TEMPORARY EROSION CONTROL SCHEDULE PERMANENT EROSION CONTROL SCHEDULE
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STAGES ACRE | ACRE [POUND| FOOT | EACH | FOOT | FOOT | SQYD POUND | POUND | ACRE | SQYD | SQYD | UNIT | SQYD | ACRE
STAGE 1A 1.00 - 100 550 27 804 226 571 PERMANENT CONDITION 80 80 0.25 1,210 | 4,531 | 2040 | 5142 0.25
STAGE 1B 1.00 - 100 311 9 - - 427 TOTAL 80 80 0.25 1,210 | 4,531 | 204.0 | 5142 0.25
STAGE 2 - 0.75 - 372 2 - - -
STAGE 3 - 0.75 - 322 - 72 - -
STAGE 4 0.75 - 75 254 - - - -
TOTAL 2.75 1.50 275 1,809 38 876 226 998
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3 INLET FILTER SCHEDULE
&
7% INLET FILTERS INLET FILTERS
2 STAGE 1A STAGE 1B
S LOCATION AMOUNT LOCATION AMOUNT
ALIGNMENT ALIGNMENT
2 STATION OFFSET G (EACH) STATION OFFSET G (EACH)
é STAGE 1A 3700+03.11 0.38'LT PEORIA 1 STAGE 1B 3702+48.03 56.19'RT PEORIA 1
% STAGE 1A 3700+03.14 118.60' LT PEORIA 1 STAGE 1B 3706+08.99 12.01'LT PEORIA 1
= STAGE 1A 3700+03.25 72.63'RT PEORIA 1 STAGE 1B 3706+28.99 12.01'LT PEORIA 1
o
Lﬂ'”; STAGE 1A 3702+48.03 56.19' RT PEORIA 1 STAGE 1B 3706+34.01 16.98' LT PEORIA 1
% STAGE 1A 3702+48.25 63.30' RT PEORIA 1 STAGE 1B 3706+45.86 1.99'RT PEORIA 1
© STAGE 1A 3705+24.81 1211'RT PEORIA 1 STAGE 1B 3706+46.09 14.93'RT PEORIA 1
S STAGE 1A 3705+24.81 42.12'RT PEORIA 1 STAGE 1B 3706+57.83 27.58 RT PEORIA 1
©
2 STAGE 1A 3705+74.79 17.47'LT PEORIA 1 STAGE 1B 3706+80.00 17.68' LT PEORIA 1
Q STAGE 1A 3707+53.09 17.90'LT PEORIA 1 STAGE 1B 3706+80.00 17.68' RT PEORIA 1
2 STAGE 1A 3707+65.47 22.24'RT PEORIA 1 TOTAL 9
2 STAGE 1A 3707+67.19 21.34'LT PEORIA 1
g STAGE 1A 3707+69.86 34.63'LT PEORIA 1 INLET FILTERS
% STAGE 1A 343+73.68 42.44'RT EB 1-290 1 STAGE 2
§ STAGE 1A 345+25.53 37.26'RT EB 1-290 1 LOCATION ALIGNMENT AMOUNT
&
fn STAGE 1A 345+36.93 42.87'RT EB I-290 1 STATION OFFSET (EACH)
3
K STAGE 1A 345+39.79 25.23'LT EB 1-290 1 STAGE 2 3700+96.17 108.43'LT PEORIA 1
E STAGE 1A 345+42.00 44.60'RT EB 1-290 1 STAGE 2 3701+21.39 108.48' LT PEORIA 1
S STAGE 1A 346+62.28 2527'LT EB 1-290 1 TOTAL 2
2
E STAGE 1A 347+23.31 47.95'RT EB I-290 1
% STAGE 1A 347+83.48 26.10'LT EB I-290 1
DS STAGE 1A 349+22.85 74.89'RT EB 1-290 1
é STAGE 1A 345+27.44 27.59'RT WB 1-290 1
% STAGE 1A 345+37.78 36.13'LT WB 1-290 1
g STAGE 1A 346+60.57 26.94'RT WB 1-290 1
& STAGE 1A 347+93.22 26.18' RT WB |-290 1
§ STAGE 1A 347+93.59 36.66'LT WB |-290 1
g STAGE 1A 349+20.23 41.75'LT WB 1-290 1
2 TOTAL 27
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