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PROPOSED TYPICAL SECTION

VARIES 18'16' & VARIES

33' & VARIES

PR ~ PEORIA STREET

EXISTING TYPICAL SECTION

E D E ED

2.

1.
33' & VARIES

7 8 7 3 1 3 72 8 12 3

DETAIL A

PEORIA STREET

TYPICAL SECTIONS

1'

6 6 6

VARIES
*

VARIES
*

VARIES
*

1:20 1:201:20

5'

VAR

ALL SECTIONS)
(TYPICAL FOR
SEE DETAIL A

PR ~ PEORIA STREET

PROPOSED TYPICAL SECTION

7 1 2

1.0%

10'VARIES14'

40' - 86'

E

3'

PGL

      NONE 1

23

3

STA 3702+75.98 TO STA 3705+17.14

EXISTING BRIDGE (SN 016-2082) INCLUDING APPROACH PAVEMENT

STA 3705+17.14 TO STA 3706+90.99

STA 3702+38.64 TO STA 3705+49.73

PROPOSED BRIDGE (SN 016-1708) INCLUDING APPROACH PAVEMENT

* SEE NOTE 2

STA 3705+49.73 TO STA 3707+04.98

33' & VARIES

FOR ROADWAY SLOPE TRANSITIONS.

AS INDICATED ON THE PLANS.  SEE ROADWAY AND GRADING PLAN DETAILS

TYPICAL LOCAL ROADWAY CROSS SLOPE VARIES BETWEEN 1.4% AND 3.6%

OR LESS.

PROPOSED SIDEWALK WIDTH MUST HAVE A CROSS SLOPE OF 1:64

AS INDICATED ON THE ROADWAY PLANS, TYPICALLY AT LEAST 6' (4' MIN) OF

GROUND SURFACE (ASSUME EXISTING 4" TOPSOIL DEPTH)

PORTLAND CEMENT CONCRETE SIDEWALK

CONCRETE CURB

PORTLAND CEMENT CONCRETE PAVEMENT, 12"

HOT-MIX ASPHALT PAVEMENT, 4"

19' & VARIES19' & VARIES13' & VARIES 13' & VARIES

5'

VARIES

STA 3702+38.64 TO STA 3705+49.73

PROPOSED BRIDGE (SN 016-1708) INCLUDING APPROACH PAVEMENT

* SEE NOTE 2

STA 3700+11.87 TO STA 3702+38.64

7 E

1.5%

6' 3.7'3.7'

VAR

20' - 30'

VAR

5'VARIES

PR \ PEORIA SIDEWALK

STA 3702+75.98 TO STA 3705+17.14

EXISTING BRIDGE (SN 016-2082) INCLUDING APPROACH PAVEMENT

STA 3700+11.87 TO STA 3702+75.98

CONCRETE BARRIER BASE (SPECIAL)

CONCRETE BARRIER WALL (SPECIAL)

COMBINATION CONCRETE CURB AND GUTTER, TYPE B-6.24

SUB-BASE GRANULAR MATERIAL, TYPE B, 4"

TEMPORARY PAVEMENT (SEE TYPICAL SHT 3 FOR DETAILS)

RETAINING WALL (SEE RETAINING WALL PLANS)

TOPSOIL FURNISH AND PLACE, 4"

(INCLUDED IN PRICE FOR BID FOR CURB)

#5 TIE BARS, 30" LONG AT 30" C-C

SAND CUSHION, 4 INCH, (CDOT)

PORTLAND CEMENT CONCRETE SIDEWALK (SEE ROADWAY PLAN & PROFILE FOR DEPTHS)

CONCRETE CURB, TYPE B (SPECIAL) (CDOT)

SUB-BASE GRANULAR MATERIAL, TYPE B, 6"

PORTLAND CEMENT CONCRETE DRIVEWAY PAVEMENT, 8 INCH
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1:50 VARIES
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VARIES5'
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      NONE

I-290

TYPICAL SECTIONS

\ I-290 EB\ I-290 WB

E

(LOOKING EAST)

I-290 EXPRESSWAY UNDER PEORIA STREET BRIDGE

EXISTING TYPICAL SECTION

\ NW RAMP

A B C D A B C D

3'12'12'20'12'4'

EX ABUTMENT

EX PIER EX PIER

EX ABUTMENT

PLATFORM

CTA

CTA RR TRACKS

12'14'12'12'12'

2.5'

EX CTA EX CTA

1'

\ I-290 EB\ I-290 WB\ NW RAMP

PLATFORM

CTA

CTA RR TRACKS

EX CTA EX CTA

(LOOKING EAST)

I-290 EXPRESSWAY UNDER PEORIA STREET BRIDGE

PROPOSED TYPICAL SECTION

(SEE STRUCTURAL PLANS)
SN 016-1708 NORTH ABUTMENT

(SEE STRUCTURAL PLANS)
SN 016-1708 PIER 2

(SEE STRUCTURAL PLANS)
SN 016-1708 PIER 1

(SEE STRUCTURAL PLANS)
SN 016-1708 SOUTH ABUTMENT

11 9 10 9 10 9 10 9 10 12 7

13

7

MATCH EX

34.5'

MATCH EX

12'4' 12'20' 4.5'12'

20.3'12'

EXISTING

CONCRETE CURB AND GUTTER

PREPARED SUBGRADE, 12"

GRANULAR SUB-BASE, 6"

PORTLAND CEMENT CONCRETE PAVEMENT, 10"

HOT-MIX ASPHALT PAVEMENT, 5•" - 5ƒ"

E

D

C

B

A

PROPOSEDPROPOSED

MATCH EX

NOTES:

2.

1.

1:50

2 3

FOR ROADWAY SLOPE TRANSITIONS.

AS INDICATED ON THE PLANS.  SEE ROADWAY AND GRADING PLAN DETAILS

TYPICAL LOCAL ROADWAY CROSS SLOPE VARIES BETWEEN 1.4% AND 3.6%

OR LESS.

OF PROPOSED SIDEWALK WIDTH MUST HAVE A CROSS SLOPE OF 1:64

AS INDICATED ON THE ROADWAY PLANS, TYPICALLY AT LEAST 6' (4' MIN)

MATCH EX

2.2'

12'

2' TO 5.7'
VARIES

5.9' TO 8'
VARIES

14'12'12'

5.2' TO 11.9'
VARIES

8.8' TO 15.5'
VARIES

VARIES

SEAT WALL

CONCRETE BARRIER BASE (SPECIAL)

CONCRETE BARRIER WALL (SPECIAL)

COMBINATION CONCRETE CURB AND GUTTER, TYPE B-6.24

SUB-BASE GRANULAR MATERIAL, TYPE B, 4"

TEMPORARY PAVEMENT (SEE TYPICAL SHT 3 FOR DETAILS)

RETAINING WALL (SEE RETAINING WALL PLANS)

TOPSOIL FURNISH AND PLACE, 4"

(INCLUDED IN PRICE FOR BID FOR CURB)

#5 TIE BARS, 30" LONG AT 30" C-C

SAND CUSHION, 4 INCH, (CDOT)

(SEE ROADWAY PLAN & PROFILE FOR DEPTHS)

PORTLAND CEMENT CONCRETE SIDEWALK

CONCRETE CURB, TYPE B (SPECIAL) (CDOT)

SUB-BASE GRANULAR MATERIAL, TYPE B, 6"

PORTLAND CEMENT CONCRETE DRIVEWAY PAVEMENT, 8 INCH
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4' TO 14.9'

6.9'

1:50 & VARIES

VARIES

VARIES

18.5' TO 19.6'
VARIES

COUNTY

ILLINOIS FED. AID PROJECT

    

TOTAL

SHEETS

SHEET

NO.

DEPARTMENT OF TRANSPORTATION

STATE OF ILLINOIS
                              

                              

SHEET    OF    SHEETS STA.          TO STA.           

  

COOK
BAWitort=USER NAME

20.0000 ' / in.=PLOT SCALE

10/29/2013=PLOT DATE

DESIGNED REVISED

REVISED

REVISED

REVISEDDATE

CHECKED

DRAWN

-

-

-

-

-

-

-

-

   

   

   

    

 

 

 D160W29-sht-Typical-02.dgn

p
w
:\
\
3
8
8
0
3
9
-
p

w
i
n
t
1
.a

e
c
o

m
o
n
l
i
n
e
.l

o
c
a
l
:P

W
A

E
C

O
M

0
0
\

D
o
c
u

m
e
n
t
s
\
0
1
 
A

m
e
r
i
c
a
s
\

T
r
a
n
s
p
o
r
t
a
t
i
o
n
\
6
0
2
6
9
9
3
8
 

C
i
r
c
l
e
\

P
h
a
s
e
_
I
I
\
0
0
0
_

C
A

D
\
0
0
6
_

R
o
a
d

w
a
y
\

S
h
e
e
t
s
\
6
0

W
2
9
_

C
o
n
t
r
a
c
t
\

D
1
6
0

W
2
9
-
s
h
t
-

T
y
p
i
c
a
l
-
0
2
.d

g
n

=
F
I
L

E
 

P
A

T
H

CONTRACT NO. 60W29

SCALE:          

356

RTE.
SECTION

90/94/290 2013-011R

F.A.I.

10/30/2013



                     

  

   

    JLV 

BAW

JMG
 

25

STRUCTURAL DESIGN TRAFFIC:              YEAR           

PV=              SU=              MU=

PERCENT OF STRUCTURAL DESIGN TRAFFIC IN DESIGN LANE:

ROAD/STREET CLASSIFICATION:    CLASS I

P=               S=               M=

TRAFFIC FACTOR:    ACTUAL TF=          AC TYPE=

MINIMUM TF=

PG GRADE:   BINDER=           SURFACE=

      SSR=            

SUBGRADE SUPPORT RATING

POOR

2015

I-290

TEMPORARY PAVEMENT

TYPICAL SECTIONS

3SCALE: NONE     

3.

2.

1.

TEMPORARY PAVEMENT GENERAL NOTES:

HOT MIX ASPHALT MIXTURE REQUIREMENTS

PEORIA STREET

PEORIA STREET

I-290

TEMPORARY PAVEMENT DOES NOT REQUIRE DOWEL BARS.

THE REQUIREMENTS OF ARTICLE 1020 OF THE STANDARD SPECIFICATIONS.  PORTLAND CEMENT CONCRETE

PORTLAND CEMENT CONCRETE TEMPORARY PAVEMENT SHALL CONSIST OF CLASS PV CONCRETE MEETING

HMA SURFACE COURSE.

TEMPORARY HMA TEMPORARY PAVEMENT SHALL CONSIST OF TWO ITEMS: HMA BINDER COURSE AND

THE CONTRACTOR SHALL HAVE THE OPTION OF USING HMA OR PCC SECTION FOR TEMPORARY PAVEMENT.

 GYR 70 @4%

 GYR 70 @4%

 GYR 70 @4%

 GYR 70 @4%

 GYR 70 @4%

SPECIAL PROVISIONS.  FOR USE OF RECYCLED MATERIALS SEE SPECIAL PROVISIONS.

NON-POLYMERIZED HMA THE "AC TYPE" SHALL BE "PG 64-22" UNLESS MODIFIED BY DISTRICT ONE

THE "AC TYPE" FOR POLYMERIZED HMA MIXTURES SHALL BE "SBS/SBR PG 76-22" AND FOR

THE UNIT WEIGHT USED TO CALCULATE ALL HMA SURFACE MIXTURE QUANTITIES IS 112 LBS/SQ YD/IN.

2.

1.

HOT-MIX ASPHALT BINDER COURSE, IL-19.0, N70:  10" (IN 4 LIFTS)

GEOTECHNICAL FABRIC FOR GROUND STABILIZATION
AGGREGATE SUBGRADE IMPROVEMENT AND 

TEMPORARY PAVEMENT DETAILS:

DETAIL A: FULL DEPTH TEMPORARY HMA PAVEMENT

DETAIL B: TEMPORARY PCC PAVEMENT

3

2"

4"

10"

 
 

 

HOT-MIX ASPHALT SURFACE COURSE, MIX "D", N70

4"

10"

 
 

HOT-MIX ASPHALT SURFACE COURSE, MIX "D", N70 (IL-9.5 mm): 2"

HOT-MIX ASPHALT SURFACE COURSE, MIX "D", N70 (IL-9.5 mm): 1-ƒ"

HOT-MIX ASPHALT SURFACE COURSE, MIX "D", N70 (IL-9.5 mm): 1-ƒ"

HOT-MIX ASPHALT BINDER COURSE, IL-19.0, N70:  2-‚"

UNIVERSITY OF ILLINOIS AT CHICAGO PARKING LOT

 GYR 70 @4%HOT-MIX ASPHALT SURFACE COURSE, MIX "D", N70 (IL-9.5 mm): 2"

 GYR 70 @4%HOT-MIX ASPHALT BASE COURSE (HMA BINDER IL-19 mm): 8"

TO THE CONTRACTOR.

QUANTITY SHALL BE DEDUCTED AND NO ADDITIONAL COMPENSATION WILL BE DUE 

UNSTABLE AND/OR UNSUITABLE MATERIAL IS NOT ENCOUNTERED, THEN THE 

AND REPLACED WITH PGES AS DETERMINED BY THE GEOTECHNICAL ENGINEER.  IF 

AND/OR UNSUITABLE MATERIAL IS ENCOUNTERED.  THE SOIL SHALL BE REMOVED 

UNDERCUT GUIDELINES IN THE IDOT SUBGRADE STABILITY MANUAL.  IF UNSTABLE 

PENETROMETER AND TREATED IN ACCORDANCE WITH ARTICLE 301.04 AND THE 

SOILS SHOULD BE TESTED WITH EITHER A STATIC OR DYNAMIC CONE 

CONSTRUCTION BY THE GEOTECHNICAL ENGINEER.  ALL POTENTIALLY UNSTABLE 

REPLACEMENT WITH ASI WILL BE DETERMINED IN THE FIELD AT THE TIME OF 

IS TO BE PLACED BELOW THE ASI.  THOUGH THE ACTUAL NEED FOR REMOVAL AND 

UNSUITABLE OR UNSTABLE.  GEOTECHNICAL FABRIC FOR GROUND STABILIZATION 

IMPROVEMENT (ASI), HAS BEEN PROVIDED FOR SOILS THAT TEND TO BE 

AND GEOTECHNICAL FABRIC HAS BEEN INCLUDED.  AGGREGATE SUBGRADE 

AN ESTIMATED QUANTITY OF UNDERCUT, AGGREGATE SUBGRADE IMPROVEMENT (ASI) 

COUNTY

ILLINOIS FED. AID PROJECT

    

TOTAL
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 TYPEMIXTURE  @NDES (%) VOIDSAIR

 RESURFACINGPAVEMENT

 RECONSTRUCTIONPAVEMENT

TEMPORARY PAVEMENT (IF HMA OPTION IS SELECTED BY CONTRACTOR)

HOT-MIX ASPHALT BINDER COURSE, IL-19.0, N70

SUBBASE GRANULAR MATERIAL, TYPE B 4"

TEMPORARY PAVEMENT
PAID FOR AS 

SUB GRAN MAT B 4
PAID FOR AS

TEMPORARY PCC PAVEMENT

SUBBASE GRANULAR MATERIAL, TYPE B 4"

TEMPORARY PAVEMENT
PAID FOR AS 

SUB GRAN MAT B 4
PAID FOR AS



REMOVAL SCHEDULE

TREE REMOVAL SCHEDULE

STATION OFFSET LT/RT NO. STEMS
DIAMETER

SIZE

6-15

TREE REMOVAL

OVER 15

TREE REMOVAL

1 - 10

TREE PRUNING

OVER 10

TREE PRUNING

INCH UNIT UNIT EACH EACH

STATION OFFSET LT/RT NO. STEMS
DIAMETER

SIZE

6-15

TREE REMOVAL

OVER 15

TREE REMOVAL

1 - 10

TREE PRUNING

OVER 10

TREE PRUNING

INCH UNIT UNIT EACH EACH

3700+15.42 25.25 LT 1 18 1

3700+15.46 53.09 LT 1 10 1

3700+16.37 25.45 RT 1 20 1

3700+30.30 91.42 RT 3 6,7,12 25

3700+34.22 59.00 RT 3 6,6,6 18

3700+39.50 79.40 RT 3 6,6,9 21

3700+45.16 63.42 LT 5 6,6,6,6,6 30

3700+49.29 55.16 RT 5 6,6,6,6,6 30

3700+53.73 75.13 RT 4 5,8,9,9 31

3700+59.48 133.29 LT 1 7 7

3700+59.77 58.02 LT 4 4,4,4,4 16

3700+59.95 122.32 LT 1 8 8

3700+60.02 109.36 LT 1 8 8

3700+60.11 97.78 LT 1 10 10

3700+64.62 52.20 RT 2 8,8 16

3700+66.62 140.54 LT 1 14 14

3700+69.01 73.35 RT 1 9 9

3700+69.96 132.92 LT 1 6 6

3700+72.44 109.55 LT 1 9 9

3700+72.55 123.70 LT 1 9 9

3700+74.06 51.97 LT 3 10,10,10 30

3700+78.21 77.62 LT 3 4,5,11 20

3700+80.12 49.02 RT 2 8,8 16

3700+85.52 49.49 LT 3 4,4,4 12

3700+85.66 69.31 RT 3 5,7,11 23

3700+92.13 73.30 LT 3 8,10,12 30

3700+96.23 44.66 RT 4 8,8,8,8 32

3700+99.77 46.06 LT 3 8,8,8 24

3701+05.87 71.23 LT 3 3,3,3 9

3701+11.43 41.22 RT 4 8,8,8,8 32

3701+16.12 41.83 LT 3 6,6,6 18

3701+18.52 62.28 RT 2 9,10 19

3701+27.43 38.28 RT 3 6,6,6 18

3701+31.86 38.74 LT 3 6,6,6 18

3701+32.56 59.57 RT 3 6,9,11 26

3701+35.99 135.64 LT 1 9 9

3701+37.89 63.45 LT 4 5,6,7,14 32

3701+42.18 35.08 RT 4 8,8,8,8 32

3701+48.13 34.46 LT 4 8,8,8,8 32

3701+49.05 56.55 RT 2 8,12 20

3701+58.95 30.70 RT 3 6,6,6 18

3701+63.88 52.52 RT 2 6,9 15

3701+64.02 30.40 LT 4 8,8,8,8 32

3701+68.51 56.18 LT 3 9,10,11 30

3701+74.23 28.37 RT 3 6,6,6 18

3701+78.32 27.02 LT 4 6,6,6,6 24

3701+80.62 49.23 RT 3 6,8,11 25

3701+83.94 52.93 LT 2 3,3 6

3701+93.83 23.83 LT 4 6,6,6,6 24

3701+95.58 44.95 RT 3 5,6,10 21

3701+99.25 49.56 LT 3 3,3,4 10

3702+08.12 20.22 LT 2 6,6 12

3702+09.21 42.26 RT 3 5,7,9 21

3702+13.55 58.55 RT 3 6,6,9 21

3702+14.38 45.92 LT 3 5,8,8 21

3702+15.68 17.92 RT 2 6,6 12

3702+23.11 39.33 RT 2 4,4 8

3702+23.59 17.23 LT 2 6,6 12

3702+25.17 58.73 LT 4 2,3,4,4 13

3702+30.05 41.86 LT 2 3,6 9

3702+32.05 66.92 RT 4 5,6,6,7 1

3702+34.27 40.04 RT 3 4,5,5 14

3702+36.55 53.91 RT 4 2,3,3,4 12

3702+40.31 66.63 RT 6 2,3,3,3,4,4 1

3702+40.25 38.92 LT 6 3,3,4,4,4,5 23

3702+42.94 48.95 LT 6 2,2,5,5,5,6 25

3702+43.48 61.34 LT 5 3,3,3,4,6 19

3702+49.41 72.96 LT 3 5,6,7 18

3705+09.32 33.04 RT 1 10 10

3705+16.01 65.13 LT 1 7 1

3705+25.00 63.51 LT 1 19 1

3705+26.06 37.47 LT 1 12 12

3705+26.67 56.70 RT 1 6 6

3705+30.05 60.98 LT 1 19 1

3705+34.17 73.29 RT 1 5 1

3705+36.37 60.15 RT 2 4,4 8

3705+39.96 42.77 RT 1 9 9

3705+43.76 57.86 LT 1 3 1

3705+68.55 22.01 LT 1 10 10

3706+08.85 21.59 LT 1 6 6

3706+17.85 23.44 RT 1 12 12

3706+58.14 23.48 RT 1 12 12

3706+93.59 20.98 LT 1 8 1
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UNIT UNIT SQ YD SQ YD SQ YD FOOT FOOT SQ FT FOOT SQ YD FOOT FOOT

PEORIA STREET 318 949 63 722 95 258 443 15,588 184 324 276

I-290 WB 276 92 186

I-290 EB 576 321

TOTAL 318 949 63 1,574 95 258 535 15,588 507 184 324 276
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* NOT A PAY ITEM.

ROADWAY SCHEDULE

EARTHWORK SCHEDULE

LOCATION EXCAVATION

EARTH
UNSUITABLE MATERIALS

REMOVAL AND DISPOSAL OF

[EARTH EXCAVATION * 0.85]

(15% SHRINKAGE)

EMBANKMENT

* EXCAVATION TO BE USED IN

* EMBANKMENT

SHORTAGE (-)

WASTE (+) OR

* EARTHWORK BALANCE

EXCAVATION

FURNISHED

EXISTING TOPSOIL UNDERCUT

CUYD CUYD CUYD CUYD CUYD CUYD CU YD

PEORIA STREET END AREAS (SOUTH OF I-290) 165 378 140 395 -255

2,170

PEORIA STREET END AREAS (NORTH OF I-290) 105 34 22 89 550 -461

PEORIA STREET SOUTH ABUTMENT 2,465 0 2,095 3,125 -1,030

PEORIA STREET PIER 1 60 0 51 105 -54

PEORIA STREET PIER 2 100 0 85 130 -45

PEORIA STREET NORTH ABUTMENT 925 0 786 865 -79

PEORIA STREET SIPHON 2,940 0 2,499 2,585 -86

HAUL ROAD / TEMP SIDEWALK CONNECTION 0 0 0 160 -160

TOTAL 6,760 435 5,746 7,915 -2,169 2,170
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EACH EACH EACH EACH SQ YD CU YD SQ YD SQ YD SQ YD SQ YD TON TON TON TON SQ YD SQ YD SQ YD SQ YD SQ FT FOOT SQ FT FOOT FOOT SQ FT SQ FT SQ YD FOOT FOOT FOOT EACH FOOT EACH

PEORIA STREET 11 11 5 6 65 22 1,591 108 0.1 0.3 14 17 108 61 28 1,411 3,213 50 3,286 831 12 73 58 2

I-290 WB 233 188 197 90 30 60 2

I-290 EB 802 652 377 287 90 8

10% OF PEORIA STREET PCC BASE CSE 9")

HIGH-EARLY-STRENGTH PCC BASE CSE 9" (ASSUME
-10 10

TOTAL 11 11 5 6 65 22 1,035 1,591 98 10 0.1 0.3 14 17 108 61 28 1,411 3,213 50 3,286 831 188 12 73 849 467 317 150 10 58 2

NOTES:

1. ADDITIONAL BARRIER WALL MARKERS, TYPE C QUANTITY PROVIDED ON THE SUGGESTED STAGES OF CONSTRUCTION AND TRAFFIC CONTROL PLAN SCHEDULE.
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DRAINAGE SCHEDULES

   

   

   

   

   

   

JLV

JSL

JMG

SHEET NO.

UTILITY

AND

DRAINAGE

LOCATION
REMOVAL

STORM SEWER

REMOVAL

COMBINED SEWER

BACKFILL

TRENCH

SEWER

INSPECTION OF

TELEVISION

SEWER, SPECIAL

INSPECTION OF

TELEVISION

CLEANED

SEWERS TO BE

COMBINED

SPECIAL

TO BE CLEANED,

COMBINED SEWERS

CLEANED

SEWERS TO BE

STORM

REMOVAL, 12"

WATER MAIN

FOOT FOOT
CU YD FOOT FOOT FOOT FOOT

FOOT FOOT

10" 8" 12" 54" 10" 12"

1 PEORIA STREET 48 4 77 261.0 830 1,860 415 930 27

5, 7 WB I-290 288

6, 8 EB I-290 9 224 112

TOTAL 9 48 4 77 261.0 1,342 1,860 415 930 112 27

NOTES:

1.  ADDITIONAL TRENCH BACKFILL QUANTITY PROVIDED ON THE DRAINAGE AND UTILITY SCHEDULE FOR THE PROPOSED STORM SEWER AND COMBINED SEWER.

2.  THE QUANTITY PROVIDED FOR TELEVISION INSPECTION OF SEWER CONSIST OF WORK BEFORE AND AFTER CONSTRUCTION.

EXISTING DRAINAGE STRUCTURE SCHEDULE

STATION OFFSET BE ADJUSTED

CATCH BASINS TO

ADJUSTED

MANHOLES TO BE

MANHOLES

REMOVING

BASINS

REMOVING CATCH
REMOVING INLETS

(SEE NOTE 1)

RECONSTRUCTED (SPECIAL)

CATCH BASIN TO BE

COMMENTS

EACH EACH EACH EACH EACH EACH

PEORIA STREET

3700+03.04 0.00' 1 EX RIM EL = 592.97 PR RIM EL = 592.97

3700+03.25 72.63' RT 1 EX RIM EL = 592.33 PR RIM EL = 592.33

3700+96.17 108.43' LT 1 EX RIM EL = 593.349 PR RIM EL = 593.65

3702+19.67 17.09' RT 1 EX RIM EL = 594.48 PR RIM EL = 595.83

3702+48.07 56.16' RT 1

3702+48.25 63.30' LT 1 EX RIM EL = 593.33 PR RIM EL = 593.33

3705+74.79 17.47 LT 1

3705+76.67 16.74' RT 1

3705+84.38 1.61' LT 1

EB I-290

343+73.70 42.40' RT 1

344+98.10 35.00' RT 1 EX RIM EL = 577.21 PR RIM EL = 577.21

345+25.20 17.70' LT 1 EX RIM EL = 577.47 PR RIM EL = 577.47

345+25.50 37.30' RT 1

345+36.90 42.90' RT 1

345+39.80 26.20' LT 1 EX RIM EL = 577.21 PR RIM EL = 577.21

346+18.40 26.40' LT 1 EX RIM EL = 577.03 PR RIM EL = 577.03

WB-I-290

345+19.10 28.90' RT 1 EX RIM EL = 577.20 PR RIM EL = 577.27

345+27.40 28.80' RT 1 EX RIM EL = 577.19 PR RIM EL = 577.25

345+37.80 35.40' LT 1 EX RIM EL = 577.11 PR RIM EL = 577.11

TOTALS 6 6 1 3 2 1

NOTES:

1.  SEE SPECIFICATIONS FOR A DESCRIPTION OF THIS WORK.

2.  STATION, OFFSET, AND ELEVATION FOR STRUCTURES LOCATED ALONG THE SINGLE FACE BARRIER WALL ARE GIVEN AT THE TOE OF THE WALL.
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DRAINAGE SCHEDULES

2
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JMG
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PROPOSED DRAINAGE STRUCTURE SCHEDULE

STRUCTURE LOCATION OFFSET

(COS)

STRUCTURE

CENTER OF

(EOS), OR

SHOULDER

(EOP), EDGE OF

PAVEMENT

EDGE OF

(ELEV)

RIM

(ELEV)

N INVERT

(ELEV)

W INVERT

(ELEV)

E INVERT

(ELEV)

S INVERT

(ELEV)

INVERT

NE

(ELEV)

INVERT

NW

(ELEV)

INVERT

SE

(ELEV)

INVERT

SW
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EACH EACH EACH

PEORIA STREET

S-01A 3702+47.44 246.03' RT COS 596.35 593.16 1

S-01B 3702+36.38 273.59' RT COS 596.50 593.31 1

S-01C 3701+21.39 114.98' LT COS 592.42 589.62 (EX) 1

S-01D 3701+45.19 115.04' LT COS 593.05 589.62 (EX) 1

S-02 3702+48.07 325.03' RT COS 593.85 585.35 (EX)585.35 (EX)585.35 (EX) 1

S-03 3706+08.99 256.87' RT EOP 594.87 589.60 1

S-04 3706+28.99 256.87' RT EOP 594.08 588.81 589.69 1

S-05 3706+34.01 251.89' RT COS 593.08 589.89 1

S-06 3706+45.93 270.87' RT EOP 593.67 590.48 1

S-07 3706+46.09 283.81' RT EOP 593.18 589.83 587.91 1

S-08 3706+57.83 296.46' RT EOP 593.05 587.78 1

S-09 3706+80.00 286.70' RT EOP 592.75 587.48 1

S-10 3706+80.00 251.20' RT EOP 592.54 587.27 1

WB I-290

N/A

EB I-290

S-30 343+73.98 44.59' RT EOS  (1) 577.38 574.13** 1

S-31 345+42.00 44.60' RT EOS  (1) 576.66 572.53 1

TOTAL 2 4 9

NOTES:

1. STATION, OFFSET, AND ELEVATION FOR STRUCTURES LOCATED ALONG THE CONCRETE BARRIER WALL (SPECIAL) ARE GIVEN AT THE TOE OF THE WALL.

2. ELEVATIONS NOTED AS EXISTING (EX) ARE CALCULATED FROM RECORD INFORMATION. CONTRACTOR SHALL CONFRIM IN THE FIELD, PRIOR TO FABRICATING/ORDERING ANY STRUCTURES THAT MAY BE IMPACTED.

PROPOSED DRAINAGE PIPE SCHEDULE

PIPE UPSTREAM STRUCTURE DOWNSTREAM STRUCTURE
ELEVATION

UPSTREAM INVERT

ELEVATION

INVERT

DOWNSTREAM
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12" 8" 12" 8"

(CDOT) (CDOT) (CDOT)

FOOT FOOT FOOT FOOT CU YD

PEORIA STREET

P-01A S-01A EX STRUCTURE STA 3702+48.25, 63.3' LT 593.03 587.95 40 1.3 

P-01B S-01B S-02 593.13 585.33 55 6.6 

P-01C PRE END CONNECTION TO EX PIPE S-02 EX PIPE 585.35 (EX) 8 6.5 

P-01D S-02 PR END CONNECTION TO EX PIPE 585.35 (EX) EX PIPE 4 7.7 

P-01E S-01C PR CONNECTION TO EX STORM SEWER 589.62 (EX) " 5 0.5 

P-01F S-01D " 589.62 (EX) " 5 23.7 

P-02 S-03 " 589.60 " 17 10.9 

P-03 S-05 S-04 589.89 588.55 7 2.8 

P-04 S-04 PR CONNECTION TO EX STORM SEWER 588.55 EX PIPE 17 11.1 

P-05 S-06 S-07 590.48 587.81 10 4.5 

P-06 S-07 PR CONNECTION TO EX STORM SEWER 587.81 EX PIPE 22 15.5 

P-07 S-08 " 587.78 " 37 24.0 

P-08 S-10 " 587.27 " 23 14.9 

P-09 S-09 " 587.48 " 23 14.9 

SIPHON SEE SIPHON RECONSTRUCTION SHEETS FOR DETAILS 570.0 

WB I-290

8" DRAIN PIPE BRIDGE SCUPPER (PIER 2) EX STRUCTURE STA 345+27.4, 28.8' RT (SEE BRIDGE PLANS) 574.00 3.5

EB I-290

P-31 S-31 EX STRUCTURE STA 345+25.50, 37.30' RT 572.50 572.35 ** 15 4.8 

ROUNDED TOTAL 15 100 4 169 724

NOTES:

1. ELEVATIONS NOTED AS EXISTING (EX) ARE CALCULATED FROM RECORD INFORMATION. CONTRACTOR SHALL CONFRIM IN THE FIELD, PRIOR TO FABRICATING/ORDERING ANY STRUCTURES THAT MAY BE IMPACTED.

2. ADDITIONAL TRENCH BACKFILL QUANTITY PROVIDED ON THE EXISTING PIPE SCHEDULE.
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MONUMENT ELEVATION DESCRIPTION
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POT

PI

PI

PI

PI

PT

PI

PC

PT

PI

PC

POT

PEO-SIP-7

PEO-SIP-6

PEO-SIP-5

PEO-SIP-4

PEO-SIP3

PEO-SIP-2-2

PEO-SIP-2-2

PEO-SIP-2-2

PEO-SIP-2-1

PEO-SIP-2-1

PEO-SIP-2-1

28+24.55

26+06.39

25+95.39

25+57.02

25+42.84

22+72.56

22+66.99

22+60.78

22+06.43

22+03.45

22+00.13

20+00.00

1,898,373.3447

1,898,155.2801

1,898,145.2527

1,898,131.6770

1,898,118.7487

1,897,848.5928

1,897,842.3790

1,897,837.8544

1,897,798.3023

1,897,795.8806

1,897,792.5550

1,897,592.5361

1,170,474.6693

1,170,481.2975

1,170,485.8201

1,170,521.7029

1,170,527.5339

1,170,535,6737

1,170,535.8609

1,170,531.5977

1,170,494.3298

1,170,492.0480

1,170,492.1566

1,170,498.6879

POINT DESCRIPTION STATION NORTHING EASTING



EXISTING CURVE DATA

 

1" = 100'

JLV

BAW

JMG
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ALIGNMENT, TIES AND BENCHMARKS

EXIST. CURVE KDR-ESB-00-1

PI STA. = 186+12.11

R = 7,640.04'

T = 61.81'

L = 123.62'

E = 0.25'

P.C. STA. = 185+50.30

P.T. STA. = 186+73.92

EXIST. CURVE KDR-ESB-00-2

PI STA. = 194+46.34

R = 19,100.00'

T = 772.39'

L = 1,543.93'

E = 15.61'

P.C. STA. = 186+73.95

P.T. STA. = 202+17.88

EXIST. CURVE KDR-ESB-00-3

PI STA. = 8+34.32

R = 1,800.01'

T = 105.03'

L = 209.82'

E = 3.06'

P.C. STA. = 7+29.29

P.T. STA. = 9+39.11

EXIST. CURVE KDR-ESB-00-4

PI STA. = 13+66.51

R = 1,910.09'

T = 71.32'

L = 142.57'

E = 1.33'

P.C. STA. = 12+95.19

P.T. STA. = 14+37.76

EXIST. CURVE KDR-ESB-00-5

PI STA. = 19+84.85

R = 11,459.27'

T = 308.08'

L = 616.01'

E = 4.14'

P.C. STA. = 16+76.77

P.T. STA. = 22+92.78

EXIST. CURVE KDR-ESB-00-6

PI STA. = 28+07.67

R = 22,918.30'

T = 277.67'

L = 555.31'

E = 1.68'

P.C. STA. = 25+30.01

P.T. STA. = 30+85.31

PI Sta. 9+89.11

T1 = 100.00'

T2 = 50.00'

Rs = 1,800.01'

Ls = 149.99'

9+39.11

10+89.10

PI Sta. 6+79.30

T1 = 100.01'

T2 = 50.01'

Rs = 1,800.01'

Ls = 150.00'

5+79.29

7+29.29

PI Sta. 15+04.45

T1 = 133.35'

T2 = 66.68'

Rs = 1,910.09'

Ls = 199.99'

14+37.76

16+37.75

PI Sta. 12+28.55

T1 = 133.35'

T2 = 66.68'

Rs = 1,910.09'

Ls = 200.00'

10+95.19

12+95.19

EXIST. CURVE CIR-ENW-00-1

PI STA. = 10+35.96

R = 249.11'

T = 50.91'

L = 100.45'

E = 5.15'

P.C. STA. = 9+85.04

P.T. STA. = 10+85.49

EXIST. CURVE CIR-ENW-00-2

PI STA. = 23+51.29

R = 324.00'

T = 1,112.23'

L = 834.20'

E = 834.46'

P.C. STA. = 12+39.06

P.T. STA. = 20+73.26

EXIST. CURVE CIR-ENW-00-3

PI STA. = 22+66.58

R = 288.00'

T = 96.55'

L = 186.32'

E = 15.75'

P.C. STA. = 21+70.03

P.T. STA. = 23+56.35

EXIST. CURVE IKE-EWB-00-1

PI STA. = 325+38.06

R = 1,909.89'

T = 113.80'

L = 227.32'

E = 3.39'

P.C. STA. = 324+24.26

P.T. STA. = 326+51.59

EXIST. CURVE IKE-EWB-00-2

PI STA. = 332+11.06

R = 1,909.89'

T = 32.74'

L = 65.47'

E = 0.28'

P.C. STA. = 331+78.32

P.T. STA. = 332+43.79

EXIST. CURVE IKE-EWB-00-3

PI STA. = 340+66.38

R = 5,729.58'

T = 255.06'

L = 509.78'

E = 5.67'

P.C. STA. = 338+11.32

P.T. STA. = 343+21.10

EXIST. CURVE IKE-EWB-00-4

PI STA. = 354+73.38

R = 2,292.01'

T = 76.14'

L = 152.23'

E = 1.26'

P.C. STA. = 353+97.24

P.T. STA. = 355+49.47

EXIST. CURVE IKE-EWB-00-5

PI STA. = 361+31.77

R = 2,292.01'

T = 65.04'

L = 130.04'

E = 0.92'

P.C. STA. = 360+66.74

P.T. STA. = 361+96.78

PI Sta. 327+18.26

T1 = 133.33'

T2 = 66.67'

Rs = 1,909.89'

Ls = 199.97'

326+51.59

328+51.56

PI Sta. 323+57.62

T1 = 133.35'

T2 = 66.68'

Rs = 1,909.89'

Ls = 200.00'

322+24.26

324+24.26

PI Sta. 333+10.47

T1 = 133.33'

T2 = 66.67'

Rs = 1,909.89'

Ls = 199.97'

332+43.79

334+43.76

PI Sta. 331+11.67

T1 = 133.35'

T2 = 66.68'

Rs = 1,909.89'

Ls = 200.00'

329+78.32

331+78.32

PI Sta. 355+99.47

T1 = 99.99'

T2 = 50.00'

Rs = 2,292.01'

Ls = 149.97'

355+49.47

356+99.44

PI Sta. 353+47.25

T1 = 100.01'

T2 = 50.01'

Rs = 2,292.01'

Ls = 150.00'

352+47.24

353+97.24

PI Sta. 362+46.77

T1 = 99.99'

T2 = 50.00'

Rs = 2,292.01'

Ls = 149.97'

361+96.78

363+46.75

PI Sta. 360+16.74

T1 = 100.01'

T2 = 50.01'

Rs = 2,292.01'

Ls = 150.00'

359+16.74

360+66.74

EXIST. CURVE KDR-ENB-00-1

PI STA. = 192+81.92

R = 7,100.63'

T = 204.51'

L = 408.90'

E = 2.94'

P.C. STA. = 190+77.41

P.T. STA. = 194+86.31

EXIST. CURVE KDR-ENB-00-2

PI STA. = 199+68.51

R = 11,460.32'

T = 318.77'

L = 637.38'

E = 4.43'

P.C. STA. = 196+49.74

P.T. STA. = 202+87.12

EXIST. CURVE KDR-ENB-00-3

PI STA. = 7+04.34

R = 2,864.80'

T = 179.45'

L = 358.43'

E = 5.61'

P.C. STA. = 5+24.89

P.T. STA. = 8+83.32

EXIST. CURVE KDR-ENB-00-4

PI STA. = 20+43.63

R = 3,819.89'

T = 381.54'

L = 760.55'

E = 19.01'

P.C. STA. = 16+62.09

P.T. STA. = 24+22.65

EXIST. CURVE KDR-ENB-00-5

PI STA. = 27+72.52

R = 8,594.42'

T = 310.95'

L = 621.63'

E = 5.62'

P.C. STA. = 24+61.57

P.T. STA. = 30+83.20

EXIST. CURVE IKE-EEB-00-1

PI STA. = 321+86.75

R = 17,188.74'

T = 714.62'

L = 1,428.42'

E = 14.85'

P.C. STA. = 314+72.13

P.T. STA. = 329+00.55

EXIST. CURVE IKE-EEB-00-2

PI STA. = 341+00.95

R = 3,125.22'

T = 122.46'

L = 244.80'

E = 2.40'

P.C. STA. = 339+78.49

P.T. STA. = 342+23.29

EXIST. CURVE IKE-EEB-00-3

PI STA. = 354+82.42

R = 5,729.65'

T = 122.93'

L = 245.82'

E = 1.32'

P.C. STA. = 353+59.49

P.T. STA. = 356+05.32

EXIST. CURVE IKE-EEB-00-4

PI STA. = 357+76.88

R = 5,729.65'

T = 125.02'

L = 250.00'

E = 1.36'

P.C. STA. = 356+51.86

P.T. STA. = 359+01.86

EXIST. CURVE CIR-EWS-00-1

PI STA. = 14+59.92

R = 250.00'

T = 96.60'

L = 184.36'

E = 18.01'

P.C. STA. = 13+63.32

P.T. STA. = 15+47.68

EXIST. CURVE CIR-EWS-00-2

PI STA. = 18+99.17

R = 288.00'

T = 240.36'

L = 400.59'

E = 87.12'

P.C. STA. = 16+58.81

P.T. STA. = 20+59.40

EXIST. CURVE CIR-EWS-00-3

PI STA. = 23+40.00

R = 277.00'

T = 280.60'

L = 438.69'

E = 117.29'

P.C. STA. = 20+59.40

P.T. STA. = 24+98.09

EXIST. CURVE CIR-EWS-00-4

PI STA. = 19+78.44

R = 947.89'

T = 102.77'

L = 204.74'

E = 5.55'

P.C. STA. = 18+75.67

P.T. STA. = 20+80.41

EXIST. CURVE CIR-EWS-00-5

PI STA. = 21+61.79

R = 608.40'

T = 81.38'

L = 161.81'

E = 5.42'

P.C. STA. = 20+80.41

P.T. STA. = 22+42.21

EXIST. CURVE CIR-EWS-00-6

PI STA. = 24+08.12

R = 3,829.31'

T = 165.91'

L = 331.61'

E = 3.59'

P.C. STA. = 22+42.21

P.T. STA. = 25+73.82

EXIST. CURVE CIR-EES-00-1

PI STA. = 107+84.38

R = 500.01'

T = 182.38'

L = 349.77'

E = 32.22'

P.C. STA. = 106+02.00

P.T. STA. = 109+51.77

EXIST. CURVE CIR-EES-00-2

PI STA. = 111+22.58

R = 572.97'

T = 170.81'

L = 332.00'

E = 24.92'

P.C. STA. = 109+51.77

P.T. STA. = 112+83.77

EXIST. CURVE CIR-EES-00-3

PI STA. = 114+48.97

R = 3,819.73'

T = 165.19'

L = 330.18'

E = 3.57'

P.C. STA. = 112+83.77

P.T. STA. = 116+13.95

EXIST. CURVE CIR-EES-00-4

PI STA. = 120+33.98

R = 1,091.74'

T = 110.44'

L = 220.13'

E = 5.57'

P.C. STA. = 119+23.54

P.T. STA. = 121+43.67

EXIST. CURVE CIR-EES-00-5

PI STA. = 124+23.38

R = 1,348.15'

T = 106.10'

L = 211.76'

E = 4.17'

P.C. STA. = 123+17.28

P.T. STA. = 125+29.04

EXIST. CURVE CIR-ESW-00-1

PI STA. = 16+45.46

R = 614.27'

T = 255.43'

L = 484.13'

E = 50.99'

P.C. STA. = 13+90.03

P.T. STA. = 18+74.16

EXIST. CURVE CIR-ESW-00-2

PI STA. = 20+08.60

R = 955.00'

T = 134.44'

L = 267.12'

E = 9.42'

P.C. STA. = 18+74.16

P.T. STA. = 21+41.29

EXIST. CURVE CIR-ESW-00-3

PI STA. = 22+38.85

R = 422.28'

T = 97.57'

L = 191.77'

E = 11.12'

P.C. STA. = 21+41.29

P.T. STA. = 23+33.05

EXIST. CURVE CIR-EEN-00-1

PI STA. = 17+04.03

R = 250.00'

T = 112.32'

L = 211.12'

E = 24.07'

P.C. STA. = 15+91.71

P.T. STA. = 18+02.83

EXIST. CURVE CIR-EEN-00-2

PI STA. = 26+59.42

R = 280.00'

T = 738.72'

L = 676.76'

E = 510.01'

P.C. STA. = 19+20.70

P.T. STA. = 25+97.46

EXIST. CURVE CIR-EEN-00-3

PI STA. = 27+12.77

R = 324.11'

T = 115.31'

L = 221.57'

E = 19.90'

P.C. STA. = 25+97.46

P.T. STA. = 28+19.03

EXIST. CURVE CIR-EEN-00-4

PI STA. = 31+37.75

R = 360.01'

T = 95.19'

L = 186.13'

E = 12.37'

P.C. STA. = 30+42.56

P.T. STA. = 32+28.69
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CONTRACT NO. 60W29

SCALE:          

356

RTE.
SECTION

90/94/290 2013-011R

F.A.I.

10/30/2013



POINT DESCRIPTION STATION NORTHING EASTING

POT 100+00.00 1,897,905.8769 1,170,411.1180

PI 104+85.81 1,897,848.1878 1,170,893.4859

PC CIR-EES-00-1 106+02.00 1,897,833.1375 1,171,008.7039

PI CIR-EES-00-1 107+84.38 1,897,812.0320 1,171,189.8610

PCC CIR-EES-00-1/CIR-EES-00-2 109+51.77 1,897,679.2448 1,171,314.8846

PI CIR-EES-00-2 111+22.58 1,897,554.4446 1,171,431.5050

PCC CIR-EES-00-2/CIR-EES-00-3 112+83.77 1,897,386.1594 1,171,460.7534

PI CIR-EES-00-3 114+48.97 1,897,223.4066 1,171,489.0402

PT CIR-EES-00-3 116+13.95 1,897,058.8194 1,171,503.1705

PC CIR-EES-00-4 119+23.54 1,896,750.3679 1,171,529.6519

PI CIR-EES-00-4 120+33.98 1,896,640.3327 1,171,539.0987

PT CIR-EES-00-4 121+43.67 1,896,534.4186 1,171,570.3909

PC CIR-EES-00-5 123+17.28 1,896,367.9252 1,171,619.5811

PI CIR-EES-00-5 124+23.38 1,896,266.1759 1,171,649.6429

PT CIR-EES-00-5 125+29.04 1,896,160.9766 1,171,663.4180

POT 125+69.05 1,896,121.3108 1,171,668.6915

POINT DESCRIPTION STATION NORTHING EASTING

POT 10+80.89 1,898,061.5790 1,172,189.8288

PC CIR-EWS-00-1 13+63.32 1,898,074.4485 1,171,907.6892

PI CIR-EWS-00-1 14+59.92 1,898,078.8501 1,171,811.1924

PT CIR-EWS-00-1 15+47.68 1,898,146.9909 1,171,742.7246

PC CIR-EWS-00-2 16+58.81 1,898,225.3834 1,171,663.9559

PI CIR-EWS-00-2 18+99.17 1,898,394.9331 1,171,493.5925

PCC CIR-EWS-00-2/CIR-EWS-00-3 20+59.40 1,898,257.6484 1,171,296.3016

PI CIR-EWS-00-3 23+40.00 1,898,097.3780 1,171,065.9783

PT CIR-EWS-00-3 24+98.09 1,897,869.1423 1,171,229.2078

POT  AH 0+00.00 Sta = BK26+84.69 1,897,717.3617 1,171,337.7582

PC  AH 18+75.67 = BK 0+11.04CIR-EWS-00-4, 1,897,723.7342 1,171,346.7691

PI CIR-EWS-00-4 19+78.44 1,897,640.1447 1,171,406.5568

PCC CIR-EWS-00-4/CIR-EWS-00-5 20+80.41 1,897,545.6837 1,171,447.0403

PI CIR-EWS-00-5 21+61.79 1,897,470.8805 1,171,479.0990

PCC CIR-EWS-00-5/CIR-EWS-00-6 22+42.21 1,897,390.2813 1,171,490.3702

PI CIR-EWS-00-6 24+08.12 1,897,225.9725 1,171,513.3475

PT CIR-EWS-00-6 25+73.82 1,897,060.2922 1,171,522.0278

POT 27+51.26 1,896,883.0948 1,171,531.3115

POINT DESCRIPTION STATION NORTHING EASTING

POT 293+88.84 1,897,910.7311 1,165,300.7513

PC IKE-EEB-00-1 314+72.13 1,897,974.3410 1,167,383.0682

PI IKE-EEB-00-1 321+86.75 1,897,996.1608 1,168,097.3549

PT IKE-EEB-00-1 329+00.55 1,897,958.6150 1,168,810.9878

PC IKE-EEB-00-2 339+78.49 1,897,901.9806 1,169,887.4363

PI IKE-EEB-00-2 341+00.95 1,897,895.5464 1,170,009.7311

PT IKE-EEB-00-2 342+23.29 1,897,898.7017 1,170,132.1545

POT 344+82.35 1,897,905.3762 1,170,391.1241

PC IKE-EEB-00-3 353+59.49 1,897,927.9756 1,171,267.9805

PI IKE-EEB-00-3 354+82.42 1,897,931.1429 1,171,390.8707

PT IKE-EEB-00-3 356+05.32 1,897,939.5781 1,171,513.5119

PC IKE-EEB-00-4 356+51.86 1,897,942.7715 1,171,559.9401

PI IKE-EEB-00-4 357+76.88 1,897,951.3501 1,171,684.6669

PT IKE-EEB-00-4 359+01.86 1,897,954.4801 1,171,809.6491

POT 368+91.13 1,897,979.2472 1,172,798.6113

 EXPY) (EISENHOWER I-290 WBEX

POINT DESCRIPTION STATION NORTHING EASTING

POT 293+90.95 1,898,109.2305 1,165,314.6967

TS IKE-EWB-00-1B 322+24.26 1,898,195.6075 1,168,146.6931

PIS IKE-EWB-00-1B 323+57.62 1,898,199.6729 1,168,279.9836

SC IKE-EWB-00-1 324+24.26 1,898,198.2148 1,168,346.6517

PI IKE-EWB-00-1 325+38.06 1,898,195.7265 1,168,460.4198

CS IKE-EWB-00-1 326+51.59 1,898,179.7466 1,168,573.0875

PIS IKE-EWB-00-1A 327+18.26 1,898,170.3839 1,168,639.1010

ST IKE-EWB-00-1A 328+51.56 1,898,144.7784 1,168,769.9517

TS IKE-EWB-00-2B 329+78.32 1,898,120.4341 1,168,894.3575

PIS IKE-EWB-00-2B 331+11.67 1,898,094.8247 1,169,025.2278

SC IKE-EWB-00-2 331+78.32 1,898,085.4611 1,169,091.2512

PI IKE-EWB-00-2 332+11.06 1,898,080.8638 1,169,123.6666

CS IKE-EWB-00-2 332+43.79 1,898,077.3803 1,169,156.2204

PIS IKE-EWB-00-2A 333+10.47 1,898,070.2861 1,169,222.5160

ST IKE-EWB-00-2A 334+43.76 1,898,063.0562 1,169,355.6523

PC IKE-EWB-00-3 338+11.32 1,898,043.1252 1,169,722.6716

PI IKE-EWB-00-3 340+66.38 1,898,029.2947 1,169,977.3536

PT IKE-EWB-00-3 343+21.10 1,898,038.1489 1,170,232.2572

TS IKE-EWB-00-4B 352+47.24 1,898,070.2993 1,171,157.8387

PIS IKE-EWB-00-4B 353+47.25 1,898,073.7709 1,171,257.7841

SC IKE-EWB-00-4 353+97.24 1,898,073.8709 1,171,307.7891

PI IKE-EWB-00-4 354+73.38 1,898,074.0231 1,171,383.9319

CS IKE-EWB-00-4 355+49.47 1,898,069.1215 1,171,459.9169

PIS IKE-EWB-00-4A 355+99.47 1,898,065.9031 1,171,509.8083

ST IKE-EWB-00-4A 356+99.44 1,898,056.2063 1,171,609.3226

TS IKE-EWB-00-5B 359+16.74 1,898,035.1324 1,171,825.5961

PIS IKE-EWB-00-5B 360+16.74 1,898,025.4337 1,171,925.1303

SC IKE-EWB-00-5 360+66.74 1,898,022.2149 1,171,975.0317

PI IKE-EWB-00-5 361+31.77 1,898,018.0288 1,172,039.9323

CS IKE-EWB-00-5 361+96.78 1,898,017.5295 1,172,104.9659

PIS IKE-EWB-00-5A 362+46.77 1,898,017.1456 1,172,154.9595

ST IKE-EWB-00-5A 363+46.75 1,898,019.6488 1,172,254.9138

POT 368+89.26 1,898,033.2310 1,172,797.2593

 EXPY) (KENNEDY I-90/94 SBEX

POINT DESCRIPTION STATION NORTHING EASTING

POT 183+13.36 1,894,226.7720 1,171,843.7613

PC KDR-ESB-00-1 185+50.30 1,894,463.5855 1,171,835.9008

PI KDR-ESB-00-1 186+12.11 1,894,525.3637 1,171,833.8503

PT KDR-ESB-00-1 186+73.92 1,894,587.1007 1,171,830.8004

PC KDR-ESB-00-2 186+73.95 1,894,587.1274 1,171,830.7991

PI KDR-ESB-00-2 194+46.34 1,895,358.5739 1,171,792.6885

PT KDR-ESB-00-2 202+17.88 1,896,124.4241 1,171,692.4111

POT  AH 3+11.60 BK,209+97.19 1,896,897.1317 1,171,591.2358

TS KDR-ESB-00-3B 5+79.29 1,897,162.5525 1,171,556.4826

PIS KDR-ESB-00-3B 6+79.30 1,897,261.7152 1,171,543.4986

SC KDR-ESB-00-3 7+29.29 1,897,311.5276 1,171,539.0772

PI KDR-ESB-00-3 8+34.32 1,897,416.1453 1,171,529.7912

CS KDR-ESB-00-3 9+39.11 1,897,521.1330 1,171,532.7356

PIS KDR-ESB-00-3A 9+89.11 1,897,571.1183 1,171,534.1374

ST KDR-ESB-00-3A 10+89.10 1,897,670.8779 1,171,541.1020

TS KDR-ESB-00-4B 10+95.19 1,897,676.9607 1,171,541.5267

PIS KDR-ESB-00-4B 12+28.55 1,897,809.9894 1,171,550.8139

SC KDR-ESB-00-4 12+95.19 1,897,876.6634 1,171,551.9707

PI KDR-ESB-00-4 13+66.51 1,897,947.9712 1,171,553.2078

CS KDR-ESB-00-4 14+37.76 1,898,019.1728 1,171,549.1239

PIS KDR-ESB-00-4A 15+04.45 1,898,085.7441 1,171,545.3056

ST KDR-ESB-00-4A 16+37.75 1,898,218.2892 1,171,530.7143

PC KDR-ESB-00-5 16+76.77 1,898,257.0735 1,171,526.4446

PI KDR-ESB-00-5 19+84.85 1,898,563.3008 1,171,492.7332

PT KDR-ESB-00-5 22+92.78 1,898,870.8971 1,171,475.5242

PC KDR-ESB-00-6 25+30.01 1,899,107.7534 1,171,462.2729

PI KDR-ESB-00-6 28+07.67 1,899,384.9870 1,171,446.7626

PT KDR-ESB-00-6 30+85.31 1,899,662.5150 1,171,437.9735

POT 45+34.00 1,901,110.4797 1,171,392.1175

 EXPY) (KENNEDY I-90/94 NBEX

POINT DESCRIPTION STATION NORTHING EASTING

POT 183+13.36 1,894,228.6347 1,171,899.8969

PC KDR-ENB-00-1 190+77.41 1,894,992.2698 1,171,874.5496

PI KDR-ENB-00-1 192+81.92 1,895,196.6626 1,171,867.7651

PT KDR-ENB-00-1 194+86.31 1,895,400.3262 1,171,849.2283

PC KDR-ENB-00-2 196+49.74 1,895,563.0812 1,171,834.4148

PI KDR-ENB-00-2 199+68.51 1,895,880.5418 1,171,805.5204

PT KDR-ENB-00-2 202+87.12 1,896,199.1177 1,171,794.3177

POT  AH 3+06.94 BK,209+89.95 1,896,901.5590 1,171,770.9004

PC KDR-ENB-00-3 5+24.89 1,897,119.3934 1,171,763.6385

PI KDR-ENB-00-3 7+04.34 1,897,298.7419 1,171,757.6595

PT KDR-ENB-00-3 8+83.32 1,897,475.9425 1,171,729.3467

PC KDR-ENB-00-4 16+62.09 1,898,244.9598 1,171,606.4743

PI KDR-ENB-00-4 20+43.63 1,898,621.7192 1,171,546.2763

PT KDR-ENB-00-4 24+22.65 1,899,002.9421 1,171,561.7870

PC KDR-ENB-00-5 24+61.57 1,899,041.8342 1,171,563.3694

PI KDR-ENB-00-5 27+72.52 1,899,352.5300 1,171,576.0107

PT KDR-ENB-00-5 30+83.20 1,899,663.3270 1,171,566.1658

POT 45+35.14 1,901,114.5368 1,171,520.1970

EX EB I-290 (EISENHOWER EXPY)

EX WS RAMP

EX ES RAMP

EXISTING ALIGNMENTS
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CONTRACT NO. 60W29

SCALE:          

356

RTE.
SECTION

90/94/290 2013-011R

F.A.I.

10/30/2013

POINT DESCRIPTION STATION NORTHING EASTING

POT 12+93.08 1,897,848.1878 1,170,893.4859

PC CIR-EEN-00-1 15+91.71 1,897,857.1288 1,171,191.9870

PI CIR-EEN-00-1 17+04.03 1,897,860.4915 1,171,304.2530

PT CIR-EEN-00-1 18+02.83 1,897,778.7914 1,171,381.3247

PC CIR-EEN-00-2 19+20.70 1,897,693.0531 1,171,462.2057

PI CIR-EEN-00-2 26+59.42 1,897,155.6972 1,171,969.1196

PCC CIR-EEN-00-2/CIR-EEN-00-3 25+97.46 1,897,894.0512 1,171,945.7405

PI CIR-EEN-00-3 27+12.77 1,898,009.3040 1,171,942.0911

PT CIR-EEN-00-3 28+19.03 1,898,096.3533 1,171,866.4674

PC CIR-EEN-00-4 30+42.56 1,898,265.6061 1,171,720.4502

PI CIR-EEN-00-4 31+37.75 1,898,337.2909 1,171,657.8157

PT CIR-EEN-00-4 32+28.69 1,898,430.5657 1,171,638.8002

POT 33+64.77 1,898,563.9073 1,171,611.6164

POINT DESCRIPTION STATION NORTHING EASTING

PC CIR-ESW-00-1 13+90.03 1,898,782.0096 1,171,425.7159

PI CIR-ESW-00-1 16+45.46 1,898,527.0935 1,171,441.8766

PCC CIR-ESW-00-1/CIR-ESW-00-2 18+74.16 1,898,335.8773 1,171,272.5256

PI CIR-ESW-00-2 20+08.60 1,898,235.2352 1,171,183.3917

PCC CIR-ESW-00-2/CIR-ESW-00-3 21+41.29 1,898,163.1121 1,171,069.9371

PI CIR-ESW-00-3 22+38.85 1,898,110.7700 1,170,987.5993

PT CIR-ESW-00-3 23+33.05 1,898,099.8530 1,170,890.6455

 RAMP NWEX

POINT DESCRIPTION STATION NORTHING EASTING

POT 7+96.20 1,897,507.4719 1,171,763.3763

PC CIR-ENW-00-1 9+85.04 1,897,693.9515 1,171,733.5850

PI CIR-ENW-00-1 10+35.96 1,897,744.2285 1,171,725.5529

PT CIR-ENW-00-1 10+85.49 1,897,793.6250 1,171,737.8925

PC CIR-ENW-00-2 12+39.06 1,897,942.6154 1,171,775.1112

PI CIR-ENW-00-2 23+51.29 1,899,021.6848 1,172,044.6691

PT CIR-ENW-00-2 20+73.26 1,898,256.1989 1,171,237.7716

PC CIR-ENW-00-3 21+70.03 1,898,189.5975 1,171,167.5671

PI CIR-ENW-00-3 22+66.58 1,898,123.1471 1,171,097.5218

PT CIR-ENW-00-3 23+56.35 1,898,112.3438 1,171,001.5775

POT 29+69.88 1,898,043.6940 1,170,391.8959

EX EN RAMP

EX SW RAMP



POINT DESCRIPTION STATION NORTHING EASTING

POT 4100+00.00 1,894,897.3602 1,172,103.4101

PI 4143+90.91 1,899,286.0495 1,171,963.8051

PI 4154+01.70 1,900,296.2890 1,171,930.4175

PI 4168+05.05 1,901,698.9691 1,171,887.2201

POT 4174+11.29 1,902,304.9557 1,171,869.4907

 STREET HALSTEDPR

POINT DESCRIPTION STATION NORTHING EASTING

POT 3800+00.00 1,894,443.3678 1,171,230.8570

PI 3844+23.27 1,898,864.5442 1,171,094.8299

PI 3858+25.74 1,900,266.2756 1,171,049.3238

PI 3872+37.11 1,901,677.0451 1,171,008.1349

PI 3876+85.98 1,902,125.8500 1,171,000.3999

POT 3879+94.35 1,902,434.0036 1,170,988.7426

 STREET HARRISONPR

POINT DESCRIPTION STATION NORTHING EASTING

POT 7798+00.00 1,897,559.2104 1,170,301.2209

PI 7802+87.02 1,897,574.4743 1,170,788.0041

PC P-HAR-CL-1 7805+53.90 1,897,545.0894 1,171,053.2542

PI P-HAR-CL-1 7806+31.79 1,897,536.5125 1,171,130.6756

PT P-HAR-CL-1 7807+09.45 1,897,538.4543 1,171,208.5464

POT 7823+18.99 1,897,578.5778 1,172,817.5931

 STREET BUREN VANPR

POINT DESCRIPTION STATION NORTHING EASTING

POT 8100+00.00 1,898,259.3220 1,166,490.9835

PI 8125+63.42 1,898,338.2206 1,169,053.1845

PI 8146+24.60 1,898,397.0221 1,171,113.5263

POT 8171+35.75 1,898,460.2841 1,173,623.8877

PR DES PLAINES STREET

POINT DESCRIPTION STATION NORTHING EASTING

POT 1,170,498.7199

1,899,287.4618 1,170,446.0167

1,897,590.2790

POINT DESCRIPTION STATION NORTHING EASTING

POT 1,170,418.4372

PI 1,897,626.6321 1,170,416.4383

1,897,849.0192 1,170,497.7879

40+00.00

40+63.78

43+00.58

1,897,562.8859

POT

PR PEORIA SIDEWALK

PR PEORIA STREET

3700+00.00

3717+00.00POT

POINT DESCRIPTION STATION NORTHING EASTING

POT 3600+00.00 1,897,559.2104 1,169,861.4881

3618+77.63 1,899,391.6120 1,169,810.8410

PR MORGAN STREET

POT

PROPOSED ALIGNMENTS

PROPOSED CURVE DATA

INFORMATION ONLY

CURVE DATA ARE SHOWN FOR

SN 016-1802, PR TAYLOR EXIT RAMP

A REFERENCE FOR RETAINING WALL 13

ALIGNMENT USED EXCLUSIVELY FOR AS

PART OF FUTURE CONTRACT (BY OTHERS)
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CONTRACT NO. 60W29

SCALE:          

356

RTE.
SECTION

90/94/290 2013-011R

F.A.I.

10/30/2013

PROP. CURVE P-TAY-ES-1

PI STA. = 7303+20.62

R = 1,153.00'

T = 148.59'

L = 295.56'

E = 9.54'

P.C. STA. = 7301+72.03

P.T. STA. = 7304+67.59

PROP. CURVE P-TAY-ES-2

PI STA. = 7304+87.59

R = 1,153.00'

T = 20.00'

L = 40.00'

E = 0.17'

P.C. STA. = 7304+67.59

P.T. STA. = 7305+07.59

PROP. CURVE P-TAY-ES-3

PI STA. = 7306+04.16

R = 640.00'

T = 96.57'

L = 191.69'

E = 7.24'

P.C. STA. = 7305+07.59

P.T. STA. = 7306+99.28

PROP. CURVE P-TAY-ES-4

PI STA. = 7309+22.03

R = 560.00'

T = 222.76'

L = 424.02'

E = 42.68'

P.C. STA. = 7306+99.28

P.T. STA. = 7311+23.30

PROP. CURVE P-TAY-ES-5

PI STA. = 7313+50.28

R = 1,181.00'

T = 60.79'

L = 121.46'

E = 1.56'

P.C. STA. = 7312+89.49

P.T. STA. = 7314+10.96

PROP. CURVE P-TAY-ES-6

PI STA. = 7315+99.52

R = 780.00'

T = 51.79'

L = 103.42'

E = 1.72'

P.C. STA. = 7315+47.73

P.T. STA. = 7316+51.15

PROP. CURVE P-TAY-ES-7

PI STA. = 7324+60.13

R = 1,455.00'

T = 89.92'

L = 179.61'

E = 2.78'

P.C. STA. = 7323+70.21

P.T. STA. = 7325+49.81

e = N/A

T.R. = N/A

S.E. RUN = N/A

e = N/A

S.E. RUN = N/A

T.R. = N/A

e = N/Ae = N/A

T.R. = N/A

S.E. RUN = N/A

T.R. = N/A

S.E. RUN = N/A

T.R. = N/A

e = N/A

S.E. RUN = N/A

e = N/A

S.E. RUN = N/A

T.R. = N/A T.R. = N/A

e = N/A

S.E. RUN = N/A

PROP. CURVE PEO-SIP-2-1 PROP. CURVE PEO-SIP-2-2

PI STA. = 22+03.45

R = 8.00'

T = 3.33'

L = 6.31'

E = 0.66'

e = _____

T.R. = _____

P.C. STA = 22+00.13

P.T. STA = 22+06.43

PI STA. = 22+66.99

R = 15.00'

T = 6.22'

L = 11.79'

E = 1.24'

e = _____

T.R. = _____

P.C. STA = 22+60.78

P.T. STA = 22+72.56

PI STA. = 7806+31.79

R = 1,150.00'

T = 77.90'

L = 155.55'

E = 2.64'

P.C. STA. = 7805+53.90

P.T. STA. = 7807+09.45

PROP. CURVE P-HAR-CL-1

e = N/A

T.R. = N/A

S.E. RUN = N/A

 RAMP EXIT TAYLORPR

POINT DESCRIPTION STATION NORTHING EASTING

POT 7300+00.00 1,897,859.3643 1,170,489.3261

PC P-TAY-ES-1 7301+72.03 1,897,851.8722 1,170,661.1900

PI P-TAY-ES-1 7303+20.62 1,897,855.7720 1,170,809.7335

PCC P-TAY-ES-1/P-TAY-ES-2 7304+67.59 1,897,821.8823 1,170,954.4121

PI P-TAY-ES-2 7304+87.59 1,897,815.9728 1,170,973.5222

PCC P-TAY-ES-2/P-TAY-ES-3 7305+07.59 1,897,809.4040 1,170,992.4159

PI P-TAY-ES-3 7306+04.16 1,897,777.6920 1,171,083.6281

PCC P-TAY-ES-3/P-TAY-ES-4 7306+99.28 1,897,720.4792 1,171,161.4226

PI P-TAY-ES-4 7309+22.03 1,897,588.5048 1,171,340.8734

PT P-TAY-ES-4 7311+23.30 1,897,369.3289 1,171,380.6447

PC P-TAY-ES-5 7312+89.49 1,897,205.8036 1,171,410.3177

PI P-TAY-ES-5 7313+50.28 1,897,145.9948 1,171,421.1705

PT P-TAY-ES-5 7314+10.96 1,897,087.6162 1,171,438.1064

PC P-TAY-ES-6 7315+47.73 1,896,956.2590 1,171,476.2136

PI P-TAY-ES-6 7315+99.52 1,896,906.5239 1,171,490.6420

PT P-TAY-ES-6 7316+51.15 1,896,855.3179 1,171,498.3687

PC P-TAY-ES-7 7323+70.21 1,896,144.3089 1,171,605.6557

PI P-TAY-ES-7 7324+60.13 1,896,055.3983 1,171,619.0718

PT P-TAY-ES-7 7325+49.81 1,895,965.5123 1,171,621.4385

POT 7326+65.62 1,895,849.7437 1,171,624.4867
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HARRISON STREET I-290 EXPRESSWAY VAN BUREN STREET

HARRISON  STREET

HARRISON  STREET

HARRISON STREET

30 34

40 41

42 43

86 89

NOTES:

PAVEMENT REMOVAL

SIDEWALK REMOVAL

LINEAR REMOVAL

PAVEMENT REMOVAL LEGEND

X TREE REMOVAL

FOR PAYMENT)

SAPLING REMOVAL (NOT MEASURED S
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7.
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4.

3.

2.

1.

*

INFORMATION SIGNING.

TO BE PAID FOR AS TEMPORARY 

NOTES

2

3

7

REOPENED TO TRAFFIC.

ALL DETOUR SIGNS SHALL BE REMOVED ONCE CONSTRUCTION IS COMPLETE AND THE ROAD IS 

SPECIFICATIONS AND STANDARD 701901.

SHALL BE POST-MOUNTED IN THE GROUND PER ARTICLE 701.14 OF THE STANDARD 

ALL SIGNS SHOWN SHALL BE FURNISHED, ERECTED, AND MAINTAINED BY THE CONTRACTOR, AND 

SEPARATELY.

THE COST OF "TRAFFIC CONTROL AND PROTECTION (SPECIAL)" AND WILL NOT BE PAID FOR 

AND DELETIONS OF TRAFFIC CONTROL FOR THIS DETOUR SHALL BE CONSIDERED INCLUDED IN 

CONTRACTOR SHALL MAKE ALL CHANGES DEEMED NECESSARY BY THE ENGINEER. ADDITIONS 

THE SIGNAGE SHOWN ON THE PLANS IS DEEMED TO BE THE MINIMUM REQUIRED. THE 

PROTECTION (ARTERIALS)" AND HIGHWAY STANDARDS 701801 AND 701901.

UNIFORM TRAFFIC CONTROL DEVICES", THE SPECIAL PROVISION FOR "TRAFFIC CONTROL AND 

ZONE TRAFFIC CONTROL DEVICES", THE DETAILS OF THESE PLANS, THE "2009 MANUAL OF 

SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION, "THE QUALITY STANDARD FOR WORK 

ALL SIGNAGE SHALL BE IN ACCORDANCE WITH THE LATEST ILLINOIS STANDARD 

ARE REMOVED.

SEPARATELY.  THE COVERS SHALL BE REMOVED AT THE TIME AT THE DETOUR ROUTE SIGNS 

THE COST OF "TRAFFIC CONTROL AND PROTECTION (SPECIAL)" AND WILL NOT BE PAID FOR 

SHALL BE COVERED PRIOR TO OPENING THE DETOUR ROUTE.  THIS SHALL BE INCLUDED IN 

ANY EXISTING SIGNS THAT CONTRADICT THE DETOUR SIGNAGE AS SHOWN ON THE PLANS 

THE CONTRACTOR IS RESPONSIBLE FOR COORDINATION WITH OTHER ROAD WORK IN THE AREA.

THOSE STAGES.

1B AND 3 TO ALLOW FOR THE PROPOSED CONSTRUCTION THAT WILL TAKE PLACE DURING 

ALONG PEORIA STREET ARE FOR STAGE 1A AND WILL NEED TO BE RELOCATED DURING STAGES 

THE APPROXIMATE LOCATION OF THE PROPOSED SIGN BARRICADE TYPE III THAT ARE SHOWN 

BRIDGE.  THE PROPOSED DETOUR SHALL BE UTILIZED DURING STAGES 1A, 1B AND 3.

THE PROPOSED DETOUR SIGNING SHALL BE INSTALLED PRIOR TO CLOSING THE PEORIA STREET 

ENTRANCE

USE MORGAN ST

CLOSED

CTA ENTRANCE



 

TRAFFIC CONTROL GENERAL NOTES

45

JDT

JTR

JMG

BOXED ITEMS ARE INCLUDED IN THE COST OF THE CONTRACT.

NOTE:

1 1

GENERAL NOTES

SUGGESTED STAGES OF CONSTRUCTION AND TRAFFIC CONTROL PLAN 

NONE

20.

19.

18.

17.

16.

15.

14.

13.

12.

11.

10.

9.

8.

7.

6.

5.

4.

3.

2.

1.

33.

32.

31.

30.

29.

28.

27.

26.

25.

24.

23.

22.

21.

OCCURRENCES SHALL BE COORDINATED AND PERFORMED IN ACCORDANCE TO THE DISCRETION OF THE CTA.  

COORDINATED WITH THE CTA. CTA TRACK CLOSURES ARE ALLOWED DURING OFF-PEAK HOURS ONLY.  ALL CTA TRACK ACCESS 

DEMOLITION AND RECONSTRUCTION OF NORTH & SOUTH PIERS AND SUPERSTRUCTURES OF PEORIA STREET BRIDGE SHALL BE 

CONSIDERED INCIDENTAL TO THE CONTRACT. A LIST OF UTILITY CONTACTS IS LOCATED WITHIN THE GENERAL NOTES.

CONTACT AFFECTED UTILITIES AND COORDINATE WORK WITHIN THE CONSTRUCTION SCHEDULE. THE EFFORT OF WHICH WILL BE 

MAY NEED TO PROCEED IN CONCERT WITH CONSTRUCTION OPERATIONS.  IT IS THE CONTRACTOR'S RESPONSIBILITY TO 

SUPPORTS, AND RELOCATION. UTILITY WORK WILL GENERALLY BE CONDUCTED PRIOR TO ROADWAY WORK, BUT CERTAIN ITEMS 

THE CONTRACTOR SHALL COORDINATE WORK WITH PRIVATE UTILITY COMPANIES AND THEIR CONTRACTORS FOR ADJUSTMENTS, 

ZONE.

MAINTAIN ACCESS TO FIRE HYDRANTS, BUILDING STANDPIPES AND OTHER EMERGENCY FACILITIES WITHIN THE CONSTRUCTION 

TO KEEP AT LEAST ONE DRIVEWAY OPEN AT ALL TIMES.

SPECIFICALLY IDENTIFIED ON THE PLANS FOR TEMPORARY CLOSURE.  LOTS WITH MORE THAN ONE DRIVEWAY MUST BE STAGED 

PROVIDE CONTINUOUS TEMPORARY ACCESS TO ALL SIDE STREETS, ALLEYS, DRIVEWAYS, AND PARKING LOTS UNLESS 

COMMENCING CONSTRUCTION.

WITHIN FIFTY (50) FEET OF THE CONSTRUCTION AREA AT ALL TIMES.  NOTIFY CDOT AND OEMC AT LEAST 72 HOURS BEFORE 

THE CONTRACTOR SHALL MAINTAIN TRAFFIC ON ALL STREETS EXCEPT WHERE NOTED ON THE PLANS AND PROHIBIT PARKING 

ACCORDANCE WITH ADA AND APPLICABLE CODE REQUIREMENTS.

AUTHORITIES AND PROVIDE FULL ACCESS TO BUSINESSES OR PROPERTIES DURING THEIR NORMAL WORKING HOURS IN 

THE CONTRACTOR SHALL VERIFY THE LOCATION OF ALL BUILDING ACCESS, COORDINATE WITH BUILDING OWNERS AND LOCAL 

SUGGESTED STAGES OF CONSTRUCTION AND TRAFFIC CONTROL.

THE CONTRACTOR SHALL BE ADVISED THAT THE WORK DURING PEAK HOURS SPECIFICATION TAKE PRECEDENCE OVER THE 

UNLESS DESIGNATED OTHERWISE.

OFFSETS BETWEEN THE EDGE OF TRAVEL LANE AND THE FACE OF TEMPORARY CONCRETE BARRIER ARE ASSUMED TO BE 2 FT 

A MINIMUM 11' LANE WIDTH SHALL BE MAINTAINED ON ALL INTERSTATE LANES OPEN TO TRAFFIC DURING CONSTRUCTION.

THE CONTRACTOR SHALL NOTIFY THE ENGINEER 28 DAYS PRIOR TO ANY ANTICIPATED CLOSURES.

  o  AND OTHERS.

  o  UNIVERSITY OF ILLINOIS AT CHICAGO CONTRACT - CUPPA HALL RENOVATIONS

  o  CONTRACT 60W71 - HARRISON STREET BRIDGE (EAST) AT I-90/94 (CIRCLE INTERCHANGE)

  o  CONTRACT 60W36 - TUNNEL BULKHEADING (CIRCLE INTERCHANGE)

  o  CONTRACT 60W28 - NORTHWEST FLYOVER BRIDGE AT I-90/94 AND I-290/CONGRESS PARKWAY (CIRCLE INTERCHANGE)

  o  CONTRACT 60W26 - FROM CIRCLE INTERCHANGE TO HARRISON STREET BRIDGE (WB) AND HALSTED STREET BRIDGE

  o  CONTRACT 60W25 - MORGAN STREET BRIDGE AT I-290/CONGRESS PARKWAY (CIRCLE INTERCHANGE) 

  o  CONTRACT 60F63 - FAI 90/94 (KENNEDY EXPRESSWAY) AT OHIO STREET

COMPENSATION IS ALLOWED.   ADJACENT CONTRACTS MAY CONSIST OF, BUT NOT LIMITED TO PROJECTS NEAR:

OTHER ADJACENT CONTRACTS WHICH MAY BE UNDER CONSTRUCTION DURING THE DURATION OF THIS PROJECT.  NO ADDITIONAL 

COOPERATION BETWEEN CONTRACTORS WILL BE REQUIRED.  THE CONTRACTOR SHALL COORDINATE TRAFFIC CONTROL WITH 

PRIOR TO START OF CONSTRUCTION, ALL REQUIRED TRAFFIC CONTROL DEVICES SHALL BE IN PLACE.

PRIOR TO INSTALLATION.

EXACT LOCATION OF ALL WARNING SIGNS AND BARRICADES SHALL BE STAKED IN THE FIELD FOR APPROVAL BY THE ENGINEER 

PRECAUTIONS IN PREVENTING ADVERSE VISIBILITY TO THE MOTORING PUBLIC AND ADJOINING RESIDENTIAL AREAS.

WHERE ARTIFICIAL LIGHTING IS UTILIZED IN NIGHT OPERATIONS, THE CONTRACTOR SHALL EXERCISE THE UTMOST 

CONTRACTOR SHALL PROVIDE AND INSTALL TWO (2) WEIGHTED SANDBAGS ON EACH TYPE I OR II BARRICADE USED.

FOR STABILIZATION, ALL TYPE III BARRICADES SHALL REQUIRE A MINIMUM OF FOUR SAND BAGS PER BARRICADE.  THE 

TOP OF EACH BARRICADE.

ALL TYPE III BARRICADES UTILIZED FOR ROAD CLOSURES SHALL HAVE TWO LOW INTENSITY FLASHING LIGHTS MOUNTED ON 

ORANGE REFLECTORIZED BACKGROUND.

ALL WARNING SIGNS SHALL BE A MINIMUM OF 48" x 48" AND HAVE A BLACK LEGEND AND BORDER ON A FLUORESCENT 

OF DARKNESS.

TYPE A LOW INTENSITY FLASHING WARNING LIGHTS SHALL BE USED ON EACH SIGN IN ADVANCE OF THE WORK DURING HOURS 

AND AS DIRECTED BY THE ENGINEER.

TYPE III BARRICADES AND ROAD CLOSURE SIGNS SHALL BE POSITIONED AS SHOWN, ACCORDING TO HIGHWAY STANDARD 701901 

SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION.

TRAFFIC CONTROL AND PROTECTION SHALL BE PERFORMED IN ACCORDANCE WITH SECTION 701 OF THE STANDARD 

INSTALLED.

LONGER NECESSARY.  WHEN A SIGN IS COVERED, ITS POST SHALL HAVE A REFLECTIVE 3 INCH X 6 INCH DELINEATOR 

ALL TRAFFIC CONTROL DEVICES SHALL BE REMOVED, COVERED OR TURNED AWAY FROM TRAFFIC AS SOON AS THEY ARE NO 

BURNING LIGHTS AS PER CURRENT IDOT STANDARDS.

ALL TYPE II/III BARRICADES, DRUMS, AND VERTICAL PANELS SHALL HAVE MONO-DIRECTIONAL OR BI-DIRECTIONAL STEADY 

CONTRACTOR SHALL PROVIDE ENOUGH TYPE III BARRICADES TO CROSS THE ENTIRE ROADWAY AS DEPICTED IN THE PLANS

TYPE III BARRICADES SHALL BE PLACED AT BOTH ENDS OF CLOSED PORTIONS OF ROAD UNDER CONSTRUCTION.  THE 

COST.

TYPE 1 12 INCHES HAS BEEN PROVIDED FOR TEMPORARY USE.  REMOVAL OF THESE ITEMS SHALL BE INCLUDED IN THEIR 

A QUANTITY OF 5 CATCH BASINS, TYPE A, 4'-DIAMETER, TYPE 1 FRAME, OPEN LID AND 100' OF STORM SEWERS, CLASS A, 

THE CONTRACTOR SHALL BE RESPONSIBLE FOR ENSURING DRAINAGE OF THE ROADWAY DURING ALL STAGES OF CONSTRUCTION.  

THAT WOULD REQUIRE REMOVAL OF THE SCAFFOLDING.

UNIVERSITY OF ILLINOIS AT CHICAGO AT LEAST THREE WEEKS PRIOR TO BEGINNING WORK ADJACENT TO THE SCAFFOLDING 

CONSTRUCTION UNTIL THE RENOVATIONS TO CUPPA HALL ARE COMPLETE.  THE CONTRACTOR SHALL COORDINATE WITH THE 

THE EXISTING SCAFOLDING CURRENTLY IN PLACE ADJACENT TO CUPPA HALL SHALL BE MAINTAINED IN PLACE DURING 

PROTECTION (EXPRESSWAYS) FOR THOSE SIGNS ALONG EXPRESSWAYS.

AND PROTECTING, (SPECIAL) FOR THOSE SIGNS ALONG LOCAL STREETS AND INCLUDED IN THE COST OF TRAFFIC CONTROL AND 

SIGNS SHALL BE COVERED AS DIRECTED BY THE ENGINEER.  THIS WORK SHALL BE INCLUDED IN THE COST TRAFFIC CONTROL 

TRAFFIC CONTROL AND PROTECTION (EXPRESSWAYS) FOR THOSE SIGNS ALONG EXPRESSWAYS.  ALL CONFLICTING TRAFFIC 

TRAFFIC CONTROL AND PROTECTION, (SPECIAL) FOR THOSE SIGNS ALONG LOCAL STREETS AND INCLUDED IN THE COST OF 

UNIFORM TRAFFIC CONTROL DEVICES AND THE STANDARD SPECIFICATIONS.  THIS WORK SHALL BE INCLUDED IN THE COST FOR 

THE FURNISHING, INSTALLING, AND RELOCATION OF ALL TRAFFIC SIGNS SHALL BE IN ACCORDANCE WITH THE MANUAL ON 

CONTRACTOR AT HIS OWN EXPENSE.

EACH STAGE.  ALL MARKINGS THAT REQUIRE REPLACEMENT AFTER THE SECOND PLACEMENT SHALL BE REPLACED BY THE 

DIRECTED BY THE ENGINEER.  SUFFICIENT QUANTITIES FOR ONE PLACEMENT AND ONE REPLACEMENT HAVE BEEN PROVIDED FOR 

ALL TEMPORARY PAVEMENT MARKINGS SHOWING DETERIORATION AFTER 7 DAYS SHALL BE REPLACED BY THE CONTRACTOR AS 

RAISED REFLECTIVE PAVEMENT MARKER, REFLECTOR REMOVAL.

PAVEMENT MARKERS WHICH CONFLICT WITH THE DESIGNATED TRAFFIC CONTROL PLANS.  THIS WORK SHALL BE PAID FOR AS 

THE CONTRACTOR SHALL BE REQUIRED TO REMOVE AND REPLACE ALL REFLECTORS FROM EXISTING RAISED REFLECTIVE 

SEPARATELY, BUT SHALL BE CONSIDERED INCIDENTAL TO THE TEMPORARY CONCRETE BARRIER PAY ITEM.

HOLES ON THE TRAFFIC SIDE OF THE TEMPORARY CONCRETE BARRIER WALL.  THIS WORK SHALL NOT BE PAID FOR 

CONCRETE BARRIER WALL SHALL BE ANCHORED TO THE PAVEMENT (EXCLUDING BRIDGE DECKS) THROUGH THE 3 ANCHORING 

OBSTRUCTION OR DROP OFF IN THE WORK ZONE.  IF THIS 3'-6" DEFLECTION AREA CANNOT BE MAINTAINED, THE TEMPORARY 

A 3'-6" DEFLECTION AREA IS REQUIRED FROM THE BACK SIDE OF THE TEMPORARY CONCRETE BARRIER WALL TO ANY 

WILL BE ALLOWED DUE TO CHANGES IN EROSION AND SEDIMENTATION CONTROL PLANS. 

RESTRICT ACCESS TO THE WORK ZONE THROUGH THE USE OF TEMPORARY CHAIN LINK FENCE.  NO ADDITIONAL COMPENSATION 

CONSTRUCTION AND TRAFFIC CONTROL PLAN WHICH AFFECT THE EROSION AND SEDIMENTATION CONTROL PLANS MUST STILL 

EROSION AND SEDIMENTATION CONTROL PLANS FOR THE LOCATIONS.  ANY MODIFICATIONS TO THE SUGGESTED STAGES OF 

ENGINEER.  TEMPORARY CHAIN LINK FENCE IS TO BE PLACED AROUND WORK ZONES TO RESTRICT ACCESS.  REFER TO THE 

THE CONTRACTOR SHALL BE RESPONSIBLE FOR MAINTAINING ACCESS RESTRICTIONS TO THE SITE AS MAY REQUIRED BY THE 

SIGN W21-1a SHALL BE TAKEN DOWN WHEN THE WORKERS ARE NOT PRESENT.

EXPRESSWAYS TRAFFIC CONTROL SUPERVISOR AT (847) 705-4155 A MINIMUM OF 72 HOURS IN ADVANCE OF BEGINNING WORK.

THE CONTRACTOR SHALL CONTACT THE DISTRICT OF ARTERIAL TRAFFIC CONTROL SUPERVISOR AT (847) 705-4470 AND THE 

TRACK ACCESS OCCURRENCES SHALL BE COORDINATED WITH AND PERFORMED IN ACCORDANCE TO THE DISCRETION OF THE CTA.

BE COORDINATED WITH THE CTA.  CTA TRACK ACCESS OCCURRENCES ARE ALLOWED DURING OFF-PEAK HOURS ONLY.  ALL CTA 

DEMOLITION AND RECONSTRUCTION OF PIER 1 AND PIER 2 AND THE SUPERSTRUCTURE OF THE PEORIA STREET BRIDGE SHALL 

COUNTY

ILLINOIS FED. AID PROJECT
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STAGE 1A

STAGE 1B

 

JDT

JTR

JMG

1

46

2NONE

4.

3.

2.

1.

9.

8.

7.

6.

5.

4.

3.

2.

1.

REMOVE THE EXISTING BRICK HOUSE BUILDING ON THE BRIDGE.  SEE THE CTA STATION PLANS FOR DETAILS 

CLOSING OF THE STATION AND STORING OF THE EQUIPMENT.

REMOVE THE CTA EQUIPMENT IN THE EXISTING BRICK HOUSE BUILDING ON THE BRIDGE PRIOR TO DEMOLITION. COORDINATE WITH THE CTA REGARDING 

CONTRACTOR SHALL WORK WITH THE CTA TO IDENTIFY ALL EXISTING UTILITIES WITHIN THE WORK AREA.

RELOCATE THE COMMUNICATIONS DUCTBANK FROM UNDER PLATFORM AREA.

BRIDGE CONSTRUCTION

MAINTENANCE OF TRAFFIC AND CONSTRUCTION ALONG LOCAL ROADS

MAINTENANCE OF TRAFFIC AND CONSTRUCTION ALONG WB I-290 AND RAMPS NW & SW

MAINTENANCE OF TRAFFIC AND CONSTRUCTION ALONG EB I-290 AND RAMPS ES & EN CTA STATION CONSTRUCTION

MAINTENANCE OF TRAFFIC AND CONSTRUCTION ALONG EB I-290 AND RAMPS ES & EN

MAINTENANCE OF TRAFFIC AND CONSTRUCTION ALONG WB I-290 AND RAMPS NW & SW

MAINTENANCE OF TRAFFIC AND CONSTRUCTION ALONG LOCAL ROADS

MAINTAIN THE TRAFFIC CONTROL FROM STAGE 1A. 1.

BRIDGE CONSTRUCTION

6.

5.

4.

3.

2.

1.

CTA STATION CONSTRUCTION

3.

2.

1.

9.

8.

7.

6.

5.

4.

3.

2.

1.

OPERATIONS AND SHALL FOLLOW THE CITY OF CHICAGO ADA REQUIREMENTS.

ALL WORK SHALL REQUIRE THE INSTALLATION OF TEMPORARY AND PERMANENT BARRICADES AND SIGNAGE TO RESTRICT ACCESS DURING WORK 

SEE THE CTA SUGGESTED SEQUENCING PLANS FOR DETAILS.

ALL WORK SHALL BE SEQUENCED TO ALLOW THE PLATFORM TO REMAIN OPEN WEEKDAYS FROM 4 AM TO 11 PM DURING CTA PEAK OPERATING HOURS.  

THE CTA STATION PLANS FOR DETAILS.

REMOVE AND REPLACE THE EXISTING CTA STATION PLATFORM, CANOPY AND STAIRS FOR THE NEW ELEVATOR AND STATION HOUSE EXTENSION.  SEE 

NARRATIVE

SUGGESTED STAGES OF CONSTRUCTION AND TRAFFIC CONTROL PLAN 

8.

7.

6.

5.

4.

3.

2.

1.

5.

4.

3.

2.

1.

7.

6.

5.

4.

3.

2.

1.

CONSTRUCT THE TEMPORARY PAVEMENT (TO REMAIN) AND CONCRETE BARRIER WALL AS SHOWN ON THE ROADWAY PLANS FOR USE IN STAGE 1B.

REMOVE THE EXISTING CONCRETE BARRIER WALL ALONG THE OUTSIDE (RIGHT) SHOULDER.

REMOVE THE EXISTING SOUTH BRIDGE ABUTMENT.  SEE THE BRIDGE CONSTRUCTION NOTES BELOW AND THE STRUCTURAL PLANS FOR DETAILS.

LAYOUTS AS SHOWN ON THE PLANS.

NO. 60W25.  THE PROPOSED SIGNS WILL REQUIRE A TEMPORARY PANEL BE INSTALLED TO CORRECT THE SIGN LEGEND FOR THE TRAFFIC CONTROL 

BRIDGE, UTILIZING THE BRIDGE MOUNTED SIGN SUPPORTS THAT WERE PREVIOUSLY INSTALLED AS PART OF THE MORGAN STREET PROJECT CONTRACT 

REMOVE THE EXISTING PEORIA STREET BRIDGE MOUNTED SIGNS. INSTALL THE PROPOSED EASTBOUND OVERHEAD SIGNS ONTO THE  MORGAN STREET 

INSTALL THE TEMPORARY CONCRETE BARRIER ALONG THE OUTSIDE (RIGHT) SHOULDER OF EB I-290 AS SHOWN ON THE PLANS.

CLOSURE. USE THE IDOT DISTRICT 1 STANDARD TC-17 FOR THE SHOULDER CLOSURE.

CLOSE THE OUTSIDE ADD LANE AT THE START OF THE LANE TAPER NEAR STATION 336+61 AND OUTSIDE (RIGHT) SHOULDER IN ADVANCE OF THE LANE 

PROJECT CONTRACT NO. 60W26 AND CONFORM TO ALL APPLICABLE IDOT DISTRICT 1 STANDARDS. 

ALL TRAVEL LANES ON THE EAST END SHALL TIE INTO THE CURRENT STAGE OF TRAFFIC CONTROL FOR THE HALSTED STREET/HARRISON STREET 

MAINTAIN A MINIMUM OF 1 LANE OF TRAFFIC TO RAMP EN AND 2 LANES OF TRAFFIC TO RAMP ES AS SHOWN ON THE PLANS.

MAINTAIN A MINIMUM OF 2 LANES OF TRAFFIC THROUGH TO CONGRESS PARKWAY AT ALL TIMES AS SHOWN ON THE PLANS.

BEGIN CONSTRUCTING THE TEMPORARY PAVEMENT (TO REMAIN), CONCRETE BARRIER WALL AND CURB AND GUTTER AS SHOWN ON THE ROADWAY PLANS.

CURB AND GUTTER ALONG THE OUTSIDE (RIGHT) SHOULDER.

BEGIN REMOVING THE EXISTING CONCRETE BARRIER WALL ALONG THE INSIDE (LEFT) AND OUTSIDE (RIGHT) SHOULDER.  BEGIN REMOVING THE EXISTING 

DETAILS.

BEGIN REMOVING THE EXISTING PIER 2 AND THE NORTH ABUTMENT.  SEE THE BRIDGE CONSTRUCTION NOTES BELOW AND THE STRUCTURAL PLANS FOR 

SHOWN ON THE PLANS. 

REMOVE THE EXISTING PEORIA STREET BRIDGE MOUNTED SIGNS AND TEMPORARILY GROUND MOUNT THE ASHLAND AVE/PAULINA STREET GUIDE SIGN AS 

CONDITION SHALL REMAIN IN PLACE FROM THE HALSTED/HARRISON STREET CONTRACT NO. 60W25 AS SHOWN ON THE PLANS.

THE MORGAN STREET EXIT WILL REMAIN CLOSED AND ALL APPLICABLE SIGNS ALONG I-290, RAMP NW AND RAMP SW WARNING DRIVERS OF THIS 

CONFORM TO ALL APPLICABLE IDOT DISTRICT 1 STANDARDS. 

ALL TRAVEL LANES ON THE EAST END SHALL TIE INTO THE CURRENT STAGE OF TRAFFIC CONTROL FOR HALSTED/HARRISON CONTRACT NO. 60W26 AND 

REDUCE THE TRAVEL LANES TO 11 FEET AND SHIFT THE LANES TO THE MIDDLE AS DETAILED ON THE TYPICAL SECTIONS.

INSTALL THE TEMPORARY CONCRETE BARRIER ALONG THE OUTSIDE (RIGHT) AND INSIDE (LEFT) SHOULDER OF WB I-290 AS SHOWN ON THE PLANS.  

MAINTAIN 1 LANE OF TRAFFIC FROM RAMP NW AND RAMP SW AT ALL TIMES AS SHOWN ON THE PLANS.

MAINTAIN A MINIMUM OF 2 LANES OF TRAFFIC FROM CONGRESS PARKWAY AT ALL TIMES AS SHOWN ON THE PLANS.

REFER TO THE CTA FLAGGING AND COORDINATION SPECIAL PROVISION FOR REQUIREMENTS WORKING ADJACENT TO OR ABOVE THE CTA RIGHT-OF-WAY.

BRIDGE TO THE NEW FASCIA BEAMS.

REMOVE THE TEMPORARY SHORING AND RE-ATTACH THE CTA STATION ON THE WEST SIDE OF THE BRIDGE AND THE STAIRS ON THE EAST SIDE OF THE 

LATEX CONCRETE OVERLAY.

COMPLETE CONSTRUCTION OF THE PROPOSED SUPERSTRUCTURE, INCLUDING BRIDGE RAILINGS AND BRIDGE LIGHTING BUT EXCLUDING THE BRIDGE DECK 

COMPLETE REMOVAL AND CONSTRUCTION OF PIER 2 AND THE NORTH ABUTMENT.

BARRIER WALL AND TEMPORARY PAVEMENT WORK IS COMPLETED IN STAGE 1A.

REMOVE THE EXISTING AND CONSTRUCT THE PROPOSED PIER 1.  THIS WORK CANNOT BE STARTED UNTIL THE PROPOSED SOUTH ABUTMENT, CONCRETE 

REFER TO THE CTA FLAGGING AND COORDINATION SPECIAL PROVISION FOR REQUIREMENTS WORKING ADJACENT TO OR ABOVE THE CTA RIGHT-OF-WAY.

CONJUNCTION WITH THE REMOVAL OF THE NORTHEAST WINGWALL AND THE NORTH ABUTMENT.  SEE THE SIPHON PLANS FOR DETAILS.

BEGIN REMOVAL AND CONSTRUCTION OF PIER 2 AND THE NORTH ABUTMENT.  REMOVAL AND CONSTRUCTION OF THE SIPHON SHALL BEGIN IN 

REMOVE THE EXISTING AND CONSTRUCT THE PROPOSED SOUTH ABUTMENT.  THIS WORK MUST BE COMPLETED PRIOR TO BEGINNING STAGE 1B.

REMOVE THE EXISTING BRIDGE SUPERSTRUCTURE. 

RELOCATE THE ITS COMMUNICATION AND POWER CABLE PRIOR TO BEGINNING REMOVAL OF PIER 1 AND PIER 2. SEE THE ITS PLANS FOR DETAILS.

OF THE BRIDGE.  THIS WORK MUST BE COMPLETED PRIOR TO BEGINNING REMOVAL OF THE EXISTING SUPERSTRUCTURE.

PLACE THE TEMPORARY SHORING TO SUPPORT THE EXISTING CTA STATION ON THE WEST SIDE OF THE BRIDGE AND THE STAIRS ON THE EAST SIDE 

PROVIDE PEDESTRIAN ACCESS ACROSS THE BRIDGE.

INCLUDING THE TEMPORARY LIGHTING AS SHOWN ON THE PLANS.  THIS TEMPORARY SIDEWALK CONNECTION WILL BE UTILIZED IN STAGE 2 TO 

CONSTRUCT THE TEMPORARY SIDEWALK CONNECTION FROM THE BRIDGE TO THE EXISTING EAST SIDEWALK ON THE SOUTH END OF PEORIA STREET, 

CONTINUE CONSTRUCTION OF THE SOUTH END OF PEORIA STREET.  CONSTRUCTION WILL CONTINUE THROUGH STAGE 4.

CONSTRUCT THE STABILIZED CONSTRUCTION ENTRANCE TO ALLOW CONSTRUCTION ACCESS TO THE PEORIA STREET BRIDGE VIA HARRISON STREET.

VEHICLE ACCESS TO PEORIA STREET FROM THE NORTH WILL BE RESTRICTED AS SHOWN ON THE PLANS.

COMPLETE CONSTRUCTION OF THE NORTH END OF PEORIA STREET, INCLUDING ALL DRAINAGE, EARTHWORK, LIGHTING AND LANDSCAPING ACTIVITIES.  

NOTIFY THE UNIVERSITY OF ILLINOIS AT CHICAGO AT LEAST THREE WEEKS PRIOR TO CLOSING ACCESS TO THE ALLEY.

BE RECONSTRUCTED DURING WHICH THE ACCESS WILL BE MAINTAINED VIA THE ALLEY ENTRANCE ON SANGAMON STREET.  THE CONTRACTOR SHALL 

THE ALLEY ADJACENT TO CUPPA HALL SHALL REMAIN OPEN AT ALL TIMES EXCEPT FOR WHEN THE ALLEY ENTRANCE AND PROPOSED CUL-DE-SAC WILL 

MAINTAIN THE PEDESTRIAN DETOUR FROM STAGE 1A

INSTALL THE TRAFFIC CONTROL AND EROSION AND SEDIMENTATION CONTROL ALONG PEORIA STREET AS SHOWN ON THE PLANS.

BEGIN CONSTRUCTION OF THE SOUTH END OF PEORIA STREET.  CONSTRUCTION WILL CONTINUE THROUGH STAGE 4.

CONSTRUCT THE STABILIZED CONSTRUCTION ENTRANCE TO ALLOW CONSTRUCTION ACCESS TO THE PEORIA STREET BRIDGE VIA HARRISON STREET.

STREET FROM THE NORTH WILL BE RESTRICTED AS SHOWN ON THE PLANS.

BEGIN CONSTRUCTION OF THE NORTH END OF PEORIA STREET.  CONSTRUCTION WILL CONTINUE THROUGH STAGE 1B.  VEHICLE ACCESS TO PEORIA 

RECONSTRUCT THE SIPHON ALONG PEORIA STREET.  FLOW THROUGH THE SIPHON SHALL BE MAINTAINED AS SHOWN ON THE PLANS.

REQUIREMENTS.

TO BUILDING ENTRANCES SHALL BE MAINTAINED AT ALL TIMES DURING NORMAL WORKING HOURS IN ACCORDANCE WITH ADA AND LOCAL CODE 

ACCESS TO THE CTA STATION AND PLATFORM WILL BE PROVIDED AT MORGAN STREET.  SEE THE PEDESTRIAN DETOUR PLAN FOR DETAILS.  ACCESS 

A DETOUR SHALL BE POSTED FOR PEDESTRIANS WANTING TO CROSS THE PEORIA STREET BRIDGE AND/OR ACCESS THE PEORIA STREET STATION.  

NOTIFY THE UNIVERSITY OF ILLINOIS AT CHICAGO AT LEAST THREE WEEKS PRIOR TO CLOSING ACCESS TO THE ALLEY.

BE RECONSTRUCTED DURING WHICH THE ACCESS WILL BE MAINTAINED VIA THE ALLEY ENTRANCE ON SANGAMON STREET.  THE CONTRACTOR SHALL 

THE ALLEY ADJACENT TO CUPPA HALL SHALL REMAIN OPEN AT ALL TIMES EXCEPT FOR WHEN THE ALLEY ENTRANCE AND PROPOSED CUL-DE-SAC WILL 

THE PARKING LOT WILL BE MAINTAINED VIA ALLEY OFF OF VAN BUREN STREET.

THE ENTRANCE TO THE PARKING LOT ON THE EAST SIDE OF PEORIA STREET, NORTH OF I-290 WILL BE CLOSED DURING CONSTRUCTION.  ACCESS TO 

INSTALL THE TRAFFIC CONTROL AND EROSION AND SEDIMENTATION CONTROL ALONG PEORIA STREET AS SHOWN ON THE PLANS.

CONSTRUCT THE TEMPORARY PAVEMENT (TO REMAIN) AND CONCRETE BARRIER WALL AS SHOWN ON THE ROADWAY PLANS.

REMOVE THE EXISTING CONCRETE BARRIER WALL ALONG THE INSIDE (LEFT) SHOULDER.

NOTES BELOW AND REFER TO THE STRUCTURAL PLANS FOR ADDITIONAL DETAILS.

REMOVE THE EXISTING PIER 1, LEAVING IN PLACE THE PORTION OF THE EXISTING FOOTING UNDER THE CTA TRACKS.  SEE THE BRIDGE CONSTRUCTION 

TRAVELED WAY AS SHOWN ON THE PLANS.

RELOCATE THE TEMPORARY CONCRETE BARRIER THAT WAS ALONG THE OUTSIDE (RIGHT) SHOULDER OF EB I-290 IN STAGE 1A TO THE LEFT EDGE OF 

SHIFT THE LANES OF TRAFFIC SOUTH ONTO THE TEMPORARY PAVEMENT THAT WAS CONSTRUCTED IN STAGE 1A.

PROJECT CONTRACT NO. 60W26 AND CONFORM TO ALL APPLICABLE IDOT DISTRICT 1 STANDARDS. 

ALL TRAVEL LANES ON THE EAST END SHALL TIE INTO THE CURRENT STAGE OF TRAFFIC CONTROL FOR THE HALSTED STREET/HARRISON STREET 

MAINTAIN A MINIMUM OF 1 LANE OF TRAFFIC TO RAMP EN AND 2 LANES OF TRAFFIC TO RAMP ES AS SHOWN ON THE PLANS.

MAINTAIN A MINIMUM OF 2 LANES OF TRAFFIC THROUGH TO CONGRESS PARKWAY AT ALL TIMES AS SHOWN ON THE PLANS.

8.

7.

6.

5.

4.

3.

2.

1.
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STAGE 2

STAGE 3

STAGE 4

 

JDT

JTR

JMG

2 2NONE

NARRATIVE

SUGGESTED STAGES OF CONSTRUCTION AND TRAFFIC CONTROL PLAN 
47

MAINTENANCE OF TRAFFIC AND CONSTRUCTION ALONG EB I-290 AND RAMPS ES & EN

1.

1.

MAINTENANCE OF TRAFFIC AND CONSTRUCTION ALONG WB I-290 AND RAMPS NW & SW

MAINTENANCE OF TRAFFIC AND CONSTRUCTION ALONG LOCAL ROADS

CTA STATION CONSTRUCTION

OPERATIONS AND SHALL FOLLOW THE CITY OF CHICAGO ADA REQUIREMENTS.

ALL WORK SHALL REQUIRE THE INSTALLATION OF TEMPORARY AND PERMANENT BARRICADES AND SIGNAGE TO RESTRICT ACCESS DURING WORK 

SEE THE CTA SUGGESTED SEQUENCING PLANS FOR DETAILS.

ALL WORK SHALL BE SEQUENCED TO ALLOW THE PLATFORM TO REMAIN OPEN WEEKDAYS FROM 4 AM TO 11 PM DURING CTA PEAK OPERATING HOURS.  

REHABILITATE THE CTA STATION GLASS BUILDING.  SEE THE CTA STATION PLANS FOR DETAILS.

3.

2.

1.

OPEN ALL LANES OF TRAFFIC TO THE PROPOSED LANE CONFIGURATION.

OPEN ALL LANES OF TRAFFIC TO THE PROPOSED LANE CONFIGURATION.

MAINTENANCE OF TRAFFIC AND CONSTRUCTION ALONG EB I-290 AND RAMPS ES & EN

MAINTENANCE OF TRAFFIC AND CONSTRUCTION ALONG WB I-290 AND RAMPS NW & SW

1.

1.

MAINTENANCE OF TRAFFIC AND CONSTRUCTION ALONG LOCAL ROADS

BRIDGE CONSTRUCTION

1.

4.

3.

2.

1.

3.

2.

1.

ALL LANES OF TRAFFIC WERE OPENED TO THE PROPOSED LANE CONFIGURATION IN STAGE 2.

ALL LANES OF TRAFFIC WERE OPENED TO THE PROPOSED LANE CONFIGURATION IN STAGE 2.

MAINTENANCE OF TRAFFIC AND CONSTRUCTION ALONG EB I-290 AND RAMPS ES & EN

MAINTENANCE OF TRAFFIC AND CONSTRUCTION ALONG WB I-290 AND RAMPS NW & SW

1.

1.

MAINTENANCE OF TRAFFIC AND CONSTRUCTION ALONG LOCAL ROADS

ALL LANES OF TRAFFIC WERE OPENED TO THE PROPOSED LANE CONFIGURATION IN STAGE 2.

ALL LANES OF TRAFFIC WERE OPENED TO THE PROPOSED LANE CONFIGURATION IN STAGE 2.

3.

2.

1.

LANE CLOSURE.

THE CONTRACTOR SHALL COORDINATE WITH THE CITY OF CHICAGO AT LEAST THREE WEEKS PRIOR TO BEGINNING THIS WORK WHICH WOULD REQUIRE A 

PERFORMED ONLY DURING THE WEEKDAY HOURS OF 9:00 AM AND 3:00 PM, AFTER WHICH THE LANE SHALL BE IMMEDIATELY REOPENED TO TRAFFIC.  

OUTSIDE LANE ALONG WESTBOUND HARRISON STREET ACCORDING TO HIGHWAY STANDARD 701601 WHEN PERFORMING THE WORK.  THIS WORK SHALL BE 

RECONSTRUCT THE SECTIONS OF SIDEWALK AND CURB AND GUTTER ALONG HARRISON STREET AS SHOWN ON THE PLANS.  TEMPORARILY CLOSE THE 

REMOVE THE EXISTING EAST SIDEWALK ON THE SOUTH END OF PEORIA STREET AND COMPLETE ALL EARTHWORK AND LANDSCAPING ACTIVITIES.

INSTALL THE TRAFFIC CONTROL AND EROSION AND SEDIMENTATION CONTROL ALONG PEORIA STREET AS SHOWN ON THE PLANS

CONTINUE CONSTRUCTION OF THE SOUTH END OF PEORIA STREET.  CONSTRUCTION WILL CONTINUE THROUGH STAGE 4.

ON THE SOUTH END OF PEORIA STREET.

PEDESTRIAN ACCESS ACROSS THE BRIDGE WILL UTILIZE THE TEMPORARY SIDEWALK CONNECTION FROM THE BRIDGE TO THE EXISTING EAST SIDEWALK 

CTA STATION EXIT ONLY ACCESS ON THE EAST SIDE OF THE BRIDGE WILL BE REOPENED.

OPEN THE BRIDGE TO PEDESTRIANS.   PROHIBIT ACCESS TO THE CTA STATION ON THE WEST SIDE OF THE BRIDGE AS SHOWN ON THE PLANS.  THE 

INSTALL THE TRAFFIC CONTROL AND EROSION AND SEDIMENTATION CONTROL ALONG PEORIA STREET AS SHOWN ON THE PLANS.

CONSTRUCT THE BRIDGE DECK LATEX CONCRETE OVERLAY SCORING.

AND LANDSCAPING ACTIVITIES.  THE SIDEWALK WILL BE OPENED TO PEDESTRIANS IN STAGE 4.

COMPLETE CONSTRUCTION OF THE SIDEWALK AND SCORING ON THE SOUTH END OF PEORIA STREET, INCLUDING ALL DRAINAGE, EARTHWORK, LIGHTING 

REQUIREMENTS.

TO BUILDING ENTRANCES SHALL BE MAINTAINED AT ALL TIMES DURING NORMAL WORKING HOURS IN ACCORDANCE WITH ADA AND LOCAL CODE 

ACCESS TO THE CTA STATION AND PLATFORM WILL BE PROVIDED AT MORGAN STREET.  SEE THE PEDESTRIAN DETOUR PLAN FOR DETAILS.  ACCESS 

A DETOUR SHALL BE POSTED FOR PEDESTRIANS WANTING TO CROSS THE PEORIA STREET BRIDGE AND/OR ACCESS THE PEORIA STREET STATION.  

INSTALL THE TRAFFIC CONTROL AND EROSION AND SEDIMENTATION CONTROL ALONG PEORIA STREET AS SHOWN ON THE PLANS.
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NONE 1

TEMPORARY INFORMATION SIGNS

SUGGESTED STAGES OF CONSTRUCTION AND TRAFFIC CONTROL PLAN COUNTY
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EROSION CONTROL GENERAL NOTES

PERIMETER EROSION BARRIER

INLET FILTER

INLET FILTER (TO REMAIN FROM PREVIOUS STAGE)

TEMPORARY EROSION CONTROL SEEDING

MULCH, METHOD 2

LIMITS OF CONSTRUCTION

13.

12.

11.

10.

9.

8.

7.

6.

5.

4.

3.

2.

1.

TEMPORARY CHAIN LINK FENCE

CONSIDERED INCLUDED IN THE COST OF THE PROJECT.

FREE FROM DIRT AND DEBRIS. THIS WORK WILL NOT BE PAID FOR SEPARATELY BUT SHALL BE

AT THE CONCLUSION OF CONSTRUCTION OPERATIONS, ALL DRAINAGE STRUCTURES SHALL BE

CONSIDERED INCLUDED IN THE COST OF THE PROJECT.

WORKING DAY.  THIS WORK WILL NOT BE PAID FOR SEPARATELY BUT SHALL BE

OF WATER IS OBSTRUCTED, THE MATERIAL SHALL BE REMOVED AT THE CLOSE OF EACH

FLOW LINE OF DITCHES, GUTTERS OR DRAINAGE STRUCTURES SO THAT THE NATURAL FLOW

DURING CONSTRUCTION OPERATIONS, WHEN ANY LOOSE MATERIAL IS DEPOSITED IN THE

REQUIRED OR AS DIRECTED BY THE ENGINEER.

INLET FILTERS SHALL BE MAINTAINED AT EACH SUBSEQUENT STAGE UNTIL NO LONGER

ADJACENT TO THE EDGE OF PAVEMENT PRIOR TO THE START OF PRE-STAGE WORK. THE

THE CONTRACTOR SHALL INSTALL AND MAINTAIN INLET FILTERS AT ALL EXISTING INLETS

REQUIRE SILT FENCE AND TEMPORARY SEEDING.

TEMPORARY STOCKPILE LOCATIONS SHALL BE APPROVED BY THE ENGINEER AND WILL

REMAIN. 

ANY AREA WHERE THERE IS NO PROPOSED GRADING THE EXISTING GROUND COVER SHALL

14 DAYS FROM THE INITIATION OF STABILIZATION OF WORK IN AN AREA.

DISTURBING ACTIVITIES AND SHALL BE COMPLETED AS SOON AS POSSIBLE BUT NO LATER THAN

INITIATED WITHIN 1 WORKING DAY OF TEMPORARY OR PERMANENT CESSATION OF EARTH

ROUGH GRADING IS COMPLETED IN A SECTION. STABILIZATION OF DISTURBED AREAS MUST BE

TEMPORARY EROSION CONTROL SEEDING SHALL BE APPROVED PER SUB-STAGE AS SOON AS

THE EFFECTIVENESS OF SAID MEASURES SHALL BE MADE IMMEDIATELY.

AFTER EACH SIGNIFICANT SNOWMELT.  ANY NECESSARY REPAIRS OR CLEANUP TO MAINTAIN

SNOWFALL.  ADDITIONALLY DURING WINTER MONTHS, ALL MEASURES SHOULD BE CHECKED

AND AFTER EACH RAINFALL, 0.5 INCHES OR GREATER IN A 24 HOUR PERIOD, OR EQUIVALENT

THE CONTRACTOR SHALL INSPECT ALL EROSION AND SEDIMENT CONTROL MEASURES WEEKLY

MEASURES PRIOR TO STRIPPING EXISTING VEGETATION.

THE CONTRACTOR WILL BE REQUIRED TO IMPLEMENT AND MAINTAIN SEDIMENT CONTROL 

JOBSITE INSPECTION BETWEEN THE CONTRACTOR AND THE DEPARTMENT.

SUGGESTED MEASURES.  DEVIATIONS FROM THIS PLAN ARE TO BE EXPECTED PENDING A

THE EROSION CONTROL MEASURES SHOWN ARE BUT A GRAPHICAL REPRESENTATION OF

IN HIGHWAY STANDARD 280001-07.

THE CONTRACTOR SHALL PERFORM ALL WORK AS DIRECTED BY THE ENGINEER AND AS SHOWN

STORM WATER POLLUTION PREVENTION PLAN (SWPPP).

SECTION 280 OF THE STANDARD SPECIFICATIONS, CONTRACT SPECIAL PROVISIONS AND THE

AND AS DIRECTED BY THE ENGINEER. THE WORK SHALL BE COMPLETED IN ACCORDANCE WITH

TEMPORARY EROSION CONTROL MEASURES SHALL BE CONSTRUCTED AS SHOWN ON THE PLANS

WILL BE UTILIZED THROUGHOUT THE CONSTRUCTION LIMITS.

CONDITIONS. PLACEMENT AND MAINTENANCE OF TEMPORARY EROSION CONTROL SYSTEMS

START OF CONSTRUCTION OPERATIONS WHICH WILL POTENTIALLY CREATE ERODIBLE

THE CONTRACTOR SHALL INSTALL TEMPORARY EROSION CONTROL MEASURES PRIOR TO THE

THAT EROSION CONTROL ITEMS ARE CONSTRUCTED AND MAINTAINED IN A TIMELY MANNER.  

ENGINEER WILL IMPLEMENT ALL PROVISIONS OF SPECIFICATION TO NECESSARY ASSURE

EROSION CONTROL ITEMS ARE CONSIDERED HIGH PRIORITY ITEMS IN THIS CONTRACT.  THE

CONTRACTOR FOR CHANGES IN CONSTRUCTION LIMITS.

ENGINEER TO PRESERVE TREES AND NO ADDITIONAL COMPENSATION WILL BE PAID TO THE

COMMENCING CONSTRUCTION.  THE CONSTRUCTION LIMITS MAY BE ADJUSTED BY THE

THE CONSTRUCTION LIMITS WILL BE STAKED AND APPROVED BY THE ENGINEER PRIOR TO

MULCH, METHOD 4

STABILIZED CONSTRUCTION ENTRANCE

18.

17.

16.

15.

14.

LOCATIONS WHERE TEMPORARY CHAIN LINK FENCE IS SHOWN ON THE PLANS.

PERIMETER BARRIER SHALL BE PLACED 3 INCHES INSIDE OF TEMPORARY CHAIN LINK FENCE AT

EROSION CONTROL PROTECTION UNTIL THE FOLLOWING SPRING.  

OCCUR AFTER SEPTEMBER 30TH WHEN TEMPORARY SEED WILL NOT GERMINATE AND PROVIDE

DURING WINTER INSTEAD OF TEMPORARY EROSION CONTROL SEEDING WHEN GRADING WILL

MULCH, METHOD 4  AND SURFACE ROUGHENING SHALL BE USED FOR TEMPORARY STABILIZATION

PREVENT SEDIMENT FROM ENTERING THE EXISTING DRAINAGE SYSTEMS.

REQUIRED TO INSTALL A FILTER BAG AT THE END OF THE PUMP DISCHARGE HOSE TO

A SUMP PIT AND WILL BE PUMPING WATER OUT OF THE PIT, THE CONTRACTOR SHALL BE

ENTERING THE EXISTING SEWER SYSTEMS OR DRAINAGE WAYS. IF THE CONTRACTOR INSTALLS

EITHER A SUMP PIT OR A SEDIMENTATION BASIN IN ORDER TO PREVENT SEDIMENT FROM

WHEN EXCAVATING, THE CONTRACTOR SHALL INSTALL, AS PER THE ILLINOIS URBAN MANUAL,

PLACE AND BE MAINTAINED UNTIL COMPLETION OF STAGE 2 OR NO LONGER REQUIRED.

ALSO, ALL EROSION CONTROL MEASURES PLACED DURING CONSTRUCTION SHALL REMAIN IN

STAGE OF CONSTRUCTION PRIOR TO SWITCHING TRAFFIC TO BEGIN THE SUBSEQUENT STAGE.

PERMANENT STABILIZATION SHALL BE INSTALLED ON ALL AREAS DISTURBED DURING EACH

SUBSEQUENT STAGE UNTIL COMPLETION OF STAGING OR UNTIL NO LONGER REQUIRED.

INLETS AND DRAINAGE STRUCTURES. THE INLET FILTERS SHALL BE MAINTAINED AT EACH

THE CONTRACTOR SHALL IMMEDIATELY INSTALL AND MAINTAIN INLET FILTERS AT ALL NEW

TEMPORARY FENCE

TEMPORARY EROSION CONTROL LEGEND
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TEMPORARY EROSION CONTROL SCHEDULE PERMANENT EROSION CONTROL SCHEDULE

INLET FILTER SCHEDULE

STAGES

M
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C

H
, 

M
E
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H

O
D
 2
 

M
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H
, 

M
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D
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 E
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E
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A
N

C
E

S
T

A
B
IL
IZ

E
D
 C

O
N

S
T

R
U

C
T
IO

N

ACRE ACRE POUND FOOT EACH FOOT FOOT SQ YD

STAGE 1A 1.00 - 100 550 27 804 226 571

STAGE 1B 1.00 - 100 311 9 - - 427

STAGE 2 - 0.75 - 372 2 - - -

STAGE 3 - 0.75 - 322 - 72 - -

STAGE 4 0.75 - 75 254 - - - -

TOTAL 2.75 1.50 275 1,809 38 876 226 998

N
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M
 F
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E
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O
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U
R

N
IS

H
 A

N
D
 P

L
A

C
E
,

M
O

W
IN

G

POUND POUND ACRE SQ YD SQ YD UNIT SQ YD ACRE

PERMANENT CONDITION 80 80 0.25 1,210 4,531 204.0 5,142 0.25

TOTAL 80 80 0.25 1,210 4,531 204.0 5,142 0.25

INLET FILTERS

STAGE 1A

LOCATION
ALIGNMENT

AMOUNT

STATION OFFSET (EACH)

STAGE 1A 3700+03.11 0.38' LT PEORIA 1

STAGE 1A 3700+03.14 118.60' LT PEORIA 1

STAGE 1A 3700+03.25 72.63' RT PEORIA 1

STAGE 1A 3702+48.03 56.19' RT PEORIA 1

STAGE 1A 3702+48.25 63.30' RT PEORIA 1

STAGE 1A 3705+24.81 12.11' RT PEORIA 1

STAGE 1A 3705+24.81 42.12' RT PEORIA 1

STAGE 1A 3705+74.79 17.47' LT PEORIA 1

STAGE 1A 3707+53.09 17.90' LT PEORIA 1

STAGE 1A 3707+65.47 22.24' RT PEORIA 1

STAGE 1A 3707+67.19 21.34' LT PEORIA 1

STAGE 1A 3707+69.86 34.63' LT PEORIA 1

STAGE 1A 343+73.68 42.44' RT EB I-290 1

STAGE 1A 345+25.53 37.26' RT EB I-290 1

STAGE 1A 345+36.93 42.87' RT EB I-290 1

STAGE 1A 345+39.79 25.23' LT EB I-290 1

STAGE 1A 345+42.00 44.60' RT EB I-290 1

STAGE 1A 346+62.28 25.27' LT EB I-290 1

STAGE 1A 347+23.31 47.95' RT EB I-290 1

STAGE 1A 347+83.48 26.10' LT EB I-290 1

STAGE 1A 349+22.85 74.89' RT EB I-290 1

STAGE 1A 345+27.44 27.59' RT WB I-290 1

STAGE 1A 345+37.78 36.13' LT WB I-290 1

STAGE 1A 346+60.57 26.94' RT WB I-290 1

STAGE 1A 347+93.22 26.18' RT WB I-290 1

STAGE 1A 347+93.59 36.66' LT WB I-290 1

STAGE 1A 349+20.23 41.75' LT WB I-290 1

TOTAL 27

INLET FILTERS

STAGE 1B

LOCATION
ALIGNMENT

AMOUNT

STATION OFFSET (EACH)

STAGE 1B 3702+48.03 56.19' RT PEORIA 1

STAGE 1B 3706+08.99 12.01' LT PEORIA 1

STAGE 1B 3706+28.99 12.01' LT PEORIA 1

STAGE 1B 3706+34.01 16.98' LT PEORIA 1

STAGE 1B 3706+45.86 1.99' RT PEORIA 1

STAGE 1B 3706+46.09 14.93' RT PEORIA 1

STAGE 1B 3706+57.83 27.58' RT PEORIA 1

STAGE 1B 3706+80.00 17.68' LT PEORIA 1

STAGE 1B 3706+80.00 17.68' RT PEORIA 1

TOTAL 9

INLET FILTERS

STAGE 2

LOCATION
ALIGNMENT

AMOUNT

STATION OFFSET (EACH)

STAGE 2 3700+96.17 108.43' LT PEORIA 1

STAGE 2 3701+21.39 108.48' LT PEORIA 1

TOTAL 2
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DRAINAGE AND UTILITY PLAN AND PROFILE
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42"

60" COMBINED SEWER54" COMBINED SEWER

54" COMBINED SEWER

14"
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A-ADJO

E-REL

CE-RELO

R

ADJUSTMENT AND REMOVAL LEGEND

ATT ADJUST BY OTHERS

REMOVAL BY CONTRACTOR

28

NOTES:
29

77 80

COMED RELOCATE BY OTHERS

CITY ELECTRIC RELOCATE

P-RELO

86

EX INVERTED SIPHON

PEOPLE'S ENERGY RELOCATE BY OTHERS

W-REL CITY WATER RELOCATE

A-RELO ATT RELOCATE BY OTHERS

CE-ADJO COMED ADJUST BY OTHERS

ADJ ADJUST BY CONTRACTOR

DETAILS SEE LIGHTING PLANS.

FOR EMERGENCY TELEPHONE UNIT RELOCATION

OF EXISTING STRUCTURES)

STRUCTURE (TO BE PAID FOR AS REMOVAL

REMOVAL OF EXISTING SIPHON OUTLET

SEE SHEET     FOR DIMENSIONS.

INCLUDED IN COST OF STRUCTURE ADJUSTMENT.

COST OF PAVEMENT PATCHING TO BE

DETAILS.

SEE STRUCTURAL SHEETS FOR DS-11 SCUPPER

AND REMOVALS.

SEE SHEET NO.    TO    FOR I-290 DRAINAGE 

DRAINAGE STRUCTURE AND PIPE SCHEDULES.

SEE SHEET NO.    TO    FOR
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A-REL0

P-REL0
P-REL0

E-REL
E-RELCE-RELO

A-ADJ0

(8") 20 FT, TBF = 11.4 CU YD
COMBINED SEWER REM

CE-RELO

ADJ

ADJ

ADJ

ADJ

SEE NOTE 4

UC-ADJ

ADJ

CE-ADJO

W-REL

CE-REL0

CE-REL0

(12") - 4 FT, TBF = 6.6 CU YD
COMBINED SEWER REM

TBF = 223.7 CU YD
COMBINED SEWER REM (54") - 77'

TBF= 11.4 CU YD
(8") - 20 FT
COMBINED SEWER REM

STA 3705+85 TO STA 3707+85
COMBINED SEWERS TO BE CLEANED
TV INSPECT OF COMBINED SEWER,

TO STA 3702+15
STA 3700+00
TO BE CLEANED
COMBINED SEWERS
COMBINED SEWER,
TV INSPECT OF

PEO-SIP-2 STA 22+25 TO STA 25+35
TV INSPECTION, SPECIAL
COMBINED SEWER TO BE CLEANED, SPECIAL

E-REL

STA 3705+15 TO 3707+06
CITY ELEC DUCTBANK REL

STA 3700+12 TO 3702+77
ELEC DUCTBANK REL BY COMED STA 3702+77 TO 3704+97

BRIDGE ELEC DUCTBANK REL BY COMED

ELEC DUCTBANK REL BY COMED, STA 3704+97 TO 3706+80

STA 3705+45 TO 3706+28
AERIAL ELEC REL BY COMED

STA 3702+74 TO 3707+05
CITY ELEC AERIAL REL

STA 3702+27 TO 3702+48
CITY WATER MAIN REM

8 FT, TBF = 7.9 CU YD
COMBINED SEWER REM (8")

STA 3701+94 TO 3705+82
UIC FIBER OPTIC REL BY OTHERS

3707+06

STA 3705+65 TO

PEOPLE'S ENERGY

GAS LINE REL BY

EX 54" COMBINED SEWER

EX 54" COMBINED SEWER

STA 3701+96 TO 3702+37
CITY ELEC DUCTBANK REL

BY OTHERS
HYDRANT REL

AT&T, STA 3700+19 TO 3702+77
TELEPHONE DUCTBANK REL BY

3707+06
STA 3704+97 TO
REL BY AT&T
TELEPHONE DUCTBANK

STA 3702+77 TO 3704+97
BRIDGE DUCTBANK REL BY AT&T

EX 60" COMBINED SEWER

EMERGENCY TELEPHONE UNIT, SEE NOTE 6

EMERGENCY TELEPHONE UNIT, SEE NOTE 6

STA 3702+37 TO 3702+74
CITY ELEC DUCTBANK REL

STA 3702+74
CITY ELEC AERIAL REL

STA 3705+14
CITY ELEC AERIAL REL

SEE SHEET    FOR DETAILS
REM EX 5' WATER TUNNEL

SEE NOTE 5

71

STA 3705+86 TO 3707+06
WATER MAIN REL BY OTHERS
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DS-11 SCUPPER

FOR DETAILS
SEE BRIDGE PLANS SHEET 
PIPE FROM SCUPPER TO DOWNSPOUT

162

67°30'0"

S-01A

P-01A

253'
COMBINED SEWERS
TV INSPECT OF 200'

COMBINED SEWER
TV INSPECT OF

P-01C

P-01D

SIPHON STA 22+27 TO STA 25+24
TV INSPECTION OF SEWER, SPECIAL

PR SIPHON \

PR SWALE (TYP)

S-01C

P-01E

S-01D

P-01F

J

F
I
L

E
 

P
A

T
H

=
p

w
:\
\
3
8
8
0
3
9
-
p

w
i
n
t
1
.a

e
c
o

m
o
n
l
i
n
e
.l

o
c
a
l
:P

W
A

E
C

O
M

0
0
\

D
o
c
u

m
e
n
t
s
\
0
1
 
A

m
e
r
i
c
a
s
\

T
r
a
n
s
p
o
r
t
a
t
i
o
n
\
6
0
2
6
9
9
3
8
 

C
i
r
c
l
e
\

P
h
a
s
e
_
I
I
\
0
0
0
_

C
A

D
\
0
0
6
_

R
o
a
d

w
a
y
\

S
h
e
e
t
s
\
6
0

W
2
9
_

C
o
n
t
r
a
c
t
\

D
1
6
0

W
2
9
-
S
h
t
-

D
r
a
i
n
-
0
1
.d

g
n

S
U

R
V

E
Y

E
D

P
L

O
T

T
E

D

B
Y

D
A

T
E

N
O

T
E
 

B
O

O
K

N
O
.

P
L

A
N

A
L
I
G

N
M

E
N

T
 

C
H

E
C

K
E

D

R
T
. 

O
F
 

W
A

Y
 

C
H

E
C

K
E

D

C
A

D
D
 

F
I
L

E
 

N
A

M
E

P
R

O
F
I
L

E
S

U
R

V
E

Y
E

D

P
L

O
T

T
E

D

G
R

A
D

E
S
 

C
H

E
C

K
E

D

B
.M
. 

N
O

T
E

D

S
T

R
U

C
T

U
R

E
 

N
O

T
A

T
'N

S
 

C
H
'K

D

B
Y

D
A

T
E

N
O

T
E
 

B
O

O
K

N
O
.

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

COUNTY

ILLINOIS FED. AID PROJECT

    

TOTAL

SHEETS

SHEET

NO.

DEPARTMENT OF TRANSPORTATION

STATE OF ILLINOIS

                                                                                                         

BAWitort=USER NAME

100.0000 ' / in.=PLOT SCALE

10/28/2013=PLOT DATE

DESIGNED REVISED

REVISED

REVISED

REVISEDDATE

DRAWN

CHECKED
                              

                              

SHEET OF SHEETS STA. TO STA.

-

-

-

-

-

-

-

-

   

   

   

     

 

 

    

 

 

 

  

    

CONTRACT NO. 60W29
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SECTION

90/94/290 2013-011R
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10/30/2013

EX 54" BRICK SEWER

EX CLEANOUT MH

EX INLET JUNCTION CHAMBER

INV EL 580.72 (14" CI, 1949 PLANS)

INV EL 580.59 (42" CONC, 1949 PLANS)

INV EL 579.96 (36" CONC, 1949 PLANS)

INV EL 568.64 (14" CI, 1949 PLANS)

INV EL 566.81 (36" CONC, 1949 PLANS)

INV EL 566.31 (42" CONC, 1949 PLANS)

INV EL 581.55 (1949 PLANS)

INV EL 581.49 (1949 PLANS)

INV EL 567.31 (42" CONC, 1949 PLANS)

INV EL 567.81 (36" CONC, 1949 PLANS)

INV EL 569.64 (14" CI, 1949 PLANS)

INV EL 582.09 (CDWM SEWER ATLAS)

EX 54" BRICK SEWER

@ 0.4%

(12'-3"W x 5'-6"H)

ENCASED IN CONCRETE

EX SIPHON SEWER

INV EL 569.85 (14" CI)

INV EL 568.02 (36" CONC)

INV EL 567.52 (42" CONC)

CROWN EL 563.90|

EX MAIN DRAIN (7'-2…"W x 8-0"H)

EX GROUND EL AT ~

PR SIPHON OUTLET STRUCTURE

RIM EL = 595.56

PR SIPHON OUTLET STRUCTURE

PR PGL

3704+78.41, 599.12

HIGH POINT

ROADWAY PROFILE

PR WING WALL AND FOOTING

PR FOOTING

PR FOOTING

PR WING WALL AND FOOTING

PR DRILLED SHAFT

PR DRILLED SHAFT

86 87

GRADING PLAN DETAILS

FOR ROADWAY AND

SEE SHEET NO.   &

STRUCTURE TO REMAIN

PORTION OF EXISTING

INV EL 581.06

(12'-3"W x 5'-6"H) @ 0.4%

DIP (42", 14", 36"), ENCASED IN CONCRETE

PR SIPHON SEWER, 53.2 LF
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EX 14" DIP

EX 36" CONCRETE PIPE
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EX INVERTED SIPHON CONCRETE CASING

PR OUTLET JUNCTION CHAMBER

PR 14" DIP

PR 54" RCP COMBINED SEWER

EX INVERTED SIPHON

EX 54" COMBINED SEWER

5
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(BY OTHERS

PR FUTURE RAMP NW EOP

(BY OTHERS

PR FUTURE RAMP NW EDGE OF SHOULDER

CONCRETE ENCASMENT
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14"

PEORIA STREET

PR 36" RCP

PR 42" RCP

CONCRETE ENCASEMENT

PR WINGWALL FOOTING

PR DRILLED SHAFT
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22.5 DEG. BEND

22.5 DEG. BEND

45 DEG. BEND

CONNECTION TO EXSITING DIP FLANGES

PORTION OF EX OUTLET STRUCTURE TO REMAIN

CONNECTION TO EXISTING DIP FLANGES

EX 5' CTA WATER TUNNEL

SIPHON RECONSTRUCTION.

INVERTED SIPHON. INCLUDED IN COST OF

REMOVE WHERE NECESSARY TO CONSTRUCT

TO BE BULKEADED AS PART OF 60W26.

EX 5' CTA WATER TUNNEL

73

73SEE SHEET    FOR DETAILS

SIPHON OUTLET JUNCTION CHAMBER

SEE SHEET    FOR CONNECTION DETAILS

PIPE (42")

DUCTILE IRON 

PIPE (14")

DUCTILE IRON 

PIPE (36")

DUCTILE IRON 

BEND

45 DEG. 
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11.1'

COMBINED SEWER

54" RCP 

FOR DETAILS

SEE SHEET    

PR SIPHON \
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STATION OFFSET LT/RT ELEVATION
(IF APPLICABLE)

TOP OF CURB / WALL ELEVATION

EA 7800+89.23 27.67' LT 592.69 * 593.13 *

EB 7800+84.23 27.69' LT 592.68 * 593.18

EC 7800+65.07 27.78' LT 592.62 * 593.12

ED 7800+59.96 27.80' LT 592.60 * 593.02 *

EE 7800+89.17 36.88' LT 593.48 * N/A

EF 7800+84.17 36.85' LT 593.29 N/A

EG 7800+64.93 36.99' LT 593.24 N/A

EH 7800+59.93 36.91' LT 593.33 * N/A

EI 7800+09.85 29.32' LT 593.18 * N/A

EJ 7800+04.85 27.89' LT 592.91 * 593.18 *

EK 7799+84.85 27.93' LT 593.03 * 593.19 *

EL 7799+79.85 29.31' LT 593.19 * N/A

EM 7800+09.86 36.83' LT 593.28 * N/A

EN 7800+04.86 36.84' LT 593.29 N/A

EO 7799+84.86 36.87' LT 593.30 N/A

EP 7799+79.86 36.87' LT 593.53 N/A

EQ 40+36.78 15.52' RT 593.38 * N/A

ER 40+36.76 5.70' RT 593.35 * N/A

ES 40+48.90 5.69' RT 593.50 * N/A

ET 40+49.03 31.24' LT 593.38 * N/A

EU 40+49.15 64.53' LT 593.13 593.27

EV 40+64.67 1.21' RT 593.79 N/A

EW 40+66.20 0.00' LT 593.86 N/A

EX 40+63.78 33.44' LT 593.78 N/A

EY 40+63.78 48.60' LT 594.16 N/A

EZ 40+63.78 66.17' LT 593.31 593.89

FA 40+79.81 0.00' LT 594.05 N/A

FB 40+79.81 23.91' LT 594.01 N/A

FC 40+92.92 25.82' LT 593.87 N/A

FD 40+89.15 41.24' LT 593.98 N/A

FE 40+75.04 73.64' LT 593.44 594.02

FF 40+86.19 64.29' LT 593.89 N/A

FG 40+89.95 68.97' LT 593.80 N/A

FH 41+29.81 0.00' LT 594.30 N/A

FI 41+29.81 29.18' LT 594.01 N/A

FJ 41+37.79 98.30' LT 593.56 594.14

FK 41+61.88 38.29' LT 593.06 593.64

FL 41+91.80 25.16' LT 594.36 N/A

FM 41+92.71 40.72' LT 593.72 N/A

FN 41+83.01 46.12' LT 593.41 593.99

FO 41+91.53 43.69' LT 593.59 N/A

FP 41+89.30 49.26' LT 593.41 593.44

FQ 41+97.69 24.77' LT 594.39 N/A

FR 41+98.79 41.69' LT 593.78 N/A

FS 42+01.58 53.55' LT 593.47 594.06

FT 41+97.10 45.92' LT 593.62 N/A

FU 41+94.87 51.49' LT 593.44 593.47

FV 42+72.56 0.00' LT 596.45 N/A

FW 42+64.36 20.43' LT 596.48 N/A

FX 42+79.03 0.00' LT 596.62 N/A

FY 42+79.03 19.48' LT 596.43 N/A

FZ 43+00.58 0.00' LT 596.93 N/A

GA 42+97.94 6.58' LT 597.04 N/A

GB 42+93.13 18.56' LT 596.85 N/A

GC 42+73.29 82.88' LT 593.30 * 593.88

GD 41+03.01 58.46' LT 593.65 N/A

GE 41+10.80 52.19' LT 593.65 N/A

GF 41+26.70 31.69' LT 593.96 N/A

GG 41+30.46 36.36 LT 593.87 N/A
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SCALE: 1" = 10 FEET

PEORIA STREET

ROADWAY AND GRADING PLAN DETAILS
KAL

JMG

3705+22 3707+40

* MATCH EXISTING

LEGEND

SAND CUSHION, 4 INCH, (CDOT)

PCC SIDEWALK, 5 INCH

* MATCH EXISTING

CURB TRANSITION 

POINT CURB HEIGHT POINT CURB HEIGHT

A 0" E 3"

C 0" F 3"

V 0" Y 3"

AB 3" AG 6"

AF 8" AH 3"

AI 3" AL 2"

AM 6" AO 2"

AS 2" AU 5""

AU 5" AV 8"

AV 8" AW 8"

AW 8" AY 5" *

STATION OFFSET LT/RT ELEVATION
(IF APPLICABLE)

TOP OF CURB / WALL ELEVATION

A 3705+29.73 9.46' RT 598.02 598.02

B 3705+29.73 0.00' RT 598.16 N/A

C 3705+29.73 13.00' LT 597.96 597.96

D 3705+29.73 27.72' LT 593.45 597.28

E 3705+39.58 8.22' RT 597.64 597.89

F 3705+39.73 13.00' LT 597.64 597.89

G 3705+39.44 43.10' LT 592.82 N/A

H 3705+29.73 57.15' RT 591.78 N/A

I 3705+46.36 32.98' RT 593.30 N/A

J 3705+49.73 6.95' RT 597.25 597.5

K 3705+49.73 5.00' LT 597.43 N/A

L 3705+49.73 13.00' LT 597.31 597.56

M 3705+53.53 19.58' LT 593.12 597.31

N 3705+82.00 8.54' RT 595.98 N/A

O 3705+52.81 33.08' RT 593.71 * 593.71

P 3705+56.67 23.76' RT 593.65 595.21

Q 3705+29.78 53.10' LT 590.83 N/A

R 3705+55.10 32.98' LT 593.28 * N/A

S 3705+60.86 11.19' RT 596.84 N/A

T 3705+81.31 3.00' RT 596.01 596.26

U 3705+70.53 14.50' RT 593.55 596.87

V 3705+83.80 32.50' RT 593.66 593.66

W 3705+83.80 14.50' RT 593.48 596.15

X 3705+90.00 14.50' RT 593.28 595.90

Y 3705+88.80 32.50' RT 593.39 593.64

Z 3706+00.00 32.50' RT 593.37 593.62

AA 3706+10.00 23.28' LT 593.16 N/A

AB 3706+20.00 32.50' RT 593.42 593.67

AC 3706+20.00 14.50' RT 593.16 594.66

AD 3706+20.00 8.54' RT 594.41 N/A

AE 3706+20.00 3.00' RT 594.41 594.66

AF 3706+30.00 14.50' RT 593.12 593.79

AG 3706+41.26 32.50' RT 593.32 593.82

AH 3706+41.26 14.50' RT 593.08 593.33

AI 3706+45.86 13.96' RT 593.18 593.43

AJ 3706+46.59 3.00' RT 593.66 593.91

AK 3706+51.42 6.69' RT 593.55 593.78

AL 3706+52.09 11.32' RT 593.30 593.47

AM 3706+58.28 28.48' RT 593.05 593.55

AN 3706+61.25 0.00' RT 593.35 593.52

AO 3706+63.41 25.38' RT 593.07 593.24

AP 3706+66.34 26.03' RT 593.20 593.37

AQ 3706+67.41 33.08' RT 593.58 * 593.75

AR 3706+67.41 27.80' RT 593.50 593.75

AS 3706+69.75 15.70' RT 592.97 593.14

AT 3706+71.29 16.60' RT 592.93 593.25

AU 3706+72.27 17.08' RT 592.91 593.33

AV 3706+80.00 18.75' RT 592.75 593.42

AW 3706+90.99 18.75' RT 592.89 * 593.56

AX 3706+99.98 18.75' RT 592.81 * 593.27

AY 3707+04.98 18.99' RT 592.76 * 593.16 *

AZ 3705+53.96 30.31' RT 593.69 593.69
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* MATCH EXISTING

LEGEND

SAND CUSHION, 4 INCH, (CDOT)

PCC SIDEWALK, 5 INCH

* MATCH EXISTING

STATION OFFSET LT/RT ELEVATION
(IF APPLICABLE)

TOP OF CURB / WALL ELEVATION

CA 3706+20.00 5.00' LT 594.53 N/A

CB 3706+20.00 13.00' LT 594.41 594.66

CC 3706+20.00 19.58' LT 593.37 594.91

CD 3706+20.00 32.97' LT 593.39 * N/A

CE 3706+28.90 5.00' LT 594.21 N/A

CF 3706+28.90 13.00' LT 594.09 594.34

CG 3706+28.90 19.58' LT 593.39 594.06

CH 3706+33.90 13.00' LT 593.84 594.09

CI 3706+32.90 19.58' LT 593.39 594.06

CJ 3706+34.90 21.58' LT 593.40 594.07

CK 3706+34.90 24.96' LT 593.35 594.02

CL 3706+38.90 5.00' LT 593.93 N/A

CM 3706+38.90 18.00' LT 593.46 594.05

CN 3706+38.90 23.00' LT 593.28 593.95

CO 3706+38.90 24.96' LT 593.29 593.96

CP 3706+38.90 32.96' LT 593.34 * N/A

CQ 3706+44.06 23.00' LT 593.28 * N/A

CR 3706+46.59 3.00' LT 593.75 N/A

CS 3706+46..59 9.00' LT 593.72 N/A

CT 3706+50.39 32.96' LT 593.39 * N/A

CU 3706+50.67 5.00' LT 593.67 N/A
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CW 3706+55.30 26.96' LT 593.28 N/A
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DO 3706+90.99 32.96' LT 593.20 * N/A
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REPLACEMENT REFLECTOR.

REPLACED AT THE DIRECTION OF THE RESIDENT ENGINEER AND PAID FOR AS 
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OF PERMANENT PAVEMENT MARKINGS.

FIELD ENGINEER AT 708-524-2145 A MINIMUM OF 2 WEEKS PRIOR TO PLACEMENT

THE RESIDENT ENGINEER SHALL CONTACT JERNARD PERKINS, AREA TRAFFIC

THE ENGINEER.

EXACT LOCATIONS OF ALL PAVEMENT MARKINGS SHALL BE DIRECTED BY

ALL EXISTING PAVEMENT MARKINGS AND MARKERS FOR FUTURE REFERENCE.

BEFORE BEGINNING ANY WORK, THE CONTRACTOR SHALL RECORD AND RETAIN

PLANS SHALL BE REPLACED AT THE CONTRACTOR'S EXPENSE.
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SHALL BE THERMOPLASTIC EXCEPT WHERE NOTED IN THE PLANS.

ALL FINAL PAVEMENT MARKING MATERIALS PLACED ON BITUMINOUS PAVEMENT

SHALL BE POLYUREA TYPE I EXCEPT WHERE NOTED IN THE PLANS.

ALL FINAL PAVEMENT MARKING MATERIALS PLACED ON PCC PAVEMENT

8" WHITE EDGE LINE

6" WHITE 45° DIAGONALS SPACED @ 20' CENTERS

6" WHITE (2' DASH, 6' SKIP)

6" WHITE SOLID LINE

5" WHITE (10' DASH, 30' SKIP)

4" WHITE (2' DASH, 6' SKIP)

4" YELLOW (6' DASH, 18' SKIP)

4" WHITE (6' DASH, 18' SKIP)

4" DOUBLE YELLOW CENTERLINE

4" YELLOW EDGE LINE

4" WHITE EDGE LINE

LETTERS AND SYMBOLS (WHITE)

 325+00

 330+00

 335+00

 325+00

 330+00

 335+00

W H

C

1
2
'

1
2
'

1
2
'

1
2
'

R

PL +
6
3
.7

2

STA 333+00.00

EB I-290

MATCH EXISTING

SEE NOTE 7

EX \ WB I-290

EX \ EB I-290

STA 325+00.00

EB I-290

MATCH EXISTING W

H

Z

STA. 342+49.50

STA. 325+00 TO

36' C-C

COUNTY

ILLINOIS FED. AID PROJECT

    

TOTAL

SHEETS

SHEET

NO.

DEPARTMENT OF TRANSPORTATION

STATE OF ILLINOIS
                              

                              

SHEET    OF    SHEETS STA.          TO STA.           

  

COOK
BAWitort=USER NAME

100.0000 ' / in.=PLOT SCALE

10/28/2013=PLOT DATE

DESIGNED REVISED

REVISED

REVISED

REVISEDDATE

CHECKED

DRAWN

-

-

-

-

-

-

-

-

   

   

   

    

 

 

 D160W29-Sht-Pmk-ML-01.dgn

p
w
:\
\
3
8
8
0
3
9
-
p

w
i
n
t
1
.a

e
c
o

m
o
n
l
i
n
e
.l

o
c
a
l
:P

W
A

E
C

O
M

0
0
\

D
o
c
u

m
e
n
t
s
\
0
1
 
A

m
e
r
i
c
a
s
\

T
r
a
n
s
p
o
r
t
a
t
i
o
n
\
6
0
2
6
9
9
3
8
 

C
i
r
c
l
e
\

P
h
a
s
e
_
I
I
\
0
0
0
_

C
A

D
\
0
0
6
_

R
o
a
d

w
a
y
\

S
h
e
e
t
s
\
6
0

W
2
9
_

C
o
n
t
r
a
c
t
\

D
1
6
0

W
2
9
-
S
h
t
-
P

m
k
-

M
L
-
0
1
.d

g
n

=
F
I
L

E
 

P
A

T
H

CONTRACT NO. 60W29

SCALE:          

356

RTE.
SECTION

90/94/290 2013-011R

F.A.I.

10/30/2013



 100+00

 105+00

 1000+00

 1005+00

0 50 100

1"=50 FEET

   

339+00     SCALE: 1"=50'   353+00     

   

I-290

PAVEMENT MARKING PLAN
98

3 3

   

   

   JLV

   

   

JDT

JTR

POLYUREA PAVEMENT MARKING TYPE I

THERMOPLASTIC PAVEMENT MARKING

TEMPORARY PAVEMENT MARKING

EPOXY PAVEMENT MARKING

LEGEND

PAVEMENT MARKING TYPEPAVEMENT MARKING MATERIAL

-

-

-

-

-

-

-

-

-

-

-

-

Z

Y

W

U

T

S

R

Q

P

O

N

M

RAISED REFLECTIVE PAVEMENT MARKER (1-WAY CRYSTAL / OPAQUE)

RAISED REFLECTIVE PAVEMENT MARKER (1-WAY YELLOW / OPAQUE)

8" WHITE (3' DASH, 9' SKIP)

24" WHITE CROSSWALK, 6' WIDTH, SPACED @ 4' CENTERS

24" WHITE STOP BAR

12" WHITE CHEVRONS SPACED @ 30' CENTERS

12" YELLOW 45° DIAGONALS SPACED @ 500' CENTERS

12" YELLOW 45° DIAGONALS SPACED @ 50' CENTERS

12" WHITE 45° DIAGONALS SPACED @ 500' CENTERS

12" WHITE 45° DIAGONALS SPACED @ 30' CENTERS

12" WHITE 45° DIAGONALS SPACED @ 20' CENTERS

12" WHITE (2' DASH, 2' SKIP)

-

-

-

-

-

-

-

-

-

-

-

-

L

K

J

I

H

G

F

E

D

C

B

A

PAVEMENT MARKING NOTES

6.

5.

4.

3.

2.

1.

REPLACEMENT REFLECTOR.

REPLACED AT THE DIRECTION OF THE RESIDENT ENGINEER AND PAID FOR AS 

ALL DAMAGED OR BROKEN RAISED REFLECTIVE MARKER REFLECTORS SHALL BE 

MARKER LOCATIONS ARE CALLED OUT IN THE PLANS ACCORDINGLY.

RAISED REFLECTIVE MARKERS LOCATIONS. PROPOSED RAISED REFLECTIVE 

PROPOSED MARKINGS SHALL BE LAID OUT IN ORDER TO UTILIZE EXISTING 
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PERMANENT PAVEMENT MARKINGS.

ENGINEER AT 708-524-2145 A MINIMUM OF 2 WEEKS PRIOR TO PLACEMENT OF

THE RESIDENT ENGINEER SHALL CONTACT JERNARD PERKINS, AREA TRAFFIC FIELD

THE ENGINEER.

EXACT LOCATIONS OF ALL PAVEMENT MARKINGS SHALL BE DIRECTED BY

ALL EXISTING PAVEMENT MARKINGS AND MARKERS FOR FUTURE REFERENCE.

BEFORE BEGINNING ANY WORK, THE CONTRACTOR SHALL RECORD AND RETAIN

PLANS SHALL BE REPLACED AT THE CONTRACTOR'S EXPENSE.

PAVEMENT MARKERS OUTSIDE OF THE IMPROVEMENT LIMITS SHOWN ON THE

ALL DAMAGE TO EXISTING PAVEMENT MARKINGS OR RAISED REFLECTIVE

ALL FINAL PAVEMENT MARKING SYMBOLS SHALL BE OF SMALL SIZE.

SHALL BE THERMOPLASTIC EXCEPT WHERE NOTED IN THE PLANS.

ALL FINAL PAVEMENT MARKING MATERIALS PLACED ON BITUMINOUS PAVEMENT

SHALL BE POLYUREA TYPE I EXCEPT WHERE NOTED IN THE PLANS.

ALL FINAL PAVEMENT MARKING MATERIALS PLACED ON PCC PAVEMENT
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SIGNING SCHEDULE

BEEN APPROVED, SIGN TO BE LEFT IN STORAGE.

LOCATION AND PLACED IN THE FINAL LOCATION AS APPROVED BY THE RE.  IF NO FINAL LOCATION HAS 

SIGN PANEL TO BE RETRIEVED FROM THE DESIGNATED UNIVERSITY OF ILLINOIS AT CHICAGO STORAGE

PRIOR TO BEGINNING CONSTRUCTION ACTIVITIES WHICH WOULD IMPACT THE SIGN PANEL.

SIGN PANEL TO BE REMOVED BY THE CTA. CONTRACTOR SHALL COORDINATE WITH THE CTA

UNIVERSITY OF ILLINOIS AT CHICAGO STORAGE LOCATION IN THE SAME CONDITION PRIOR TO REMOVAL.

SIGN PANEL REMOVAL AND TO PROVIDE THE ENTIRE SIGN PANEL AND POSTS TO A DESIGNATED

SIGN PANEL TO BE REMOVED. CONTRACTOR TO PROVIDE 2 WEEKS ADVANCE NOTICE PRIOR TO

NOTES:

   

   

SCHEDULE

SIGNING PLAN

SCALE: NONE     

99

1 4

JDT

JMG

JTR

3.

2. 

1. 

LOCATION SIGN NO. LEGEND / DESCRIPTION CODE ACTION

LOCATION (STATION /  OFFSET)
DIMENSIONS

EXISTING PANEL

DIMENSIONS

PROPOSED PANEL

POSTS

NUMBER OF

- TYPE 1

SIGN PANEL

REMOVE

- TYPE 2

SIGN PANEL

REMOVE

- WALKWAY

STRUCTURE

SIGN

OVERHEAD

REMOVE

MOUNTED

- BRIDGE

STRUCTURE

SIGN

OVERHEAD

REMOVE

TYPE A

ASSEMBLY -

SIGN PANEL

REMOVE

TYPE B

ASSEMBLY -

SIGN PANEL

REMOVE

- TYPE 1

SIGN PANEL

- TYPE 2

SIGN PANEL

- TYPE 3

SIGN PANEL

SPECIAL

POSTS,

STEEL

MOUNTED

- BRIDGE

STRUCTURE

SIGN

OVERHEAD

SUPPORT

STEEL SIGN

TELESCOPING

EXISTING PROPOSED
WIDTH HEIGHT WIDTH HEIGHT

(FT) (FT) (FT) (FT) (SQ FT) (SQ FT) (FOOT) (EACH) (EACH) (EACH) (SQ FT) (SQ FT) (SQ FT) (EACH) (FT) (FT)

STREET

PEORIA

PEO-01-ST CTA BUS STOP CUSTOM EXISTING SIGN TO REMAIN 3700+06 69.03' LT - - 1.50 2.00 - - 1

PEO-02-LP PEDESTRIAN CROSSING W11-2 EXISTING SIGN TO REMAIN 3700+06 47.33' LT - - 2.50 2.50 - -

PEO-03-LP TOW ZONE R7-201-4 EXISTING SIGN TO REMAIN 3700+06 27.86' RT - - 1.50 1.50 - -

PEO-04-CP UIC CUSTOM
SIGN (SEE NOTE 1)

REMOVE AND REPLACE
3700+56 3.39' LT (BY OTHERS) 3.33 9.00 3.33 9.00

PEO-05-ST UIC MAP CUSTOM
SIGN (SEE NOTE 1)

REMOVE AND REPLACE
3702+38 0.16' RT (BY OTHERS) 2.92 2.92 2.92 2.92 1

PEO-06-ST NO PETS ALLOWED CUSTOM
SIGN (SEE NOTE 1)

REMOVE AND REPLACE
3702+58 45.03' RT (BY OTHERS) 1.50 1.00 1.50 1.00 1

PEO-07-ST NO PARKING-ANY TIME R7-4 REMOVE 3703+18 21.20' LT - - 1.50 1.00 - - 1 1

PEO-08-ST NO PARKING-ANY TIME R7-4 REMOVE 3703+18 21.02' RT - - 1.00 1.50 - - 1 1

PEO-09-ST WELCOME TO UIC CUSTOM
SIGN (SEE NOTE 1)

REMOVE AND REPLACE
3703+56 26.14' RT (BY OTHERS) 3.92 4.58 3.92 4.58 2

PEO-10-ST HANDICAP ACCESS CUSTOM
SIGN (SEE NOTE 2)

REMOVE AND REPLACE

3703+99 9.38' RT

(BY OTHERS) 1.00 1.50 1.00 1.50

2

PEO-11-ST CTA BLUE LINE UIC-HALSTED CUSTOM
SIGN (SEE NOTE 2)

REMOVE AND REPLACE
(BY OTHERS) 0.33 1.42 0.33 1.42

PEO-12-ST TOW ZONE R7-201-4 REMOVE 3704+03 2.59' LT - - 1.50 1.00 - - 1 1

PEO-13-LP TOW ZONE R7-201-1/3 REMOVE 3705+14 20.99' LT - - 1.50 1.50 - - 2.25

PEO-14-LP TOW ZONE R7-201-1/3 REMOVE 3705+15 21.12' RT - - 1.50 1.00 - - 1.50

PEO-15-ST TOW ZONE R7-201-1/3 REMOVE 3705+52 20.68' LT - - 1.50 1.50 - - 1 1

PEO-16-ST UIC SIGN CUSTOM
SIGN (SEE NOTE 1 & 3)

REMOVE AND REPLACE
3706+37 22.89' LT (SEE NOTE 3) 4.83 3.75 4.83 3.75 2

PEO-17-LP NO PARKING/LOADING ZONE R7-601-93 REMOVE 3706+38 20.89' RT - - 1.50 1.00 - - 1 1.50

PEO-18-ST NO PARKING / TOW ZONE R7-201-4 REMOVE 3706+52 20.85' LT - - 1.50 1.50 - - 1 1

PEO-19-ST NO PARKING / TOW ZONE R7-201-4 REMOVE AND REPLACE SIGN 3706+79 20.17' LT 3706+82 21.50' LT 1.50 1.50 1.50 1.50 1 1 2.25 1

PEO-20-ST NO PARKING / TOW ZONE /  LEFT ARROW R7-201-3 REMOVE AND REPLACE SIGN
3707+07 20.98' RT

3706+87 20.75' RT 1.50 1.50 1.50 1.50
1 1

2.25 1

PEO-21-ST NO PARKING/LOADING ZONE R7-601-91 REMOVE - - 1.50 1.00 - -

PEO-22-ST UIC SIGN CUSTOM EXISTING SIGN TO REMAIN 3707+23 22.84' LT - - 4.75 2.75 - - 2

PEO-23-LP STOP R1-1-2 EXISTING SIGN TO REMAIN
3707+48 21.15' RT

- - 3.00 3.00 - -
1

PEO-24-LP STOP R1-1-2 EXISTING SIGN TO REMAIN - - 3.00 3.00 - -

PEO-25-ST UIC SIGN CUSTOM EXISTING SIGN TO REMAIN 3707+53 32.15'  RT - - 4.75 2.75 - - 2

EB I-290

EB-01-BM I-90/94 WEST KENNEDY EXPY - WISCONSIN CUSTOM PROPOSED SIGN - - 339+10 5.33' RT - - 23.00 11.50 264.50 15

EB-02-BM I-90/94 EAST RYAN EXPY - INDIANA CUSTOM PROPOSED SIGN - - 339+12 25.36' RT - - 19.50 11.00 214.50 15

EB-03-BM I-90/94 WEST KENNEDY EXPY - WISCONSIN CUSTOM REMOVE 345+53 5.60' RT - - 16.50 10.50 - - 17 1

EB-04-BM I-90/94 EAST RYAN EXPY - INDIANA CUSTOM REMOVE 345+53 24.00' RT - - 17.00 10.50 - - 17 1

EB-05-BM PEORIA STREET 900 W CUSTOM REMOVE AND REPLACE SIGN 345+53 39.46' RT 345+50 52.00' RT 6.00 2.00 7.00 2.50 12.00 17.50

EB-06-BM NO PANEL - - 345+53 11.70' LT - - 17

WB I-290

WB-01-BM EXIT 28B - ASHLAND AVE/PAULINA ST 3/4 MILE CUSTOM REMOVE & RELOCATE 346+02 0.00' RT - - 19.00 9.50 - - 19 1

WB-02A-BM EXIT 28B CUSTOM PROPOSED SIGN
- -

346+02 0.00' RT
- -

11.50 2.50 28.75
17

WB-02B-BM ASHLAND AVE 3/4 MILE CUSTOM PROPOSED SIGN 346+02 0.00' RT 17.00 6.00 102.00

WB-03A-BM EXIT 29B CUSTOM REMOVE AND REPLACE SIGN
346+00 26.86' LT

346+02 55.26' LT
18.00 7.50

11.50 2.50
18 1

28.75
18

WB-03B-BM MORGAN ST 1000 W CUSTOM REMOVE AND REPLACE SIGN 346+02 55.26' LT 17.50 5.00 87.50

WB-04-TS PEORIA STREET 900 W CUSTOM REMOVE AND REPLACE SIGN 346+08 45.66' LT 346+02 66.16' LT 6.00 2.00 7.00 2.50 1 17.50 35

WB-05-LP AMERICAN BYWAYS D6-4 EXISTING SIGN TO REMAIN 346+75 49.11' LT - - 2.00 2.00 - -

TOTAL 6 12 88 4 7 1 5 35 726 2 65 35
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