STATE OF ILLINOIS

DEPARTMENT OF TRANSPORTATION

FOR INDEX OF SHEETS, SEE SHEET NO.

PROPOSED HIGHWAY PLANS

FAI ROUTE 290/FAP ROUTE 389: I-290/IL 110 **AUSTIN BLVD TO WELLS STREET** SECTION: 2019-165-1 EXPRESSWAY HIGHWAY CLEANING (LITTER/DEBRIS REMOVAL) **COUNTY: COOK** C-91-131-20



ENGINEERING SCALES. REDUCED SIZED PLANS WILL NOT CONFORM TO STANDARD SCALES. IN MAKING MEASUREMENTS ON REDUCED PLANS, THE ABOVE SCALES MAY BE USED.

JOINT UTILITY LOCATION INFORMATION FOR EXCAVATION 1-800-892-0123 OR 811

PROJECT ENGINEER: J. ALAIN MIDY (847) 221-3056 PROJECT MANAGER: FAWAD AQUEEL (847) 705-4247

CONTRACT NO. 62K38


0

LOCATION MAP - SEE INDEX OF SHEETS

0-91-331-20 LOCATION OF SECTION INDICATED THUS: - -

2019-165-1

* * FAI 290 PAP 389



PRINTED BY THE AUTHORITY OF THE STATE OF ILLINOIS

INDEX OF SHEETS

1. TITLE SHEET

2. INDEX OF SHEETS
APPLICABLE STATE STANDARDS

3. SUMMARY OF QUANTITIES SCHEDULE OF CLEANING STARTING DATES

4. EXPRESSWAY CLEANING: I-290 & IL 110

5. TRAFFIC CONTROL DETAILS FOR FREEWAY SHOULDER CLOSURES AND PARTIAL RAMP CLOSURES (TC-17)

STATE STANDARDS

701101-05 OFF-ROAD OPERATION MULTILANE, 15' TO 24" FROM PAVEMENT EDGE OFF-ROAD OPERATION MULTILANE, MORE THAN 15' AWAY 701106-02

701428-01 TRAFFIC CONTROL SETUP AND REMOVAL FREEWAY/EXPRESSWAY

701901-08 TRAFFIC CONTROL DEVICES

> ILLINOIS DEPARTMENT OF TRANSPORTATION INDEX OF SHEETS AND STATE STANDARDS SCALE: VERT. HORIZ. DRAWN BY DATE CHECKED BY

CONTRACT NO. 62K38 COUNTY TOTAL SHEE SHEETS NO.

TO STA.

FED. ROAD DIST. NO. ILLINOIS FED. AID PROJECT

F.A. SECTION

** FAI 290 ** 2019-165-I COOK STA.

CONTRACT NO. 62K38 RTE. SECTION COUNTY TOTAL SHEET NO. COOK * * 2019-165-I STA. TO STA. FED. ROAD DIST. NO. ILLINOIS FED. AID PROJECT

SUMMARY OF QUANTITIES

			URBAN	100 % STATE 0044
CODE NO.	ITEM	UNIT	TOTAL QUANTITIES	EXPRESSWAY
X0326643	LITTER PICKING	MILE	253	253

- 1. SCHEDULE MAY VARY AS DIRECTED BY THE ENGINEER.
- 2. NO WORK WILL BE ALLOWED DURING ANY LEGAL HOLIDAY PERIOD.
- 3. ALL SCHEDULES OF ANTICIPATED STARTING DATES SHOWN ARE TENTATIVE AS DETERMINED BY THE DEPARTMENT'S OPERATIONAL NEEDS.
- 4. NO DAILY CONTRACTOR WORK REQUESTS/ SCHEDULING SHALL BE AUTORIZED OR APPROVED TO START WHEN IT IS DETERMINED BY THE ENGINEER THAT WEATHER CONDITIONS WILL BE UNFAVORABLE. APPROVAL OF ALL DAILY CONTRACTOR WORK SCHEDULE REQUEST SHALL BE SOLELY DETERMINED BY THE ENGINEER AND OR PROJECT SUPERVISOR.
- 5. ALL SHOULDER CLOSURES SHALL BE IMMEDIATELY REMOVED DURING ALL ADVERSE WEATHER CONDITIONS <u>WITHOUT EXCEPTION</u>, INCLUDING BUT NOT LIMITED TO RAIN, WET ROAD SURFACE (SPRAY FROM TIRES), MIST, DRIZZLE, SLEET, SNOW, FOG AND ANY OTHER CIRCUMSTANCE DETERMINED UNSAFE BY THE ENGINEER. THE CONTRACTOR SHALL IMPLEMENT THIS CONTRACT REQUIREMENT IMMEDIATELY WITHOUT WAITING FOR DEPARTMENT INSTRUCTIONS.
- 6. NO WORK WILL BE ALLOWED ON THE FOLLOWING DATES UNLESS IT IS CONSIDERED AN EMERGENCY, IMMEDIATE HAZARD OR ANY WORK AS DESIGNATED BY THE DEPARTMENT THAT REQUIRES FIRST PRIORITY CORRECTIVE ACTION:

2020: APRIL 10 - APRIL 13 MAY 22 - MAY 26 JULY 2 - JULY 6 SEPTEMBER 4 - SEPTEMBER 8 NOVEMBER 23 - DECEMBER 1 DECEMBER 23 - JANUARY 1/2021 EASTER HOLIDAY
MEMORIAL DAY HOLIDAY
INDEPENDENCE DAY HOLIDAY
LABOR DAY HOLIDAY THANKSGIVING HOLIDAY CHRISTMAS/NEW YEAR'S HOLIDAY


> ILLINOIS DEPARTMENT OF TRANSPORTATION SUMMARY OF QUANTITIES SCHEDULE OF STARTING DATES SCALE: VERT. HORIZ.

DATE

DRAWN BY

DATE NAME SCALE NAME

** FAI 290 PAP 389 ** 2019-165-I STA. TO STA. FED. ROAD DIST. NO. ILLINOIS FED. AID PROJECT



REVISIONS		ILLINOIS DEPARTMENT OF TRANSPORTATION				
NAME DATE		ILLINOIS DEPARTMENT OF TRANSFORTATION				
		EXPRESSWAY CLEANING LITTER/ DEBRIS				
			REMOVAL			
		I-290 & ILL 110.				
		•	230 % 122 1101			
		SCALE: VERT.	DRAWN BY			
		HORIZ.	DRAWN BT			
		DATE	CHECKED BY			
·						

PLOT DATE = 11/25/2019 FILE NAME = pwi/planroom.dot PLOT SCALE = 105.8824 '/ in. USER NAME = roth.pp

