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1. TIME AND PLACE OF OPENING BIDS.  Electronic bids are to be submitted to the electronic bidding system (iCX-
Integrated Contractors Exchange).  All bids must be submitted to the iCX system prior to 10:00 a.m. on January 17, 
2020, at which time the bids will be publicly opened from the iCX SecureVault. 

 
2. DESCRIPTION OF WORK.  The proposed improvement is identified and advertised for bids in the Invitation for Bids 

as: 
 

Contract No.  ED019 
Edgar County Airport 
Paris, Illinois 
Edgar County 
Illinois Project No.  PRG-4558 
SBG Project No.  3-17-SBGP-139/144 

 
East Aircraft Parking Ramp Expansion & Rehabilitate Partial Parallel Taxiway to Runway 9/27 
 
For engineering information, please contact Barry Stolz, P.E. of Hanson Professional Services, Inc. at 
314.942.5288. 
 

3. INSTRUCTIONS TO BIDDERS.   
 

(a) This Notice, the invitation for bids, proposal and letter of award shall, together with all other documents in 
accordance with Article 10-18 of the Illinois Standard Specifications for Construction of Airports, become part of 
the contract.  Bidders are cautioned to read and examine carefully all documents, to make all required 
inspections, and to inquire or seek explanation of the same prior to submission of a bid. 

 
(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires the bidder to 

make various certifications as a part of the proposal and contract.  By execution and submission of the proposal, 
the bidder makes the certification contained therein.  A false or fraudulent certification shall, in addition to all other 
remedies provided by law, be a breach of contract and may result in termination of the contract. 

 
4. AWARD CRITERIA AND REJECTION OF BIDS.  This contract will be awarded within 90 calendar days to the lowest 

responsive and responsible bidder considering conformity with the terms and conditions established by the 
Department in the rules, Invitation for Bids and contract documents.  The issuance of plans and proposal forms for 
bidding based upon a prequalification rating shall not be the sole determinant of responsibility.  The Department 
reserves the right to determine responsibility at the time of award, to reject any or all proposals, to readvertise the 
proposed improvement, and to waive technicalities. 

 
5. PRE-BID CONFERENCE.  N/A  

 
6. DISADVANTAGED BUSINESS POLICY.  The DBE goal for this contract is 4.0%. 
 
7. SPECIFICATIONS AND DRAWINGS.  The work shall be done in accordance with the Illinois Standard Specifications 

for Construction of Airports, the Special Provisions dated November 15, 2019, and the Construction Plans dated 
November 15, 2019 as approved by the Illinois Department of Transportation, Division of Aeronautics. 

  

NOTICE TO BIDDERS 

Rev. 10/17/2019 
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8. BIDDING REQUIREMENTS AND BASIS OF AWARD.  When alternates are included in the proposal, the following 
shall apply: 

 
a. Additive Alternates 

 
(1) Bidders must submit a bid for the Base Bid and for all Additive Alternates. 
 
(2) Award of this contract will be made to the lowest responsible qualified bidder computed as follows: 

 
The lowest aggregate amount of (i) the Base Bid plus (ii) any Additive Alternate(s) which the Department 
elects to award. 
 
The Department may elect not to award any Additive Alternates.  In that case, award will be to the lowest 
responsible qualified bidder of the Base Bid. 

 
b. Optional Alternates 

 
(1) Bidders must submit a bid for the Base Bid and for either Alternate A or Alternate B or for both Alternate A 

and Alternate B. 
 
(2) Award of this contract will be made to the lowest responsible qualified bidder computed as follows: 

 
The lower of the aggregate of either (i) the Base Bid plus Alternate A or (ii) the Base Bid plus Alternate B. 

 
9. CONTRACT TIME.  The Contractor shall complete all work within the specified contract time.  Any calendar day 

extension beyond the specified contract time must be fully justified, requested by the Contractor in writing, and 
approved by the Engineer, or be subject to liquidated damages. 

 
The contract time for this contract is 34 calendar days. 

 
10. INDEPENDENT WEIGHT CHECKS.  The Department reserves the right to conduct random unannounced 

independent weight checks on any delivery for bituminous, aggregate or other pay item for which the method of 
measurement for payment is based on weight.  The weight checks will be accomplished by selecting, at random, a 
loaded truck and obtaining a loaded and empty weight on an independent scale.  In addition, the department may 
perform random weight checks by obtaining loaded and empty truck weights on portable scales operated by 
department personnel. 

 
11. MATERIAL COST ADJUSTMENTS.  Federal Aviation Administration rules prohibit the use of escalation clauses for 

materials.  Therefore, the Illinois Department of Transportation, Division of Aeronautics cannot offer any material cost 
adjustment provisions for projects that utilize Federal Funds. 

 
12. GOOD FAITH COMPLIANCE.  The Illinois Department of Transportation has made a good faith effort to include all 

statements, requirements, and other language required by federal and state law and by various offices within federal 
and state governments whether that language is required by law or not.  If anything of this nature has been left out or 
if additional language etc. is later required, the bidder/contractor shall cooperate fully with the Department to modify 
the contract or bid documents to correct the deficiency.  If the change results in increased operational costs, the 
Department shall reimburse the contractor for such costs as it may find to be reasonable. 

 
 

 
 

     By Order of the 
     Illinois Department of Transportation 
 
     Omer Osman,      
     Acting Secretary 
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ILLINOIS DEPARTMENT OF TRANSPORTATION 

DIVISION OF AERONAUTICS 
 
REQUIRED CONTRACT PROVISIONS FOR STATE FUNDED AIRPORT CONSTRUCTION PROJECTS 
 
The following provisions are State of Illinois requirements and are in addition to the REQUIRED CONTRACT 
PROVISIONS FOR AIRPORT IMPROVEMENT PROGRAM AND FOR OBLIGATED SPONSORS 
 
DISADVANTAGED BUSINESS POLICY 
 
NOTICE:  This proposal contains the special provision entitled “Disadvantaged Business Participation.”  Inclusion of this Special 
Provision in this contract satisfies the obligations of the Department of Transportation under federal law as implemented by 49 CFR 23 
and under the Illinois “Minority and Female Business Enterprise Act.” 
 
POLICY:  It is public policy that the businesses defined in 49 CFR Part 23 shall have the maximum opportunity to participate in the 
performance of contracts financed in whole or in part with State or Federal funds.  Consequently, the requirements of 49 CFR Part 23 
apply to this contract. 
 
OBLIGATION:  The Contractor agrees to ensure that the businesses defined in 49 CFR Part 23 have the maximum opportunity to 
participate in the performance of this contract.  In this regard, the Contractor shall take all necessary and reasonable steps, in 
accordance with 49 CFR Part 23, to ensure that the said businesses have the maximum opportunity to compete for and perform 
portions of this contract.  The Contractor shall not discriminate on the basis of race, color, national origin, or sex in the selection and 
retention of subcontractors, including procurement of materials and leases of equipment. 

 
The Contractor shall include the above Policy and Obligation statements of this Special Provision in every subcontract, including 
procurement of materials and leases of equipment. 
 
DBE/WBE CONTRACTOR FINANCE PROGRAM:  On contracts where a loan has been obtained through the DBE/WBE Contractor 
Finance Program, the Contractor shall cooperate with the Department by making all payments due to the DBE/WBE Contractor by 
means of a two-payee check payable to the Lender (Bank) and the Borrower (DBE/WBE Contractor). 
 
BREACH OF CONTRACT:  Failure to carry out the requirements set forth above and in the Special Provision shall constitute a breach 
of contract and may result in termination of the contract or liquidated damages as provided in the special provision. 
 
SPECIAL PROVISION FOR DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE) 
Effective:  September 1, 2000 
Revised:  March 2, 2019 
 
FEDERAL OBLIGATION.  The Department of Transportation, as a recipient of federal financial assistance, is required to take all 
necessary and reasonable steps to ensure nondiscrimination in the award and administration of contracts.  Consequently, the federal 
regulatory provisions of 49 CFR Part 26 apply to this contract concerning the utilization of disadvantaged business enterprises.  For the 
purposes of this Special Provision, a disadvantaged business enterprise (DBE) means a business certified by the Department in 
accordance with the requirements of 49 CFR Part 26 and listed in the Illinois Unified Certification Program (IL UCP) DBE Directory. 
 
STATE OBLIGATION.  This Special Provision will also be used by the Department to satisfy the requirements of the Business 
Enterprise for Minorities, Females, and Persons with Disabilities Act, 30 ILCS 575.  When this Special Provision is used to satisfy state 
law requirements on 100 percent state-funded contracts, the federal government has no involvement in such contracts (not a federal-
aid contract) and no responsibility to oversee the implementation of this Special Provision by the Department on those contracts.  DBE 
participation on 100 percent state-funded contracts will not be credited toward fulfilling the Department’s annual overall DBE goal 
required by the US Department of Transportation to comply with the federal DBE program requirements. 
 
CONTRACTOR ASSURANCE.  The Contractor makes the following assurance and agrees to include the assurance in each 
subcontract the Contractor signs with a subcontractor. 
 
The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race, color, national origin, or sex in the 
performance of this contract.  The Contractor shall carry out applicable requirements of 49 CFR Part 26 in the award and administration 
of contracts funded in whole or in part with federal or state funds.  Failure by the Contractor to carry out these requirements is a 
material breach of this contract, which may result in the termination of this contract or such other remedy as the recipient deems 
appropriate, which may include, but is not limited to: 
 
(a) Withholding progress payments; 
 
(b) Assessing sanctions; 
 
(c) Liquidated damages; and/or 
 
(d) Disqualifying the Contractor from future bidding as non-responsible. 
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OVERALL GOAL SET FOR THE DEPARTMENT.  As a requirement of compliance with 49 CFR Part 26, the Department has set an 
overall goal for DBE participation in its federally assisted contracts.  That goal applies to all federal-aid funds the Department will 
expend in its federally assisted contracts for the subject reporting fiscal year.  The Department is required to make a good faith effort to 
achieve the overall goal.  The dollar amount paid to all approved DBE companies performing work called for in this contract is eligible to 
be credited toward fulfillment of the Department’s overall goal. 
 
CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR.  This contract includes a specific DBE utilization goal established by 
the Department.  The goal has been included because the Department has determined the work of this contract has subcontracting 
opportunities that may be suitable for performance by DBE companies.  The determination is based on an assessment of the type of 
work, the location of the work, and the availability of DBE companies to do a part of the work.  The assessment indicates, in the 
absence of unlawful discrimination and in an arena of fair and open competition, DBE companies can be expected to perform 4.0% of 
the work.  This percentage is set as the DBE participation goal for this contract.  Consequently, in addition to the other award criteria 
established for this contract, the Department will only award this contract to a bidder who makes a good faith effort to meet this goal of 
DBE participation in the performance of the work.  A bidder makes a good faith effort for award consideration if either of the following is 
done in accordance with the procedures set for in this Special Provision: 
 
(a) The bidder documents enough DBE participation has been obtained to meet the goal or, 
 
(b) The bidder documents a good faith effort has been made to meet the goal, even though the effort did not succeed in obtaining 
enough DBE participation to meet the goal. 
 
DBE LOCATOR REFERENCES.  Bidders shall consult the IL UCP DBE Directory as a reference source for DBE-certified companies.  
In addition, the Department maintains a letting and item specific DBE locator information system whereby DBE companies can register 
their interest in providing quotes on particular bid items advertised for letting.  Information concerning DBE companies willing to quote 
work for particular contracts may be obtained by contacting the Department’s Bureau of Small Business Enterprises at telephone 
number (217) 785-4611, or by visiting the Department’s website at: 
http://www.idot.illinois.gov/doing-business/certifications/disadvantaged-business-enterprise-certification/il-ucp-directory/index. 
 
BIDDING PROCEDURES.  Compliance with this Special Provision is a material bidding requirement and failure of the bidder to comply 
will render the bid not responsive. 
 
The bidder shall submit a DBE Utilization Plan (form SBE 2026), and a DBE Participation Statement (form SBE 2025) for each DBE 
company proposed for the performance of work to achieve the contract goal, with the bid.  If the Utilization Plan indicates the contract 
goal will not be met, documentation of good faith efforts shall also be submitted.  The documentation of good faith efforts must include 
copies of each DBE and non-DBE subcontractor quote submitted to the bidder when a non-DBE subcontractor is selected over a DBE 
for work on the contract.  The required forms and documentation must be submitted as a single .pdf file using the “Integrated Contractor 
Exchange (iCX)” application within the Department’s “EBids System”. 
 
The Department will not accept a Utilization Plan if it does not meet the bidding procedures set forth herein and the bid will be declared 
not responsive.  In the event the bid is declared not responsive, the Department may elect to cause the forfeiture of the penal sum of 
the bidder’s proposal guaranty and may deny authorization to bid the project if re-advertised for bids.   
 
GOOD FAITH EFFORT PROCEDURES.  The contract will not be awarded until the Utilization Plan is approved.  All information 
submitted by the bidder must be complete, accurate and adequately document enough DBE participation has been obtained or 
document the good faith efforts of the bidder, in the event enough DBE participation has not been obtained, before the Department will 
commit to the performance of the contract by the bidder.  The Utilization Plan will be approved by the Department if the Utilization Plan 
documents sufficient commercially useful DBE work to meet the contract goal or the bidder submits sufficient documentation of a good 
faith effort to meet the contract goal pursuant to 49 CFR Part 26, Appendix A.  This means the bidder must show that all necessary and 
reasonable steps were taken to achieve the contract goal.  Necessary and reasonable steps are those which, by their scope, intensity 
and appropriateness to the objective, could reasonably be expected to obtain sufficient DBE participation, even if they were not 
successful.  The Department will consider the quality, quantity, and intensity of the kinds of efforts the bidder has made.  Mere pro 
forma efforts, in other words efforts done as a matter of form, are not good faith efforts; rather, the bidder is expected to have taken 
genuine efforts that would be reasonably expected of a bidder actively and aggressively trying to obtain DBE participation sufficient to 
meet the contract goal. 
 
(a) The following is a list of types of action that the Department will consider as part of the evaluation of the bidder’s good faith 
efforts to obtain participation.  These listed factors are not intended to be a mandatory checklist and are not intended to be exhaustive.  
Other factors or efforts brought to the attention of the Department may be relevant in appropriate cases and will be considered by the 
Department. 
 
(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid meetings, advertising and/or written notices) 
the interest of all certified DBE companies that have the capability to perform the work of the contract.  The bidder must solicit this 
interest within sufficient time to allow the DBE companies to respond to the solicitation.  The bidder must determine with certainty if the 
DBE companies are interested by taking appropriate steps to follow up initial solicitations. 
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(2) Selecting portions of the work to be performed by DBE companies in order to increase the likelihood that the DBE goals will be 
achieved.  This includes, where appropriate, breaking out contract work items into economically feasible units to facilitate DBE 
participation, even when the Contractor might otherwise prefer to perform these work items with its own forces. 
 
(3) Providing interested DBE companies with adequate information about the plans, specifications, and requirements of the 
contract in a timely manner to assist them in responding to a solicitation. 
 
(4) a. Negotiating in good faith with interested DBE companies.  It is the bidder’s responsibility to make a portion of the 
work available to DBE subcontractors and suppliers and to select those portions of the work or material needs consistent with the 
available DBE subcontractors and suppliers, so as to facilitate DBE participation.  Evidence of such negotiation includes the names, 
addresses, and telephone numbers of DBE companies that were considered; a description of the information provided regarding the 
plans and specifications for the work selected for subcontracting; and evidence as to why additional agreements could not be reached 
for DBE companies to perform the work. 
 
b. A bidder using good business judgment would consider a number of factors in negotiating with subcontractors, including DBE 
subcontractors, and would take a firm’s price and capabilities as well as contract goals into consideration.  However, the fact that there 
may be some additional costs involved in finding and using DBE companies is not in itself sufficient reason for a bidder’s failure to meet 
the contract DBE goal, as long as such costs are reasonable.  Also the ability or desire of a bidder to perform the work of a contract with 
its own organization does not relieve the bidder of the responsibility to make good faith efforts.  Bidders are not, however, required to 
accept higher quotes from DBE companies if the price difference is excessive or unreasonable.  In accordance with the above Bidding 
Procedures, the documentation of good faith efforts must include copies of each DBE and non-DBE subcontractor quote submitted to 
the bidder when a non-DBE subcontractor was selected over a DBE for work on the contract. 
 
(5) Not rejecting DBE companies as being unqualified without sound reasons based on a thorough investigation of their 
capabilities.  The bidder’s standing within its industry, membership in specific groups, organizations, or associations and political or 
social affiliations (for example union vs. non-union employee status) are not legitimate causes for the rejection or non-solicitation of bids 
in the bidder’s efforts to meet the project goal. 
 
(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of credit, or insurance as required by the 
recipient or Contractor. 
 
(7) Making efforts to assist interested DBE companies in obtaining necessary equipment, supplies, materials, or related 
assistance or services. 
 
(8) Effectively using the services of available minority/women community organizations; minority/women contractors’ groups; 
local, state, and federal minority/women business assistance offices; and other organizations as allowed on a case-by-case basis to 
provide assistance in the recruitment and placement of DBE companies. 
 
(b) If the Department determines the bidder has made a good faith effort to secure the work commitment of DBE companies to 
meet the contract goal, the Department will award the contract provided it is otherwise eligible for award.  If the Department determines 
the bidder has failed to meet the requirements of this Special Provision or that a good faith effort has not been made, the Department 
will notify the responsible company official designated in the Utilization Plan that the bid is not responsive.  The notification will also 
include a statement of reasons for the adverse determination.  If the Utilization Plan is not approved because it is deficient as a 
technical matter, unless waived by the Department, the bidder will be notified and will be allowed no more than a five calendar day 
period to cure the deficiency. 
 
(c) The bidder may request administrative reconsideration of an adverse determination by emailing the Department at 
“DOT.DBE.UP@illinois.gov” within the five calendar days after the receipt of the notification of the determination.  The determination 
shall become final if a request is not made on or before the fifth calendar day.  A request may provide additional written documentation 
or argument concerning the issues raised in the determination statement of reasons, provided the documentation and arguments 
address efforts made prior to submitting the bid.  The request will be reviewed by the Department’s Reconsideration Officer.  The 
Reconsideration Officer will extend an opportunity to the bidder to meet in person to consider all issues of documentation and whether 
the bidder made a good faith effort to meet the goal.  After the review by the Reconsideration Officer, the bidder will be sent a written 
decision within ten working days after receipt of the request for reconsideration, explaining the basis for finding that the bidder did or did 
not meet the goal or make adequate good faith efforts to do so.  A final decision by the Reconsideration Officer that a good faith effort 
was made shall approve the Utilization Plan submitted by the bidder and shall clear the contract for award.  A final decision that a good 
faith effort was not made shall render the bid not responsive. 
 
CALCULATING DBE PARTICIPATION.  The Utilization Plan values represent work anticipated to be performed and paid for upon 
satisfactory completion.  The Department is only able to count toward the achievement of the overall goal and the contract goal the 
value of payments made for the work actually performed by DBE companies.  In addition, a DBE must perform a commercially useful 
function on the contract to be counted.  A commercially useful function is generally performed when the DBE is responsible for the work 
and is carrying out its responsibilities by actually performing, managing, and supervising the work involved.  The Department and 
Contractor are governed by the provisions of 49 CFR Part 26.55(c) on questions of commercially useful functions as it affects the work.  
Specific counting guidelines are provided in 49 CFR Part 26.55, the provisions of which govern over the summary contained herein. 
 
(a) DBE as the Contractor:  100 percent goal credit for that portion of the work performed by the DBE’s own forces, including the 
cost of materials and supplies.  Work that a DBE subcontracts to a non-DBE does not count toward the DBE goals. 
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(b) DBE as a joint venture Contractor:  100 percent goal credit for that portion of the total dollar value of the contract equal to the 
distinct, clearly defined portion of the work performed by the DBE’s own forces. 
 
(c) DBE as a subcontractor:  100 percent goal credit for the work of the subcontract performed by the DBE’s own forces, including 
the cost of materials and supplies, excluding the purchase of materials and supplies or the lease of equipment by the DBE 
subcontractor from the Contractor or its affiliates.  Work that a DBE subcontractor in turn subcontracts to a non-DBE does not count 
toward the DBE goal. 
 
(d) DBE as a trucker:  100 percent goal credit for trucking participation provided the DBE is responsible for the management and 
supervision of the entire trucking operation for which it is responsible.  At least one truck owned, operated, licensed, and insured by the 
DBE must be used on the contract.  Credit will be given for the following: 
 
(1) The DBE may lease trucks from another DBE firm, including an owner-operator who is certified as a DBE.  The DBE who 
leases trucks from another DBE receives credit for the total value of the transportation services the lessee DBE provides on the 
contract. 
 
(2) The DBE may also lease trucks from a non-DBE firm, including from an owner-operator.  The DBE who leases trucks from a 
non-DBE is entitled to credit only for the fee or commission is receives as a result of the lease arrangement. 
 
(e) DBE as a material supplier: 
 
(1) 60 percent goal credit for the cost of the materials or supplies purchased from a DBE regular dealer. 
 
(2) 100 percent goal credit for the cost of materials of supplies obtained from a DBE manufacturer. 
 
(3) 100 percent credit for the value of reasonable fees and commissions for the procurement of materials and supplies if not a 
DBE regular dealer or DBE manufacturer. 
 
CONTRACT COMPLIANCE.  Compliance with this Special Provision is an essential part of the contract.  The Department is prohibited 
by federal regulations from crediting the participation of a DBE included in the Utilization Plan toward either the contract goal or the 
Department’s overall goal until the amount to be applied toward the goals has been paid to the DBE.  The following administrative 
procedures and remedies govern the compliance by the Contractor with the contractual obligations established by the Utilization Plan.  
After approval of the Utilization Plan and award of the contract, the Utilization Plan and individual DBE Participation Statements become 
part of the contract.  If the Contractor did not succeed in obtaining enough DBE participation to achieve the advertised contract goal, 
and the Utilization Plan was approved and contract awarded based upon a determination of good faith, the total dollar value of DBE 
work calculated in the approved Utilization Plan as a percentage of the awarded contract value shall become the amended contract 
goal.  All work indicated for performance by an approved DBE shall be performed, managed, and supervised by the DBE executing the 
DBE Participation Commitment Statement. 
 
(a) NO AMENDMENT.  No amendment to the Utilization Plan may be made without prior written approval from the Department’s 
Bureau of Small Business Enterprises.  All requests for amendment to the Utilization Plan shall be emailed to the Department at 
DOT.DBE.UP@illinois.gov. 
 
(b) CHANGES TO WORK.  Any deviation from the DBE condition-of-award or contract plans, specifications, or special provisions 
must be approved, in writing, by the Department as provided elsewhere in the Contract.  The Contractor shall notify affected DBEs in 
writing of any changes in the scope of work which result in a reduction in the dollar amount condition-of-award to the contract.  Where 
the revision includes work committed to a new DBE subcontractor, not previously involved in the project, then a Request for Approval of 
Subcontractor, Department form BC 260A or AER 260A, must be signed and submitted.  If the commitment of work is in the form of 
additional tasks assigned to an existing subcontract, a new Request for Approval of Subcontractor will not be required.  However, the 
Contractor must document efforts to assure the existing DBE subcontractor is capable of performing the additional work and has 
agreed in writing to the change. 
 
(c) SUBCONTRACT.  The Contractor must provide copies of DBE subcontracts to the Department upon request.  Subcontractors 
shall ensure that all lower tier subcontracts or agreements with DBEs to supply labor or materials be performed in accordance with this 
Special Provision. 
 
(d) ALTERNATIVE WORK METHODS.  In addition to the above requirements for reductions in the condition of award, additional 
requirements apply to the two cases of Contractor-initiated work substitution proposals.  Where the contract allows alternate work 
methods which serve to delete or create underruns in condition of award DBE work, and the Contractor selects that alternate method 
or, where the Contractor proposes a substitute work method or material that serves to diminish or delete work committed to a DBE and 
replace it with other work, then the Contractor must demonstrate one of the following: 
 
(1) The replacement work will be performed by the same DBE (as long as the DBE is certified in the respective item of work) in a 
modification of the condition of award; or 
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(2) The DBE is aware its work will be deleted or will experience underruns and has agreed in writing to the change.  If this occurs, 
the Contractor shall substitute other work of equivalent value to a certified DBE or provide documentation of good faith efforts to do so; 
or 
 
(3) The DBE is not capable of performing the replacement work or has declined to perform the work at a reasonable competitive 
price.  If this occurs, the Contractor shall substitute other work of equivalent value to a certified DBE or provide documentation of good 
faith efforts to do so. 
 
(e) TERMINATION AND REPLACEMENT PROCEDURES.  The Contractor shall not terminate or replace a DBE listed on the 
approved Utilization Plan, or perform with other forces work designated for a listed DBE except as provided in this Special Provision.  
The Contractor shall utilize the specific DBEs listed to perform the work and supply the materials for which each is listed unless the 
Contractor obtains the Department’s written consent as provided in subsection (a) of this part.  Unless Department consent is provided 
for termination of a DBE subcontractor, the Contractor shall not be entitled to any payment for work or material unless it is performed or 
supplied by the DBE in the Utilization Plan. 
 
As stated above, the Contractor shall not terminate or replace a DBE subcontractor listed in the approved Utilization Plan without prior 
written consent.  This includes, but is not limited to, instances in which the Contractor seeks to perform work originally designated for a 
DBE subcontractor with its own forces or those of an affiliate, a non-DBE firm, or with another DBE firm.  Written consent will be 
granted only if the Bureau of Small Business Enterprises agrees, for reasons stated in its concurrence document, that the Contractor 
has good cause to terminate or replace the DBE firm.  Before transmitting to the Bureau of Small Business Enterprises any request to 
terminate and/or substitute a DBE subcontractor, the Contractor shall give notice in writing to the DBE subcontractor, with a copy to the 
Bureau, of its intent to request to terminate and/or substitute, and the reason for the request.  The Contractor shall give the DBE five 
days to respond to the Contractor’s notice.  The DBE so notified shall advise the Bureau and the Contractor of the reasons, if any, why 
it objects to the proposed termination of its subcontract and why the Bureau should not approve the Contractor’s action.  If required in a 
particular case as a matter of public necessity, the Bureau may provide a response period shorter than five days. 
 
For purposes of this paragraph, good cause includes the following circumstances: 
 
(1) The listed DBE subcontractor fails or refuses to execute a written contract; 
 
(2) The listed DBE subcontractor fails or refuses to perform the work of its subcontract in a way consistent with normal industry 
standards.  Provided, however, that good cause does not exist if the failure or refusal of the DBE subcontractor to perform its work on 
the subcontract results from the bad faith or discriminatory action of the Contractor; 
 
(3) The listed DBE subcontractor fails or refuses to meet the Contractor’s reasonable, nondiscriminatory bond requirements; 
 
(4) The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit unworthiness; 
 
(5) The listed DBE subcontractor is ineligible to work on public works projects because of suspension and debarment proceedings 
pursuant 2 CFR Parts 180, 215 and 1200 or applicable state law. 
 
(6) The Contractor has determined the listed DBE subcontractor is not a responsible contractor; 
 
(7) The listed DBE subcontractor voluntarily withdraws from the projects and provides written notice to the Contractor of its 
withdrawal; 
 
(8) The listed DBE is ineligible to receive DBE credit for the type of work required; 
 
(9) A DBE owner dies or becomes disabled with the result that the listed DBE subcontractor is unable to complete its work on the 
contract; 
 
(10) Other documented good cause that compels the termination of the DBE subcontractor.  Provided, that good cause does not 
exist if the Contractor seeks to terminate a DBE it relied upon to obtain the contract so that the Contractor can self-perform the work for 
which the DBE contractor was engaged or so that the Contractor can substitute another DBE or non-DBE contractor after contract 
award. 
 
When a DBE is terminated or fails to complete its work on the Contract for any reason, the Contractor shall make a good faith effort to 
find another DBE to substitute for the original DBE to perform at least the same amount of work under the contract as the terminated 
DBE to the extent needed to meet the established Contract goal.  The good faith efforts shall be documented by the Contractor.  If the 
Department requests documentation under this provision, the Contractor shall submit the documentation within seven days, which may 
be extended for an additional seven days if necessary at the request of the Contractor.  The Department will provide a written 
determination to the Contractor stating whether or not good faith efforts have been demonstrated. 
 
(f) FINAL PAYMENT.  After the performance of the final item of work or delivery of material by a DBE and final payment therefore 
to the DBE by the Contractor, but not later than 30 calendar days after payment has been made by the Department to the Contractor for 
such work or material, the Contractor shall submit a DBE Payment Agreement on Department form SBE 2115 to the Resident 
Engineer.  If full and final payment has not been made to the DBE, the DBE Payment Agreement shall indicate whether a disagreement 
as to the payment required exists between the Contractor and the DBE or if the Contractor believes the work has not been satisfactorily 



8 

completed.  If the Contractor does not have the full amount of work indicated in the Utilization Plan performed by the DBE companies 
indicated in the Utilization Plan and after good faith efforts are reviewed, the Department may deduct from contract payments to the 
Contractor the amount of the goal not achieved as liquidated and ascertained damages.  The Contractor may request an administrative 
reconsideration of any amount deducted as damages pursuant to subsection (h) of this part. 
 
(g) ENFORCEMENT.  The Department reserves the right to withhold payment to the Contractor to enforce the provisions of this 
Special Provision.  Final payment shall not be made on the contract until such time as the Contractor submits sufficient documentation 
demonstrating achievement of the goal in accordance with this Special Provision or after liquidated damages have been determined 
and collected. 
 
(h) RECONSIDERATION.  Notwithstanding any other provision of the contract, including but not limited to Article 109.09 of the 
Standard Specifications, the Contractor may request administrative reconsideration of a decision to deduct the amount of the goal not 
achieved as liquidated damages.  A request to reconsider shall be delivered to the Contract Compliance Section and shall be handled 
and considered in the same manner as set forth in paragraph (c) of “Good Faith Effort Procedures” of this Special Provision, except a 
final decision that a good faith effort was not made during contract performance to achieve the goal agreed to in the Utilization Plan 
shall be the final administrative decision of the Department.  The result of the reconsideration process is not administratively appealable 
to the U.S. Department of Transportation. 
 
SPECIAL PROVISION FOR WEEKLY DBE TRUCKING REPORTS (BDE) 
Effective: June 2, 2012                                                                     
Revised: April 2, 2015 

  
The Contractor shall submit a weekly report of Disadvantaged Business Enterprise (DBE) trucks hired by the Contractor or 
subcontractors (i.e. not owned by the Contractor or subcontractors) that are used for DBE goal credit. 

  
The report shall be submitted to the Resident Engineer on Division of Aeronautics Form “AER 723” within ten business days following 
the reporting period.   The reporting period shall be Monday through Sunday for each week reportable trucking activities occur. 

 
Any costs associated with providing weekly DBE trucking reports shall be considered as included in the contract unit prices bid for the 
various items of work involved and no additional compensation will be allowed. 
 
SPECIAL PROVISION FOR SUBCONTRACTOR MOBILIZATION PAYMENTS 
Effective: November 2, 2017 
Revised: April 1, 2019 
 
To account for the preparatory work and the operations necessary for the movement of subcontractor personnel, equipment, supplies, 
and incidentals to the project site and for all other work or operations that must be performed or costs incurred when beginning work 
approved for subcontracting according to Section 80-01 of the Standard Specifications, the Contractor shall make a mobilization 
payment to each subcontractor. 
 
This mobilization payment shall be made at least seven days prior to the subcontractor starting work.  The amount paid shall be at the 
following percentage of the amount of the subcontract reported on form AER 260A submitted for the approval of the subcontractor’s 
work. 
 

Value of Subcontract Reported on Form AER 260A Mobilization Percentage 
Less than $10,000 25% 
$10,000 to less than $20,000 20% 
$20,000 to less than $40,000 18% 
$40,000 to less than $60,000 16% 
$60,000 to less than $80,000 14% 
$80,000 to less than $100,000 12% 
$100,000 to less than $250,000 10% 
$250,000 to less than $500,000 9% 
$500,000 to $750,000 8% 
Over $750,000 7% 

 
The mobilization payment to the subcontractor is an advance payment of the reported amount of the subcontract and is not a payment 
in addition to the amount of the subcontract; therefore, the amount of the advance payment will be deducted from future progress 
payments. 
 
This provision shall be incorporated directly or by reference into each subcontract approved by the Department. 
 
SPECIAL PROVISION FOR PAYMENTS TO SUBCONTRACTORS 
Effective:  November 2, 2017 
 
Federal regulations found at 49 CFR §26.29 mandate the Department to establish a contract clause to require Contractors to pay 
subcontractors for satisfactory performance of their subcontracts and to set the time for such payments. 
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State law also addresses the timing of payments to be made to subcontractors and material suppliers.  Section 7 of the Prompt 
Payment Act, 30 ILCS 540/7, requires that when a Contractor receives any payment from the Department, the Contractor shall make 
corresponding, proportional payments to each subcontractor and material supplier performing work or supplying material within 15 
calendar days after receipt of the Department payment.  Section 7 of the Act further provides that interest in the amount of two percent 
per month, in addition to the payment due, shall be paid to any subcontractor or material supplier by the Contractor if the payment 
required by the Act is withheld or delayed without reasonable cause.  The Act also provides that the time for payment required and the 
calculation of any interest due applies to transactions between subcontractors and lower-tier subcontractors and material suppliers 
throughout the contracting chain. 
 
This Special Provision establishes the required federal contract clause, and adopts the 15 calendar day requirement of the State 
Prompt Payment Act for purposes of compliance with the federal regulation regarding payments to subcontractors.  This contract is 
subject to the following payment obligations. 
 
When progress payments are made to the Contractor according to Article 90-07 of the Standard Specifications, the Contractor shall 
make a corresponding payment to each subcontractor and material supplier in proportion to the work satisfactorily completed by each 
subcontractor and for the material supplied to perform any work of the contract.  The proportionate amount of partial payment due to 
each subcontractor and material supplier throughout the contracting chain shall be determined by the quantities measured or otherwise 
determined as eligible for payment by the Department and included in the progress payment to the Contractor.  Subcontractors and 
material suppliers shall be paid by the Contractor within 15 calendar days after the receipt of payment from the Department.  The 
Contractor shall not hold retainage from the subcontractors.  These obligations shall also apply to any payments made by 
subcontractors and material suppliers to their subcontractors and material suppliers; and to all payments made to lower tier 
subcontractors and material suppliers throughout the contracting chain.  Any payment or portion of a payment subject to this provision 
may only be withheld from the subcontractor or material supplier to whom it is due for reasonable cause.  If reasonable cause is 
asserted, written notice shall be provided to the applicable subcontractor and/or material supplier and the Engineer within five days of 
the Contractor receiving payment.  The written notice shall identify the contract number, the subcontract or material purchase 
agreement, a detailed reason for refusal, the value of payment being withheld, and the specific remedial actions required of the 
subcontractor and/or material supplier so that payment can be made. 
 
This Special Provision does not create any rights in favor of any subcontractor or material supplier against the State or authorize any 
cause of action against the State on account of any payment, nonpayment, delayed payment, or interest claimed by application of the 
State Prompt Payment Act.  The Department will not approve any delay or postponement of the 15 day requirement except for 
reasonable cause shown after notice and hearing pursuant to Section 7(b) of the State Prompt Payment Act.  State law creates other 
and additional remedies available to any subcontractor or material supplier, regardless of tier, who has not been paid for work properly 
performed or material furnished.  These remedies are a lien against public funds set forth in Section 23(c) of the Mechanics Lien Act, 
770 ILCS 60/23(c), and a recovery on the Contractor’s payment bond according to the Public Construction Bond Act, 30 ILCS 550. 
 
SPECIAL PROVISION FOR SUBCONTRACTOR AND DBE PAYMENT REPORTING (BDE) 
Effective:  April 2, 2018 
 
Subcontractor and Disadvantaged Business Enterprise Payment Reporting 
 
The Contractor shall report all payments made to the following parties: 
 
(a) first tier subcontractors; 
 
(b) lower tier subcontractors affecting disadvantaged business enterprise (DBE) goal credit; 
 
(c) material suppliers or trucking firms that are part of the Contractor’s submitted DBE utilization plan. 
 
The report shall be made through the Department’s on-line subcontractor payment reporting system within 21 days of making the 
payment. 
 
SPECIAL PROVISION FOR ADDITIONAL STATE REQUIREMENTS FOR FEDERAL-AID CONSTRUCTION CONTRACTS 
Effective: February 1, 1969 
Revised: January 1, 2017 
 
EQUAL EMPLOYMENT OPPORTUNITY 
 
In the event of the Contractor's noncompliance with the provisions of this Equal Employment Opportunity Clause, the Illinois Human 
Rights Act, or the Illinois Department of Human Rights Rules and Regulations, the Contractor may be declared ineligible for future 
contracts or subcontracts with the State of Illinois or any of its political sub-divisions or municipal corporations, and the contract may be 
cancelled or voided in whole or in part, and such other sanctions or penalties may be imposed or remedies invoked as provided by 
statute or regulation. 
 
During the performance of this Contract, the Contractor agrees as follows: 
 
(1) That it will not discriminate against any employee or applicant for employment because of race, color, religion, sex, sexual 
orientation, marital status, order of protection status, national origin or ancestry, citizenship status, age, physical or mental disability 
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unrelated to ability, military status, or an unfavorable discharge from military service; and further that it will examine all job 
classifications to determine if minority persons or women are underutilized and will take appropriate affirmative action to rectify any 
such underutilization. 
 
(2) That, if it hires additional employees in order to perform this contract or any portion hereof, it will determine the availability (in 
accordance with the Illinois Department of Human Rights Rules and Regulations) of minorities and women in the area(s) from which it 
may reasonably recruit and it will hire for each job classification for which employees are hired in such a way that minorities and women 
are not underutilized. 
 
(3) That, in all solicitations or advertisements for employees placed by it or on its behalf, it will state that all applicants will be 
afforded equal opportunity without discrimination because of race, color, religion, sex, sexual orientation, marital status, order of 
protection status, national origin or ancestry, citizenship status, age, physical or mental disability unrelated to ability, military status, or 
an unfavorable discharge from military service. 
 
(4) That it will send to each labor organization or representative of workers with which it has or is bound by a collective bargaining 
or other agreement or understanding, a notice advising such labor organization or representative of the Contractor's obligations under 
the Illinois Human Rights Act and the Illinois Department of Human Rights Rules and Regulations. If any labor organization or 
representative fails or refuses to cooperate with the Contractor in its efforts to comply with such Act and Rules and Regulations, the 
Contractor will promptly so notify the Illinois Department of Human Rights and IDOT and will recruit employees from other sources 
when necessary to fulfill its obligations thereunder. 
 
(5) That it will submit reports as required by the Illinois Department of Human Rights Rules and Regulations, furnish all relevant 
information as may from time to time be requested by the Illinois Department of Human Rights or IDOT, and in all respects comply with 
the Illinois Human Rights Act and the Illinois Department of Human Rights Rules and Regulations. 
 
(6) That it will permit access to all relevant books, records, accounts, and work sites by personnel of IDOT and the Illinois 
Department of Human Rights for purposes of investigation to ascertain compliance with the Illinois Human Rights Act and the Illinois 
Department of Human Rights Rules and Regulations. 
 
(7) That it will include verbatim or by reference the provisions of this clause in every subcontract it awards under which any portion 
of the contract obligations are undertaken or assumed, so that the provisions will be binding upon the subcontractor. In the same 
manner as with other provisions of this contract, the Contractor will be liable for compliance with applicable provisions of this clause by 
subcontractors; and further it will promptly notify IDOT and the Illinois Department of Human Rights in the event any subcontractor fails 
or refuses to comply with these provisions. In addition, the Contractor will not utilize any subcontractor declared by the Illinois Human 
Rights Commission to be ineligible for contracts or subcontracts with the State of Illinois or any of its political subdivisions or municipal 
corporations. 
 
 
SPECIAL PROVISION FOR NPDES CERTIFICATION 
 
In accordance with the provisions of the Illinois Environmental Protection Act, the Illinois Pollution Control Board Rules and Regulations 
(35 Ill. Adm. Code, Subtitle C, Chapter I), and the Clean Water Act, and the regulations thereunder, this certification is required for all 
construction contracts that will result in the disturbance of one or more acres total land area. 
 
The bidder certifies under penalty of law that he/she understands the terms and conditions of the general National Pollutant Discharge 
Elimination System (NPDES) permit (ILR100000) that authorizes the storm water discharges associated with industrial activity from the 
construction site identified as part of this certification. 
 
The Airport Owner or its Agent will: 
 

1) prepare, sign and submit the Notice of Intent (NOI) 
 
2) conduct site inspections and complete and file the inspection reports 
 
3) submit Incidence of Non-Compliance (ION) forms 
 
4) submit Notice of Termination (NOT) form 

 
Prior to the issuance of the Notice-to-Proceed, for each erosion control measure identified in the Storm Water Pollution Prevention 
Plan, the contractor or subcontractor responsible for the control measure(s) must sign the above certification (forms to be provided by 
the Department). 
 
 
SPECIAL PROVISION FOR COMPLETION TIME VIA CALENDAR DAYS 
 
It being understood and agreed that the completion within the time limit is an essential part of the contract, the bidder agrees to 
complete the work within 34 calendar days, unless additional time is granted by the Engineer in accordance with the provisions of the 
specifications.  In case of failure to complete the work on or before the time named herein, or within such extra time as may have been 
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allowed by extensions, the bidder agrees that the Department of Transportation shall withhold from such sum as may be due him/her 
under the terms of this contract, the costs, as set forth in Section 80-09 Failure to Complete on Time of the Standard Specifications, 
which costs shall be considered and treated not as a penalty but as damages due to the State from the bidder by reason of the failure 
of the bidder to complete the work within the time specified in the contract. 
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State of Illinois 
Department of Transportation 

 
SPECIAL PROVISION 

FOR 
SECTION 80 PROSECUTION AND PROGRESS 

 
 

This Special Provision amends the provisions of the Standard Specifications for Construction of Airports, adopted April 1, 2012 and shall be construed to 
be a part thereof, superseding any conflicting provisions thereof applicable to the work under the contract. 
 
80-09  FAILURE TO COMPLETE ON TIME. 
 
DELETE: “See contract documents for current schedule of deductions.” 
 
ADD: 

Schedule of Deductions for Each 
Day of Overrun in Contract Time 

Original Contract Amount Daily Charges 
From More Than To and Including Calendar Day Work Day 

$               0 
100,000 
500,000 

1,000,000 
3,000,000 
6,000,000 

12,000,000 

 $     100,000 
500,000 

1,000,000 
3,000,000 
6,000,000 

12,000,000 
And over 

$    475 
750 

1,025 
1,275 
1,425 
2,300 
6,775 

$    675 
1,050 
1,425 
1,725 
2,000 
3,450 
9,525 
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State of Illinois 
Department of Transportation 

 
SPECIAL PROVISION 

FOR 
SECTION 90 MEASUREMENT AND PAYMENT 

 
 

This Special Provision amends the provisions of the Standard Specifications for Construction of Airports, adopted April 1, 2012 and shall be construed to 
be a part thereof, superseding any conflicting provisions thereof applicable to the work under the contract. 
 
90-07  PARTIAL PAYMENTS. 
 
DELETE:  The entire section. 
 
ADD:  Partial payments will be made to the Contractor at least once each month as the work progresses.  The payments will be based upon estimates, 
prepared by the Resident Engineer, of the value of the work performed and materials complete and in place in accordance with the contract, plans, and 
specifications.  Such partial payments may also include the delivered actual cost of those materials stockpiled and stored in accordance with the Section 
90-08 PAYMENT FOR MATERIALS ON HAND.  From the amount of partial payment so determined on Federal-Aid projects, there shall be deducted an 
amount up to ten percent of the cost of the completed work which shall be retained until all conditions necessary for financial closeout of the project are 
satisfied.  The amount of the estimate approved as due for payment will be vouchered by the Department and presented to the State Comptroller for 
payment.  No amount less than $1,000.00 will be approved for payment other than the final payment.  A final voucher for under $5.00 shall not be paid 
except through electronic funds transfer. (15 ILCS 405/9(b-1)) 
 
It is understood and agreed that the Contractor shall not be entitled to demand or receive partial payment based on quantities of work in excess of those 
provided in the proposal or covered by approved change orders, except when such excess quantities have been determined by the Engineer to be a part 
of the final quantity for the item of work in question. 
 
No partial payment shall bind the Department to the acceptance of any materials or work in place as to quality or quantity.  All partial payments are 
subject to correction at the time of final payment as provided in Section 90-09 ACCEPTANCE AND FINAL PAYMENT. 
 
Progress payments may be reduced by liens filed pursuant to Section 23(c) of the Mechanics Lien Act, 770 ILCS 60/23(c). 
 
If a Contractor or subcontractor has defaulted on a loan issued under the Department’s Disadvantaged Business Revolving Loan Program (20 ILCS 
2705/2705-610) progress payments may be reduced pursuant to the terms of that loan agreement.  In such cases, the amount of the estimate related to 
the work performed by the Contractor or subcontractor, in default of the loan agreement, will be offset, in whole or in part, and vouchered by the 
Department to the Working Capital Revolving Fund or designated escrow account.  Payment for the work shall be considered as issued and received by 
the Contractor or subcontractor on the date of the offset voucher.  Further, the amount of the offset voucher shall be a credit against the Department’s 
obligation to pay the Contractor, the Contractor’s obligation to pay the subcontractor, and the Contractor’s or subcontractor’s total loan indebtedness to 
the Department.  The offset shall continue until such time as the entire loan indebtedness is satisfied.  The Department will notify the Contractor and 
Fund Control Agent in a timely manner of such offset.  The Contractor or subcontractor shall not be entitled to additional payment in consideration of the 
offset. 
 
In accordance with 49 USC § 47111, the Department will not make payments totaling more than 90 percent of the contract until all conditions necessary 
for financial closeout of the project are satisfied. 
 
The failure to perform any requirement, obligation, or term of the contract by the Contractor shall be reason for withholding any progress payments until 
the Department determines that compliance has been achieved.   
 
90-10  TRUST AGREEMENT OPTION. 
 
DELETE:  The entire section. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 



14 

 
APPENDIX  A  –  FEDERAL  AVIATION  ADMINISTRATION  (FAA)  

REQUIRED  CONTRACT  PROVISIONS 

A1  AC C E S S  T O  R E C O R D S  AN D  R E P O R T S   

A 1 . 1   C O N T R A C T  C L A U S E  

ACCESS TO RECORDS AND REPORTS 

The Contractor must maintain an acceptable cost accounting system. The Contractor agrees to provide the sponsor, the Federal Aviation 

Administration, and the Comptroller General of the United States or any of their duly authorized representatives, access to any books, documents, 

papers, and records of the contractor which are directly pertinent to the specific contract for the purpose of making audit, examination, excerpts and 

transcriptions. The Contractor agrees to maintain all books, records and reports required under this contract for a period of not less than three years 

after final payment is made and all pending matters are closed. 

A2  AF F I R M AT I V E  AC T I O N  R E Q U I R E M E N T S  

A 2 . 1  S O L I C I T A T I O N  C L A U S E  

NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO  

ENSURE EQUAL EMPLOYMENT OPPORTUNITY 

1. The Offeror's or Bidder’s attention is called to the "Equal Opportunity Clause" and the "Standard Federal Equal Employment Opportunity 

Construction Contract Specifications" set forth herein. 

2. The goals and timetables for minority and female participation, expressed in percentage terms for the contractor's aggregate workforce in each 

trade on all construction work in the covered area, are as follows: 

 The following goal for female utilization in each construction craft and trade shall apply to all Contractors holding Federal and federally-assisted 
construction contracts and subcontracts in excess of $10,000.  The goal is applicable to the Contractor's total on-site construction workforce, regardless 
of whether or not part of that workforce is performing work on a Federal, federally assisted or nonfederally related construction contact or subcontract. 

AREA COVERED (STATEWIDE) 
 
 Goals for Women apply nationwide. 
 

GOAL 
 
     Goal (percent) 
 
Female Utilization................................................................................................................         6.9 
 
 Until further notice, the following goals for minority utilization in each construction craft and trade shall apply to all Contractors holding Federal and 
federally-assisted construction contracts and subcontracts in excess of $10,000 to be performed in the respective geographical areas.  The goals are 
applicable to the Contractor's total on-site construction workforce, regardless of whether or not part of that workforce is performing work on a Federal, 
federally-assisted or nonfederally related construction contract or subcontract. 

        Goal 
 Economic Area (percent) 
  
 056 Paducah, KY: 
  Non-SMSA Counties -   5.2 
  IL - Hardin, Massac, Pope 
  KY - Ballard, Caldwell, Calloway, Carlisle, Crittenden, 
   Fulton, Graves, Hickman, Livingston, Lyon, McCracken, Marshall 
 
 080 Evansville, IN: 
  Non-SMSA Counties -    3.5 
  IL - Edwards, Gallatin, Hamilton, Lawrence, Saline, Wabash, White 
  IN - Dubois, Knox, Perry, Pike, Spencer 
  KY - Hancock, Hopkins, McLean, Mublenberg, Ohio, Union, Webster 
 
 081 Terre Haute, IN: 
  Non-SMSA Counties -    2.5 
  IL - Clark, Crawford 
  IN - Parke 
 
 083 Chicago, IL: 
  SMSA Counties:   19.6 
  1600 Chicago, IL - 
  IL - Cook, DuPage, Kane, Lake, McHenry, Will 
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  3740 Kankakee, IL -    9.1 
  IL - Kankakee 
 
  Non-SMSA Counties   18.4 
  IL - Bureau, DeKalb, Grundy, Iroquois, Kendall, LaSalle, Livingston, 
   Putnam 
  IN - Jasper, Laporte, Newton, Pulaski, Starke 
 
 084 Champaign - Urbana, IL: 
  SMSA Counties: 
  1400 Champaign - Urbana - Rantoul, IL -    7.8 
  IL - Champaign 
 
  Non-SMSA Counties -    4.8 
  IL - Coles, Cumberland, Douglas, Edgar, Ford, Piatt, Vermilion 
 
 085 Springfield - Decatur, IL: 
  SMSA Counties: 
  2040 Decatur, IL -    7.6 
  IL - Macon 
 
  7880 Springfield, IL -    4.5 
  IL - Menard, Sangamon 
 
  Non-SMSA Counties    4.0 
  IL - Cass, Christian, Dewitt, Logan, Morgan, Moultrie, Scott, Shelby 
 
 086 Quincy, IL: 
  Non-SMSA Counties    3.1 
 
  IL - Adams, Brown, Pike 
  MO - Lewis, Marion, Pike, Ralls 

 
087 Peoria, IL: 

  SMSA Counties: 
  1040 Bloomington - Normal, IL -    2.5 
  IL - McLean 
 
  6120 Peoria, IL -    4.4 
  IL - Peoria, Tazewell, Woodford 
 
  Non-SMSA Counties -    3.3 
  IL - Fulton, Knox, McDonough, Marshall, Mason, Schuyler, Stark, Warren 
 
 088 Rockford, IL: 
  SMSA Counties: 
  6880 Rockford, IL -    6.3 
  IL - Boone, Winnebago 
 
  Non-SMSA Counties -    4.6 
  IL - Lee, Ogle, Stephenson 
 
 098 Dubuque, IA: 
  Non-SMSA Counties -    0.5 
  IL - JoDaviess 
  IA - Atlamakee, Clayton, Delaware, Jackson, Winnesheik 
  WI - Crawford, Grant, Lafayette 
 
 099 Davenport, Rock Island, Moline, IA - IL: 
  SMSA Counties: 
  1960 Davenport, Rock Island, Moline, IA - IL -    4.6 
  IL - Henry, Rock Island 
  IA - Scott 
 
  Non-SMSA Counties -    3.4 
  IL - Carroll, Hancock, Henderson, Mercer, Whiteside 
  IA - Clinton, DesMoines, Henry, Lee, Louisa, Muscatine 
  MO - Clark 
 
 107 St. Louis, MO: 
  SMSA Counties: 
  7040 St. Louis, MO - IL -   14.7 
  IL - Clinton, Madison, Monroe, St. Clair 
  MO - Franklin, Jefferson, St. Charles, St. Louis, St. Louis City 
 
  Non-SMSA Counties -   11.4 
  IL - Alexander, Bond, Calhoun, Clay, Effingham, Fayette, Franklin, Greene, 
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   Jackson, Jasper, Jefferson, Jersey, Johnson, Macoupin, Marion, 
   Montgomery, Perry, Pulaski, Randolph, Richland, Union, Washington, 
   Wayne, Williamson 
  MO - Bollinger, Butler, Cape Girardeau, Carter, Crawford, Dent, Gasconade, 
   Iron, Lincoln, Madison, Maries, Mississippi, Montgomery, Perry, Phelps, 
   Reynolds, Ripley, St. Francois, St. Genevieve, Scott, Stoddard, Warren, 
   Washington, Wayne 
 
These goals are applicable to all of the contractor's construction work (whether or not it is Federal or federally-assisted) performed in the covered area.  

If the contractor performs construction work in a geographical area located outside of the covered area, it shall apply the goals established for such 

geographical area where the work is actually performed.  With regard to this second area, the contractor also is subject to the goals for both its 

federally involved and non-federally involved construction. 

The Contractor's compliance with the Executive Order and the regulations in 41 CFR Part 60-4 shall be based on its implementation of the Equal 

Opportunity Clause, specific affirmative action obligations required by the specifications set forth in 41 CFR 60-4.3(a), and its efforts to meet the goals. 

The hours of minority and female employment and training must be substantially uniform throughout the length of the contract, and in each trade, and 

the contractor shall make a good faith effort to employ minorities and women evenly on each of its projects. The transfer of minority or female 

employees or trainees from Contractor to Contractor or from project to project for the sole purpose of meeting the Contractor's goals shall be a 

violation of the contract, the Executive Order and the regulations in 41 CFR Part 60-4.  Compliance with the goals will be measured against the total 

work hours performed. 

3. The Contractor shall provide written notification to the Director of the Office of Federal Contract Compliance Programs (OFCCP) within 10 working 

days of award of any construction subcontract in excess of $10,000 at any tier for construction work under the contract resulting from this solicitation.  

The notification shall list the name, address, and telephone number of the subcontractor; employer identification number of the subcontractor; 

estimated dollar amount of the subcontract; estimated starting and completion dates of the subcontract; and the geographical area in which the 

subcontract is to be performed. 

4. As used in this notice and in the contract resulting from this solicitation, the "covered area" is Paris, Illinois; Edgar County. 

A3  B R E AC H  O F  C O N T R AC T  T E R M S  

A 3 . 1  C O N T R A C T  C L A U S E  

This provision is required for all contracts that exceed the simplified acquisition threshold as stated in 2 CFR Part 200, Appendix II (A). This threshold 

is occasionally adjusted for inflation and is now equal to $150,000. 

BREACH OF CONTRACT TERMS 

Any violation or breach of terms of this contract on the part of the contractor or its subcontractors may result in the suspension or termination of this 

contract or such other action that may be necessary to enforce the rights of the parties of this agreement.   

Owner will provide the Contractor written notice that describes the nature of the breach and corrective actions the Contractor must undertake in order 

to avoid termination of the contract.  Owner reserves the right to withhold payments to Contractor until such time the Contractor corrects the breach or 

the Owner elects to terminate the contract. The Owner’s notice will identify a specific date by which the Contractor must correct the breach.  Owner 

may proceed with termination of the contract if the Contractor fails to correct the breach by deadline indicated in the Owner’s notice. 

The duties and obligations imposed by the Contract Documents and the rights and remedies available thereunder are in addition to, and not a 

limitation of, any duties, obligations, rights and remedies otherwise imposed or available by law. 

A4  B U Y  AM E R I C AN  P R E F E R E N C E  

A 4 . 1  C O N T R A C T  C L A U S E  

(a) The Aviation Safety and Capacity Expansion Act of 1990 provides that preference be given to steel and manufactured products produced in 

the United States when funds are expended pursuant to a grant issued under the Airport Improvement Program (AIP). 

 

(b) Any and all steel products used in the performance of this contract by the Contractor, subcontractors, producers, and suppliers are required to 

adhere to the Illinois Steel Products Procurement Act, which requires that all steel items be of 100 percent domestic origin and manufacture.  

Any products listed under the Federal Aviation Administration’s (FAA) nationwide approved list of “Equipment Meeting Buy American 

Requirements” shall be deemed as meeting the requirements of the Illinois Steel Products Procurement Act. 

 

(c) The successful bidder will be required to assure that only domestic steel and domestically manufactured products will be used by the 

Contractor, subcontractors, producers, and suppliers in the performance of this contract.  The North American Free Trade Agreement 

(NAFTA) specifically excluded federal grant programs such as the AIP.  Therefore, NAFTA does not change the requirement to comply with 

the Buy American requirement in the Act.  Exceptions to this are for products, other than steel, that: 

 

(1) the FAA has determined, under the Aviation Safety and Capacity Expansion Act of 1990, are not produced in the United States in 

sufficient and reasonably available quantities or of a satisfactory quality; 

 

(2) the FAA has determined, under the Aviation Safety and Capacity Expansion Act of 1990, that domestic preference would be 

inconsistent with the public interest; 
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(3) the FAA has determined that inclusion of domestic material will increase the cost of the overall project contract by more than 25 

percent; or 

 

(4) the FAA has determined, under the Aviation Safety and Capacity Expansion Act of 1990, 

 

(i) the cost of components and subcomponents produced in the United States is more than 60 percent of the cost of all 

components of the facility or equipment, and  

 

(ii) final assembly of the facility or equipment has occurred in the United States. 

The FAA must grant waivers for any items that are included in these above exceptions.  Bidders can review items already approved under the FAA 

nationwide approved list of “Equipment Meeting Buy American Requirements” on the FAA website, which do not require a specific FAA waiver.   

All waivers are the responsibility of the Contractor, must be obtained prior to the Notice to Proceed, and must be submitted to the Illinois Division of 

Aeronautics for review and approval before being forwarded to the FAA.  Any products used on the project that cannot meet the domestic 

requirement, and for which a waiver prior to the Notice to Proceed was not obtained, will be rejected for use and subject to removal and 

replacement with no additional compensation, and the contractor deemed non-responsive. 

A5  C I V I L  R I G H T S  -  G E N E R AL  

A 5 . 1  C O N T R A C T  C L A U S E  

GENERAL CIVIL RIGHTS PROVISIONS 

The contractor agrees to comply with pertinent statutes, Executive Orders and such rules as are promulgated to ensure that no person shall, on the 

grounds of race, creed, color, national origin, sex, age, or disability be excluded from participating in any activity conducted with or benefiting from 

Federal assistance.  

This provision binds the contractor and subtier contractors from the bid solicitation period through the completion of the contract. This provision is in 

addition to that required of Title VI of the Civil Rights Act of 1964. 

A6  C I V I L  R I G H T S  –  T I T L E  V I  AS S U R AN C E  

A 6 . 1  C O N T R A C T  C L A U S E  

A 6 . 1 . 1   T i t l e  V I  S o l i c i t a t i o n  N o t i c e  

Title VI Solicitation Notice: 

The County of Edgar, in accordance with the provisions of Title VI of the Civil Rights Act of 1964 (78 Stat. 252, 42 U.S.C. §§ 2000d to 2000d-4) and 

the Regulations, hereby notifies all bidders that it will affirmatively ensure that any contract entered into pursuant to this advertisement, disadvantaged 

business enterprises will be afforded full and fair opportunity to submit bids in response to this invitation and will not be discriminated against on the 

grounds of race, color, or national origin in consideration for an award. 

A 6 . 1 . 2  T i t l e  V I  C l a u s e s  f o r  C o m p l i a n c e  w i t h  N o n d i s c r i m i n a t i o n  R e q u i r e m e n t s  

Compliance with Nondiscrimination Requirements 

During the performance of this contract, the contractor, for itself, its assignees, and successors in interest (hereinafter referred to as the “contractor”) 

agrees as follows: 

Compliance with Regulations:  The contractor (hereinafter includes consultants) will comply with the Title VI List of Pertinent Nondiscrimination 

Acts And Authorities, as they may be amended from time to time, which are herein incorporated by reference and made a part of this contract. 

Non-discrimination:  The contractor, with regard to the work performed by it during the contract, will not discriminate on the grounds of race, color, 

or national origin in the selection and retention of subcontractors, including procurements of materials and leases of equipment.  The 

contractor will not participate directly or indirectly in the discrimination prohibited by the Nondiscrimination Acts and Authorities, including 

employment practices when the contract covers any activity, project, or program set forth in Appendix B of 49 CFR part 21.  

Solicitations for Subcontracts, Including Procurements of Materials and Equipment:  In all solicitations, either by competitive bidding, or 

negotiation made by the contractor for work to be performed under a subcontract, including procurements of materials, or leases of equipment, 

each potential subcontractor or supplier will be notified by the contractor of the contractor’s obligations under this contract and the 

Nondiscrimination Acts And Authorities on the grounds of race, color, or national origin.   

Information and Reports:  The contractor will provide all information and reports required by the Acts, the Regulations, and directives issued 

pursuant thereto and will permit access to its books, records, accounts, other sources of information, and its facilities as may be determined by 

the sponsor or the Federal Aviation Administration to be pertinent to ascertain compliance with such Nondiscrimination Acts And Authorities 

and instructions.  Where any information required of a contractor is in the exclusive possession of another who fails or refuses to furnish the 

information, the contractor will so certify to the sponsor or the Federal Aviation Administration, as appropriate, and will set forth what efforts it 

has made to obtain the information. 
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Sanctions for Noncompliance:  In the event of a contractor’s noncompliance with the Non-discrimination provisions of this contract, the sponsor 

will impose such contract sanctions as it or the Federal Aviation Administration may determine to be appropriate, including, but not limited to: 

a. Withholding payments to the contractor under the contract until the contractor complies; and/or 

b. Cancelling, terminating, or suspending a contract, in whole or in part. 

Incorporation of Provisions:  The contractor will include the provisions of paragraphs one through six in every subcontract, including 

procurements of materials and leases of equipment, unless exempt by the Acts, the Regulations and directives issued pursuant thereto.  The 

contractor will take action with respect to any subcontract or procurement as the sponsor or the Federal Aviation Administration may direct as 

a means of enforcing such provisions including sanctions for noncompliance.  Provided, that if the contractor becomes involved in, or is 

threatened with litigation by a subcontractor, or supplier because of such direction, the contractor may request the sponsor to enter into any 

litigation to protect the interests of the sponsor.  In addition, the contractor may request the United States to enter into the litigation to protect 

the interests of the United States. 

A 6 . 1 . 3  T i t l e  V I  L i s t  o f  P e r t i n e n t  N o n d i s c r i m i n a t i o n  A c t s  a n d  A u t h o r i t i e s  

Title VI List of Pertinent Nondiscrimination Acts and Authorities 

During the performance of this contract, the contractor, for itself, its assignees, and successors in interest (hereinafter referred to as the “contractor”) 

agrees to comply with the following non-discrimination statutes and authorities; including but not limited to: 

Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), (prohibits discrimination on the basis of race, color, national origin);  

49 CFR part 21 (Non-discrimination In Federally-Assisted Programs of The Department of Transportation—Effectuation of Title VI of The Civil 

Rights Act of 1964);  

The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970, (42 U.S.C. § 4601), (prohibits unfair treatment of persons 

displaced or whose property has been acquired because of Federal or Federal-aid programs and projects);  

Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as amended, (prohibits discrimination on the basis of disability); and 49 

CFR part 27; 

The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.), (prohibits discrimination on the basis of age); 

Airport and Airway Improvement Act of 1982, (49 USC § 471, Section 47123), as amended, (prohibits discrimination based on race, creed, color, 

national origin, or sex);  

The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope, coverage and applicability of Title VI of the Civil Rights Act of 1964, 

The Age Discrimination Act of 1975 and Section 504 of the Rehabilitation Act of 1973, by expanding the definition of the terms “programs or 

activities” to include all of the programs or activities of the Federal-aid recipients, sub-recipients and contractors, whether such programs or 

activities are Federally funded or not); 

Titles II and III of the Americans with Disabilities Act of 1990, which prohibit discrimination on the basis of disability in the operation of public 

entities, public and private transportation systems, places of public accommodation, and certain testing entities (42 U.S.C. §§ 12131 – 12189) 

as implemented by Department of Transportation regulations at 49 CFR parts 37 and 38; 

The Federal Aviation Administration’s Non-discrimination statute (49 U.S.C. § 47123) (prohibits discrimination on the basis of race, color, national 

origin, and sex); 

Executive Order 12898, Federal Actions to Address Environmental Justice in Minority Populations and Low-Income Populations, which ensures 

non-discrimination against minority populations by discouraging programs, policies, and activities with disproportionately high and adverse 

human health or environmental effects on minority and low-income populations; 

Executive Order 13166, Improving Access to Services for Persons with Limited English Proficiency, and resulting agency guidance, national origin 

discrimination includes discrimination because of limited English proficiency (LEP).  To ensure compliance with Title VI, you must take 

reasonable steps to ensure that LEP persons have meaningful access to your programs (70 Fed. Reg. at 74087 to 74100); 

Title IX of the Education Amendments of 1972, as amended, which prohibits you from discriminating because of sex in education programs or 

activities (20 U.S.C. 1681 et seq). 

A7  C L E AN  A I R  AN D  W AT E R  P O L L U T I O N  C O N T R O L   

A 7 . 1   C O N T R A C T  C L A U S E  

This provision is required for all contracts and lower tier contracts that exceed $150,000. 

CLEAN AIR AND WATER POLLUTION CONTROL 

Contractor agrees to comply with all applicable standards, orders, and regulations issued pursuant to the Clean Air Act (42 U.S.C. § 740-7671q) and 

the Federal Water Pollution Control Act as amended (33 U.S.C. § 1251-1387). The Contractor agrees to report any violation to the Owner immediately 

upon discovery. The Owner assumes responsibility for notifying the Environmental Protection Agency (EPA) and the Federal Aviation Administration.  

Contractor must include this requirement in all subcontracts that exceeds $150,000. 
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A8  C O N T R AC T  W O R K H O U R S  AN D  S AF E T Y  S T AN D AR D S  AC T  R E Q U I R E M E N T S  

A 8 . 1  C O N T R A C T  C L A U S E  

This provision applies to all contracts and lower tier contracts that exceed $100,000, and employ laborers, mechanics, watchmen, and guards. 

CONTRACT WORKHOURS AND SAFETY STANDARDS ACT REQUIREMENTS 

1. Overtime Requirements. 

No contractor or subcontractor contracting for any part of the contract work which may require or involve the employment of laborers or mechanics 

shall require or permit any such laborer or mechanic, including watchmen and guards, in any workweek in which he or she is employed on such work 

to work in excess of forty hours in such workweek unless such laborer or mechanic receives compensation at a rate not less than one and one-half 

times the basic rate of pay for all hours worked in excess of forty hours in such workweek. 

2. Violation; Liability for Unpaid Wages; Liquidated Damages.  

In the event of any violation of the clause set forth in paragraph (1) of this clause, the contractor and any subcontractor responsible therefor shall be 

liable for the unpaid wages. In addition, such contractor and subcontractor shall be liable to the United States (in the case of work done under contract 

for the District of Columbia or a territory, to such District or to such territory), for liquidated damages.  Such liquidated damages shall be computed with 

respect to each individual laborer or mechanic, including watchmen and guards, employed in violation of the clause set forth in paragraph (1) of this 

clause, in the sum of $10 for each calendar day on which such individual was required or permitted to work in excess of the standard workweek of 

forty hours without payment of the overtime wages required by the clause set forth in paragraph (1) of this clause. 

3. Withholding for Unpaid Wages and Liquidated Damages. 

The Federal Aviation Administration (FAA) or the Owner shall upon its own action or upon written request of an authorized representative of the 

Department of Labor withhold or cause to be withheld, from any moneys payable on account of work performed by the contractor or subcontractor 

under any such contract or any other Federal contract with the same prime contractor, or any other Federally-assisted contract subject to the Contract 

Work Hours and Safety Standards Act, which is held by the same prime contractor, such sums as may be determined to be necessary to satisfy any 

liabilities of such contractor or subcontractor for unpaid wages and liquidated damages as provided in the clause set forth in paragraph 2 of this 

clause. 

4. Subcontractors.  

The contractor or subcontractor shall insert in any subcontracts the clauses set forth in paragraphs (1) through (4) and also a clause requiring the 

subcontractor to include these clauses in any lower tier subcontracts.  The prime contractor shall be responsible for compliance by any subcontractor 

or lower tier subcontractor with the clauses set forth in paragraphs (1) through (4) of this clause. 

A9  C O P E L AN D  “ AN T I - K I C K B AC K ”  AC T  

A 9 . 1   C O N T R A C T  C L A U S E  

COPELAND “ANTI-KICKBACK” ACT 

Contractor must comply with the requirements of the Copeland “Anti-Kickback” Act (18 U.S.C. 874 and 40 U.S.C. 3145), as supplemented by 

Department of Labor regulation 29 CFR part 3.  Contractor and subcontractors are prohibited from inducing, by any means, any person employed on 

the project to give up any part of the compensation to which the employee is entitled.  The Contractor and each Subcontractor must submit to the 

Owner, a weekly statement on the wages paid to each employee performing on covered work during the prior week. Owner must report any violations 

of the Act to the Federal Aviation Administration. 

A1 0  D AV I S - B AC O N  R E Q U I R E M E N T S   

A 1 0 . 1  C O N T R A C T  C L A U S E  

DAVIS-BACON REQUIREMENTS 

1. Minimum Wages 

(i)  All laborers and mechanics employed or working upon the site of the work will be paid unconditionally and not less often than once a week, and 

without subsequent deduction or rebate on any account (except such payroll deductions as are permitted by the Secretary of Labor under the 

Copeland Act (29 CFR Part 3)), the full amount of wages and bona fide fringe benefits (or cash equivalent thereof) due at time of payment computed 

at rates not less than those contained in the wage determination of the Secretary of Labor which is attached hereto and made a part hereof, regardless 

of any contractual relationship which may be alleged to exist between the contractor and such laborers and mechanics.  

Contributions made or costs reasonably anticipated for bona fide fringe benefits under section 1(b)(2) of the Davis-Bacon Act on behalf of laborers or 

mechanics are considered wages paid to such laborers or mechanics, subject to the provisions of paragraph (1)(iv) of this section; also, regular 

contributions made or costs incurred for more than a weekly period (but not less often than quarterly) under plans, funds, or programs which cover the 

particular weekly period, are deemed to be constructively made or incurred during such weekly period. Such laborers and mechanics shall be paid the 

appropriate wage rate and fringe benefits on the wage determination for the classification of work actually performed, without regard to skill, except as 

provided in 29 CFR Part 5.5(a)(4). Laborers or mechanics performing work in more than one classification may be compensated at the rate specified 

for each classification for the time actually worked therein: Provided, that the employer's payroll records accurately set forth the time spent in each 

classification in which work is performed. The wage determination (including any additional classification and wage rates conformed under (1)(ii) of this 
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section) and the Davis-Bacon poster (WH-1321) shall be posted at all times by the contractor and its subcontractors at the site of the work in a 

prominent and accessible place where it can easily be seen by the workers. 

(ii)(A) The contracting officer shall require that any class of laborers or mechanics, including helpers, which is not listed in the wage determination and 

which is to be employed under the contract shall be classified in conformance with the wage determination. The contracting officer shall approve an 

additional classification and wage rate and fringe benefits therefore only when the following criteria have been met: 

(1) The work to be performed by the classification requested is not performed by a classification in the wage determination; and 

(2) The classification is utilized in the area by the construction industry; and 

(3) The proposed wage rate, including any bona fide fringe benefits, bears a reasonable relationship to the wage rates contained in the wage 

determination. 

(B) If the contractor and the laborers and mechanics to be employed in the classification (if known), or their representatives, and the contracting officer 

agree on the classification and wage rate (including the amount designated for fringe benefits where appropriate), a report of the action taken shall be 

sent by the contracting officer to the Administrator of the Wage and Hour Division, Employment Standards Administration, U.S. Department of Labor, 

Washington, D.C. 20210.  The Administrator, or an authorized representative, will approve, modify, or disapprove every additional classification action 

within 30 days of receipt and so advise the contracting officer or will notify the contracting officer within the 30-day period that additional time is 

necessary. 

 (C) In the event the contractor, the laborers or mechanics to be employed in the classification or their representatives, and the contracting officer do 

not agree on the proposed classification and wage rate (including the amount designated for fringe benefits where appropriate), the contracting officer 

shall refer the questions, including the views of all interested parties and the recommendation of the contracting officer, to the Administrator for 

determination. The Administrator, or an authorized representative, will issue a determination within 30 days of receipt and so advise the contracting 

officer or will notify the contracting officer within the 30-day period that additional time is necessary.  

(D) The wage rate (including fringe benefits where appropriate) determined pursuant to subparagraphs (1)(ii) (B) or (C) of this paragraph, shall be paid 

to all workers performing work in the classification under this contract from the first day on which work is performed in the classification. 

(iii) Whenever the minimum wage rate prescribed in the contract for a class of laborers or mechanics includes a fringe benefit which is not expressed 

as an hourly rate, the contractor shall either pay the benefit as stated in the wage determination or shall pay another bona fide fringe benefit or an 

hourly cash equivalent thereof. 

(iv) If the contractor does not make payments to a trustee or other third person, the contractor may consider as part of the wages of any laborer or 

mechanic the amount of any costs reasonably anticipated in providing bona fide fringe benefits under a plan or program, Provided, That the Secretary 

of Labor has found, upon the written request of the contractor, that the applicable standards of the Davis-Bacon Act have been met. The Secretary of 

Labor may require the contractor to set aside in a separate account assets for the meeting of obligations under the plan or program.  

2 Withholding.  

The Federal Aviation Administration or the sponsor shall upon its own action or upon written request of an authorized representative of the Department 

of Labor withhold or cause to be withheld from the contractor under this contract or any other Federal contract with the same prime contractor, or any 

other Federally-assisted contract subject to Davis-Bacon prevailing wage requirements, which is held by the same prime contractor, so much of the 

accrued payments or advances as may be considered necessary to pay laborers and mechanics, including apprentices, trainees, and helpers, 

employed by the contractor or any subcontractor the full amount of wages required by the contract. In the event of failure to pay any laborer or 

mechanic, including any apprentice, trainee, or helper, employed or working on the site of work, all or part of the wages required by the contract, the 

Federal Aviation Administration may, after written notice to the contractor, sponsor, applicant, or owner, take such action as may be necessary to 

cause the suspension of any further payment, advance, or guarantee of funds until such violations have ceased. 

3. Payrolls and basic records. 

(i) Payrolls and basic records relating thereto shall be maintained by the contractor during the course of the work and preserved for a period of three 

years thereafter for all laborers and mechanics working at the site of the work. Such records shall contain the name, address, and social security 

number of each such worker, his or her correct classification, hourly rates of wages paid (including rates of contributions or costs anticipated for bona 

fide fringe benefits or cash equivalents thereof of the types described in 1(b)(2)(B) of the Davis-Bacon Act), daily and weekly number of hours worked, 

deductions made and actual wages paid. Whenever the Secretary of Labor has found under 29 CFR 5.5(a)(1)(iv) that the wages of any laborer or 

mechanic include the amount of any costs reasonably anticipated in providing benefits under a plan or program described in section 1(b)(2)(B) of the 

Davis-Bacon Act, the contractor shall maintain records which show that the commitment to provide such benefits is enforceable, that the plan or 

program is financially responsible, and that the plan or program has been communicated in writing to the laborers or mechanics affected, and records 

which show the costs anticipated or the actual costs incurred in providing such benefits. Contractors employing apprentices or trainees under 

approved programs shall maintain written evidence of the registration of apprenticeship programs and certification of trainee programs, the registration 

of the apprentices and trainees, and the ratios and wage rates prescribed in the applicable programs.  

(ii)(A) The contractor shall submit weekly for each week in which any contract work is performed a copy of all payrolls to the Federal Aviation 

Administration if the agency is a party to the contract, but if the agency is not such a party, the contractor will submit the payrolls to the applicant, 

sponsor, or owner, as the case may be, for transmission to the Federal Aviation Administration. The payrolls submitted shall set out accurately and 

completely all of the information required to be maintained under 29 CFR 5.5(a)(3)(i), except that full social security numbers and home addresses 

shall not be included on weekly transmittals. Instead the payrolls shall only need to include an individually identifying number for each employee (e.g. , 

the last four digits of the employee's social security number). The required weekly payroll information may be submitted in any form desired. Optional 

Form WH–347 is available for this purpose from the Wage and Hour Division Web site at http://www.dol.gov/esa/whd/forms/wh347instr.htm or its 

successor site. The prime contractor is responsible for the submission of copies of payrolls by all subcontractors. Contractors and subcontractors shall 

maintain the full social security number and current address of each covered worker, and shall provide them upon request to the Federal Aviation 



21 

Administration if the agency is a party to the contract, but if the agency is not such a party, the contractor will submit them to the applicant, sponsor, or 

owner, as the case may be, for transmission to the Federal Aviation Administration, the contractor, or the Wage and Hour Division of the Department 

of Labor for purposes of an investigation or audit of compliance with prevailing wage requirements. It is not a violation of this section for a prime 

contractor to require a subcontractor to provide addresses and social security numbers to the prime contractor for its own records, without weekly 

submission to the sponsoring government agency (or the applicant, sponsor, or owner). 

(B) Each payroll submitted shall be accompanied by a "Statement of Compliance," signed by the contractor or subcontractor or his or her agent who 

pays or supervises the payment of the persons employed under the contract and shall certify the following: 

(1) That the payroll for the payroll period contains the information required to be provided under 29 CFR § 5.5(a)(3)(ii), the appropriate information is 

being maintained under 29 CFR § 5.5 (a)(3)(i) and that such information is correct and complete; 

(2) That each laborer and mechanic (including each helper, apprentice and trainee) employed on the contract during the payroll period has been paid 

the full weekly wages earned, without rebate, either directly or indirectly, and that no deductions have been made either directly or indirectly from the 

full wages earned, other than permissible deductions as set forth in Regulations 29 CFR Part 3;  

(3) That each laborer or mechanic has been paid not less than the applicable wage rates and fringe benefits or cash equivalents for the classification 

of work performed, as specified in the applicable wage determination incorporated into the contract. 

(C) The weekly submission of a properly executed certification set forth on the reverse side of Optional Form WH-347 shall satisfy the requirement for 

submission of the "Statement of Compliance" required by paragraph (3)(ii)(B) of this section. 

(D) The falsification of any of the above certifications may subject the contractor or subcontractor to civil or criminal prosecution under Section 1001 of 

Title 18 and Section 231 of Title 31 of the United States Code. 

(iii) The contractor or subcontractor shall make the records required under paragraph (3)(i) of this section available for inspection, copying or 

transcription by authorized representatives of the sponsor, the Federal Aviation Administration or the Department of Labor, and shall permit such 

representatives to interview employees during working hours on the job. If the contractor or subcontractor fails to submit the required records or to 

make them available, the Federal agency may, after written notice to the contractor, sponsor, applicant or owner, take such action as may be 

necessary to cause the suspension of any further payment, advance, or guarantee of funds. Furthermore, failure to submit the required records upon 

request or to make such records available may be grounds for debarment action pursuant to 29 CFR 5.12. 

4.  Apprentices and Trainees. 

(i) Apprentices. Apprentices will be permitted to work at less than the predetermined rate for the work they performed when they are employed 

pursuant to and individually registered in a bona fide apprenticeship program registered with the U.S. Department of Labor, Employment and Training 

Administration, Bureau of Apprenticeship and Training, or with a State Apprenticeship Agency recognized by the Bureau, or if a person is employed in 

his or her first 90 days of probationary employment as an apprentice in such an apprenticeship program, who is not individually registered in the 

program, but who has been certified by the Bureau of Apprenticeship and Training or a State Apprenticeship Agency (where appropriate) to be eligible 

for probationary employment as an apprentice. The allowable ratio of apprentices to journeymen on the job site in any craft classification shall not be 

greater than the ratio permitted to the contractor as to the entire work force under the registered program. Any worker listed on a payroll at an 

apprentice wage rate, who is not registered or otherwise employed as stated above, shall be paid not less than the applicable wage rate on the wage 

determination for the classification of work actually performed. In addition, any apprentice performing work on the job site in excess of the ratio 

permitted under the registered program shall be paid not less than the applicable wage rate on the wage determination for the work actually 

performed. Where a contractor is performing construction on a project in a locality other than that in which its program is registered, the ratios and 

wage rates (expressed in percentages of the journeyman's hourly rate) specified in the contractor's or subcontractor's registered program shall be 

observed. Every apprentice must be paid at not less than the rate specified in the registered program for the apprentice's level of progress, expressed 

as a percentage of the journeymen hourly rate specified in the applicable wage determination. Apprentices shall be paid fringe benefits in accordance 

with the provisions of the apprenticeship program. If the apprenticeship program does not specify fringe benefits, apprentices must be paid the full 

amount of fringe benefits listed on the wage determination for the applicable classification. If the Administrator determines that a different practice 

prevails for the applicable apprentice classification, fringes shall be paid in accordance with that determination. In the event the Bureau of 

Apprenticeship and Training, or a State Apprenticeship Agency recognized by the Bureau, withdraws approval of an apprenticeship program, the 

contractor will no longer be permitted to utilize apprentices at less than the applicable predetermined rate for the work performed until an acceptable 

program is approved. 

(ii) Trainees. Except as provided in 29 CFR 5.16, trainees will not be permitted to work at less than the predetermined rate for the work performed 

unless they are employed pursuant to and individually registered in a program which has received prior approval, evidenced by formal certification by 

the U.S. Department of Labor, Employment and Training Administration. The ratio of trainees to journeymen on the job site shall not be greater than 

permitted under the plan approved by the Employment and Training Administration. Every trainee must be paid at not less than the rate specified in 

the approved program for the trainee's level of progress, expressed as a percentage of the journeyman hourly rate specified in the applicable wage 

determination. Trainees shall be paid fringe benefits in accordance with the provisions of the trainee program. If the trainee program does not mention 

fringe benefits, trainees shall be paid the full amount of fringe benefits listed on the wage determination unless the Administrator of the Wage and Hour 

Division determines that there is an apprenticeship program associated with the corresponding journeyman wage rate on the wage determination 

which provides for less than full fringe benefits for apprentices.  Any employee listed on the payroll at a trainee rate that is not registered and 

participating in a training plan approved by the Employment and Training Administration shall be paid not less than the applicable wage rate on the 

wage determination for the classification of work actually performed.  In addition, any trainee performing work on the job site in excess of the ratio 

permitted under the registered program shall be paid not less than the applicable wage rate on the wage determination for the work actually 

performed.  In the event the Employment and Training Administration withdraws approval of a training program, the contractor will no longer be 

permitted to utilize trainees at less than the applicable predetermined rate for the work performed until an acceptable program is approved. 
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(iii)  Equal Employment Opportunity.  The utilization of apprentices, trainees and journeymen under this part shall be in conformity with the equal 

employment opportunity requirements of Executive Order 11246, as amended, and 29 CFR Part 30. 

5. Compliance with Copeland Act Requirements. 

The contractor shall comply with the requirements of 29 CFR Part 3, which are incorporated by reference in this contract. 

6. Subcontracts. 

The contractor or subcontractor shall insert in any subcontracts the clauses contained in 29 CFR Part 5.5(a)(1) through (10) and such other clauses as 

the Federal Aviation Administration may by appropriate instructions require, and also a clause requiring the subcontractors to include these clauses in 

any lower tier subcontracts.  The prime contractor shall be responsible for the compliance by any subcontractor or lower tier subcontractor with all the 

contract clauses in 29 CFR Part 5.5. 

7.  Contract Termination: Debarment.  

A breach of the contract clauses in paragraph 1 through 10 of this section may be grounds for termination of the contract, and for debarment as a 

contractor and a subcontractor as provided in 29 CFR 5.12. 

8. Compliance With Davis-Bacon and Related Act Requirements. 

All rulings and interpretations of the Davis-Bacon and Related Acts contained in 29 CFR Parts 1, 3, and 5 are herein incorporated by reference in this 

contract. 

9. Disputes Concerning Labor Standards. 

Disputes arising out of the labor standards provisions of this contract shall not be subject to the general disputes clause of this contract.  Such disputes 

shall be resolved in accordance with the procedures of the Department of Labor set forth in 29 CFR Parts 5, 6 and 7. Disputes within the meaning of 

this clause include disputes between the contractor (or any of its subcontractors) and the contracting agency, the U.S. Department of Labor, or the 

employees or their representatives. 

10. Certification of Eligibility. 

(i) By entering into this contract, the contractor certifies that neither it (nor he or she) nor any person or firm who has an interest in the contractor's firm 

is a person or firm ineligible to be awarded Government contracts by virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1). 

(ii) No part of this contract shall be subcontracted to any person or firm ineligible for award of a Government contract by virtue of section 3(a) of the 

Davis-Bacon Act or 29 CFR 5.12(a)(1). 

(iii) The penalty for making false statements is prescribed in the U.S. Criminal Code, 18 U.S.C. 1001. 

A1 1  D E B AR M E N T  AN D  S U S P E N S I O N   

A 1 1 . 1  C O N T R A C T  C L A U S E  

A 1 1 . 1 . 1  B i d d e r  o r  O f f e r o r  C e r t i f i c a t i o n  

CERTIFICATION OF OFFERER/BIDDER REGARDING DEBARMENT 

By submitting a bid/proposal under this solicitation, the bidder or offeror certifies that neither it nor its principals are presently debarred or suspended 

by any Federal department or agency from participation in this transaction. 

A 1 1 . 1 . 2  L o w e r  T i e r  C o n t r a c t  C e r t i f i c a t i o n  

CERTIFICATION OF LOWER TIER CONTRACTORS REGARDING DEBARMENT 

The successful bidder, by administering each lower tier subcontract that exceeds $25,000 as a “covered transaction”, must verify each lower tier 

participant of a “covered transaction” under the project is not presently debarred or otherwise disqualified from participation in this federally assisted 

project.  The successful bidder will accomplish this by: 

1. Checking the System for Award Management at website:  http://www.sam.gov 

2. Collecting a certification statement similar to the Certificate Regarding Debarment and Suspension (Bidder 

or Offeror), above. 

3. Inserting a clause or condition in the covered transaction with the lower tier contract 

If the FAA later determines that a lower tier participant failed to disclose to a higher tier participant that it was excluded or disqualified at the time it 

entered the covered transaction, the FAA may pursue any available remedies, including suspension and debarment of the non-compliant participant.  

A1 2  D I S AD V AN T AG E D  B U S I N E S S  E N T E R P R I S E   

A 1 2 . 1  R E Q U I R E D  P R O V I S I O N S  

A 1 2 . 1 . 1  S o l i c i t a t i o n  L a n g u a g e  ( S o l i c i t a t i o n s  t h a t  i n c l u d e  a  P r o j e c t  G o a l )  

The Owner’s award of this contract is conditioned upon Bidder or Offeror satisfying the good faith effort requirements of 49 CFR §26.53.  
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As a condition of bid responsiveness, the Bidder or Offeror must submit the following information with their proposal on the forms provided herein:  

(1) The names and addresses of Disadvantaged Business Enterprise (DBE) firms that will participate in the contract;  

(2) A description of the work that each DBE firm will perform;  

(3) The dollar amount of the participation of each DBE firm listed under (1)  

(4) Written statement from Bidder or Offeror that attests their commitment to use the DBE firm(s) listed under (1) to meet the Owner’s 

project goal; 

(5) If Bidder or Offeror cannot meet the advertised project DBE goal; evidence of good faith efforts undertaken by the Bidder or Offeror 

as described in appendix A to 49 CFR Part 26. 

A 1 2 . 1 . 2  S o l i c i t a t i o n  L a n g u a g e  ( R a c e / G e n d e r  N e u t r a l  M e a n s )  

The requirements of 49 CFR part 26 apply to this contract. It is the policy of the County of Edgar to practice nondiscrimination based on race, color, 

sex or national origin in the award or performance of this contract. The Owner encourages participation by all firms qualifying under this solicitation 

regardless of business size or ownership.  

A 1 2 . 1 . 3  P r i m e  C o n t r a c t s  ( P r o j e c t s  c o v e r e d  b y  D B E  P r o g r a m )  

DISADVANTAGED BUSINESS ENTERPRISES 

Contract Assurance (§ 26.13) - The Contractor or subcontractor shall not discriminate on the basis of race, color, national origin, or sex in the 

performance of this contract. The Contractor shall carry out applicable requirements of 49 CFR part 26 in the award and administration of Department 

of Transportation-assisted contracts. Failure by the Contractor to carry out these requirements is a material breach of this contract, which may result in 

the termination of this contract or such other remedy as the Owner deems appropriate, which may include, but is not limited to: 

1) Withholding monthly progress payments; 

2) Assessing sanctions; 

3) Liquidated damages; and/or 

4) Disqualifying the Contractor from future bidding as non-responsible. 

A1 3  D I S T R AC T E D  D R I V I N G  

A 1 3 . 1  C O N T R A C T  C L A U S E  

TEXTING WHEN DRIVING 

In accordance with Executive Order 13513, "Federal Leadership on Reducing Text Messaging While Driving" (10/1/2009) and DOT Order 3902.10 

“Text Messaging While Driving” (12/30/2009), the FAA encourages recipients of Federal grant funds to adopt and enforce safety policies that decrease 

crashes by distracted drivers, including policies to ban text messaging while driving when performing work related to a grant or sub-grant.  

In support of this initiative, the Owner encourages the Contractor to promote policies and initiatives for its employees and other work personnel that 

decrease crashes by distracted drivers, including policies that ban text messaging while driving motor vehicles while performing work activities 

associated with the project.  The Contractor must include the substance of this clause in all sub-tier contracts exceeding $3,500 and involve driving a 

motor vehicle in performance of work activities associated with the project. 

A1 4  E N E R G Y  C O N S E R V AT I O N  R E Q U I R E M E N T S  

A 1 4 . 1  C O N T R A C T  C L A U S E  

ENERGY CONSERVATION REQUIREMENTS 

Contractor and Subcontractor agree to comply with mandatory standards and policies relating to energy efficiency as contained in the state energy 

conservation plan issued in compliance with the Energy Policy and Conservation Act (42 U.S.C. 6201et seq). 

A1 5  E Q U AL  E M P L O Y M E N T  O P P O R T U N I T Y  ( E . E . O . )  

A 1 5 . 1  M A N D A T O R Y  C O N T R A C T  C L A U S E  

A 1 5 . 1 . 1  E . E . O .  C o n t r a c t  C l a u s e  

EQUAL OPPORTUNITY CLAUSE 

During the performance of this contract, the contractor agrees as follows: 

(1) The contractor will not discriminate against any employee or applicant for employment because of race, color, religion, sex, or national origin. The 

contractor will take affirmative action to ensure that applicants are employed, and that employees are treated during employment without regard to 

their race, color, religion, sex, sexual orientation, gender identify or national origin. Such action shall include, but not be limited to the following: 

employment, upgrading, demotion, or transfer; recruitment or recruitment advertising; layoff or termination; rates of pay or other forms of 

compensation; and selection for training, including apprenticeship. The contractor agrees to post in conspicuous places, available to employees and 

applicants for employment, notices to be provided setting forth the provisions of this nondiscrimination clause. 
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(2) The contractor will, in all solicitations or advertisements for employees placed by or on behalf of the contractor, state that all qualified applicants will 

receive considerations for employment without regard to race, color, religion, sex, or national origin. 

(3) The contractor will send to each labor union or representative of workers with which he has a collective bargaining agreement or other contract or 

understanding, a notice to be provided advising the said labor union or workers' representatives of the contractor's commitments under this section, 

and shall post copies of the notice in conspicuous places available to employees and applicants for employment. 

(4) The contractor will comply with all provisions of Executive Order 11246 of September 24, 1965, and of the rules, regulations, and relevant orders of 

the Secretary of Labor. 

(5) The contractor will furnish all information and reports required by Executive Order 11246 of September 24, 1965, and by rules, regulations, and 

orders of the Secretary of Labor, or pursuant thereto, and will permit access to his books, records, and accounts by the administering agency and the 

Secretary of Labor for purposes of investigation to ascertain compliance with such rules, regulations, and orders. 

(6) In the event of the contractor's noncompliance with the nondiscrimination clauses of this contract or with any of the said rules, regulations, or 

orders, this contract may be canceled, terminated, or suspended in whole or in part and the contractor may be declared ineligible for further 

Government contracts or federally assisted construction contracts in accordance with procedures authorized in Executive Order 11246 of September 

24, 1965, and such other sanctions may be imposed and remedies invoked as provided in Executive Order 11246 of September 24, 1965, or by rule, 

regulation, or order of the Secretary of Labor, or as otherwise provided by law. 

(7) The contractor will include the portion of the sentence immediately preceding paragraph (1) and the provisions of paragraphs (1) through (7) in 

every subcontract or purchase order unless exempted by rules, regulations, or orders of the Secretary of Labor issued pursuant to section 204 of 

Executive Order 11246 of September 24, 1965, so that such provisions will be binding upon each subcontractor or vendor. The contractor will take 

such action with respect to any subcontract or purchase order as the administering agency may direct as a means of enforcing such provisions, 

including sanctions for noncompliance: Provided, however, That in the event a contractor becomes involved in, or is threatened with, litigation with a 

subcontractor or vendor as a result of such direction by the administering agency the contractor may request the United States to enter into such 

litigation to protect the interests of the United States. 

A 1 5 . 1 . 2  E E O  S p e c i f i c a t i o n  

STANDARD FEDERAL EQUAL EMPLOYMENT OPPORTUNITY  

CONSTRUCTION CONTRACT SPECIFICATIONS 

1. As used in these specifications:  

a.  "Covered area" means the geographical area described in the solicitation from which this contract resulted; 

b.  "Director" means Director, Office of Federal Contract Compliance Programs (OFCCP), U.S. Department of Labor, or any person to whom the 

Director delegates authority; 

c.  "Employer identification number" means the Federal social security number used on the Employer's Quarterly Federal Tax Return, U.S. 

Treasury Department Form 941; 

d.  "Minority" includes:  

(1)  Black (all) persons having origins in any of the Black African racial groups not of Hispanic origin); 

(2)  Hispanic (all persons of Mexican, Puerto Rican, Cuban, Central or South American, or other Spanish culture or origin regardless of 

race); 

(3)  Asian and Pacific Islander (all persons having origins in any of the original peoples of the Far East, Southeast Asia, the Indian 

Subcontinent, or the Pacific Islands); and 

(4)  American Indian or Alaskan native (all persons having origins in any of the original peoples of North America and maintaining 

identifiable tribal affiliations through membership and participation or community identification). 

2. Whenever the contractor, or any subcontractor at any tier, subcontracts a portion of the work involving any construction trade, it shall physically 

include in each subcontract in excess of $10,000 the provisions of these specifications and the Notice which contains the applicable goals for minority 

and female participation and which is set forth in the solicitations from which this contract resulted. 

3. If the contractor is participating (pursuant to 41 CFR 60-4.5) in a Hometown Plan approved by the U.S. Department of Labor in the covered area 

either individually or through an association, its affirmative action obligations on all work in the Plan area (including goals and timetables) shall be in 

accordance with that Plan for those trades which have unions participating in the Plan. Contractors shall be able to demonstrate their participation in 

and compliance with the provisions of any such Hometown Plan.  Each contractor or subcontractor participating in an approved plan is individually 

required to comply with its obligations under the EEO clause and to make a good faith effort to achieve each goal under the Plan in each trade in 

which it has employees.  The overall good faith performance by other contractors or subcontractors toward a goal in an approved Plan does not 

excuse any covered contractor's or subcontractor's failure to take good faith efforts to achieve the Plan goals and timetables. 

4. The contractor shall implement the specific affirmative action standards provided in paragraphs 7a through 7p of these specifications.  The goals set 

forth in the solicitation from which this contract resulted are expressed as percentages of the total hours of employment and training of minority and 

female utilization the contractor should reasonably be able to achieve in each construction trade in which it has employees in the covered area. 

Covered construction contractors performing construction work in a geographical area where they do not have a Federal or federally assisted 

construction contract shall apply the minority and female goals established for the geographical area where the work is being performed.  Goals are 

published periodically in the Federal Register in notice form, and such notices may be obtained from any Office of Federal Contract Compliance 
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Programs office or from Federal procurement contracting officers.  The contractor is expected to make substantially uniform progress in meeting its 

goals in each craft during the period specified. 

5. Neither the provisions of any collective bargaining agreement nor the failure by a union with whom the contractor has a collective bargaining 

agreement to refer either minorities or women shall excuse the contractor's obligations under these specifications, Executive Order 11246 or the 

regulations promulgated pursuant thereto. 

6. In order for the non-working training hours of apprentices and trainees to be counted in meeting the goals, such apprentices and trainees shall be 

employed by the contractor during the training period and the contractor shall have made a commitment to employ the apprentices and trainees at the 

completion of their training, subject to the availability of employment opportunities.  Trainees shall be trained pursuant to training programs approved 

by the U.S. Department of Labor. 

7. The contractor shall take specific affirmative actions to ensure equal employment opportunity.  The evaluation of the contractor's compliance with 

these specifications shall be based upon its effort to achieve maximum results from its actions.  The contractor shall document these efforts fully and 

shall implement affirmative action steps at least as extensive as the following:  

a. Ensure and maintain a working environment free of harassment, intimidation, and coercion at all sites, and in all facilities at which the 

contractor's employees are assigned to work.  The contractor, where possible, will assign two or more women to each construction project. The 

contractor shall specifically ensure that all foremen, superintendents, and other onsite supervisory personnel are aware of and carry out the 

contractor's obligation to maintain such a working environment, with specific attention to minority or female individuals working at such sites or in 

such facilities. 

b. Establish and maintain a current list of minority and female recruitment sources, provide written notification to minority and female recruitment 

sources and to community organizations when the contractor or its unions have employment opportunities available, and maintain a record of the 

organizations' responses. 

c. Maintain a current file of the names, addresses, and telephone numbers of each minority and female off-the-street applicant and minority or 

female referral from a union, a recruitment source, or community organization and of what action was taken with respect to each such individual.  

If such individual was sent to the union hiring hall for referral and was not referred back to the contractor by the union or, if referred, not employed 

by the contractor, this shall be documented in the file with the reason therefore along with whatever additional actions the contractor may have 

taken. 

d. Provide immediate written notification to the Director when the union or unions with which the contractor has a collective bargaining agreement 

has not referred to the contractor a minority person or female sent by the contractor, or when the contractor has other information that the union 

referral process has impeded the contractor's efforts to meet its obligations. 

e. Develop on-the-job training opportunities and/or participate in training programs for the area which expressly include minorities and women, 

including upgrading programs and apprenticeship and trainee programs relevant to the contractor's employment needs, especially those 

programs funded or approved by the Department of Labor.  The contractor shall provide notice of these programs to the sources compiled under 

7b above. 

f.  Disseminate the contractor's EEO policy by providing notice of the policy to unions and training programs and requesting their cooperation in 

assisting the contractor in meeting its EEO obligations; by including it in any policy manual and collective bargaining agreement; by publicizing it 

in the company newspaper, annual report, etc.; by specific review of the policy with all management personnel and with all minority and female 

employees at least once a year; and by posting the company EEO policy on bulletin boards accessible to all employees at each location where 

construction work is performed. 

g. Review, at least annually, the company's EEO policy and affirmative action obligations under these specifications with all employees having 

any responsibility for hiring, assignment, layoff, termination, or other employment decisions including specific review of these items with onsite 

supervisory personnel such a superintendents, general foremen, etc., prior to the initiation of construction work at any job site.  A written record 

shall be made and maintained identifying the time and place of these meetings, persons attending, subject matter discussed, and disposition of 

the subject matter. 

h. Disseminate the contractor's EEO policy externally by including it in any advertising in the news media, specifically including minority and 

female news media, and providing written notification to and discussing the contractor's EEO policy with other contractors and subcontractors 

with whom the contractor does or anticipates doing business. 

i. Direct its recruitment efforts, both oral and written, to minority, female, and community organizations, to schools with minority and female 

students; and to minority and female recruitment and training organizations serving the contractor's recruitment area and employment needs.  Not 

later than one month prior to the date for the acceptance of applications for apprenticeship or other training by any recruitment source, the 

contractor shall send written notification to organizations, such as the above, describing the openings, screening procedures, and tests to be 

used in the selection process. 

j. Encourage present minority and female employees to recruit other minority persons and women and, where reasonable, provide after school, 

summer, and vacation employment to minority and female youth both on the site and in other areas of a contractor's workforce. 

k. Validate all tests and other selection requirements where there is an obligation to do so under 41 CFR Part 60-3. 

l. Conduct, at least annually, an inventory and evaluation at least of all minority and female personnel, for promotional opportunities and 

encourage these employees to seek or to prepare for, through appropriate training, etc., such opportunities. 

m. Ensure that seniority practices, job classifications, work assignments, and other personnel practices do not have a discriminatory effect by 

continually monitoring all personnel and employment related activities to ensure that the EEO policy and the contractor's obligations under these 

specifications are being carried out. 
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n. Ensure that all facilities and company activities are non-segregated except that separate or single user toilet and necessary changing facilities 

shall be provided to assure privacy between the sexes. 

o. Document and maintain a record of all solicitations of offers for subcontracts from minority and female construction contractors and suppliers, 

including circulation of solicitations to minority and female contractor associations and other business associations.  

p. Conduct a review, at least annually, of all supervisor's adherence to and performance under the contractor's EEO policies and affirmative 

action obligations. 

8. Contractors are encouraged to participate in voluntary associations, which assist in fulfilling one or more of their affirmative action obligations (7a 

through 7p).  The efforts of a contractor association, joint contractor union, contractor community, or other similar groups of which the contractor is a 

member and participant, may be asserted as fulfilling any one or more of its obligations under 7a through 7p of these specifications provided that the 

contractor actively participates in the group, makes every effort to assure that the group has a positive impact on the employment of minorities and 

women in the industry, ensures that the concrete benefits of the program are reflected in the contractor's minority and female workforce participation, 

makes a good faith effort to meet its individual goals and timetables, and can provide access to documentation which demonstrates the effectiveness 

of actions taken on behalf of the contractor.  The obligation to comply, however, is the contractor's and failure of such a group to fulfill an obligation 

shall not be a defense for the contractor's noncompliance. 

9.  A single goal for minorities and a separate single goal for women have been established.  The contractor, however, is required to provide equal 

employment opportunity and to take affirmative action for all minority groups, both male and female, and all women, both minority and non-minority.  

Consequently, if the particular group is employed in a substantially disparate manner (for example, even though the contractor has achieved its goals 

for women generally,) the contractor may be in violation of the Executive Order if a specific minority group of women is underutilized. 

10. The contractor shall not use the goals and timetables or affirmative action standards to discriminate against any person because of race, color, 

religion, sex, or national origin. 

11.  The contractor shall not enter into any subcontract with any person or firm debarred from Government contracts pursuant to Executive Order 

11246. 

12.  The contractor shall carry out such sanctions and penalties for violation of these specifications and of the Equal Opportunity Clause, including 

suspension, termination, and cancellation of existing subcontracts as may be imposed or ordered pursuant to Executive Order 11246, as amended, 

and its implementing regulations, by the Office of Federal Contract Compliance Programs. Any contractor who fails to carry out such sanctions and 

penalties shall be in violation of these specifications and Executive Order 11246, as amended. 

13. The contractor, in fulfilling its obligations under these specifications, shall implement specific affirmative action steps, at least as extensive as those 

standards prescribed in paragraph 7 of these specifications, so as to achieve maximum results from its efforts to ensure equal employment 

opportunity. If the contractor fails to comply with the requirements of the Executive Order, the implementing regulations, or these specifications, the 

Director shall proceed in accordance with 41 CFR 60-4.8. 

14. The contractor shall designate a responsible official to monitor all employment related activity to ensure that the company EEO policy is being 

carried out, to submit reports relating to the provisions hereof as may be required by the Government, and to keep records.  Records shall at least 

include for each employee, the name, address, telephone number, construction trade, union affiliation if any, employee identification number when 

assigned, social security number, race, sex, status (e.g., mechanic, apprentice, trainee, helper, or laborer), dates of changes in status, hours worked 

per week in the indicated trade, rate of pay, and locations at which the work was performed.  Records shall be maintained in an easily understandable 

and retrievable form; however, to the degree that existing records satisfy this requirement, contractors shall not be required to maintain separate 

records. 

15.  Nothing herein provided shall be construed as a limitation upon the application of other laws which establish different standards of compliance or 

upon the application of requirements for the hiring of local or other area residents (e.g., those under the Public Works Employment Act of 1977 and the 

Community Development Block Grant Program). 

A1 6  F E D E R AL  F AI R  L AB O R  S T AN D AR D S  AC T  ( F E D E R AL  M I N I M U M  W AG E )  

A 1 6 . 1  C O N T R A C T  C L A U S E  

All contracts and subcontracts that result from this solicitation incorporate by reference the provisions of 29 CFR part 201, the Federal Fair Labor 

Standards Act (FLSA), with the same force and effect as if given in full text.  The FLSA sets minimum wage, overtime pay, recordkeeping, and child 

labor standards for full and part time workers. 

The contractor has full responsibility to monitor compliance to the referenced statute or regulation.  The contractor must address any claims or 

disputes that arise from this requirement directly with the U.S. Department of Labor – Wage and Hour Division. 

A1 7  L O B B Y I N G  AN D  I N F L U E N C I N G  F E D E R AL  E M P L O Y E E S  

A 1 7 . 1  C O N T R A C T  C L A U S E  

This provision is required for all contracts that exceed $100,000. 

CERTIFICATION REGARDING LOBBYING 

The bidder or offeror certifies by signing and submitting this bid or proposal, to the best of his or her knowledge and belief, that: 
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(1) No Federal appropriated funds have been paid or will be paid, by or on behalf of the Bidder or Offeror, to any person for influencing or 

attempting to influence an officer or employee of an agency, a Member of Congress, an officer or employee of Congress, or an employee of 

a Member of Congress in connection with the awarding of any Federal contract, the making of any Federal grant, the making of any Federal 

loan, the entering into of any cooperative agreement, and the extension, continuation, renewal, amendment, or modification of any Federal 

contract, grant, loan, or cooperative agreement.  

(2) If any funds other than Federal appropriated funds have been paid or will be paid to any person for influencing or attempting to influence an 

officer or employee of any agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member of Congress in 

connection with this Federal contract, grant, loan, or cooperative agreement, the undersigned shall complete and submit Standard Form-

LLL, “Disclosure Form to Report Lobbying,” in accordance with its instructions.  

(3) The undersigned shall require that the language of this certification be included in the award documents for all sub-awards at all tiers 

(including subcontracts, sub-grants, and contracts under grants, loans, and cooperative agreements) and that all sub-recipients shall certify 

and disclose accordingly. 

This certification is a material representation of fact upon which reliance was placed when this transaction was made or entered into. Submission of 

this certification is a prerequisite for making or entering into this transaction imposed by section 1352, title 31, U.S. Code. Any person who fails to file 

the required certification shall be subject to a civil penalty of not less than $10,000 and not more than $100,000 for each such failure. 

A1 8  P R O H I B I T I O N  o f  S E G R E G AT E D  F AC I L I T I E S   

A 1 8 . 1  C O N T R A C T  C L A U S E  

PROHIBITION of SEGREGATED FACILITIES 

(a) The Contractor agrees that it does not and will not maintain or provide for its employees any segregated facilities at any of its establishments, and 

that it does not and will not permit its employees to perform their services at any location under its control where segregated facilities are maintained. 

The Contractor agrees that a breach of this clause is a violation of the Equal Opportunity clause in this contract.  

(b) “Segregated facilities,” as used in this clause, means any waiting rooms, work areas, rest rooms and wash rooms, restaurants and other eating 

areas, time clocks, locker rooms and other storage or dressing areas, parking lots, drinking fountains, recreation or entertainment areas, 

transportation, and housing facilities provided for employees, that are segregated by explicit directive or are in fact segregated on the basis of race, 

color, religion, sex, or national origin because of written or oral policies or employee custom. The term does not include separate or single-user rest 

rooms or necessary dressing or sleeping areas provided to assure privacy between the sexes. 

(c) The Contractor shall include this clause in every subcontract and purchase order that is subject to the Equal Opportunity clause of this contract. 

A1 9  O C C U P AT I O N AL  S A F E T Y  AN D  H E AL T H  AC T  O F  1 9 7 0  

A 1 9 . 1  C O N T R A C T  C L A U S E  

All contracts and subcontracts that result from this solicitation incorporate by reference the requirements of 29 CFR Part 1910 with the same force and 

effect as if given in full text.  Contractor must provide a work environment that is free from recognized hazards that may cause death or serious 

physical harm to the employee. The Contractor retains full responsibility to monitor its compliance and their subcontractor’s compliance with the 

applicable requirements of the Occupational Safety and Health Act of 1970 (20 CFR Part 1910).  Contractor must address any claims or disputes that 

pertain to a referenced requirement directly with the U.S. Department of Labor – Occupational Safety and Health Administration.  

A2 0  P R O C U R E M E N T  O F  R E C O V E R E D  M AT E R I AL S  

A 2 0 . 1  C O N T R A C T  C L A U S E  

Procurement of Recovered Materials 

Contractor and subcontractor agree to comply with Section 6002 of the Solid Waste Disposal Act, as amended by the Resource Conservation and 

Recovery Act, and the regulatory provisions of 40 CFR Part 247.  In the performance of this contract and to the extent practicable, the Contractor and 

subcontractors are to use of products containing the highest percentage of recovered materials for items designated by the Environmental Protection 

Agency (EPA) under 40 CFR Part 247 whenever: 

a) The contract requires procurement of $10,000 or more of a designated item during the fiscal year; or, 

The contractor has procured $10,000 or more of a designated item using Federal funding during the previous fiscal year. 

The list of EPA-designated items is available at www.epa.gov/epawaste/conserve/tools/cpg/products/. 

Section 6002(c) establishes exceptions to the preference for recovery of EPA-designated products if the contractor can demonstrate the item is: 

a)  Not reasonably available within a timeframe providing for compliance with the contract performance schedule;  

b) Fails to meet reasonable contract performance requirements; or  

c)  Is only available at an unreasonable price.  
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A2 1  R I G H T  T O  I N V E N T I O N S  

A 2 1 . 1  C O N T R A C T  C L A U S E  

RIGHTS TO INVENTIONS 

Contracts or agreements that include the performance of experimental, developmental, or research work must provide for the rights of the Federal 

Government and the Owner in any resulting invention as established by 37 CFR part 401, Rights to Inventions Made by Non-profit Organizations and 

Small Business Firms under Government Grants, Contracts, and Cooperative Agreements.  This contract incorporates by reference the patent and 

inventions rights as specified within in the 37 CFR §401.14.  Contractor must include this requirement in all sub-tier contracts involving experimental, 

developmental or research work. 

A2 2  S E I S M I C  S AF E T Y   

A 2 2 . 1  C O N T R A C T  C L A U S E  

A 2 2 . 1 . 1  C o n s t r u c t i o n  C o n t r a c t s  

Seismic Safety 

The contractor agrees to ensure that all work performed under this contract, including work performed by subcontractors, conforms to a building code 

standard that provides a level of seismic safety substantially equivalent to standards established by the National Earthquake Hazards Reduction 

Program (NEHRP).  Local building codes that model their code after the current version of the International Building Code (IBC) meet the NEHRP 

equivalency level for seismic safety. 

A2 3  T AX  D E L I N Q U E N C Y  AN D  F E L O N Y  C O N V I C T I O N S  

A 2 3 . 1  C O N T R A C T  C L A U S E  

CERTIFICATION OF OFFERER/BIDDER REGARDING TAX DELINQUENCY AND FELONY CONVICTIONS 

Certifications 

1) The applicant represents that it is not a corporation that has any unpaid Federal tax liability that has been assessed, for which all judicial and 
administrative remedies have been exhausted or have lapsed, and that is not being paid in a timely manner pursuant to an agreement with the 
authority responsible for collecting the tax liability. 

2) The applicant represents that it is not a corporation that was convicted of a criminal violation under any Federal law within the preceding 24 
months. 

Note 

If an applicant cannot comply with either of the above representations, the applicant is ineligible to receive an award unless the sponsor has received 
notification from the agency suspension and debarment official (SDO) that the SDO has considered suspension or debarment and determined that 
further action is not required to protect the Government’s interests.  The applicant therefore must provide information to the owner about its tax liability or 
conviction to the Owner, who will then notify the FAA Airports District Office, which will then notify the agency’s SDO to facilitate completion of the 
required considerations before award decisions are made. 

The applicant agrees that, if awarded a contract resulting from this solicitation, it will incorporate this provision for certification in all lower tier 
subcontracts. 

Term Definitions 

 Felony conviction: Felony conviction means a conviction within the preceding twenty-four (24) months of a felony criminal violation under any 
Federal law and includes conviction of an offense defined in a section of the U.S. code that specifically classifies the offense as a felony and 
conviction of an offense that is classified as a felony under 18 U.S.C. § 3559. 

 Tax Delinquency: A tax delinquency is any unpaid Federal tax liability that has been assessed, for which all judicial and administrative 
remedies have been exhausted, or have lapsed, and that is not being paid in a timely manner pursuant to an agreement with the authority 
responsible for collecting the tax liability. 
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A2 4  T E R M I N AT I O N  O F  C O N T R AC T  

A 2 4 . 1  C O N T R A C T  C L A U S E  

A 2 4 . 1 . 1  T e r m i n a t i o n  f o r  C o n v e n i e n c e  

Termination for Convenience (Construction & Equipment Contracts) 

The Owner may terminate this contract in whole or in part at any time by providing written notice to the Contractor.  Such action may be without cause 

and without prejudice to any other right or remedy of Owner. Upon receipt of a written notice of termination, except as explicitly directed by the Owner, 

the Contractor shall immediately proceed with the following obligations regardless of any delay in determining or adjusting amounts due under this 

clause: 

1. Contractor must immediately discontinue work as specified in the written notice. 

2. Terminate all subcontracts to the extent they relate to the work terminated under the notice. 

3. Discontinue orders for materials and services except as directed by the written notice. 

4. Deliver to the owner all fabricated and partially fabricated parts, completed and partially completed work, supplies, equipment and materials 

acquired prior to termination of the work and as directed in the written notice. 

5. Complete performance of the work not terminated by the notice. 

6. Take action as directed by the owner to protect and preserve property and work related to this contract that Owner will take possession. 

Owner agrees to pay Contractor for:  

a) completed and acceptable work executed in accordance with the contract documents prior to the effective date of 

termination; 

documented expenses sustained prior to the effective date of termination in performing work and furnishing labor, materials, or equipment as 

required by the contract documents in connection with uncompleted work; 

reasonable and substantiated claims, costs and damages incurred in settlement of terminated contracts with Subcontractors and Suppliers; and 

reasonable and substantiated expenses to the contractor directly attributable to Owner’s termination action 

Owner will not pay Contractor for loss of anticipated profits or revenue or other economic loss arising out of or resulting from the Owner’s termination 

action. 

The rights and remedies this clause provides are in addition to any other rights and remedies provided by law or under this contract. 

A 2 4 . 1 . 2  T e r m i n a t i o n  f o r  D e f a u l t  

Termination for Default (Construction) 

Section 80-09 of FAA Advisory Circular 150/5370-10 establishes conditions, rights and remedies associated with Owner termination of this contract 

due default of the Contractor.   

A2 5  T R AD E  R E S T R I C T I O N  C E R T I F I C AT I O N  

 A 2 5 . 1   C O N T R A C T  C L A U S E  

TRADE RESTRICTION CERTIFICATION 

By submission of an offer, the Offeror certifies that with respect to this solicitation and any resultant contract, the Offeror - 

a.   is not owned or controlled by one or more citizens of a foreign country included in the list of countries that discriminate against U.S. firms as 

published by the Office of the United States Trade Representative (U.S.T.R.); 

b.   has not knowingly entered into any contract or subcontract for this project with a person that is a citizen or national of a foreign country 

included on the list of countries that discriminate against U.S. firms as published by the U.S.T.R; and  

c.   has not entered into any subcontract for any product to be used on the Federal on the project that is produced in a foreign country included 

on the list of countries that discriminate against U.S. firms published by the U.S.T.R. 

This certification concerns a matter within the jurisdiction of an agency of the United States of America and the making of a false, fictitious, or 

fraudulent certification may render the maker subject to prosecution under Title 18, United States Code, Section 1001. 

The Offeror/Contractor must provide immediate written notice to the Owner if the Offeror/Contractor learns that its certification or that of a 

subcontractor was erroneous when submitted or has become erroneous by reason of changed circumstances.  The Contractor must require 

subcontractors provide immediate written notice to the Contractor if at any time it learns that its certification was erroneous by reason of changed 

circumstances. 

Unless the restrictions of this clause are waived by the Secretary of Transportation in accordance with 49 CFR 30.17, no contract shall be awarded to 

an Offeror or subcontractor:  

(1)  who is owned or controlled by one or more citizens or nationals of a foreign country included on the list of countries that discriminate against U.S. 
firms published by the U.S.T.R. or  

(2) whose subcontractors are owned or controlled by one or more citizens or nationals of a foreign country on such U.S.T.R. list or  
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(3)  who incorporates in the public works project any product of a foreign country on such U.S.T.R. list; 

Nothing contained in the foregoing shall be construed to require establishment of a system of records in order to render, in good faith, the certification 

required by this provision.  The knowledge and information of a contractor is not required to exceed that which is normally possessed by a prudent 

person in the ordinary course of business dealings. 

The Offeror agrees that, if awarded a contract resulting from this solicitation, it will incorporate this provision for certification without modification in in 

all lower tier subcontracts. The contractor may rely on the certification of a prospective subcontractor that it is not a firm from a foreign country included 

on the list of countries that discriminate against U.S. firms as published by U.S.T.R, unless the Offeror has knowledge that the certification is 

erroneous. 

This certification is a material representation of fact upon which reliance was placed when making an award.  If it is later determined that the 

Contractor or subcontractor knowingly rendered an erroneous certification, the Federal Aviation Administration may direct through the Owner 

cancellation of the contract or subcontract for default at no cost to the Owner or the FAA. 

A2 6  V E T E R AN ’ S  P R E F E R E N C E   

A 2 6 . 1  C O N T R A C T  C L A U S E  

VETERAN’S PREFERENCE 

In the employment of labor (excluding executive, administrative, and supervisory positions), the contractor and all sub-tier contractors must give 

preference to covered veterans as defined within Title 49 United States Code Section 47112.  Covered veterans include Vietnam-era veterans, 

Persian Gulf veterans, Afghanistan-Iraq war veterans, disabled veterans, and small business concerns (as defined by 15 U.S.C. 632) owned and 

controlled by disabled veterans.  This preference only applies when there are covered veterans readily available and qualified to perform the work to 

which the employment relates. 
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FOREWORD 
 
These Special Provisions, together with applicable Standard Specifications, Rules and 
Regulations, Contract Requirements for Airport Improvement Projects, Payroll Requirements and 
Minimum Wage Rates, which are hereto attached or which by reference are herein incorporated, 
cover the requirements of the State of Illinois, Department of Transportation (IDOT), Division of 
Aeronautics (IDA) for the following improvement project at the Edgar County Airport, Paris, 
Illinois, including the following: 
 

SCOPE OF WORK 
 
This project shall consist of expansion of the aircraft apron pavement to the east, and a 
rehabilitation of the existing parallel taxiway pavement. The expansion will involve earthwork 
grading, construction of a bituminous pavement section and erosion control items. The 
rehabilitation will involve pavement milling, crack repairs, bituminous overlay, pavement markings, 
guidance sign replacement and minor items.  
 

GOVERNING SPECIFICATIONS AND RULES AND REGULATIONS 
 
The State of Illinois Department of Transportation, Division of Aeronautics, Standard 
Specifications for Construction of Airports, adopted April 1, 2012, shall govern the project, except 
as otherwise revised or noted in these Special Provisions. All references to IDOT Specifications 
refer to Standard Specifications for Road and Bridge Construction, Illinois Department of 
Transportation, adopted April 1, 2016, as revised.  In the event of inconsistencies between the 
Standard Specifications and the Special Provisions, the Special Provisions shall govern.  The 
Contractor shall maintain a minimum of one printed copy of the relevant sections of the 
Standard Specifications for Construction of Airports on the project site at all times.  The 
Standard Specifications for Construction of Airports is available on line at the following address 
link: 
 

http://www.idot.illinois.gov/ 
RESOURCES 

Manuals & Guides 
 

REFERENCES 
 

The following Federal Aviation Administration Advisory Circulars are referenced on the Plans 
and/or Special Provision Specifications in regard to safety on airports.  These Advisory Circulars 
are available on the FAA web site at http://www.faa.gov/regulations_policies/advisory_circulars 
 
A. FAA AC No. 70/7460-1L (or most current issue) “Obstruction Marking and Lighting.” 

 
B. FAA AC No. 150/5210-5D (or most current issue) “Painting, Marking, and Lighting of 

Vehicles Used on an Airport.”   
 

C. FAA AC No. 150/5300-13A “AIRPORT DESIGN.”   
 

D. FAA AC No. 150/5370-2G (or most current issue) “Operational Safety on Airports During 
Construction.” 

http://www.idot.illinois.gov/
http://www.faa.gov/regulations_policies/advisory_circulars
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DIVISION I – GENERAL PROVISIONS 
 

SECTION 70.  LEGAL REGULATIONS AND RESPONSIBILITY TO PUBLIC 
 
70-10  BARRICADES, WARNING SIGNS, AND HAZARD MARKINGS.  Add the following 
paragraphs to this section: 
 
“The Edgar County Airport has two paved runways, This project will require the temporary 
closure of Runway 18/36 and Runway 9/27.  The project will also require the temporary closure 
of taxiways. Refer to the Construction Safety Plan Sheets for additional information regarding 
the temporary closures during construction. 
 
A runway will be closed any time the Contractor is working within the existing runway obstacle 
free zone (125 feet from the runway centerline) as depicted on the Proposed Safety Plan.  
Runway closures shall be completed in accordance with the details shown in the Construction 
Plans.  Prior to opening the Runway a Representative of the Airport, the Contractor, and the 
Resident Engineer/Technician will inspect the runway to be sure the pavement is clean, all 
holes and trenches have been backfilled, and all equipment and materials are at least 250 feet 
from the Runway centerline.  Any deficiencies noticed will be corrected before the Contractor 
will be allowed to re-open the runway.  
 
The Contractor shall coordinate with the Airport and the Resident Engineer/Technician to turn 
off the runway and taxiway lighting circuits as well as the Navaids. When the runway is re-
opened these circuits must be re-activated. All existing lighting and Navaids associated with the 
respective runway that is closed, will be inactive during runway closures.    
 
Except where shown otherwise on the plans, work within 58 feet of an active taxi-lane centerline 
shall require closure of that taxi-lane using barricades in accordance with the Construction 
Safety and Phasing Plan.   
 
Except where shown otherwise on the plans, work within 66 feet of an active taxiway centerline 
shall require closure of that taxiway using barricades in accordance with the Construction Safety 
and Phasing Plan.   
 
All work included in opening and closing the runways, taxiways, and taxi-lanes will be 
considered incidental to the Project and no additional compensation will be allowed.    
 
The Airport Manager shall be notified a minimum of 72 hours in advance of any work that would 
require the closure of the runway, and a minimum of 48 hours notice before the closure of any 
taxiway.  It will be the responsibility of the Contractor to properly mark the closed runway, and 
when the runway is re-opened, to remove the marking.  The appropriate marking for a closed 
runway is a cross at both ends of the runway.  When a taxiway is to be closed for more than 72 
hours, if that taxiway exits from an open runway, a taxiway closure cross shall be placed on the 
taxiway as shown on the plans. 
 
The legs of the runway cross will be 60 ft in length and 10 ft in width, while the legs of the 
taxiway cross will be 30 ft in length and 5 ft in width.  The crosses will be constructed of any 
suitable, locally available materials, such as fabric, plywood, or other similar material.  They will 
be held in place in a manner locally determined to be suitable.  The Contractor will be 
responsible for placing and removing the crosses as the runways are closed and opened.  The 
Contractor will provide the Engineer with a proposed schedule of when and length of time for all 
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closures.  The Project Engineer must review and approve this schedule before any construction 
begins. The placement, maintenance and removal of the crosses will be considered as an 
incidental item to the contract and no additional compensation will be allowed. 
 
Extreme care will be taken not to impose on the operations of any open runway or taxiway.  The 
proposed Safety and Phasing Plan Sheets, as outlined on the Construction Plans and in the 
Special Provisions, will maximize safety and attempt to minimize disruption to Airport daily 
operations. 
 
When the Contractor's vehicles are on Airport property, they shall be properly marked.  The 
markings shall consist of a 3-ft sq. flag consisting of a checkered pattern of international orange 
and white squares of not less than 1 ft on each side displayed in full view above the vehicle.  
Contractor vehicles engaged in continuous hauling operations will not be required to display a 
flag. 
 
The Contractor will be responsible for placing barricades and/or traffic cones at the locations 
shown on the Construction Plans, or as directed by the Airport Manager.  It will be the 
Contractor’s responsibility to furnish and maintain the barricades equipped with red flashing or 
red, steady-burn lights and 20-in. sq. orange flags throughout the duration of this project.   
 
The barricades and their maintenance will be considered as an incidental item to the contract, 
and no additional compensation will be allowed.  Any cost of labor and equipment, which is 
necessary to insure safety at the Airport during the duration of the project, will be considered 
incidental to the contract, and no additional reimbursement for these items of work will be 
received. 
 
All runway closures will be coordinated with the Airport Manager. The runway will be closed in 
accordance with the procedures set forth on the Proposed Safety and Phasing Plan Sheets. 
Prior to re-opening the runway the Contractor will insure the following: 
 
1. All holes/trenches have been backfilled. 
2. All equipment has been moved outside the Runway Safety Area. 
3. All trucks have their beds lowered and all cranes have their booms lowered. 
4. There is no material stockpiled within the Runway Object Free Area. 
5. All active pavements have been swept of foreign material. 
6. All lighting circuits associated with the pavement being re-opened are active and functioning 

correctly. 
7. Representatives of the Contractor, Airport Manager and Resident Engineer/Technician shall 

inspect the pavement prior to re-opening. Anything noted will be corrected prior to re-
opening.” 

 
Add the following:   
 
70-27 AIRPORT SECURITY NOTES.  Airport security will be maintained at all times. The 
Contractor will monitor the site access to the proposed job site to insure no one will enter the 
access gate that is not authorized to be on the construction site or on the air side of the airport. 
 
70-28 MAINTAINING OPERATION OF AIRFIELD LIGHTING AND NAVAIDS.  Shut down of 
airfield lighting and/or Navaids shall only be permitted during day light hours and must be 
coordinated with and approved by the Airport Manager.  All airfield lighting and Navaid circuits 
shall be operational at night fall. The Contractor shall not leave the runway lighting, taxiway 
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lighting, or any other airfield lighting circuit inoperable overnight.  The Contractor shall provide 
temporary cable connections (in unit duct) and any manual operations of airfield lighting to keep 
them in operation overnight. The Contractor shall secure, identify, and place temporary exposed 
wiring in conduit, duct, or unit duct to prevent electrocution and fire ignition sources in 
conformance with the requirements of FAA AC 150/5370-2 (current issue in effect)  
“OPERATIONAL SAFETY ON AIRPORTS DURING CONSTRUCTION”.   
 
70-29 SITE INSPECTION.  The Contractor shall be responsible for an on-site inspection prior to 
submitting a bid on this project.  Upon receipt of a bid, it shall be assumed that the Contractor is 
fully familiar with the construction site. 
 
70-30 SAFETY PLAN COMPLIANCE DOCUMENT.  Prior to the issuance of a construction 
Notice-to-Proceed (NTP), the Contractor shall be responsible for preparing and submitting a 
Safety Plan Compliance Document in accordance with FAA Advisory Circular 150/5370-2G, 
paragraph 2.4.2, or equivalent section in subsequent/current issue.  The Airport Director shall 
approve this document and submit to the Division of Aeronautics for approval prior to the NTP 
issuance. 
 
 
 

END OF SECTION 70 
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SECTION 80. PROSECUTION AND PROGRESS 
 
80-02 PROGRESS SCHEDULE. Add the following to this section: 
 
“In the event that other construction projects are in progress at the Airport at the same time as 
this project, the Contractor will be required to cooperate with all other Contractors and the 
Airport Manager in the coordination of the work.” 
 
80-13 CONTRACTOR’S ACCESS TO AIRFIELD. Add the following to this section: 
 
The Contractor's personnel and equipment shall not traverse outside the designated work areas to 
other locations on the Airport.  The designated haul route will be the only vehicular access to the 
construction site.  It will be the responsibility of the Contractor to maintain the proposed haul route 
and equipment parking area for the duration of the project.  
 
The Contractor shall access the proposed work site using the haul route as detailed on the 
Plans.  The Contractor will be expected to maintain this access throughout this project. At the 
end of the project the Contractor will return the haul route and equipment parking area to its 
original condition, unless otherwise noted on the Plans. An equipment parking area will be 
located in close proximity to the haul route.   
 
The Contractor will be responsible for obtaining any permits necessary to use the 
State/County/Township/City roads.  All work required in complying with the above requirement 
will be considered incidental to the Contract, and no additional compensation will be allowed. 
 
Failure to use the prescribed haul routes and equipment parking area or adhere to the safety 
requirements will result in the suspension of work. 
 
The Contractor is required to be in 2-way radio contact with the Airport UNICOM Channel 
(123.00 MHz) any time his construction activities are on the Airport property.  This will keep the 
Contractor in constant contact with the Edgar County Airport personnel and provide immediate 
communication in the event of an aeronautical emergency. 
 
Add the following:  
 
80-14 EMPLOYEE PARKING.  The Contractor’s employees shall park their personal vehicles in 
the designated Equipment Parking Area as shown on the Proposed Safety and Phasing Plan 
Sheets.  The Contractor will transport the workers from the parking area to the work area.  Only 
Contractor vehicles needed for construction will be allowed outside of the proposed equipment 
parking area.  No employee vehicle will be allowed onto the proposed construction site. 
 
80-15 EQUIPMENT PARKING AND MATERIAL STORAGE.  The Contractor will be allowed to 
park equipment and store material in the Proposed Equipment Parking Area shown on the 
Safety and Phasing Plan Sheets. The Contractor will maintain this area throughout the duration 
of the project and restore it to its original condition upon completion of the project.  This work will 
be considered incidental to the Contract and no additional compensation will be allowed.   
 

END OF SECTION 80 
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DIVISION II PAVING CONSTRUCTION DETAILS 
 

ITEM 150510 ENGINEER'S FIELD OFFICE 

CONSTRUCTION METHODS 
 
150-2.1  
 
Revise the following in the list of equipment and furniture required in the office: 
 

“B. Delete this item 
 
C. One two-drawer legal letter size filing cabinet with lock and an Underwriter’s 

Laboratories insulated file device 350 degrees one hour rating. 
 
H. A functional internet Wi-Fi device such as a mobile hot spot providing hi-speed 

broadband internet access to the field office. Dial up, or equivalent, internet service 
will not be acceptable. 

 
J. Delete this item. 
 

Add the following to the list of equipment and furniture required in the office: 
 

(N) One lockable cabinet or closet that is large enough in which a nuclear density 
machine may be stored. 

 
(O) High-speed internet access shall be provided to the field office by the Contractor via 

modem, if phone or cable connections are available.  If they are not, the contractor 
shall provide a wireless Aircard, or similar; internet access method which shall be 
approved by the Resident Engineer/Technician.  Dial up, or equivalent, internet 
service will not be acceptable. 

 
BASIS OF PAYMENT 

 
150-3.1 Add the following to this section: 
 
“The mobile hot spot, wireless Aircard, internet access and associated charges will be included 
in the contract unit price per lump sum for Engineer's Field Office. This price shall include all 
utility costs and shall reflect the salvage value of the building or buildings, equipment, and 
furniture which remain the property of the Contractor after release by the Engineer. 
 
 Payment will be made under: 
 
  Item AR150510 Engineer's Field Office - per lump sum.” 
 

END OF ITEM 150510 
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ITEM 150520 MOBILIZATION 
 

BASIS OF PAYMENT 
 
150-5.1 Add the following to this section: 
 
“Payment will be made under: 
 
  Item AR150520 Mobilization - per lump sum.” 
 

END OF ITEM 150520 
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ITEM 150540 HAUL ROUTE 
 

DESCRIPTION 
 
150540-1.1. This item of work shall consist of the construction/utilization, maintenance, and 
restoration of the proposed haul route and equipment parking area that are needed to provide 
access to the proposed construction area as shown on the Construction Plans.  The entrance to 
the project site will be via an existing aggregate haul road coming off the airport entrance road. 
The Contractor will access the site as shown on the Proposed Safety and Phasing Plan sheets 
of the Construction Plan Set.   
 
The proposed equipment parking area will also be utilized as shown on the Proposed Safety 
and Phasing Plan sheets of the Construction Plan Set. The Contractor’s personnel will park their 
personal vehicles in this area and be transported to the construction site by a Contractor 
vehicle. 

CONSTRUCTION METHODS 
 
150540-2.1. In accordance with section 50-04 of the Standard Specifications, it is the 
Contractor’s responsibility to obtain permission and any applicable permits to use the roads 
(federal, state, county, city, township) leading to the airport construction site. 
 
The Contractor shall utilize the haul route and equipment parking and material storage areas to 
provide all weather access to the construction site.  The haul route and equipment parking and 
material storage areas will be maintained so as not to cause delays to the proposed 
construction.  Any temporary additions to the haul route outside of the existing pavements will 
be made of any suitable aggregate or millings material to provide an all-weather haul route, and 
temporary drainage pipes shall be installed as necessary to maintain existing drainage patterns. 
Upon completion of the project, the aggregate/millings material added to expand the haul road 
and any temporary drainage pipes will be removed.   
 
Restoration:  The haul route, parking and material storage area shall be restored to their original 
condition and configuration, unless otherwise noted on the plans. The disturbed turf areas that 
are outside of the proposed seeding and mulching limits will be regraded to drain, seeded and 
mulched in accordance with Item 901 - Seeding and Item 908 - Mulching. The restoration of 
these areas will be considered as part of this item.   
 
Safety:  All traffic control, safety, and permitting requirements associated with the construction 
and use of the haul routes are the responsibility of the Contractor.   

 
BASIS OF PAYMENT 

 
150540-3.1. Payment will be made at the contract unit price per lump sum for utilizing, 
maintaining and restoring the haul route and equipment parking area as specified.  This price 
shall be full compensation for furnishing, installing, maintaining and restoration; for all labor, 
equipment, and incidentals necessary to complete this item of work. 
 
 Payment will be made under: 
 
 Item AR150540  Haul Route - per lump sum 

 
 

END OF ITEM 150540
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ITEM 152 UNCLASSIFIED EXCAVATION  
 
 

CONSTRUCTION METHODS 
 
152-2.2  EXCAVATION.  The compaction control tests to be used shall be in accordance with 
Item 611 Compaction Control Tests, for aircraft weighing less than 60,000 pounds. 
 
152-2.6  FORMATION OF EMBANKMENT.  The compaction control tests to be used shall be in 
accordance with Item 611 Compaction Control Tests, for aircraft weighing less than 60,000 
pounds. 
 
Add the following to this section: 
 
“The areas adjacent to the proposed pavement shall be cultivated/disked to the satisfaction of 
the Resident Engineer/Technician prior to placement of additional material. Following placement 
these areas will require light compaction to the satisfaction of the Resident 
Engineer/Technician.” 
 
152-2.8  HAUL.  Add the following to this section:  
 
“The Contractor shall take special precautions when hauling excavated material so as not to 
create deep ruts in the hauling areas adjacent to the site.  All existing graded or turfed areas 
outside the grading limits which are disturbed or rutted by the Contractor during the hauling 
operation shall be regraded and returfed at his own expense to the satisfaction of the Resident 
Engineer/Technician.”   
 

METHOD OF MEASUREMENT 
 
152-3.1.  Revise the first paragraph of this section to read as follows:  
 
“The yardage paid for shall be the number of cubic yards measured in its original position. Pay 
quantities shall be computed to the neat lines staked, by a comparison of the existing subgrade 
surface to the proposed subgrade surface, of materials acceptably excavated and stripped as 
specified.” 
 

BASIS OF PAYMENT 
 
 152-4.2.  Payment will be made under: 
 
  Item AR152410  Unclassified Excavation - per cubic yard 
 

 
END OF ITEM 152 
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ITEM 155 LIME TREATED SUBGRADE 
 

BASIS OF PAYMENT 
 
155-8.1 Add the following to this section: 
 
 “Payment will be made under: 
 
  Item AR155540 By-Product Lime – per ton 
  Item AR155616 Soil Processing–16” – per square yard.” 
 

END OF ITEM 155 
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ITEM AR156510 SILT FENCE 
 

DESCRIPTION 
 
This item of work shall consist of a filter fence as partial implementation of a Stormwater 
Pollution Prevention Plan (SWPPP). 
 
The measures of the Plan are shown on the Construction Plans, and shall be constructed in 
accordance with the Illinois Environmental Protection Agency (IEPA) Standards and 
Specifications for soil erosion and sediment control. 
 
 

CONSTRUCTION METHODS 
 
SILT FENCE.  The proposed erosion control fencing shall be constructed prior to start of 
grading operations at the locations shown on the Plans.  The erosion control fencing shall be 
constructed to intercept sheet flow of water borne silt and sediment, and prevent it from leaving 
the area of construction.  The barrier shall be constructed according to manufacturer’s 
specifications, where appropriate. 
 
The stakes for the fence barrier shall be a minimum of 48 in. long and made of 2 in. x 2 in. 
hardwood. 
 
The silt fence will be removed once a stand of grass has been established on the site. 
 

BASIS OF PAYMENT 
 
Payment will be made at the contract unit bid price for Silt Fence. This price shall be full 
compensation for constructing all proposed erosion control measures, maintaining all erosion 
control structures for the duration of the project, and removal of all structures at the completion 
of the project. This price shall constitute full compensation for erosion control structures, and for 
furnishing all materials, labor, equipment, and other incidentals necessary to complete this item 
of work. 
 
 Payment will be made under:   
  
 Item AR156510 Silt Fence - per lin. ft 

 
END OF ITEM AR156510 
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ITEM AR156530 TEMPORARY SEEDING 
 

DESCRIPTION 
 
This item of work shall consist of temporary seeding as a partial implementation of a Storm 
Water Pollution Prevention Plan.  The measures of the plan are shown on the Construction 
Drawings and shall be constructed in accordance with the Illinois Environmental Protection 
Agency (IEPA) Standards and Specifications for soil erosion and sediment control and these 
special provisions.  The temporary seeding shall be required on any cleared or graded areas in 
which construction activities are anticipated to temporarily cease for a period of 21 days or 
more.  The temporary seeding shall be completed within 14 days of the suspension of work. 
 
 

CONSTRUCTION METHODS 
 
The Contractor shall be required to loosen the soil to a minimum depth of 4 in. prior to placement of 
seed.  The temporary seed mix will be as shown below: 
 
   Seeds   Lbs./Acre 
 
      Perennial Ryegrass         50 
      Oats, Spring*          64 
 
* Other seeds may be used if approved by the Resident Engineer/Technician. 
 
The Contractor will be required to irrigate the seeded area if there is insufficient soil moisture to allow 
proper germination of the seed. 
 
 

METHOD OF MEASUREMENT 
 

The quantity of temporary seeding to be paid for shall be the number of acres seeded as 
specified and accepted by the Resident Engineer/Technician. 
 
 

BASIS OF PAYMENT 
 

Payment will be made at the contract unit bid price for Temporary Seeding.  This price shall be 
full compensation for furnishing the required materials and planting the seed in accordance with 
this special provision and the specifications incorporated by reference. 
 
 Payment will be made under: 
 

Item AR156530  Temporary Seeding - per acre  
 

END OF ITEM AR156530
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ITEM AR201661 CLEAN & SEAL BITUMINOUS CRACKS 
 
 

MATERIALS 
 

201-2.3 BACKER ROD.  Delete this section. 
 

EQUIPMENT 
 

201-3.2  CRACK ROUTING/CLEANING MACHINE.   
 
Revise the last sentence of this section to read as follows: 
 
“The machine shall be capable of routing cracks to sufficient depths for installation of joint 
sealant in accordance with the details in the project plans and/or specifications.” 
 

CONSTRUCTION METHODS 
 
201-4.1  PREPARATION OF CRACKS.   
 
Revise the second, third and fourth paragraphs to read as follows: 
 
“Crack/Joint Sealing (5/8” to 1” Wide): Cracks and joints in this width range shall be cleaned of 
all dirt, existing sealant and debris to a depth sufficient to allow for the new joint sealant at the 
thickness specified in Section 201-4.2. 
 
Crack/Joint Sealing (3/8” to 5/8” Wide): These cracks and joints shall be cleaned of all dirt, 
debris, and old sealant. Routing shall be as necessary to shape the sealant reservoir and 
provide adequate depth for sealant. 
 
Crack/Joint Sealing (Less Than 3/8” Wide): These cracks and joints shall be routed to a 
minimum of 3/8” wide and to a sufficient depth to provide the joint sealant. The routed reservoir 
shall be cleaned and sealed.” 

 
BASIS OF PAYMENT 

 
201-6.1 Add the following to this section: 
 
“Payment will be made under: 
 
  Item AR201661 Clean & Seal Bituminous Cracks - per linear foot.” 

 
 

END OF ITEM AR201661 
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ITEM 209 CRUSHED AGGREGATE BASE COURSE 
 

BASIS OF PAYMENT 
 
209-5.1 Add the following to this section: 
 
“Payment will be made under: 
 
  Item AR209510 Crushed Aggregate Base Course - per ton.” 
 

END OF ITEM 209 
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ITEM 401 BITUMINOUS SURFACE COURSE - SUPERPAVE 
 

BASIS OF PAYMENT 
 
401-6.1 Add the following to this section: 
 
“Payment will be made under: 
 
  Item AR401613 Bit. Surf. Cse.-Method I, Superpave - per ton.” 
 

END OF ITEM 401 
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ITEM 401900 REMOVE BITUMINOUS PAVEMENT 
 

 
METHOD OF MEASUREMENT 

 
401-3.1 Add the following to this section:  
 
“Sawcutting shall not be measured for payment and shall be included in the cost of the 
pavement removal item.” 
 

BASIS OF PAYMENT 
 
401-4.1 Add the following to this section:  
 
“Payment will be made under: 
 
  Item AR401900 Remove Bituminous Pavement - per square yard.” 
 

END OF ITEM 401900 
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ITEM 401901 REMOVE BITUMINOUS SURFACE COURSE 
 
 

DESCRIPTION 
 
401-1.1 This Item of work shall consist of removing a variable depth of existing bituminous 
surface course (401), as shown in the Plans and as directed by the Resident Engineer/ 
Technician. The Contractor shall be responsible for the removal and proper disposal of the 
waste material off-site from the airport. 
 

EQUIPMENT 
 
401-2.1 Equipment used shall be subject to approval by the Resident Engineer/Technician and 
shall comply with the following:  
 
Surface removal equipment shall be a power operated mechanical scarifies, roto-mill, planing 
machine, grinder or other device capable of removing the surface to the depth indicated leaving 
a sound surface. 
 
The equipment shall be in good working condition free from oil or fuel leaks. Power brooms and 
sweepers, vacuum sweepers and air compressors shall be in good working condition and shall 
be used in sufficient numbers or combinations to remove dust and debris from the remaining 
pavement section. 
 

CONSTRUCTION METHODS 
 
401-3.1 The Contractor shall remove the pavement surface to the limits shown in the plans and 
as directed by the Resident Engineer/Technician. The material removed shall be disposed of off 
Airport property. The roughened surface shall be free of dirt and loose material prior to 
subsequent paving. If power brooms or sweepers are used, the surface shall be cleaned with 
high pressure air to remove dust and debris. 
 
The temperature at which the work is performed, the nature and condition of the equipment and 
the manner of performing the work shall be such that the remaining surface is not torn, gouged, 
shoved or otherwise injured by the removal operation. Sufficient cutting passes shall be made 
so that all irregularities or high spots are eliminated to the satisfaction of the Resident 
Engineer/Technician. 
 
Adherence to the proposed pavement elevations and the proposed depth of removal is critical to 
the maintenance of plan quantity of Bituminous Surface Course (401) and, therefore, 
appropriate measures to ensure adequate grade control shall be used to insure an accurate 
depth of removal. 
 

METHOD OF MEASUREMENT 
 
401-4.1 The yardage to be paid for shall be the number of square yards of removal of 
bituminous surface course as measured in the field, completed and accepted. Removal required 
for the proposed overlay areas as well as butt joints outside of the full-depth removal areas will 
be paid for under this pay item. 
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BASIS OF PAYMENT 
 

401-5.1 The accepted quantities of remove bituminous surface course will be paid for at the 
contract unit price per square yard which price and payment shall be full compensation for 
furnishing all materials, equipment, labor, hauling, and all other incidental items necessary to 
complete the work to the satisfaction of the Resident Engineer/Technician. 

 
 Payment will be made under: 
 
  Item AR401901 Remove Bituminous Surface Course - per square yard. 
 

END OF ITEM 401901 
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ITEM 403 BITUMINOUS BASE COURSE - SUPERPAVE 
 

BASIS OF PAYMENT 
 
403-6.1 Add the following to this section: 
 
“Payment will be made under: 
 
  Item AR403613 Bit. Base Cse.-Method I, Superpave - per ton.” 
 

END OF ITEM 403 
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ITEM 602 BITUMINOUS PRIME COAT 
 

BASIS OF PAYMENT 
 
602-5.1 Add the following to this section: 
 
“Payment will be made under: 
 
  Item AR602510 Bituminous Prime Coat - per gallon.” 
 

END OF ITEM 602 
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ITEM 603 BITUMINOUS TACK COAT 
 

BASIS OF PAYMENT 
 
603-5.1 Add the following to this section: 
 
“Payment will be made under: 
 
  Item AR603510 Bituminous Tack Coat - per gallon.” 
 

END OF ITEM 603 
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ITEM 620 PAVEMENT MARKING 
 
 

BASIS OF PAYMENT 
 
620-5.1 Add the following to this section: 
 
“Payment will be made under: 
 
  Item AR620520 Pavement Marking - Waterborne - per square foot 
  Item AR620525 Pavement Marking – Black Border - per square foot  
  Item AR620900 Pavement Marking Removal - per square foot” 
 

END OF ITEM 620 
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DIVISION IV DRAINAGE 
 

ITEM 705 UNDERDRAINS FOR AIRPORTS 
 

BASIS OF PAYMENT 
 
705-5.1.  Add the following to this section: 
 
 “Payment will be made under: 
 
 Item AR705900  Remove Underdrain - per linear foot  
 Item AR705904  Remove Underdrain Cleanout - per each” 
  
 

END OF ITEM 705 
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ITEM 751 MANHOLES, CATCH BASINS, INLETS AND INSPECTION HOLES 
 

BASIS OF PAYMENT 
 
751-5.1.  Add the following to this section: 
 
 “Payment will be made under: 
 
 Item AR751943  Adjust Manhole - per each” 
  
 

END OF ITEM 751 
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DIVISION V – TURFING 
 
 

ITEM 901 SEEDING 
 
 

BASIS OF PAYMENT 
 
901-5.1 Add the following to this section: 
 
“Payment will be made under: 
 
  Item AR901510 Seeding – per acre” 
 
 

END OF ITEM 901 
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ITEM 908 MULCHING 
 
 

BASIS OF PAYMENT 
 
908-5.1 Add the following to this section: 
 
“Payment will be made under: 
 
  Item AR908510 Mulching – per acre” 
 
 

END OF ITEM 908 
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 DIVISION VI – LIGHTING INSTALLATION 
 

ITEM 108 INSTALLATION OF UNDERGROUND CABLE FOR AIRPORTS 
 

DESCRIPTION 
 
108-1.1.  Add the following to this section:  
 

“This Item of work shall consist of the installation (plowing, trenching, directional-boring, 
or installing in ducts or raceways) of cable for airfield lighting circuits and/or Navaid 
circuits on the runways, taxiways, aprons, and the associated homeruns at the locations 
shown on the Plans and in accordance with these Specifications.  This Item shall include 
cable in unit duct where noted on the Plans and specified herein. 
 
In areas where there is a congestion of buried cable or where the proposed cable 
crosses an existing cable, the Contractor will be required to trench the proposed cable 
into place. In all other areas, the Contractor has the option to either trench or plow the 
proposed cable in unit duct into place.  
 
When crossing existing circuits, the Contractor will be required to hand dig the trenches 
for the proposed cable.” 

 
Add the following:  
 
108-1.2 REFERENCES.  Note: where FAA Advisory Circulars are referenced they shall be the 
current issue or issues in effect. 
 
A. ASTM Specification B3 – Standard Specification for Soft or Annealed Copper Wire. 
 
B. ASTM Specification B8 – Standard Specification for Concentric-Lay-Stranded Copper 

Conductors, Hard, Medium-Hard, or Soft. 
 
C. FAA Advisory Circular 150/5340-30 (current issue in effect) DESIGN AND INSTALLATION 

DETAILS FOR AIRPORT VISUAL AIDS 
 
D. FAA Advisory Circular 150/5345-7 (current issue in effect) "SPECIFICATIONS FOR L-824 

UNDERGROUND ELECTRICAL CABLE FOR AIRPORT LIGHTING CIRCUITS. 
 
E. FAA Advisory Circular 150/5345-26 (current issue in effect) “FAA SPECIFCATIONS FOR L-

823 PLUG AND RECEPTACLE CABLE CONNECTORS”.   
 
F. FAA AC No. 150/5345-53 “AIRPORT LIGHTING EQUIPMENT CERTIFICATION 

PROGRAM” (current issue in effect) and AC 150/5345-53D, AIRPORT LIGHTING 
EQUIPMENT CERTIFICATION PROGRAM Appendix 3 Addendum (current issue in effect). 

 
G. FAA AC No. 150/5370-2 (current issue in effect) “OPERATIONAL SAFETY ON AIRPORTS 

DURING CONSTRUCTION.   
 
H. Federal Specification A-A-59544 Cable and Wire, Electrical (Power, Fixed Installation). 
 
I. NFPA 70 – National Electrical Code (most current issue in force). 
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J. NFPA 70E – Standard for Electrical Safety in the Workplace. 

 
K. NFPA 2638645-1 National Fire Protection Association.   
 
L. OSHA 29 CFR Part 1910 Occupational Safety and Health Standards for electrical safety 

and lockout/tagout procedures. 
 
M. UL Standard 44 – Thermoset-Insulated Wires and Cables. 
 
N. UL Standard 83 – Thermoplastic-Insulated Wires and Cables.  
 
O. UL Standard 854 – Service Entrance Cables. 
 
108-1.3  SHOP DRAWINGS.  The Contractor shall furnish shop drawings for approval before 
ordering equipment and/or materials.  Shop drawings are required for each wire, conductor, 
and/or cable type to be used on the project.  Shop drawings shall be clear and legible.  
Copies that are illegible will be rejected.  Contractor shall submit sufficient copies of shop 
drawings to meet the needs of his personnel, sub-contractor personnel, and equipment 
suppliers plus 4 copies to be retained by the Project Engineer.  Shop drawings shall include the 
following information: 
 
A. Certification of compliance with the AIP (Airport Improvement Program) Buy 

American Preferences for all materials and equipment.  Do not submit ARRA 
(American Recovery and Reinvestment Act) certification as a substitute for 
certification of compliance with the AIP Buy American Preferences.  Do not submit 
NAFTA (North American Free Trade Agreement) certification as a substitute for 
certification of compliance with the AIP Buy American Preferences. Shop drawings 
submitted without certification of compliance with the Airport Improvement Program 
Buy American Preferences or without certification of manufacture in the United States 
of America in accordance with the AIP Buy American Requirements will be rejected.  
See the FAA website at: http://www.faa.gov/airports/aip/buy_american/ for more 
information on the AIP Buy American Preferences requirements.  FAA approved 
equipment that is on the FAA Buy American Conformance List or the list of 
Nationwide Buy American Waivers Issued by the FAA complies with the AIP Buy 
American Preferences and will not require additional waiver paperwork for AIP 
projects.  See the FAA website at: http://www.faa.gov/airports/aip/buy_american/ for a 
list of Nationwide Buy American Waivers Issued by the FAA.   

 
B. In order to expedite the shop drawing review, inspection and/or testing of materials, the 

Contractor shall furnish complete statements to the Project Engineer as to the origin, 
composition, and manufacturer of all material to be used in the work.  Such statements shall 
be furnished promptly after execution of the contract but, in all cases, prior to delivery of 
such materials. 

 
C. Illinois Department of Transportation Division of Aeronautics requires the following:  “Under 

the FAA Buy American Preference, the contractor is required to submit certification 
that assures only domestic steel, domestic materials and domestic manufactured 
products are used.  The Buy American statement must come from the producer, not 
the supplier.  Producer verification must state that the items are produced in the 
United States and are made from 100% domestic materials.  Statements that solely 

http://www.faa.gov/airports/aip/buy_american/
http://www.faa.gov/airports/aip/buy_american/
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refer to the “Buy American Act” or “ARRA” or any federal purchasing act other than 
Title 49 United States Code (USC), Section 50101 will be rejected.  Producers may use 
the Illinois Department of Transportation Domestic Material Compliance Certification 
Form AER 25 to satisfy this requirement.”   

 
D. Indicate the pay item number for each respective cable and/or cable in unit duct.   
 
E. Shop drawings shall include wire/conductor/cable cut sheets with type, size, specifications, 

Intertek Testing Services verification/ETL listing or UL listing, manufacturer, and catalog or 
part number. 

 
F. Shop drawings for cable in unit duct items shall include cut sheets with type, size, 

specifications, Intertek Testing Services verification/ETL listing or UL listing, manufacturer, 
and catalog or part number for the respective unit duct. 

 
G. Where cable is required to have colored coded insulation, provide information on the color 

coding for the respective conductors.   
 

EQUIPMENT AND MATERIALS 
 
108-2.1  GENERAL.  Add the following: 
 

“All cable shall be FAA approved or UL-listed as suitable for installed application.  Cable 
furnished on this project shall comply with the requirements of the “Airport Improvement 
Program Buy American Preference requirements.  All conductors shall be Copper.”   

 
108-2.2  CABLE.  Revise this section to read as follows:  
 

““L-824 Cable – L-824 cable shall be FAA L-824, Type C and shall conform to the 
requirements of FAA Advisory Circular 150/5345-7 (current edition in effect) 
"SPECIFICATIONS FOR L-824 UNDERGROUND ELECTRICAL CABLE FOR 
AIRPORT LIGHTING CIRCUITS".  L-824 cable shall be FAA approved and listed in the 
current AC 150/5345-53D, AIRPORT LIGHTING EQUIPMENT CERTIFICATION 
PROGRAM Appendix 3 Addendum.  Circuits for use with constant current regulator 
outputs (runway or taxiway lighting circuits) shall use 5000-Volt rated cable.  Circuits for 
use with low voltage applications (600 Volts or below) shall use either 5000-Volt rated 
cable or 600-Volt rated cable and shall have colored insulation corresponding to the 
respective voltage system.  Cable shall be manufactured in the United States of America 
to comply with the Airport Improvement Program Buy American Requirement or be on 
the Federal Aviation Administration list of Nationwide Buy American Waivers.   
 
Cable for use with airfield lighting series circuits (including runway lighting, taxiway 
lighting and taxi guidance signs) shall be one conductor No. 8, 5,000-Volt, FAA L-824, 
Type C, stranded. 
 
Item AR108158, 1/C #8 5KV UG Cable in UD shall be one conductor No. 8, 5,000-Volt, 
FAA L-824, Type C, stranded, in unit duct (3/4-inch) or 3/4-inch Schedule 40 or SDR 
13.5 HDPE (High Density Polyethylene) duct.   HDPE duct shall be Schedule 40 
(minimum wall thickness), conforming to NEMA Standard TC-7 and UL 651B, or HDPE 
SDR 13.5 (minimum wall thickness) manufactured in accordance with ASTM D-3350 
(Specification of Polyethylene Plastics Pipe and Fittings Materials) and ASTM F2160 
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(Standard Specification for Solid Wall, High-Density Polyethylene Conduit Based on 
Controlled Outside Diameter).  Conduits shall be suitable for direct burial in earth and/or 
concrete encasement.”   
 

108-2.4  CABLE CONNECTIONS.  Add the following to this section: 
 

“The Contractor will use a cable stripper/penciller whenever cable connections are 
made. 
 
All breaks in the unit duct shall be sealed by shrink kits. 
 
All below grade splices shall be installed in splice cans, handholes, or manholes.  Splice 
cans shall be L-867, Class IA, Size B (12 in. diameter), 24 in. deep, with ½ in. thick, 
galvanized steel cover and stainless steel bolts.  Larger size splice cans shall be 
provided, as applicable, for specific equipment applications or manufacturer’s 
recommendations, and/or where detailed on the Plans.  Splice cans located in areas 
subject to heavy aircraft or vehicle loading shall be L-868 type.  The Engineer shall 
approve all splice locations before work commences.  The furnishing and installing of 
splice cans for new homerun cables shall be incidental to the respective cable pay item, 
and no additional compensation will be allowed.” 
 

108-2.5 RESERVED.  Revise 108-2.5 as follows to comply with the requirements of FAA 
Advisory Circular Number 150/5370-10H Standards for Specifying Construction of Airports, Item 
L-108 Underground Power Cable for Airports: 
 

“108-2.5 SPLICER QUALIFICATIONS.  Every airfield lighting cable splicer shall be 
qualified in making cable splices and terminations on cables rated at and/or above 5000 
Volts AC. The Contractor shall submit to the Project Engineer proof of the qualifications 
of each proposed cable splicer for the cable type and voltage level to be worked on.  
Cable splicing/terminating personnel shall have a minimum of three (3) years continuous 
experience in terminating/splicing medium voltage cable.”   
 

108-2.13  UNIT DUCT.  Add the following:  
 

“Standard sizes of smooth wall polyethylene duct shall conform to the dimensional 
requirements specified below: 

 
 

Nominal 
Duct Size 

Nominal 
Inside 

Diameter 

Nominal 
Standard 

Wall 

Nominal 
Outside 

Diameter* 
¾” 0.910” 0.070” 1.050” 
1” 1.145” 0.085” 1.315” 

1-1/4” 1.440” 0.110” 1.660” 
1-1/2” 1.650” 0.125” 1.900” 

2” 2.065” 0.155” 2.375” 
2-1/2” 2.449” 0.213” 2.875” 

3” 3.048” 0.226” 3.500” 
4” 4.000” 0.250” 4.500” 

* Dimensions include allowance for duct eccentricity.” 
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CONSTRUCTION METHODS 
 
108-3.1  GENERAL.  Add the following to this section:  
 

“Keep all work, power outages, and/or shut down of existing systems coordinated with 
the Airport Manager and the Resident Engineer/Resident Technician.  Any shutdown of 
existing systems shall be scheduled with and approved by the Airport Manager prior to 
shutdown.  Once shut down, the circuits shall be labeled as such to prevent accidental 
energizing of the respective circuits.  All personnel shall follow U.S. Department of Labor 
Occupational Safety & Health Administration (OSHA) 29 CFR Part 1910 Occupational 
Safety and Health Standards for electrical safety and lockout/tagout procedures 
including, but not limited to, 29 CFR section 1910.147 The Control of Hazardous Energy 
(lockout/tagout). 
 
Examine the site to determine the extent of the work.  Contractor shall field verify 
existing site conditions.  
 
Verify respective circuits and power sources prior to removing, disconnecting, relocating, 
installing, connecting, or working on the respective airfield lighting, taxi sign, NAVAID, or 
other device.  Identify each respective circuit prior to performing work on that circuit.   
 
If the Contractor wishes to lay cable on a line other than that shown on the Plans, he 
shall obtain approval of the Project Engineer of record before doing so and coordinate 
with the Resident Engineer/Technician. Any additional cable needed because of such 
change will be at the Contractor's expense. 
 
New airfield lighting series circuit cables shall be installed a minimum of 18 inches below 
grade to comply with NEC 300.5 Underground Installations.  Deeper depths might be 
required to avoid obstructions or where detailed herein.   
 
Locate and identify all existing underground utilities located within the area where the 
proposed cables are being installed, and will take all precautions to protect these utilities 
from damage.  Care shall be taken so as not to damage any existing circuits.  Any 
existing circuits damaged shall be immediately repaired to the satisfaction of the 
Engineer and/or the respective utility or owner where applicable.  Any underground utility 
damaged will be repaired or replaced at the Contractor’s own expense.  Any repairs of 
existing cables will be considered incidental to the contract, and no additional 
compensation will be allowed. 
 
In areas where there is a congestion of buried cables or where the proposed cable 
crosses an existing cable, the Contractor will be required to had dig and/or carefully 
excavate the trench necessary for the proposed cable.  At other locations the proposed 
cable may be trenched or plowed into place.  Hand digging, trenching, and/or plowing 
will be considered incidental to the proposed cables and no additional compensation will 
be allowed.   
 
Grounding work and modifications shall not be performed during a thunderstorm or when 
a thunderstorm is predicted in the area.  Grounding for airfield lights and taxi signs shall 
be as detailed on the Plans and as specified herein.  
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Homerun cables for a respective circuit that are installed in conduit or duct shall be run 
together in the same raceway or duct.   
 
The respective personnel performing airfield lighting work, vault work, and/or test shall 
be familiar with, and qualified to work on 5000 volt airfield lighting series circuits, 
constant current regulators and associated airport electrical vault equipment.   
 
FAA requires that every airfield lighting cable splicer shall be qualified in making cable 
splices and terminations on cables rated at and/or above 5000 Volts AC and shall have 
a minimum of three (3) years continuous experience in terminating/splicing medium 
voltage cable.  
 
Only cable in unit duct may be plowed or directional-bored. 
 
Obey and comply with the applicable requirements of NFPA 70E – Standard for 
Electrical Safety in the Workplace. 
 
The Contractor shall comply with the requirements of FAA AC No. 150/5370-2 (current 
issue in effect) “OPERATIONAL SAFETY ON AIRPORTS DURING CONSTRUCTION”.   
 
In the event a conflict is determined with respect to manufacturer installation instructions, 
National Electrical Code, and/or the Contract Documents, contact the Project Engineer 
for further direction.   
 
Secure, identify and place any above ground temporary wiring in conduit to prevent 
electrocution and fire ignition sources in conformance with the requirements of FAA AC 
150/5370-2G, Part 2.18.3 “Lighting and Visual NAVAIDs”.  All temporary installations 
shall comply with National Electrical Code Article 590 – “Temporary Installations.” 
 
Existing ducts and cables associated with removal work shall be abandoned in place 
unless it conflicts with the installation of the airfield light, sign, duct, cable, handhole, 
manhole, site work, pavement or other work, then it shall be disconnected, removed, and 
disposed of off the site at no additional cost to the Contract.  Contractor may remove 
abandoned cables at no additional cost to the Contract and shall have the salvage rights 
to abandoned cables.    
 
Other construction projects might be in progress on the Airport at the same time as this 
project.  The Contractor will be required to cooperate with all other contractors and the 
Airport Manager in the coordination of the work.   
 
Relocation of existing cables and/or cable in unit duct will require careful excavation of 
the cables to prevent damage to them.  The cables and/or cable in unit duct shall be 
excavated and exposed and then relocated to a different depth and/or route to 
accommodate the respective site work.   
 
The cable quantities as shown on the Construction plans are based on straight-line 
measurement.  All other cable lengths, such as slack or waste, will not be measured for 
payment. 
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All cables installed by the Contractor shall be properly labeled and tagged at all points of 
access (handholes, manholes, terminal panels, control panels, and the respective 
wireway in the vault). 
 
All changes to the airfield lighting system shall be documented by the Contractor and 
provided to the Resident Engineer/Technician.” 

 
108-3.2  INSTALLATION IN DUCT OR CONDUIT.  Add the following to this section:  
 

“The unit duct will be run continuous through all ducts and conduits.  
 
Where cable in unit duct enters a handhole or manhole with a continuous duct bank 
system to the termination point (such as from a handhole to the vault or between 
handholes and/or manholes) the unit duct will not be required for the respective cable.”   

 
108-3.3  TRENCHING.  Add the following to this section:  
 

“F. Cable installed in cultivated fields shall be installed a minimum of 42 in. below 
grade. 

 
G.  Any and all trenches will be backfilled to a smooth grade to the satisfaction of the 

Engineer.  All trench settlement shall be corrected for a period of one year.  
Restoration, grading, and seeding of areas disturbed during the installation of the 
proposed cable will be incidental to the respective 108 Pay Item.” 

 
108-3.5  SPLICING.  Add the following: 
 

“In-line connections for existing cables cut during construction shall be repaired with a 
cast splice kit.  The Contractor shall have a minimum of two splice kits on the job site at 
all times for emergency repairs.  Cast splice kits shall be specified in paragraph (a) of 
Item 108-2.4.  Splice cans shall be provided for existing cables cut and repaired for 
each splice in cables not to be abandoned.  Where a splice can is not readily 
available at the time of the cable damage, splice markers shall be temporarily 
installed over each splice in cables not to be abandoned, then these splices shall 
later be replaced with new splices in an L-867 splice can.  Costs associated with 
splice cans for accidental cable cuts caused by the Contractor, repairs and/or 
shortages of cables will be the responsibility of the Contractor and no additional 
compensation will be allowed.   
 
There shall be no splices between series lighting circuit isolation transformers.  In the 
event that a series lighting circuit cable is cut between isolation transformers, the entire 
length of cable between these isolation transformers shall be replaced, at the 
Contractor’s own expense. 
 
The Contractor shall use a cable stripper/penciller whenever cable connections are 
made. 
 
All splices and connections will be considered incidental to the respective cable.” 
 

108-3.8  TESTING.  Add the following. 
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“K.  Prior to beginning airfield lighting modifications, cable installation, and/or any 
other work that might possibly affect airfield lighting circuits, all existing series 
circuit cables shall be Megger tested and recorded at the vault. All existing series 
circuit cable loops shall have the resistance tested and recorded for each circuit 
at the vault.  Each constant current regulator shall be tested with results 
recorded.  Copies of test results shall be provided to the Resident 
Engineer/Resident Technician and the respective Project Engineer within 5 
business days of conducting the respective set of tests.  See the testing forms in 
Appendix A.   

 
L. After airfield lighting modifications, additions, and/or upgrades have been 

completed, series circuit cables shall be Megger tested and recorded at the vault.  
All series circuit cable loops shall have the resistance tested and recorded for 
each circuit at the vault.  Each constant current regulator shall be tested with 
results recorded. Copies of test results shall be provided to the Resident 
Engineer/Resident Technician and the respective Project Engineer within 5 
business days of conducting the respective set of tests.  See the testing forms in 
Appendix A.   

 
M.   Insulation resistance testing equipment for use with 5,000 Volt series circuit 

cables shall use an insulation resistance tester capable of testing the cables at 
5,000 Volts.  Older series circuit cables and/or cables in poor condition may 
require the test voltage to be performed at a voltage lower than 5,000 Volts 
(Example 1,000 Volts, 500 Volts, or less than 500 Volts).  The respective test 
voltage shall be recorded for each cable insulation resistance test result. 

 
N.  Insulation resistance testing equipment for use with 600 Volt rated cables shall 

use a 500 Volt insulation resistance tester.  The respective test voltage shall be 
recorded for each cable insulation resistance test result. 

 
O.  It is recommended to use the same insulation resistance test equipment 

throughout the project to ensure reliable comparative readings at the beginning 
of the project and at the completion of the project. 

 
P. The Contractor is responsible to employ qualified personnel that are capable of 

properly conducting the required tests to the satisfaction of the Project Engineer.  
Tests that provide unsatisfactory results shall be reviewed to determine the 
possible cause of unsatisfactory results, corrections shall be made, and the tests 
shall be conducted again.”   

 
Add the following:  

 
108-3.12  LOCATING OF EXISTING UNDERGROUND UTILITIES AND CABLES.  The 
location, size, and type of material of existing underground and/or aboveground utilities 
indicated on the Plans are not represented as being accurate, sufficient, or complete.  Neither 
the Owner nor the Engineer assumes any responsibility whatsoever in respect to the accuracy, 
completeness, or sufficiency of the information.  There is no guarantee, either expressed or 
implied, that the locations, size, and type of material of existing underground utilities indicated 
are representative of those to be encountered in the construction.  It shall be the Contractor’s 
responsibility to determine the actual location of all such facilities, including service connections 
to underground utilities.  Prior to construction, the Contractor shall notify the utility companies of 
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his operational plans, and shall obtain, from the respective utility companies, detailed 
information and assistance relative to the location of their facilities and the working schedule of 
the companies for removal or adjustment, where required.  In the event an unexpected utility 
interference is encountered during construction, the Contractor shall immediately notify the 
utility company of jurisdiction.  The Owner’s Representative and/or the Resident 
Engineer/Technician shall also be immediately notified.  Any damage to such mains and 
services shall be restored to service at once and paid for by the Contractor at no additional cost 
to the Contract. 

 
All utility cables and lines shall be located by the respective utility.  Contact JULIE (Joint Utility 
Location Information for Excavators) for utility information, phone: 1-800-892-0123.  
Contact the FAA (Federal Aviation Administration) for assistance in locating FAA cables and 
utilities.  Location of FAA power, control, and communication cables shall be coordinated with 
and/or located by the FAA.  Also contact Airport Director/Manager and Airport Personnel for 
assistance in locating underground Airport cables and/or utilities.  Also coordinate work with all 
aboveground utilities. 
 
Payment for locating and marking underground utilities and cables will not be paid for 
separately, but shall be considered incidental to the plowing/trenching/boring of cable and cable 
in unit duct. 
 
108-3.13  SEPARATION OF HIGH-VOLTAGE AND LOW-VOLTAGE WIRING.  High-voltage 
circuit wiring (airfield lighting 5000 Volt series circuits and/or other circuits rated above 600 
Volts) and low-voltage circuit wiring (rated 600 Volts and below) shall maintain separation from 
each other.  High-voltage wiring and low-voltage wiring shall not be installed in the same 
wireway, conduit, duct, raceway, handhole, or junction box.  Where necessary provide split 
flexible duct around low voltage cables located in a handhole with high voltage cables, to isolate 
the cables from possible contact with each other.   

 
108-3.14  IDENTIFICATION OF CABLES.  At electrical handholes and manholes, identify and 
label each cable originating in the vault with respect to the system or device served.  Provide 
identification tags rated suitable for the respective locations with permanent markings.   

 
 

METHOD OF MEASUREMENT 
108-4.1.  Add the following: 
 

“The footage of cable and/or cable in unit duct installed in duct, conduit, or raceway to be 
paid for shall be the number of linear feet of cable installed in duct, conduit, or raceway 
measured in place by direct measurement, completed, ready for operation and accepted 
as satisfactory with no allowance being made for overrun due to slack, turns, splices, 
etc. Slack cable required to perform cable splices outside of the respective splice cans, 
handholes, or manholes, shall be incidental to the respective cable pay item and no 
additional measurement for payment will be made.  Coring and interface to handholes or 
manholes shall be incidental to the respective cable pay item and no additional 
measurement for payment will be made. The relocation, interface, and/or adjustment of 
existing cable and/or cable in unit duct will be considered incidental to the work for which 
it is required and no additional compensation will be allowed.  Cable tests and constant 
current regulator tests will be considered incidental to the respective cable pay item and 
no additional compensation will be allowed.   Cable will be measured for payment from 
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the respective termination or splice point in the field up to the vault or respective 
termination point.” 
 
 

BASIS OF PAYMENT 
108-5.1.  Add the following:   
 

“Payment will be made at the contract unit price per lin. ft. of cable completed and 
accepted by the Engineer.  This price shall be full compensation for furnishing all 
materials, and for all preparation, assembly, and installation of these materials; for all 
plowing, trenching, directional-boring, coring of manholes or handholes, installation in 
ducts, raceways, conduits, splice cans, handholes, or manholes, and for all excavation 
and backfilling; for all site restoration (topsoiling, grading, seeding, mulching) and 
pavement restoration; and for all labor, equipment, tools, testing, and incidentals 
necessary to complete this Item. 

 
Payment will be made under: 
 
Item AR108158, 1/C #8 5KV UG Cable in UD - per linear foot” 

 
END OF ITEM 108 
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ITEM 125 INSTALLATION OF AIRPORT LIGHTING SYSTEMS 
 

DESCRIPTION 
 
125-1.1.  Revise this paragraph to read as follows:  
 

“This Item of work shall consist of furnishing and installing base-and stake-mounted 
airfield lights, taxiway lights, taxi guidance signs, and splice cans at the locations shown 
on the Construction Plans and in accordance with the details shown on the Plans.  This 
Item of work shall also include the removal of base-and stake-mounted runway lights, 
taxiway lights and/or taxi guidance signs.  Also included in this Item will be the testing of 
the installation and all incidentals necessary to place the lighting systems into operation, 
completed, and to the satisfaction of the Engineer.” 
 

125-1.6 REFERENCES.  Note: where FAA Advisory Circulars are referenced they shall be the 
current issue or issues in effect. 
 
A. ANSI C80.1 – Rigid Steel Conduit, Zinc Coated. 

 
B. ANSI C80.4 – Fittings Rigid Metal Conduit and EMT. 
 
C. FAA AC No. 150/5340-26C (current issue in effect) “Maintenance of Airport Visual Aid 

Facilities”.   
 
D. FAA AC No. 150/5340-30 (current issue in effect) “DESIGN AND INSTALLATION DETAILS 

FOR AIRPORT VISUAL AIDS 
 
E. FAA AC No. 150/5345-42 (current issues in effect) “Specification for Airport Light Bases, 

Transformer Housings, Junction Boxes, and Accessories”.  
 

F. FAA AC No. 150/5345-44 (current issues in effect) “SPECIFICATION FOR RUNWAY AND 
TAXIWAY SIGNS”. 

 
G. FAA AC No. 150/5345-46 (current issue in effect) “SPECIFICATION FOR RUNWAY AND 

TAXIWAY LIGHT FIXTURES”  
 
H. FAA AC No. 150/5345-47 (current issue in effect) “SPECIFICATION FOR SERIES TO 

SERIES ISOLATION TRANSFORMERS FOR AIRPORT LIGHTING SYSTEMS”. 
 
I. FAA AC No. 150/5345-53 “AIRPORT LIGHTING EQUIPMENT CERTIFICATION 

PROGRAM” (current issue in effect) and AC 150/5345-53D, AIRPORT LIGHTING 
EQUIPMENT CERTIFICATION PROGRAM Appendix 3 Addendum (current issue in effect). 

 
J. FAA AC No. 150/5370-2 (current issue in effect) “OPERATIONAL SAFETY ON AIRPORTS 

DURING CONSTRUCTION.   
  

 
K. NFPA 70 – National Electrical Code (most current issue in force). 

 
L. NFPA 70E – Standard for Electrical Safety in the Workplace 
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M. OSHA 29 CFR Part 1910 Occupational Safety and Health Standards for electrical safety 
and lockout/tagout procedures 

 
N. UL Standard 6 – Rigid Metal Conduit. 

 
 

O. UL Standard 514B – Conduit, Tubing and Cable Fittings. 
 
125-1.7  SHOP DRAWINGS.  The Contractor shall furnish shop drawings for approval before 
ordering equipment and/or materials.  Shop drawings are required for airfield lighting equipment 
and materials to be used on the project.  Shop drawings shall be clear and legible.  Copies 
that are illegible will be rejected.  Contractor shall submit sufficient copies of shop drawings to 
meet the needs of his personnel, sub-contractor personnel, and equipment suppliers plus 4 
copies to be retained by the Project Engineer.  Shop drawings shall include the following 
information: 
 
A. Certification of compliance with the AIP (Airport Improvement Program) Buy 

American Preferences for all materials and equipment.  Do not submit ARRA 
(American Recovery and Reinvestment Act) certification as a substitute for 
certification of compliance with the AIP Buy American Preferences.  Do not submit 
NAFTA (North American Free Trade Agreement) certification as a substitute for 
certification of compliance with the AIP Buy American Preferences. Shop drawings 
submitted without certification of compliance with the Airport Improvement Program 
Buy American Preferences or without certification of manufacture in the United States 
of America in accordance with the AIP Buy American Requirements will be rejected.  
See the FAA website at: http://www.faa.gov/airports/aip/buy_american/ for more 
information on the AIP Buy American Preferences requirements.  FAA approved 
equipment that is on the FAA Buy American Conformance List or the list of 
Nationwide Buy American Waivers Issued by the FAA complies with the AIP Buy 
American Preferences and will not require additional waiver paperwork for AIP 
projects.  See the FAA website at: http://www.faa.gov/airports/aip/buy_american/ for a 
list of Nationwide Buy American Waivers Issued by the FAA.   
 

B. In order to expedite the shop drawing review, inspection and/or testing of materials and 
equipment, the Contractor shall furnish complete statements to the Project Engineer as to 
the origin and manufacturer of all materials and equipment to be used in the work.  Such 
statements shall be furnished promptly after execution of the contract but, in all cases, prior 
to delivery of such materials and equipment. 

 
C. Illinois Department of Transportation Division of Aeronautics requires the following:  “Under 

the FAA Buy American Preference, the contractor is required to submit certification 
that assures only domestic steel, domestic materials and domestic manufactured 
products are used.  The Buy American statement must come from the producer, not 
the supplier.  Producer verification must state that the items are produced in the 
United States and are made from 100% domestic materials.  Statements that solely 
refer to the “Buy American Act” or “ARRA” or any federal purchasing act other than 
Title 49 United States Code (USC), Section 50101 will be rejected.  Producers may use 
the Illinois Department of Transportation Domestic Material Compliance Certification 
Form AER 25 to satisfy this requirement.”   
 

 

http://www.faa.gov/airports/aip/buy_american/
http://www.faa.gov/airports/aip/buy_american/
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D. Cut sheets with part number and specifications each taxi guidance sign.   Include cut sheets 
with part numbers and dimensions for base cans, transformer cans, cover plates, 
transformers, and associated components for each taxi guidance sign.   

 
E. Concrete mix design. 
 
F. Provide cut sheets with manufacturer’s name, catalog number, dimensions, material and UL 

listing for each type and size ground rod.  Include certification of 100% domestic steel for 
ground rods.  Include cut sheets for exothermic weld connections, ground lugs, and ground 
wire.     

 
G. Provide cut sheets for all types of conduit used with the airfield light fixtures and/or taxi 

guidance signs (for example galvanized rigid steel conduit).  Include certification that steel 
conduits are made with 100 percent domestic steel.   

 
EQUIPMENT AND MATERIALS 

 
125-2.1  GENERAL.  Add the following to this section: 
 

“D. Where non-metallic light fixtures or plastic couplings are proposed the Contractor 
will be responsible to furnish all grounding connectors, bonding jumpers, pipe 
grounding clamps, and accessories to maintain continuity of the ground path for 
the required light base ground in accordance with FAA AC 150/5340-30J 
DESIGN AND INSTALLATION DETAILS FOR AIRPORT VISUAL AIDS, Chapter 
12, Parts 12.6 and 12.7. 

 
E.  The concrete used in the construction of these Items shall be in accordance with 

Item 610.”   
 

125-2.4 CONDUIT.  Add the following to this section: 
 

“Rigid Steel Conduit and fittings shall be hot-dipped, galvanized, UL-listed, produced in 
accordance with UL Standard 6 – Rigid Metal Conduit and ANSI C80.1 – Rigid Steel 
Conduit, Zinc Coated. Couplings, connectors, and fittings for rigid steel conduit shall be 
threaded galvanized steel or galvanized malleable iron specifically designed and 
manufactured for the purpose.  Fittings shall conform to ANSI C80.4 – Fittings Rigid 
Metal Conduit and EMT. Set screw type fittings are not acceptable.  Galvanized rigid 
steel conduit shall be manufactured in the United States of America produced from 100 
percent domestic steel.” 

 
125-2.7 ISOLATION TRANSFORMERS.  Add the following to this section: 
 

“Series circuit isolation transformers for the runway or taxiway edge lights and taxi 
guidance signs shall be manufactured to FAA Specification AC 150/5345-47C (or current 
edition in effect), and shall be FAA-approved (ETL-Certified).  Series circuit transformer 
shall be properly sized for the respective runway or taxiway edge lights or taxi guidance 
signs and shall be as recommended by the respective runway or taxiway edge lights 
manufacturer or respective taxi guidance sign manufacturer.  Confirm proper transformer 
selection and sizing with the respective runway or taxiway edge lights manufacturer, and 
the respective taxi guidance sign manufacturer.”   
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125-2.8  LIGHT CANS.  Add the following to this section: 
 
“Each light base can and/or splice can shall include internal and external ground lugs.  
Cans shall be the size and depth as detailed on the Plans.  L-867 splice cans shall have 
galvanized steel covers, 3/8 in. thick, with stainless steel bolts.  Lids for splice cans 
containing high voltage airfield lighting cables shall include minimum 1/2-inch high 
lettering labeled “DANGER HIGH VOLTAGE KEEP OUT” to comply with National 
Electrical Code Article 300.45 “Warning Signs” and National Electrical Code Article 
314.71(E) “Suitable Covers”.  This will need to be coordinated with the splice can 
manufacturer.  Lids for splice cans containing low voltage cables (rated 600 Volts and 
below) will be acceptable to use blank covers.” 
 

Add the following:   
 
125-2.11 AIRFIELD SIGNS.  Add the following to this section: 
 

“The proposed taxi guidance signs shall conform to Advisory Circular 150/5345-44 
(current issue in effect) and be FAA-approved for Type L-858(L) Taxiway and Runway 
Signs.  The signs shall be Size 1, 18-in. sign face with a 12-in. legend; Style 2, powered 
from a 4.8 to 6.6 amp series lighting circuit; Class 2, for operation from -40°F to 131°F; 
Mode 2, to withstand wind loads of 200 M.P.H., base-mounted, double-sided, as 
specified on the Plans.   
 
The signs shall read as described on the Construction Plans.  The proposed taxi 
guidance signs shall have LED (Light Emitting Diode) type illumination. The proposed 
taxi guidance signs shall be Type L-858-Y(L) direction, destination, and boundary signs 
(black legend on yellow background); Type L-858-R(L) mandatory instruction sign (black 
outline on outside edge of white legend on red background); and Type L-858-L(L) 
location sign (yellow legend and border on black background). 
 
Taxi Guidance Signs with LED (Light Emitting Diode) illumination shall conform to the 
applicable requirements of FAA Engineering Brief No. 67D Light Sources Other Than 
Incandescent and Xenon for Airport and Obstruction Lighting Fixtures.   
 
The concrete used in the construction of these Items shall be in accordance with Item 
610.” 

 
125-2.14  IDENTIFICATION TAGS.  Identification tags shall be attached to each airfield light 
fixture.  Where shown on the Plans provide new identification tags for existing fixtures.  The tag 
shall be of the type and with the lettering shown on the Plans.  The cost of furnishing and 
installing these tags shall be included in the unit price for the fixtures and no additional 
compensation will be allowed.   
 
125-2.15 ANTI-SEIZE COMPOUND.  Prior to installing the proposed airfield lights, the 
Contractor will apply an oxide-inhibiting, anti-seizing compound to all screws, nuts, breakable 
coupling, and all places where metal comes into contact with metal.   
 
125-2.16  STAINLESS STEEL BOLTS.  All base plate-mounting bolts and stake-mounting bolts 
shall be stainless steel. 
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125-2.17  GROUND RODS.    Ground rods shall be 3/4-inch diameter by 10-foot long UL 
listed Copper clad with 10 mils (minimum) Copper coating.  Ground rods shall be 
manufactured in the United States of America from 100 percent domestic steel to comply with 
the requirements of the Airport Improvement Program Buy American Preferences requirements 
and the Steel Products Procurement Act. 
 

CONSTRUCTION METHODS 
 
125-3.1  GENERAL.  Add the following to this section: 
 

“The Contractor shall furnish and install all equipment and electrical materials necessary 
for complete and operational installation of the airfield lighting systems as shown on the 
Plans and detailed herein.  The complete installation and wiring shall be done in a neat, 
workmanlike manner. All electrical work shall comply with the requirements of the NFPA 
70 - National Electrical Code (NEC) most current issue in force and the applicable 
Federal Aviation Administration standards, orders, and advisory circulars.  Equipment 
and materials shall be installed in conformance with the respective manufacturer’s 
directions and recommendations for the respective application.  Any installations which 
void the UL listing, Intertek Testing Services verification/ETL listing, (or other third party 
listing), and/or the manufacturer’s warranty of a device will not be permitted. 
 
A. Keep all work, power outages, and/or shut down of existing systems coordinated with 

the Airport Manager and the Resident Engineer/Resident Technician.  Any shutdown 
of existing systems shall be scheduled with and approved by the Airport Manager 
prior to shutdown.  Once shut down, the circuits shall be labeled as such to prevent 
accidental energizing of the respective circuits.  All personnel shall follow U.S. 
Department of Labor Occupational Safety & Health Administration (OSHA) 29 CFR 
Part 1910 Occupational Safety and Health Standards for electrical safety and 
lockout/tagout procedures including, but not limited to, 29 CFR section 1910.147 The 
Control of Hazardous Energy (lockout/tagout). 
 

B. Examine the site to determine the extent of the work.  Contractor shall field verify 
existing site conditions.  

 
C.  Verify respective circuits and power sources prior to removing, disconnecting, 

relocating, installing, connecting, or working on the respective airfield lighting, taxi 
sign, NAVAID, or other device.  Identify each respective circuit prior to performing 
work on that circuit.   

 
D. Install taxi guidance signs and other airfield lighting devices in accordance with the 

details shown on the Construction Plans.   
 
E. New 1/C #8 AWG FAA L-824 5,000 Volt cable shall be furnished and installed in duct 

or unit duct from each respective light on either side of the proposed guidance sign in 
order to place the new sign into the lighting circuit.  The cable will be paid for under 
Item 108. Provide sufficient slack cable at each splice/transformer can to perform 
cable splices outside of the can.   

 
F. Locate existing underground utilities, cables and lines.  The location, size, and type 

of material of existing underground and/or aboveground utilities indicated on the 
Plans are not represented as being accurate, sufficient, or complete.  Neither the 
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Owner nor the Engineer assumes any responsibility whatsoever in respect to the 
accuracy, completeness, or sufficiency of the information.  There is no guarantee, 
either expressed or implied, that the locations, size, and type of material of existing 
underground utilities indicated are representative of those to be encountered in the 
construction.  It shall be the Contractor’s responsibility to determine the actual 
location of all such facilities, including service connections to underground utilities.  
Prior to construction, the Contractor shall notify the utility companies of his 
operational plans, and shall obtain, from the respective utility companies, detailed 
information and assistance relative to the location of their facilities and the working 
schedule of the companies for removal or adjustment, where required.  In the event 
an unexpected utility interference is encountered during construction, the Contractor 
shall immediately notify the utility company of jurisdiction.  The Owner’s 
Representative and/or the Resident Engineer/Technician shall also be immediately 
notified.  Any damage to such mains and services shall be restored to service at 
once and paid for by the Contractor at no additional cost to the Contract.  All utility 
cables and lines shall be located by the respective utility.  Also coordinate work with 
all aboveground utilities. 
 

G. Identify, secure, and place any above ground temporary wiring in conduit to prevent 
electrocution and fire ignition sources in conformance with the requirements of FAA 
AC 150/5370-2G, Part 2.18.3 “Lighting and Visual NAVAIDs”.  All temporary 
installations shall comply with National Electrical Code Article 590 – “Temporary 
Installations.”   

 
H. Grounding work and modifications shall not be performed during a thunderstorm or 

when a thunderstorm is predicted in the area.  Grounding for airfield lights and taxi 
signs shall be as detailed on the Plans and as specified herein.  

 
I. Homerun cables for a respective circuit that are installed in conduit or duct shall be 

run together in the same raceway or duct.   
 
J. The respective personnel performing airfield lighting work, vault work, and/or test 

shall be familiar with, and qualified to work on 5000 volt airfield lighting series 
circuits, constant current regulators and associated airport electrical vault equipment.   
 

K. FAA requires that every airfield lighting cable splicer shall be qualified in making 
cable splices and terminations on cables rated at and/or above 5000 Volts AC and 
shall have a minimum of three (3) years continuous experience in 
terminating/splicing medium voltage cable.  

 
L. Obey and comply with the applicable requirements of NFPA 70E – Standard for 

Electrical Safety in the Workplace. 
 
M. Other construction projects might be in progress on the Airport at the same time as 

this project.  The Contractor will be required to cooperate with all other contractors 
and the Airport Manager in the coordination of the work.   
 

N. The Contractor shall comply with the requirements of FAA AC No. 150/5370-2 
(current issue in effect) “OPERATIONAL SAFETY ON AIRPORTS DURING 
CONSTRUCTION”.   

 



Special Provisions  Illinois Project No.:  PRG-4558 
Edgar County Airport   

 
 
I:\17jobs\17A0016\17A0016D\Admin\12-Specifications\Draft\SPC-PRG-4558-100-PCT-REBID-Specs-20191115.doc       11/15/2019 

-44- 

O. In the event a conflict is determined with respect to manufacturer installation 
instructions, National Electrical Code, and/or the Contract Documents, contact the 
Project Engineer for further direction.   

 
P. Signs designated for removal shall be removed in their entirety.  The Contractor shall 

remove the existing signs, and/or electrical junction structures/splice cans including 
mounting stakes, bases, foundations, and transformers.  The electrical wire will be 
disconnected from each sign and placed underground at a minimum depth of 18-in.  
If the Contractor elects to salvage the cable within the circuit of the signs to be 
removed, shown in the Construction Plans as cable to be abandoned, any cost 
associated with removal of the cable shall be considered incidental to the Contract 
and no additional compensation will be allowed. The existing signs and transformers 
shall be turned over to the Airport Manager.  Any materials not salvaged by the 
Airport, shall be disposed of off the airport site, in a legal manner, at the Contractor's 
own expense.  The concrete foundations shall be removed and earth material will be 
placed in the hole made from the foundation removal. The disturbed area shall be 
seeded and mulched in accordance with Item 901 and 908. The seeding and 
mulching will be considered as an incidental item to the light removal and no 
additional compensation will be allowed. 
 

Q. Existing ducts and cables associated with airfield guidance sign removals shall be 
abandoned in place unless it conflicts with the installation of the airfield light, sign, 
duct, cable, handhole, manhole, site work, pavement or other work, then it shall be 
disconnected, removed, and disposed of off the site at no additional cost to the 
Contract.  Contractor may remove abandoned cables at no additional cost to the 
Contract and shall have the salvage rights to abandoned cables.    

 
R. Obtaining the required borrow material from an offsite borrow, placing the borrow 

material, grading, seeding, and mulching the disturbed areas will be considered as 
an Incidental Item to the proposed/relocated lights, splice cans, and/or 
removal/relocation work and no additional compensation will be allowed.   

 
S. Requirements of FAA AC 150/5340-30J, Paragraph 1.6 it notes “Do not use the high 

voltage series lighting circuit to power devices that are not certified per AC 150/5345-
53, Airport Lighting Equipment Certification Program, listed in Appendix 3, 
Addendum. Using non-certified devices can result in a poor system power factor 
resulting in unexpected constant current regulator (CCR) shutdowns and lighting 
circuit start-up problems.” 

 
T. When a respective runway is closed the runway lighting and Naviads for that runway 

shall be shut off.  Keep respective Navaids active during times when respective 
runway is open.  Navaids receiving maintenance shall be shut off until operating 
properly.   

 
U. Per the requirements of FAA AC 150/5340-26C, Chapter 3, Section 3.6.6 Use of 

Original Equipment Manufacturer (OEM) Part, it notes the following:  “The use of 
non-OEM parts or lamps in FAA approved equipment is strongly discouraged. The 
FAA has strict specifications for approval of all airport lighting equipment and use of 
non-OEM parts or lamps in such equipment or systems can render the equipment to 
be functionally non-FAA approved. This could possibly lead to serious liability 
consequences in case of an aircraft incident at an airport following these practices. In 
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the case of runway and taxiway lighting fixtures, the use of a generic, non-approved 
lamp can render the photometric output of the fixture out of specification and 
adversely affect the safety of low visibility operations.” ” 

 
Add the following:   

 
125-3.4  IDENTIFICATION TAGS.  The Contractor will place updated light identification number 
tags on ALL of the proposed and/or relocated airfield lights as detailed on the Plans.  Existing 
light identification number tags may be reused and/or relocated for relocated and existing 
airfield light fixtures.  The correct light identification numbers are shown on the Construction 
Plans.  The cost to provide and install the identification number tags will be considered as an 
incidental item to the new and/or relocated airfield lights and no additional compensation will be 
allowed. 
 
125-3.5  GROUNDING FOR AIRFIELD LIGHTS AND TAXI GUIDANCE SIGNS.  Furnish and 
install a ground rod at each L-867 transformer base/light can and at each stake-mounted light 
fixture.  Grounding for Runway Lights, Taxiway Lights, and Lighted Taxi Guidance Signs shall 
be as detailed on the Plans and as specified herein.  A ground rod must be installed at each 
light fixture and taxi guidance sign.  The purpose of the light base ground is to provide a degree 
of protection for maintenance personnel from possible contact with an energized light base or 
mounting stake that may result from a shorted power cable or isolation transformer.  A light 
base ground shall be installed at each transformer base/light can associated with runway lights, 
taxiway lights, and lighted taxi guidance signs.  A light base ground shall also be installed at 
each stake-mounted light fixture. A light base ground shall be installed and connected to the 
metal frame of each taxi guidance sign as detailed on the Plans and in accordance with the 
respective taxi guidance sign manufacturer recommendations.  The light base ground shall be a 
#6 AWG bare copper conductor bonded to the ground lug on the respective L-867 transformer 
base/light can or mounting stake and a 3/4-inch diameter by 10-feet long (minimum), UL-
listed, copper-clad ground rod.  Connections to ground lugs on the L-867 transformer base/light 
can or mounting stake shall be with a UL-listed grounding connector.  Connections to ground 
rods shall be made with exothermic-weld type connectors, Cadweld by Pentair Erico Products, 
Inc., Thermoweld by Continental Industries, Inc., Ultraweld by Harger, or approved equal.  
Exothermic-weld connections shall be installed in conformance with the respective 
manufacturer’s directions using molds, as required for each respective application.  Bolted 
connections will not be permitted at ground rods.  Top of ground rods shall be buried 12 in. 
minimum below grade, unless noted deeper on the Plans.  For each airfield light fixture and 
taxi guidance sign the Contractor shall test the made electrode ground system with an 
instrument specifically designed for testing ground systems.  Test results shall be 
recorded for each airfield light fixture, each taxi guidance sign installation, and each 
splice can.  If ground resistance exceeds 25 Ohms, contact the Project Engineer for 
further direction.  Also refer to EOR-47643 for additional information on grounding 
requirements where applicable.  Copies of ground system test results shall be furnished to the 
Resident Engineer/Resident Technician and the Project Engineer. 
 
For base mounted light fixtures the light fixtures must be bonded to the light base internal 
ground lug via a #6 AWG stranded copper wire rated for 600 Volts with Green XHHW insulation 
or a braided ground strap of equivalent current rating.  The ground wire length must be sufficient 
to allow the removal of the light fixture from the light base for routine maintenance.  See the light 
fixture manufacturer’s instructions for proper methods of a attaching a bonding wire. 
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125-3.7 TESTING AIRFIELD LIGHTING SYSTEMS.  Prior to beginning airfield lighting 
modifications and/or cable installation all existing series circuit cables shall be Megger tested 
with an insulation resistance tester and recorded at the vault. All existing series circuit cable 
loops shall have the resistance measured with an Ohmmeter and recorded for each circuit at 
the vault.  Each constant current regulator shall be tested with results recorded.  Provide a True 
RMS Ammeter for current measurements.  Copies of test results shall be provided to the 
Resident Engineer/Technician and the respective Project Engineer within 5 business days of 
conducting the tests. See the testing forms in Appendix A. 
 
After airfield lighting modifications, additions, and/or upgrades have been completed, series 
circuit cables shall be Megger tested with an insulation resistance tester and recorded at the 
vault.  All series circuit cable loops shall have the resistance measured with an Ohmmeter and 
recorded for each circuit at the vault.  Each constant current regulator shall be tested with 
results recorded.  Provide a True RMS Ammeter for current measurements.  Copies of test 
results shall be provided to the Resident Engineer/Technician and the respective Project 
Engineer within 5 business days of conducting the tests. See the testing forms in Appendix A.   
 
Insulation resistance testing equipment for use with 5,000 Volt series circuit cables shall use an 
insulation resistance tester capable of testing the cables at 5,000 Volts.  Older series circuit 
cables and/or cables in poor condition may require the test voltage to be performed at a voltage 
lower than 5,000 Volts (Example 1,000 Volts, 500 Volts, or less than 500 Volts).  The respective 
test voltage shall be recorded for each cable insulation resistance test result. 
 
Insulation resistance testing equipment for use with 600 Volt rated cables shall use a 500 Volt 
insulation resistance tester.  The respective test voltage shall be recorded for each cable 
insulation resistance test result. 

 
It is recommended to use the same insulation resistance test equipment throughout the project 
to ensure reliable comparative readings at the beginning of the project and at the completion of 
the project. 
 
The Contractor is responsible to employ qualified personnel that are capable of properly 
conducting the required tests to the satisfaction of the Project Engineer.  Tests that provide 
unsatisfactory results shall be reviewed to determine the possible cause of unsatisfactory 
results, corrections shall be made, and the tests shall be conducted again. 
 
See Appendix A – “Constant Current Regulator and Cable Testing Forms” for additional 
information on testing requirements for airfield lighting systems.  All testing will be considered 
incidental to the respective work items and no additional compensation will be allowed. 

 
METHOD OF MEASUREMENT 

 
125-4.1 Add the following: 
 

“Ground resistance tests for the made electrode ground system at each airfield light 
fixture will be considered incidental to the respective airfield light fixture and no 
additional compensation will be allowed.   
 
Testing the airfield lighting systems and the associated constant current regulator tests 
and cable tests will be considered incidental to the Contract and no additional 
compensation will be allowed.    
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The quantity of airfield light fixtures and/or signs to be removed will be paid for at the 
contract unit price per each for removal of the respective airfield light or sign.  This price 
and payment shall constitute full compensation for field verification of existing site 
conditions and power sources, disconnecting the respective power sources, removing 
the respective airfield light or sign, with associated mounting stakes, bases, foundations, 
handholes, splice cans, and transformers; for all excavating and backfilling; for furnishing 
all earth material; and for furnishing all coordination, labor, tools, equipment, and 
incidentals necessary to complete this item of work.  Salvageable materials shall be 
turned over to the Airport.  Any materials not salvaged by the Airport shall be legally 
disposed of off the Airport site by the Contractor at no additional cost to the Contract.”   

 
The quantity of taxi guidance signs to be paid for under this item shall be the number of 
each type installed as completed units in place, ready for operation, and accepted by the 
Engineer.   The transformer can associated with the taxi guidance sign and slack cable 
to perform cable connections outside of the transformer can, will be considered 
incidental to the respective taxi guidance sign and no additional compensation will be 
allowed.  Ground resistance tests for the made electrode ground system at each taxi 
guidance sign will be considered incidental to the respective taxi guidance sign and no 
additional compensation will be allowed.    
 
Conduits, conduit nipples, conduit couplings, and other conduit fittings included with 
splice cans, junction structures, Navaid installations, base mounted airfield light fixtures, 
and/or other airfield fixtures, will be considered incidental to the respective item for which 
they are installed, and no additional compensation will be made. 
 
Ground rods, grounding electrode conductors, connections, and associated grounding 
work included with airfield lights and/or taxi guidance signs will be considered incidental 
to the respective item for which they are installed and no additional compensation will be 
made.”   

 
BASIS OF PAYMENT 

 
125-5.1  Add the following: 
 

“Payment will be made at the contract price for each complete and/or relocated airfield 
light fixture, completed taxi guidance sign, or completed splice can installed in place by 
the Contractor and accepted by the Resident Engineer/Resident Technician.  This price 
shall be full compensation for furnishing all materials and for all preparation, assembly, 
and installation of these materials; and for all excavation, backfilling, and restoration; and 
for all labor, testing, equipment, tools, and incidentals necessary to complete this item. 
 
Removal work will be paid for at the contract unit bid price per each for the respective 
airfield light fixture removal and/or respective taxi sign removal.  Said price and payment 
shall constitute full compensation for field verification of existing site conditions and 
power sources, disconnecting the respective power sources, removing the respective 
airfield light or sign, with associated mounting stakes, bases, foundations, handholes, 
splice cans, and transformers; for all excavating, backfilling, and restoration; for 
furnishing all earth material; and for furnishing all coordination, labor, tools, equipment, 
and incidentals necessary to complete this item of work.   
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Payment will be made under: 
   

 Item AR125445 Taxi Guidance Sign, 5 Character – per each. 
Item AR125446 Taxi Guidance Sign, 6 Character – per each. 
Item AR125904 Remove Taxi Guidance Sign – per each.”  

 
 

END OF ITEM 125 
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DIVISION VII – TESTING 
 

ITEM 611 COMPACTION CONTROL TESTS 
 

GENERAL 
 
For the purposes of this project, the maximum density shall be determined in accordance with 
ASTM D 698, Standard Proctor.  The pavement is designed for aircraft weighing less than 
60,000 pounds. 
 
 

END OF ITEM 611 
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APPENDIX A 
 

Constant Current Regulator and  
Cable Testing Forms 
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Engineering Firm Hanson Professional Services Inc.  
Airport Name PRG-Edgar County Airport                  TESTING FORMS 
Project East Aircraft Parking Ramp 

Expansion & Rehab. Partial 
Parallel Twy to Rwy 9/27 

 

IDA Project  PRG-4558  
Hanson Project 17A0016C  
Date   
 

52 
 

Prior to beginning airfield lighting removals, modifications, replacements,  and/or cable 
installation all existing series circuit cables shall be Megger tested with an insulation 
resistance tester and recorded at the vault. All existing series circuit cable loops shall 
have the resistance measured with an Ohmmeter and recorded for each circuit at the 
vault.  Each constant current regulator shall be tested with results recorded.  Note: 
output voltage measurements are not required for constant current regulators that are 
not equipped with output voltage meters.  Provide a True RMS Ammeter for current 
measurements.   

 
 
__ Record the manufacture and model number of the insulation resistance tester used 
for the Megger tests.  Note: it is recommended to use the same insulation resistance 
tester again after airfield lighting modifications, additions, and/or upgrades have been 
completed. 

__ Record the manufacture and model number of the Ohmmeter used to measure 
resistance of each series circuit cable loop.  Note: it is recommended to use the same 
Ohmmeter again after airfield lighting modifications, additions, and/or upgrades have 
been completed. 

__ Record the manufacture and model number of the Ammeter used to measure current 
readings.   

 

__ Megger test and record Runway 9-27 series circuit cable loop at the vault. 

__ Runway 9-27 series circuit cable loop shall have the resistance tested and recorded 
at the vault. 
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__ Megger test and record Taxiway series circuit cable loop at the vault. 

__ Taxiway series circuit cable loop shall have the resistance tested and recorded at the 
vault. 

__ Megger test and record Runway 18-36 series circuit cable loop at the vault. 

__ Runway 18-36 series circuit cable loop shall have the resistance tested and recorded 
at the vault. 
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Prior to beginning airfield lighting modifications and/or cable installation each constant 
current regulator shall be tested with results recorded.  Note: Output voltage 
measurements are not required for constant current regulators that are not 
equipped with output voltage meters.   
 
__ Test Runway 9-27 CCR by Manual Control and record input current, output 
amperage and output voltage at each step.    
  
STEP INPUT CURRENT  OUTPUT CURRENT OUTPUT VOLTS 
B10 
 

Phase A: 
 

  

Phase B: 
 

B30 
 

Phase A: 
 

  

Phase B: 
 

B100 Phase A: 
 

  

Phase B: 
 

 
 
__ Test Runway 9-27 CCR by L-854 Radio Control (Photocell Bypass On) and record 
input current, output amperage, and output voltage at each step.   
 
STEP INPUT CURRENT  OUTPUT CURRENT OUTPUT VOLTS 
B10 
 

Phase A: 
 

  

Phase B: 
 

B30 
 

Phase A: 
 

  

Phase B: 
 

B100 Phase A: 
 

  

Phase B: 
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__ Test Runway 9-27 CCR by Photocell and record input current, output amperage, and 
output voltage at respective preset step.   
 
STEP INPUT CURRENT  OUTPUT CURRENT OUTPUT VOLTS 
B10 
 

Phase A: 
 

  

Phase B: 
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Prior to beginning airfield lighting modifications and/or cable installation each constant 
current regulator shall be tested with results recorded. 
 
__ Test Backup CCR for Runway 9-27 by Manual Control and record input current and 
output amperage at each step.    
 
STEP INPUT CURRENT  OUTPUT CURRENT 
B10 
 

Phase A: 
 

 

Phase B: 
 

B30 
 

Phase A: 
 

 

Phase B: 
 

B100 
 

Phase A:  
 

 

Phase B: 
 

 
 
 
__ Test Backup CCR for Runway 9-27 by L-854 Radio Control (Photocell Bypass On) 
and record input current and output amperage at each step.   
 
STEP INPUT CURRENT  OUTPUT CURRENT 
B10 
 

Phase A: 
 

 

Phase B: 
 

B30 
 

Phase A: 
 

 

Phase B: 
 

B100 
 

Phase A:  
 

 

Phase B: 
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__ Test Backup CCR for Runway 9-27 by Photocell and record input current and output 
amperage at respective preset step.   
 
STEP INPUT CURRENT  OUTPUT CURRENT 
B10 
 

Phase A: 
 

 

Phase B: 
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Prior to beginning airfield lighting modifications and/or cable installation each constant 
current regulator shall be tested with results recorded.  
 
__ Test Taxiway CCR by Manual Control and record input current and output amperage 
at each step.    
  
STEP INPUT CURRENT  OUTPUT CURRENT OUTPUT VOLTS 
B10 
 

Phase A: 
 

  

Phase B: 
 

B30 
 

Phase A: 
 

  

Phase B: 
 

B100 Phase A: 
 

  

Phase B: 
 

 
 
 
__ Test Taxiway CCR by L-854 Radio Control (Photocell Bypass On) and record input 
current, output amperage, and output voltage at each step.   
 
STEP INPUT CURRENT  OUTPUT CURRENT OUTPUT VOLTS 
B10 
 

Phase A: 
 

  

Phase B: 
 

B30 
 

Phase A: 
 

  

Phase B: 
 

B100 Phase A: 
 

  

Phase B: 
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Prior to beginning airfield lighting modifications and/or cable installation each constant 
current regulator shall be tested with results recorded.  
 
__ Test Runway 18-36 CCR by Manual Control and record input current and output 
amperage at each step.    
  
STEP INPUT CURRENT  OUTPUT CURRENT OUTPUT VOLTS 
B10 
 

Phase A: 
 

  

Phase B: 
 

B30 
 

Phase A: 
 

  

Phase B: 
 

B100 Phase A: 
 

  

Phase B: 
 

 
 
 
__ Test Runway 18-36 CCR by L-854 Radio Control (Photocell Bypass On) and 
record input current, output amperage, and output voltage at each step.   
 
STEP INPUT CURRENT  OUTPUT CURRENT OUTPUT VOLTS 
B10 
 

Phase A: 
 

  

Phase B: 
 

B30 
 

Phase A: 
 

  

Phase B: 
 

B100 Phase A: 
 

  

Phase B: 
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__ Prior to beginning airfield lighting modifications and/or cable installation test Taxiway 
CCR by Manual Control and record input current and output current at each step.     
  
STEP INPUT CURRENT  OUTPUT CURRENT 
B10 
 

Phase A: 
 

 

Phase C: 
 

B30 
 

Phase A: 
 

 

Phase C: 
 

B100 
 

Phase A:  
 

 

Phase C: 
 

 
 
__ Prior to beginning airfield lighting modifications and/or cable installation test Taxiway 
CCR in remote mode by ATCT Control and record input current and output current at 
each step.       
   
STEP INPUT CURRENT  OUTPUT CURRENT 
B10 
 

Phase A: 
 

 

Phase C: 
 

B30 
 

Phase A: 
 

 

Phase C: 
 

B100 
 

Phase A:  
 

 

Phase C: 
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After airfield lighting modifications, additions, and/or upgrades have been completed, 
series circuit cables shall be Megger tested with an insulation resistance tester and 
recorded at the vault.  All series circuit cable loops shall have the resistance measured 
with an Ohmmeter and recorded for each circuit at the vault.  Each constant current 
regulator shall be tested with results recorded.  Note: Output voltage measurements are 
not required for constant current regulators that are not equipped with output voltage 
meters.  Note: Provide a True RMS Ammeter for current measurements.   
 
 
 
__ Record the manufacture and model number of the insulation resistance tester used 
for the Megger tests.   

__ Record the manufacture and model number of the Ohmmeter used to measure 
resistance of each series circuit cable loop.  

 __ Record the manufacture and model number of the Ammeter used to measure 
current readings.   

__ Megger test and record Runway 9-27 series circuit cable loop at the vault. 

__ Runway 9-27 series circuit cable loop shall have the resistance tested and recorded 
at the vault. 
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__ Megger test and record Taxiway series circuit cable loop at the vault. 

__ Taxiway series circuit cable loop shall have the resistance tested and recorded at the 
vault. 

__ Megger test and record Runway 18-36 series circuit cable loop at the vault. 

__ Runway 18-36 series circuit cable loop shall have the resistance tested and recorded 
at the vault. 
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After airfield lighting modifications, additions, and/or upgrades have been completed, 
each constant current regulator shall be tested with results recorded. Note: Output 
voltage measurements are not required for constant current regulators that are 
not equipped with output voltage meters.   
 
__ Test Runway 9-27 CCR by Manual Control and record input current, output 
amperage and output voltage at each step.    
  
STEP INPUT CURRENT  OUTPUT CURRENT OUTPUT VOLTS 
B10 
 

Phase A: 
 

  

Phase B: 
 

B30 
 

Phase A: 
 

  

Phase B: 
 

B100 Phase A: 
 

  

Phase B: 
 

 
 
__ Test Runway 9-27 CCR by L-854 Radio Control (Photocell Bypass On) and record 
input current, output amperage, and output voltage at each step.   
 
STEP INPUT CURRENT  OUTPUT CURRENT OUTPUT VOLTS 
B10 
 

Phase A: 
 

  

Phase B: 
 

B30 
 

Phase A: 
 

  

Phase B: 
 

B100 Phase A: 
 

  

Phase B: 
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__ Test Runway 9-27 CCR by Photocell and record input current, output amperage, and 
output voltage at respective preset step.   
 
STEP INPUT CURRENT  OUTPUT CURRENT OUTPUT VOLTS 
B10 
 

Phase A: 
 

  

Phase B: 
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After airfield lighting modifications, additions, and/or upgrades have been completed, 
each constant current regulator shall be tested with results recorded. 
 
__ Test Backup CCR for Runway 9-27 by Manual Control and record input current and 
output amperage at each step.    
 
STEP INPUT CURRENT  OUTPUT CURRENT 
B10 
 

Phase A: 
 

 

Phase B: 
 

B30 
 

Phase A: 
 

 

Phase B: 
 

B100 
 

Phase A:  
 

 

Phase B: 
 

 
 
 
__ Test Backup CCR for Runway 9-27 by L-854 Radio Control (Photocell Bypass On) 
and record input current and output amperage at each step.   
 
STEP INPUT CURRENT  OUTPUT CURRENT 
B10 
 

Phase A: 
 

 

Phase B: 
 

B30 
 

Phase A: 
 

 

Phase B: 
 

B100 
 

Phase A:  
 

 

Phase B: 
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__ Test Backup CCR for Runway 9-27 by Photocell and record input current and output 
amperage at respective preset step.   
 
STEP INPUT CURRENT  OUTPUT CURRENT 
B10 
 

Phase A: 
 

 

Phase B: 
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After airfield lighting modifications, additions, and/or upgrades have been completed, 
each constant current regulator shall be tested with results recorded. 
 
__ Test Taxiway CCR by Manual Control and record input current and output amperage 
at each step.    
  
STEP INPUT CURRENT  OUTPUT CURRENT OUTPUT VOLTS 
B10 
 

Phase A: 
 

  

Phase B: 
 

B30 
 

Phase A: 
 

  

Phase B: 
 

B100 Phase A: 
 

  

Phase B: 
 

 
 
 
__ Test Taxiway CCR by L-854 Radio Control (Photocell Bypass On) and record input 
current, output amperage, and output voltage at each step.   
 
STEP INPUT CURRENT  OUTPUT CURRENT OUTPUT VOLTS 
B10 
 

Phase A: 
 

  

Phase B: 
 

B30 
 

Phase A: 
 

  

Phase B: 
 

B100 Phase A: 
 

  

Phase B: 
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After airfield lighting modifications, additions, and/or upgrades have been completed, 
each constant current regulator shall be tested with results recorded.  
 
__ Test Runway 18-36 CCR by Manual Control and record input current and output 
amperage at each step.    
  
STEP INPUT CURRENT  OUTPUT CURRENT OUTPUT VOLTS 
B10 
 

Phase A: 
 

  

Phase B: 
 

B30 
 

Phase A: 
 

  

Phase B: 
 

B100 Phase A: 
 

  

Phase B: 
 

 
 
__ Test Runway 18-36 CCR by L-854 Radio Control (Photocell Bypass On) and 
record input current, output amperage, and output voltage at each step.   
 
STEP INPUT CURRENT  OUTPUT CURRENT OUTPUT VOLTS 
B10 
 

Phase A: 
 

  

Phase B: 
 

B30 
 

Phase A: 
 

  

Phase B: 
 

B100 Phase A: 
 

  

Phase B: 
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State of Illinois  
Department of Transportation  

Division of Aeronautics 
 

 
 

POLICY MEMORANDUM 
 
 
February 20, 2014 Springfield Number: 87-4 
 
 

TO: CONSULTING ENGINEERS 
 
SUBJECT: DETERMINATION OF BULK SPECIFIC GRAVITY (d) OF COMPACTED 
 BITUMINOUS MIXES 
 
A. SCOPE 
 

This method of test covers the determination of the bulk specific gravity and the percent 
air, of core samples from compacted bituminous mixtures using a saturated surface-dry 
procedure. 

 
B. DEFINITIONS 
 

1. Bulk Specific Gravity (Gmb) ASTM 2726 or density is the weight per unit volume 
(gms/cc) of a mixture in its existing state of consolidation. The volume 
measurement for this specific gravity will include the volume of all the aggregate, 
asphalt, and air spaces (voids) in the aggregate particles and between the 
aggregate particles. 

 
2. Theoretical Maximum Specific Gravity (Gmm) ASTM 2041 is the weight per unit 

volume (grams/cc) of a mixture assuming complete consolidation; i.e., all the air 
spaces (voids) between the aggregate particles are eliminated. 

 
3. Percent Density is a measure of the degree of compaction in relation to the 

Theoretical Maximum Specific Gravity. 
 
4. Percent Air is a measure of the air voids in the compacted pavement.  

C. APPARATUS 

1. Balance - The balance shall be accurate to 0.1 gm throughout the operating 
range. It may be mechanical or electrical and shall be equipped with a suitable 
suspension apparatus and holder to permit weighing of the core in water while 
suspended from the balance. If the balance is a beam type, it shall be set up so 
that the core is placed in the basket that is suspended from the zero (0) end of the 
balance arm. 

 
2. Water bath - The container for immersing the core in water while suspended from 

the balance shall be equipped with an overflow outlet for maintaining a constant 
water level. This water bath should be large enough to handle full-depth cores. 
When testing several cores at the same time, a dish-pan, sink or suitable 
container may be used for soaking. 



D. PROCEDURE 
 

1. Prior to testing, cores shall be sorted on a flat surface in a cool place. The 
sample(s) shall be brushed with a wire brush and/or other suitable means, to 
remove all loose and/or foreign materials, such as seal coat, tack coat, foundation 
material, soil, paper and foil prior to testing. 

 
2. If a core contains binder and surface or multiple lifts, the lifts shall be separated. 

This may be done in the following manner: 
 

a. Mark the separation line between the two lifts.  

b. Place the core in a freezer for 20-25 minutes. 

c. Place a 2 or 3-inch wide chisel on the separation line and tap with a 
hammer. Rotate the core and continue this process until the core 
separates. Brush loose pieces with a wire brush if needed. 

 
d. Allow 2-3 hours for the core to return to ambient temperature before 

proceeding. 
 

3. Prepare the water baths for soaking and weighing with water at 77° F. Water 
baths should be maintained at this temperature throughout testing. Saturate the 
cores by submerging in the water for a minimum of 20 minutes. 

 
4. With the balance and water bath properly assembled and zeroed, suspend the 

sample from the balance and submerge it in the water bath. The core must be 
placed with the original top and bottom in a vertical position. If necessary, add 
sufficient water to bring the water level up to the overflow outlet. Permit any 
excess to overflow. Read and record the Saturated Submerged Weight. 
Designate this weight as (C). 

 
5. Remove the core from the water bath and blot the excess water from the surface 

of the core with an absorbent cloth or other suitable material. This must be done 
quickly to prevent the internal water from escaping. 

 
6. Place the core on the balance and read and record the Saturated Surface-dry 

Weight in air. Designate this weight as (B). 
 
7. Place the core in a tared pan and dry in an oven. When the core is dry (less than 

0.5 gm loss in one hour), record the weight and subtract the pan weight. 
Designate this weight as (A). 

8. The following calculation is used to determine the Bulk Specific Gravity of the 
core. 

      Gmb =   A   
               B - C 
        

Gmb = Bulk Specific Gravity 
A = Oven dry weight 
B = Saturated surface-dry weight 
C = Saturated submerged weight 

 
 



E. PERCENT DENSITY 
 

The following calculation is used to determine the percent density of the core: 
 

% Density = 100 x  Gmb 

Gm

m 

 
Gmb = Bulk Specific Gravity 
Gmm = Theoretical Maximum Gravity* 

 
Note:  The Theoretical Maximum Gravity (Gmm) is determined from the mix design 
until current Vacuum Pycnometer test are available. 

 
F. PERCENT AIR. To calculate the percent air, use the following formula: 
 

% Air = 100 - % Density 
 
G. WEIGHT PER SQUARE YARD OF COMPACTED MIXTURE. The actual weight per 

square yard of a compacted mixture can be calculated by using the Bulk Specific Gravity 
(Gmb). The volume of a square yard of pavement one (1) inch thick is 0.75 cubic foot. 
Taking the weight of a cubic foot of water as 62.37 pounds, one square yard of 
compacted material, one (1) inch thick weighs: 

 
Pounds / Sq. Yd. (1" thick) = 0.75 x 62.37 x Gmb 

 
 
 
 
 
 
Steven J. Long, P.E. Acting Chief Engineer 
 
Supersedes Policy Memorandum 87-4, dated January 1, 2004 
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State of Illinois 
Department of Transportation 

Division of Aeronautics 
 
   
 

POLICY MEMORANDUM 
 

  
   April 1, 2010 Springfield Number 96-1 
  

 
 
TO: CONSULTING ENGINEERS 
 
SUBJECT: ITEM 610, STRUCTURAL PORTLAND CEMENT CONCRETE:   
  JOB MIX FORMULA APPROVAL & PRODUCTION TESTING. 
 
 I. This policy memorandum addresses the Job Mix Formula (JMF) approval process 

and production testing requirements when Item 610 is specified for an airport 
construction contract. 

 
II. PROCESS  
 

a. The contractor may submit a mix design with recent substantiating test 
data or he may submit a mix design generated by the Illinois Division of 
Highways with recent substantiating test data for approval consideration.  
The mix design should be submitted to the Resident Engineer. 

 
b. The Resident Engineer should verify that each component of the proposed 

mix meets the requirements set forth under Item 610 of the Standard 
Specifications for Construction of Airports and/or the contract special 
provisions. 

 
c. The mix design should also indicate the following information: 
 

1. The name, address, and producer/supplier number for the concrete. 
2. The source, producer/supplier number, gradation, quality, and SSD 

weight for the proposed coarse and fine aggregates. 
3. The source, producer/supplier number, type, and weight of the 

proposed flyash and/or cement. 
4. The source, producer/supplier number, dosage rate or dosage of all 

admixtures. 
 

d. After completion of Items b and c above, the mix with substantiating test 
data shall be forwarded to the Division of Aeronautics for approval.  Once 
the mix has been approved, the production testing shall be at the rate in 
Section III as specified herein. 
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III. PRODUCTION TESTING  
 

a. One set of cylinders or beams, depending on the strength 
specified, shall be cast for acceptance testing for each day the mix 
is used.  In addition, at least one slump and one air test shall be 
conducted for each day the mix is used.  If more than 100 c.y. of 
the mix is placed in a given day, additional tests at a frequently of 1 
per 100 c.y. shall be taken for strength, slump, and air.  The 
concrete shall have a maximum slump of three inches (3”) and 
minimum slump of one inches (1”) when tested in accordance with 
ASTM C-143.  The air content of the concrete shall be between 5% 
and 8% by volume.  At no time shall the temperature of the 
concrete exceed 90 degrees Fahrenheit. 

 
b. If the total proposed amount of Item 610 Structural Portland 

Cement Concrete as calculated by the Resident Engineer is less 
than 50 c.y. for the entire project, the following shall apply: 

 The Resident Engineer shall provide calculations of the 
quantity of Item 610 to the Division of Aeronautics. 

 One set of cylinders or beams, depending the strength 
specified, shall be cast for acceptance testing. 

 One air content and one slump test shall be taken for 
acceptance testing. 

 The concrete shall have a maximum slump of three 
inches (3”) and minimum of one inch (1”) when tested in 
accordance with ASTM C-143.  The air content of the 
concrete shall be between 5% and 8% by volume.  At no 
time shall the temperature of the concrete exceed 90 
degrees Fahrenheit. 

 
c. The Resident Engineer shall collect actual batch weight tickets for 

every batch of Item 610 concrete used for the project.  The actual 
batch weight tickets shall be kept with the project records and shall 
be available upon request of the Department of Transportation. 

 
 

 
 
Steven J. Long, P.E. 
Acting Chief Engineer 
 
Supersedes Policy Memorandum 96-1 dated January 1, 2004 
 



State of Illinois 
Department of Transportation 

Division of Aeronautics 
 

 
 

POLICY MEMORANDUM 
 
 

February 20, 2014 Springfield, Illinois Number 96-3 
 
 
 
 
TO: CONSULTING ENGINEERS 

 
SUBJECT: REQUIREMENTS FOR QUALITY ASSURANCE ON PROJECTS WITH 

BITUMINOUS CONCRETE PAVING 
 
I. SCOPE 

 
The purpose of this policy memorandum is to define to the Consulting Engineer the 
requirements concerning Quality Assurance on bituminous concrete paving projects. 
Specifically, this memo applies whenever the Contractor is required to comply with the 
requirements set forth in Policy Memorandum 2003-1, “Requirements for Laboratory, 
Testing, Quality Control, and Paving of Bituminous Concrete Mixtures”. 

 
II. LABORATORY APPROVAL 

 
The Resident Engineer shall review and approve the Contractor’s plant laboratory to 
assure that it meets the requirements set forth in the contract specifications and Policy 
Memorandum 2003-1. This review and approval shall be completed prior to utilization of 
the plant for the production of any mix. 

 
III. QUALITY ASSURANCE DURING PRODUCTION PAVING 

 
A. At the option of the Engineer, independent assurance tests may be performed 

on split samples taken by the Contractor for Quality Control testing. In addition, 
the Resident Engineer shall witness the sampling and splitting of these samples 
at the start of production and as needed throughout mix production. The 
Engineer may select any or all split samples for assurance testing. These tests 
may be performed at any time after sampling. The test results will be made 
available to the Contractor as soon as they become available. 

 
B. The Resident Engineer may witness the sampling and testing being performed 

by the Contractor. If the Resident Engineer determines that the sampling and 
Quality Control tests are not being performed according to the applicable test 
procedures, the Engineer may stop production until corrective action is taken. 
The Resident Engineer will promptly notify the Contractor, both verbally and in 
writing, of observed deficiencies. The Resident Engineer will document all 
witnessed samples and tests. The Resident Engineer may elect to obtain 
samples for testing, separate from the Contractor’s Quality Control process, to 
verify specification compliance. 

 



1. Differences between the Contractor’s and the Engineer’s split sample test 
results will be considered acceptable if within the following limits: 

 
Test Parameter  Acceptable Limits of Precision 

 
% Passing 
1/2 in. 5.0 % 
No. 4 5.0 % 
No. 8 3.0 % 
No. 30 2.0 % 
No. 200 2.2 %  

Asphalt Content 0.3 %  

Maximum Specific Gravity (Gmm) of Mixture 0.026 

Bulk Specific Gravity (Gmb) of Gyratory Brix 0.045 
 

2. In the event a comparison of the required plant test results is outside the 
above acceptable limits of precision, split or independent samples fail the 
control limits, an extraction indicates non-specification mix, or a continual 
trend of difference between Contractor and Engineer test results is 
identified, the Engineer will immediately investigate. The Engineer may 
suspend production while the investigation is in progress. The 
investigation may include testing by the Engineer of any remaining split 
samples or a comparison of split sample test results on the mix currently 
being produced. The investigation may also include review and 
observation of the Contractor’s technician performance, testing procedure, 
and equipment. If a problem is identified with the mix, the Contractor shall 
take immediate corrective action. After corrective action, both the 
Contractor and the Engineer shall immediately resample and retest. 

 
C. The Contractor shall be responsible for documenting all observations, records of 

inspection, adjustments to the mixture, test results, retest results, and corrective 
actions in a bound hardback field book or bound diary which will become the 
property of IDA upon completion and acceptance of the project. The Contractor 
shall be responsible for the maintenance of all permanent records whether 
obtained by the Contractor, the Contractor’s Consultants, or the producer of 
bituminous mix material. The Contractor shall provide the Engineer full access 
to all documentation throughout the progress of the work. 

 
Results of adjustments to mixture production and tests shall be recorded in 
duplicate and sent to the Engineer. 

 
IV. ACCEPTANCE BY ENGINEER 

 
Density acceptance shall be performed according to Policy Memorandum 87-2, or 
according to the acceptance procedure outlined in the Special Provisions. 

 
 
Steven J. Long, P.E. Acting Chief Engineer 
 
Supersedes Policy Memorandum 96-3, dated January 1, 2004 







State of Illinois 
Department of Transportation 

Division of Aeronautics 
 
 
 

POLICY MEMORANDUM 
 

 
June 12, 2014 Springfield, Illinois Number 2003-1 
 

 
 
TO: CONTRACTORS 
 
SUBJECT: REQUIREMENTS FOR LABORATORY, TESTING, QUALITY CONTROL, AND 
 PAVING OF SUPERPAVE HMA CONCRETE MIXTURES FOR AIRPORTS 
 
I. SCOPE 
 

The purpose of this policy memorandum is to define to the Contractor the requirements 
concerning the laboratory, testing, Quality Control, and paving of HMA mixtures utilizing 
Superpave technology. References are made to the most recent issue of the Standard 
Specifications for Construction of Airports (Standard Specifications) and to American 
Society for Testing and Materials (ASTM) testing methods. The Quality Assurance and 
acceptance responsibilities of the Resident Engineer are described in Policy 
Memorandum 96-3. 

 
II. LABORATORY 
 

The Contractor shall provide a laboratory located at the plant and approved by the Illinois 
Division of Aeronautics (IDA). The laboratory shall be of sufficient size and be furnished 
with the necessary equipment and supplies for adequately and safely performing the 
Contractor’s Quality Control testing as well as the Resident Engineer’s acceptance 
testing as described in Policy Memorandum 87-2. 
 
The effective working area of the laboratory shall be a minimum of 600 square feet with 
a ceiling height of not less than 7.5 feet. Lighting shall be adequate to illuminate all 
working areas.  It shall be equipped with heating and air conditioning units to maintain a 
temperature of 70º F ±5ºF. 
 
The laboratory shall have equipment that is in good working order and that meets the 
requirements set forth in the following ASTM test standards: 

 
ASTM D 70 Test Method for Specific Gravity and Density of Semi-Solid Materials 
 

ASTM C 117 Test Method for Materials Finer than 75 μm (No. 200) Sieve in Mineral 
 Aggregates by Washing 
 

ASTM C 136 Sieve or Screen Analysis of Fine and Coarse Aggregate 
 

ASTM C 566 Total Moisture Content of Aggregate by Drying 
 

ASTM D 75 Sampling Aggregates 
 

ASTM D 2041 Theoretical Maximum Specific Gravity and Density of Bituminous 
 Paving Mixtures 
 



ASTM D 2172 Quantitative Extraction of Bitumen from Bituminous Paving Mixtures 
 

AASHTO T 308-09 Ignition Method for Determining Asphalt Content (Illinois Modified) 
 

ASTM D 2726 Bulk Specific Gravity of Compacted Bituminous Mixtures using 
 Saturated Surface Dry Specimens 
ASTM D 3203 Percent Air Voids in Compacted Dense and Open Bituminous Paving 
 Mixtures 
 

ASTM D 2950 Density of Bituminous Concrete in Place by Nuclear Method 
 

ASTM D 4125 Asphalt Content of Bituminous Mixtures by Nuclear Method 
 

ASTM C 127 Standard Test Method for Specific Gravity and Absorption of Coarse 
 Aggregate 
 

ASTM C 128 Standard Test Method for Specific Gravity and Absorption of Fine 
 Aggregate 

 
The laboratory and equipment furnished by the Contractor shall be properly calibrated 
and maintained. The Contractor shall maintain a record of calibration results at the 
laboratory. The Engineer may inspect measuring and testing devices at any time to 
confirm both calibration and condition. If the Engineer determines that the equipment is 
not within the limits of dimensions or calibration described in the appropriate test 
method, he may stop production until corrective action is taken. If laboratory equipment 
becomes inoperable or insufficient to keep up with mix production testing, the 
Contractor shall cease mix production until adequate and/or sufficient equipment is 
provided. 

 
III. MIX DESIGN SUBMITTAL 

 
Based upon data and test results submitted by the Contractor, the Illinois Division of 
Aeronautics Engineer of Construction & Materials shall issue the final Job Mix Formula 
(JMF) approval letter that concurs or rejects the Contractor’s proposed JMF. The 
Contractor will be required to perform the sampling and laboratory testing and develop 
a complete mix design, according to the following guidelines:  Mix design submittals 
should be sent to IDA, Construction/Material Section, Attn: Certification and Mixtures 
Engineer. Note:  Quality Control (QC) Managers shall be Level III QC/QA qualified and 
will be responsible for all mix designs. All Technicians obtaining samples and 
performing gradations shall have successfully completed the IDOT Mixture Aggregate 
Technician Course and Technicians performing mix design testing and plant 
sampling/testing shall have successfully completed the IDOT Bituminous Concrete 
Level 1 Technician Course under the Illinois Department of Transportation, Bureau of 
Materials & Physical Research QC/QA Training Program. 

 
A. Preliminary Mix Design Submittal 
 
 Top half of the IDOT Mix Design Software Cover Sheet (QC/QA Package) should 

be completed for the aggregate mix design parameters and should include the 
following: 

 
1. Producer name, Producer # and Producer location of each aggregate 

(Producers are assigned Producer numbers by IDOT Central Bureau of 
Materials) 
 

2. Material code for each aggregate 



3. Aggregate Gradations per ASTM C-136 (The Contractor shall obtain 
representative samples of each aggregate) 
 

4. Material code for each aggregate (i.e. 022CM11, etc.) 
 

5. Proposed Aggregate Blend (% for each aggregate) Note: Based on the 
gradation results, the Contractor shall select the blend percentages that 
comply with the Standard Specifications, Section 401/403 – 3.2 JOB MIX 
FORMULA, Table 2.  (Appendix A) 
 

6. Producer name, Producer #, and specific gravity of the proposed 
 asphalt cement 

 
7. IDOT approved PG Binder 64-22 shall be used unless otherwise 

specified by the IDA Engineer of Construction & Materials. 
 

 B. Mixture Design & Testing 
 

Design Parameters 
 
Gyrations (Ndes) – per Standard Specifications, Section 401/403 – 3.2 (JMF), 
 Table 1 
Asphalt Content – AC% per Standard Specifications, Section 401/403 – 3.2 
 (JMF), Table 2 
Maximum Specific Gravity – Gmm (ASTM D 2041) 
Bulk Specific Gravity – Gmb (ASTM D 2726) 

% air voids – Va (ASTM D3203) per Standard Specifications, Section 401/403 – 
 3.2 (JMF), Table 2 

VFA % – per Standard Specifications, Section 401/403 – 3.2 (JMF), Table 1 
 
Mixture Tests 
 
After verification and approval by IDA of the proposed design information from 
step A., the Contractor shall perform mixture tests on 4 gyratory brix (4 point mix 
design) to determine the optimum AC content for the target Air Voids. 
 

 C. Mix Design Submittal 
 
  The Preliminary JMF including all test results shall be reported to IDA, 

Construction/Material Section, Attn: Certification and Mixtures with the following 
data: 

 
a) Aggregate & asphalt cement material codes 
b) Aggregate & asphalt cement producer numbers, names, and locations 
c) Percentage of each individual aggregate 
d) Aggregate blend % for each sieve  
e) AC Specific Gravity 
f)  Bulk Specific Gravity and Absorption for each aggregate 
g) Summary of Superpave Design Data: AC % Mix, Gmb, Gmm, VMA, Voids (Total 
     Mix), Voids Filled, Vbe, Pbe, Pba, Gse 

h) Optimum design data listing:  AC % Mix, Gmb, Gmm, VMA, Voids (Total Mix), 
     Voids Filled, Gse, Gsb 



i) Percent of asphalt that any RAP will add to the mix 
j) Graphs for the following: gradation on 0.45 Power Curve, AC vs. Voids (Total 
  Mix), AC vs. Specific Gravities, AC vs. Voids Filled, AC vs. VMA 

 
D. Mix Approval 
 
 Once the proposed JMF is reviewed and approved by IDA, a JMF approval 

letter will be issued to the contractor. Production of HMA is not authorized 
until a JMF letter has been issued. When a Test Section is specified as part of 
the contract, the proposed JMF shall be considered preliminary until it passes 
all Test Section requirements. 

 
E. Change in Material Sources 
 
 The above procedure, III. MIX DESIGN SUBMITTAL shall be repeated for each 

change in source or gradation of materials. 
 
IV. MIX PRODUCTION TESTING 

 
The Quality Control of the manufacture and placement of HMA mixtures is the 
responsibility of the Contractor. The Contractor shall perform or have performed the 
inspection and tests required to assure conformance to contract requirements. Quality 
Control includes the recognition of defects and their immediate correction. This may 
require increased testing, communication of test results to the plant or the job site, 
modification of operations, suspension of HMA production, rejection of material, or 
other actions as appropriate. The Resident Engineer shall be immediately notified of 
any failing tests and subsequent remedial action. Form AER M-14 shall be reported to 
IDA, Construction/Material Section, Attn: Certification and Mixtures Engineer and the 
Resident Engineer no later than the start of the next work day. The Contractor shall 
provide a Quality Control (QC) Manager who will have overall responsibility and 
authority for Quality Control. This individual shall have successfully completed the IDOT 
Division of Highways HMA Concrete Level II Technician Course “HMA Proportioning 
and Mixture Evaluation.” In addition to the QC Manager, the Contractor shall provide 
sufficient and qualified personnel to perform the required visual inspections, sampling, 
testing, and documentation in a timely manner.  
 
A. Gradations for Mixture Proportioning:  Aggregate gradations for proportioning 

(ASTM C-136) are required at a minimum of one per week when mix is 
produced. Aggregate gradations can be either hot bin gradations for batch 
plants or stockpile gradations for drier drum plants. Hot bin gradations may be 
reported on either form AER 9 or on the Division of Highways QC/QA package 
"Grad 1" Tab in the Daily HMA Plant Reporting Module. Stockpile gradations 
shall be shown on form MI504QC from the "Print Out" Tab in the Aggregate 
Stockpile Module of The Division of Highways QC/QA Package. 

 
B. Production Mixture Testing:  1 per 1000 tons of the following (if total daily 

quantity is < /= 200 tons (small quantity) then a mix sample is not required and 
this quantity may be added on to next day's total for testing. Two consecutive 
days without testing is not allowed.):  Reflux extraction (ASTM D2172) or 
Ignition oven test showing gradation and AC Content, Maximum Specific Gravity 
(ASTM D 2041), Bulk Specific Gravity (ASTM D 2726) and % Air Voids (ASTM 
D 3203). Calculations of the results (including weight data) shall be shown on 
the "Voids 1" and "IGN & NUC AC 1" tab printouts from the Division of Highways 
QC/QA Package Daily HMA Plant Reporting module. 



C.        A certification from the quarry for the total quantity of aggregate listing the 
source, gradation type, and quality designation of aggregate shipped. The 
Aggregate Certification of Compliance (AER18) may be used by the contractor 
for this purpose. 

 
D.        Original asphalt shipping tickets listing the source and type of asphalt shipped. 
 
E.        Check sample tests at a rate of 1/5000 tons randomly selected by the R.E. shall 

be sent with an identification sheet to an independent laboratory designated by 
the Division of Aeronautics. If the project is < 5000 tons, 1 sample selected 
randomly shall be sent. 

 
F.        Bituminous Test Summary (AER 14) Note:  The R.E. should make certain that 

the Contractor fills this form out daily (for mix production days) and distributes it 
daily to the Division of Aeronautics and R.E. The Contractor (QC Manager) is 
required to note any adjustments to the mix or to the plant (proportioning) in the 
“Remarks/Corrective Measures” section of the AER 14. 

V. QUALITY CONTROL  
 
 A. Control Limits (Control Charts used for projects > 4000 tons per bituminous 

 concrete pay item) 
 

Target values shall be determined from the approved JMF. The target values 
shall be plotted on the control charts within the following control limits: 
 

Control Limits 
 

Parameter Individual Test Moving Avg. of 4 
% Passing 

1/2 in.  ± 7 %  ±4 %  
No. 4  ±7 %  ±4 %  
No. 8  ±5 %  ±3 %  
No. 30  ±4 %  ±2.5 %  
No. 200 * ±2.0 % * ±1.0 % * 

Asphalt Content ±0.45 % ±0.2 % 
 

* No. 200 material percent’s shall be based on washed samples. Dry sieve 
gradations (-200) shall be adjusted based on anticipated degradation in the 
mixing process. 

 
B. Control Charts (Control Charts used for projects > 4000 tons per bituminous 

concrete pay item) 
 

Standardized control charts shall be maintained by the Contractor at the field 
laboratory. The control charts shall be displayed and be accessible at the field 
laboratory at all times for review by the Engineer. The individual required test 
results obtained by the Contractor shall be recorded on the control chart 
immediately upon completion of a test, but no later than 24 hours after 
sampling. Only the required plant tests and resamples shall be recorded on the 
control chart. Any additional testing of check samples may be used for 
controlling the Contractor’s processes, but shall be documented in the plant 
diary. 



The results of assurance tests performed by the Resident Engineer will be 
posted as soon as available. 
 
The following parameters shall be recorded on control charts: 
 
1. Combined Gradation of Hot-Bin (Batch Plant) or Combined Belt 

Aggregate Samples (Drier Drum Plant)  (% Passing 1/2 in., No. 4., No. 8, 
No. 30, and No. 200 Sieves) 

 
2. Asphalt Content 
 

 3. Bulk Specific Gravity (Gmb ) 

 4. Maximum Specific Gravity of Mixture (Gmm) C. 

Corrective Action for Required Plant Tests 
 

Control Limits for each required parameter, both individual tests and the average of 
four tests, shall be exhibited on control charts. Test results shall be posted within the 
time limits previously outlined. 

 
1. Individual Test Result.  When an individual test result exceeds its control limit, 

the Contractor shall immediately resample and retest. If at the end of the day no 
material remains from which to resample, the first sample taken the following 
day shall serve as the resample as well as the first sample of the day. This 
result shall be recorded as a retest. If the retest passes, the Contractor may 
continue the required plant test frequency. Additional check samples should be 
taken to verify mix compliance. 

 
2. Asphalt Content.  If the retest for asphalt content exceeds control limits, mix 

production shall cease and immediate corrective action shall be instituted by the 
Contractor. After corrective action, mix production shall be restarted, the mix 
production shall be stabilized, and the Contractor shall immediately resample 
and retest. Mix production may continue when approved by the Engineer. The 
corrective action shall be documented. 

 
Inability to control mix production is cause for the Engineer to stop the operation 
until the Contractor completes the investigation identifying the problems causing 
failing test results. 

 
3. Combined Aggregate/Hot-Bin.  For combined aggregate/hot-bin retest failures, 

immediate corrective action shall be instituted by the Contractor. After corrective 
action, the Contractor shall immediately resample and retest. The corrective 
action shall be documented. 

 
a. Moving Average.  When the moving average values trend toward the 

moving average control limits, the Contractor shall take corrective action 
and increase the sampling and testing frequency. The corrective action 
shall be documented. 

 
The Contractor shall notify the Engineer whenever the moving average 
values exceed the moving average control limits. If two consecutive 
moving average values fall outside the moving average control limits, the 



Contractor shall cease operations. Corrective action shall be immediately 
instituted by the Contractor. Operations shall not be reinstated without 
the approval of the Engineer. Failure to cease operations shall subject all 
subsequently produced material to be considered unacceptable. 

 
b. Mix Production Control.  If the Contractor is not controlling the production 

process and is making no effort to take corrective action, the operation 
shall stop. 

 
VI. TEST SECTION AND DENSITY ACCEPTANCE (Note:  Applies only when 
 specified.) 

 
A. The purpose of the test section is to determine if the mix is acceptable and can 

be compacted to a consistent passing density. 
 

A quick way to determine the compaction of the mix is by the use of a nuclear 
density gauge in the construction of a growth curve. An easy way to construct a 
growth curve is to use a good vibratory roller. To construct the curve, an area 
the width of the roller in the middle of the mat is chosen and the roller is allowed 
to make one compaction pass. With the roller stopped some 30 feet away, a 
nuclear reading is taken and the outline of the gauge is marked on the 
pavement. The roller then makes a compaction pass in the opposite direction 
and another reading is taken. This scenario is continued until at least two (2) 
passes are made past the maximum peak density obtained. 

 
The maximum laboratory density potential of a given mix is a direct function of 
the mix design air voids. Whereas, the actual maximum field density is a 
function of the type of coarse aggregates, natural or manufactured sands, lift 
thickness, roller type (static or vibratory), roller and paver speed, base condition, 
mix variation, etc. All of these items are taken into consideration with the growth 
curve. 

 
1. High Density in the Growth Curve.  If the growth curve indicates a 

maximum achievable field density of between 95 to 98 percent of the 
Theoretical Maximum Density (D), you can proceed with the Rolling 
Pattern. On the other hand, if the maximum achievable density is greater 
than 98 percent, a quick evaluation (by use of an extractor, hot bin 
gradations, nuclear asphalt determination, etc.) must be made of the 
mix. When adjustments are made in the mix, a new growth curve shall 
be constructed. 

 
2. Low Density in the Growth Curve.  If the growth curve indicates the 

maximum achievable density is below 94 percent, a thorough evaluation 
of the mix, rollers, and laydown operations should be made. After a 
thorough evaluation of all factors (mix, rollers, etc.), asphalt or gradation 
changes may be in order as directed by the Engineer. Again, any 
changes in the mix will require a new growth curve. Note that the nuclear 
density test is a quality control tool and not an acceptance test. All 
acceptance testing is to be conducted by the use of cores, unless 
otherwise specified. 

 
 
 



3. Acceptance of Test Section.  The Contractor may proceed with paving 
the day after the test section provided the following criteria have been 
met: 

 
a. Four random locations (2 cores per location cut longitudinally and 

cored by the Contractor) will be selected by the Engineer within 
the test strip. All the cores must show a minimum of 94% density. 

 
b. All Superpave and extraction test results from mix produced for 

the test section must be within the tolerances required by 
specification. 

 
c. The Contractor shall correlate his nuclear gauge to the cores 

taken in the test section. Additional cores may be taken at the 
Contractor’s expense for this purpose within the test section 
area, when approved by the Engineer. 

 
4. Density Acceptance under Production Paving.  The responsibility for 

obtaining the specified density lies with the Contractor. Therefore, it is 
important that the nuclear density gauge operator communicate with the 
roller operators to maintain the specified density requirements. The 
Contractor shall provide a qualified HMA Density Tester who has 
successfully completed the Department’s “HMA Nuclear Density Testing 
Course” to run all required density tests on the job site. Density 
acceptance testing, unless otherwise specified, is described as follows: 

 
a. The Contractor shall cut cores at random locations within 500 ton 

sublots as directed by the Resident Engineer. 
 

b. The cores should be extracted so as not to damage them, since 
they are used to calculate the Contractor’s pay. 

 
c. The Engineer will run preliminary Gmb tests on the cores to give 

the Contractor an indication of how compaction is running for the 
next day’s paving. 

 
d. A running average of four (4) Maximum Theoretical Gravities 

(Gmm) will be used for calculating percent compaction. 
 

e. Final core density tests and pay calculations will be performed by 
the Resident Engineer and delivered to the Contractor. 

 
f. Should the contractor wish to resample the pavement as a result 

of pay calculations resulting in less than 100% payment the 
request must be made within 48 hours of receipt of the original 
payment calculation. 

 
 
 
 
Steven J. Long, P.E. Acting Chief Engineer 
 
Supersedes Policy Memorandum 2003-1 dated May 1, 2014 
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AGGREGATE BITUMINOUS BASE COURSE 
 
 

Percentage by Weight Passing Sieves 
Job Mix Formula (JMF)  

Sieve Size Gradation B Range 
1” Maximum 

Ideal Target 

1-1/4 in. --- --- 
1 in. 100 100 
3/4 in. 93 – 97 95 
1/2 in. 75 – 79 77 
3/8 in. 64 – 68 66 
No. 4 45 – 51 48 
No. 8 34 – 40 37 
No. 16 27 – 33 30 
No. 30 19 – 23 21 
No. 100 6 – 10 8 
No. 200 4 – 6 5 

Bitumen %: 
Stone 4.5 – 7.0 5.5 



AGGREGATE BITUMINOUS SURFACE COURSE  
 

Percentage by Weight Passing Sieves 
Job Mix Formula (JMF)  

Sieve Size Gradation B Range 
¾” Maximum 

Ideal Target 

1 in. 100 --- 
3/4 in. 100 100 
1/2 in. 99 - 100 100 
3/8 in. 91 - 97 94 
No. 4 56 – 62 59 
No. 8 36 - 42 39 
No. 16 27 - 32 30 
No. 30 19 - 25 22 
No. 100 7 – 9 8 
No. 200 5 – 7 6 

Bitumen %: 
Stone 5.0 – 7.0 6.0 
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