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Know what's below.
      Call before you dig.

168001005
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BL�;

AC ADVISORY CIRCULAR
AOA AIR OPERATIONS AREA
APPRO; APPRO;IMATELY
BM BENCHMARK
CB CATCH BASIN
CL CENTERLINE
COMM COMMUNICATIONS
CY CUBIC YARD
E EAST
EA EACH
EG E;ISTING GROUND
EL ELEVATION
E; E;ISTING
FAA FEDERAL AVIATION ADMINISTRATION
FFE FINISHED FLOOR ELEVATION
FG FINISHED GRADE
FL FLOWLINE
FOD FOREIGN OBJECT DEBRIS
FT FEET
GAL GALLON
GB GRADE BREAK
IDOT ILLINOIS DEPARTMENT OF TRANSPORTATION
INV INVERT
LF LINEAR FOOT
LP LOW POINT
LS LUMP SUM
LT LEFT
MA; MA;IMUM
MIN MINIMUM
MH MANHOLE
N NORTH
NE NORTHEAST
NO NUMBER
NW NORTHWEST
NTS NOT TO SCALE
OC ON�CENTER
OFA OBJECT FREE AREA
PC POINT OF CURVATURE
POC POINT ON CURVE
PR PROPOSED
PT POINT OF TANGENCY
R RADIUS
RCP REINFORCED CONCRETE PIPE
RSA RUNWAY SAFETY AREA
RT RIGHT
S SOUTH
SE SOUTHEAST
SO4 SUMMARY OF 4UANTITIES
STA STATION
SW SOUTHWEST
SY S4UARE YARD
TOFA TA;ILANE/TA;IWAY OBJECT FREE AREA
TSA TA;ILANE/TA;IWAY SAFETY AREA
TW TA;IWAY
TYP TYPICAL
UNO UNLESS NOTED OTHERWISE
VAR VARIES
W WEST

ABBREVIATIONS

LEGEND
RUNWAY OBJECT FREE AREA

RUNWAY SAFETY AREA

TA;IWAY OBJECT FREE AREA

TA;IWAY SAFETY AREA

PROPOSED STORM SEWER PIPE

E;ISTING STORM SEWER PIPE

E;ISTING CONTOUR

PROPOSED CONTOUR

BITUMINOUS PAVEMENT SAWING

LIMITS OF GRADING

SILT FENCE

E;ISTING SANITARY SEWER LINE

PROPOSED SANITARY SEWER LINE

E;ISTING TELEPHONE LINE

E;ISTING WATER LINE

PROPOSED WATER LINE

E;ISTING CHAIN LINK FENCE

E;ISTING WROUGHT IRON FENCE

E;ISTING COMMUNICATIONS CABLE

PROPOSED COMMUNICATIONS CABLE

E;ISTING NATURAL GAS LINE

PROPOSED NATURAL GAS SLEEVE

E;ISTING POWER CONDUIT

PROPOSED ELECTRICAL CONDUIT

PROPOSED UNDERDRAIN

FOUND SURVEY MONUMENT

SPOT ELEVATION

E;ISTING ELECTRICAL HANDHOLE

E;ISTING ELECTRICAL MANHOLE

E;ISTING ELECTRICAL CABINET

E;ISTING ELECTRICAL DUCT MARKER

E;ISTING COMMUNICATIONS/TELEPHONE PEDESTAL

E;ISTING COMMUNICATIONS/TELEPHONE MANHOLE

E;ISTING NATURAL GAS VALVE

E;ISTING SANITARY SEWER MANHOLE

E;ISTING WATER MANHOLE

E;ISTING UTILITY

E;ISTING STORM SEWER INLET

PROPOSED STORM SEWER INLET

E;ISTING AIRCRAFT TIE DOWN

PROPOSED AIRCRAFT TIE DOWN

E;ISTING RETROREFLECTIVE MARKER

PROPOSED RETROREFLECTIVE MARKER

BORING LOCATION

INLET PROTECTION

SURVEY BENCHMARK

CONTROL POINT

E;ISTING HYDRANT AND VALVE

PROPOSED WATERMAIN STRUCTURE

JRH

NONE

JY
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SHEET INDEX
COUNT SHEET NO. SHEET NAME

1 GC�000 COVER SHEET

2 GC�101 SHEET INDE;� SO4� LEGEND AND ABBREVIATIONS

� GC�102 ACCESS� SAFETY AND GENERAL NOTES

4 GC�10� HORI=ONTAL AND VERTICAL CONTROL PLAN

� PH�100 CONSTRUCTION SAFETY AND PHASING PLAN

� PH�101 OPERATIONAL DETAIL � PHASE 1

� PH�102 OPERATIONAL DETAIL � PHASE 2

� PH�10� OPERATIONAL DETAIL � PHASE �

� PH��01 CONSTRUCTION SAFETY AND PHASING DETAILS

10 GR�101 BORING PLAN

11 GR�201 BORING LOGS �B01�B0��

12 GR�202 BORING LOGS �B0��B11�

1� CD�101 DEMOLITION PLAN

14 CD�102 DEMOLITION PLAN

1� CD�10� DEMOLITION PLAN

1� CD�104 DEMOLITION PLAN

1� CT�201 E;ISTING TYPICAL SECTIONS

1� CT�202 PROPOSED TYPICAL SECTIONS

1� GL�101 GEOMETRY PLAN

20 GL�102 GEOMETRY PLAN

21 GL�10� GEOMETRY PLAN

22 GL�104 GEOMETRY PLAN

2� GL�201 PLAN AND PROFILE � TA;IWAY A

24 GL�202 PLAN AND PROFILE � TA;IWAY A

2� GL�20� PLAN AND PROFILE � TA;IWAY A

2� GL�204 PLAN AND PROFILE � TA;IWAY A AND TA;IWAY A1

2� GL�20� PLAN AND PROFILE � TA;IWAY A2 AND CONNECTOR 1

2� GL�20� PLAN AND PROFILE � CONNECTOR 2 	 CONNECTOR �

2� CG�101 GRADING AND DRAINAGE PLAN

�0 CG�102 GRADING AND DRAINAGE PLAN

�1 CG�10� GRADING AND DRAINAGE PLAN

�2 CG�104 GRADING AND DRAINAGE PLAN

�� CG�201 DRAINAGE PROFILES AND TABLES

�4 CG��01 DRAINAGE DETAILS

�� CG��02 DRAINAGE DETAILS

�� UD�101 UNDERDRAIN PLAN

�� UD�102 UNDERDRAIN PLAN

�� UD�10� UNDERDRAIN PLAN

�� UD�104 UNDERDRAIN PLAN

40 UD��01 UNDERDRAIN DETAILS

41 UD��02 UNDERDRAIN DETAILS

42 EC�101 EROSION CONTROL PLAN

4� EC�102 EROSION CONTROL PLAN

44 EC�10� EROSION CONTROL PLAN

4� EC�104 EROSION CONTROL PLAN

4� EC��01 EROSION CONTROL DETAILS

4� MK�101 PAVEMENT MARKING PLAN
4� MK�102 PAVEMENT MARKING PLAN

4� MK�10� PAVEMENT MARKING PLAN

�0 MK�104 PAVEMENT MARKING PLAN

�1 MK��01 PAVEMENT MARKING DETAILS

�2 EL�101 ELECTRICAL LAYOUT PLAN

�� EL��01 ELECTRICAL DETAILS

�4 EL��02 ELECTRICAL DETAILS

�� EL��0� ELECTRICAL DETAILS

BASE BID
NO. ITEM DESCRIPTION UNIT QUANTITY FIELD QUANTITY

1 AR101�10 AIRPORT ROTATING BEACON EACH 1

2 AR101�00 BEACON REMOVAL EACH 1

� AR10�210 VAULT MODIFICATIONS LUMP SUM 1

4 AR110�4� ADJUST CABLE MARKERS EACH �

� AR12�100 ELEVATED RETROREFLECTIVE MARKER EACH ��

� AR12��12 REMOVE RETROREFLECTIVE MARKER EACH 40

� AR1�0�20 MOBILI=ATION LUMP SUM 1

� AR1�0��0 TRAFFIC MAINTENANCE LUMP SUM 1

� AR1�0�40 HAUL ROUTE LUMP SUM 1

10 AR1�2410 UNCLASSIFIED E;CAVATION CUBIC YARD ���0.0

11 AR1�2�1� SUBGRADE UNDERCUT CUBIC YARD �20.0

12 AR1�4�0� GRANULAR DRAINAGE SUBBASE � �� S4UARE YARD 11�20.0

1� AR1���10 SILT FENCE LINEAR FOOT ��00.0

14 AR1���1� SEPARATION FABRIC S4UARE YARD 11�20.0

1� AR1���20 INLET PROTECTION EACH 2�

1� AR401�14 BIT. SURF. CSE. � METHOD II� SUPERPAVE TON 24�0.0

1� AR401��0 BITUMINOUS PAVEMENT MILLING SY 1�0.0

1� AR401��0 SAW AND SEAL BIT. JOINTS LINEAR FOOT 10�0.0

1� AR401�00 REMOVE BITUMINOUS PAVEMENT S4UARE YARD 10000.0

20 AR�02�10 BITUMINOUS PRIME COAT GALLONS ���

21 AR�0��10 BITUMINOUS TACK COAT GALLONS 1��0

22 AR�20�20 PAVEMENT MARKING � WATERBORNE S4UARE FOOT �100.0

2� AR�01412 12� RCP� CLASS III LINEAR FOOT 1��.0

24 AR�0141� 1�� RCP� CLASS III LINEAR FOOT �2.0

2� AR�01424 24� RCP� CLASS III LINEAR FOOT 11�.0

2� AR�01�00 REMOVE PIPE LINEAR FOOT 424.0

2� AR�0��0� �� PERFORATED UNDERDRAIN LINEAR FOOT �42�.0

2� AR�0��4� �� NON PERFORATED UNDERDRAIN LINEAR FOOT 2��.0

2� AR�0��40 UNDERDRAIN CLEANOUT EACH 22

�0 AR��1411 INLET � TYPE A EACH �

�1 AR��1�40 MANHOLE 4
 EACH 1

�2 AR��1�0� REMOVE CATCH BASIN EACH 10

�� AR��1�40 ADJUST INLET EACH 2

�4 AR�01�14 PROVIDE AND INSTALL NEW H�20 LOAD RATED
CONCRETE HANDHOLE

EACH 1

�� AR�01�1� NEW CONCRETE ENCASED 1�2� SCH 40 PVC WITH �2� CU
�� AWG AND �1� �� CU AWG GND

LINEAR FOOT ��.0

�� AR�01�1� CRUSHED AGG. BASE COURSE � VARIABLE DEPTH CUBIC YARD 24�0.0

�� AR�01�10 SEEDING ACRE �.1�

�� AR�0��10 TOPSOILING �FROM ON SITE� CUBIC YARD 2��0.0

�� AR�0��10 MULCHING ACRE �.1�

EXP. 11/30/2025
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DRAWN BY:

ACCESS AND SAFETY NOTES:

I. ACCESS AND VEHICLE PARKING:

A. ACCESS POINT AND HAUL ROUTE FOR ALL CONTRACTOR PERSONNEL� VEHICLES AND E4UIPMENT ARE AS
SHOWN ON THE CONSTRUCTION SAFETY AND PHASING PLAN. IT SHALL BE THE CONTRACTOR
S
RESPONSIBILITY TO OBTAIN PERMITS AND COORDINATE OFF SITE HAUL ROUTES WITH THE APPROPRIATE
OWNER WHO HAS JURISDICTION OVER THE AFFECTED ROUTE.  ON�SITE HAUL ROUTES SHALL BE
MAINTAINED BY THE CONTRACTOR AND SHALL BE RESTORED TO THEIR ORIGINAL CONDITION UPON
COMPLETION OF BEING USED AS A HAUL ROUTE.  HAUL ROUTES ARE TO REMAIN CLEAN AND PASSABLE AT
ALL TIMES.

B. CONTRACTOR SHALL FURNISH AND INSTALL A PROFESSIONALLY PAINTED SIGN MEETING OWNER
APPROVAL AT THE CONSTRUCTION ENTRANCE TO DIRECT MATERIAL SUPPLIERS AND EMPLOYEES TO THE
CONSTRUCTION SITE. THE SIGN SHALL READ �CONSTRUCTION VEHICLES ONLY � NO VENDORS ALLOWED�.

C. ALL CONTRACTOR VEHICLES AND PERSONNEL SHALL REMAIN WITHIN THE DESIGNATED CONSTRUCTION
LIMITS OR HAUL ROUTES.  NO CONTRACTOR VEHICLES WILL BE ALLOWED ON OTHER AIRFIELD
OPERATIONS AREAS.

D. THE LIMITS OF CONSTRUCTION� MATERIAL STORAGE AREAS� E4UIPMENT STORAGE AREA� PARKING AREA
AND OTHER AREAS DEFINED AS RE4UIRED FOR THE CONTRACTOR
S E;CLUSIVE USE DURING
CONSTRUCTION SHALL BE MARKED BY THE CONTRACTOR.  TEMPORARY BARRICADES� FLAGGING AND
FLASHING WARNING LIGHTS WILL BE RE4UIRED AT CRITICAL ACCESS POINTS.  TYPE OF MARKING AND
WARNING DEVICES SHALL BE APPROVED BY THE ENGINEER AND AIRPORT MANAGER.

E. ALL ACCESS GATES SHALL BE KEPT CLOSED DURING CONTRACTOR
S WORK HOURS. THE CONTRACTOR
SHALL CLOSE AND LOCK ACCESS GATE AT THE COMPLETION OF EACH WORK DAY. AIRPORT MANAGER
WILL PROVIDE LOCK AND KEYS FOR ACCESS GATE.

F. AT THE COMPLETION OF EACH WORKDAY OR WHEN NOT IN USE� CONSTRUCTION E4UIPMENT SHALL BE
STORED IN THE CONTRACTOR
S STAGING AREA AND/OR DESIGNATED E4UIPMENT STAGING AREAS.
CLOSED AREAS OF APRON PAVEMENT MAY BE USED FOR TEMPORARY STAGING OF E4UIPMENT WITH THE
APPROVAL OF THE AIRPORT MANAGER.

II. COORDINATION AND COMMUNICATION DURING CONSTRUCTION:

A. CONTRACTOR SHALL ADVISE AND THEN VERIFY WITH RESIDENT ENGINEER �2 HOURS IN ADVANCE AS TO
THE NEED FOR NOTICES TO AIR MISSIONS �NOTAMS�. NO RUNWAY� TA;IWAY OR APRON SHALL BE CLOSED
WITHOUT APPROVAL FROM THE AIRPORT MANAGER AND THE RESIDENT ENGINEER.

B. CONTRACTOR SHALL APPOINT A CONSTRUCTION SUPERINTENDENT� SUBJECT TO THE APPROVAL OF THE
AIRPORT MANAGER� WHO SHALL BE PRESENT ON THE CONSTRUCTION SITE AT ALL TIMES DURING
WORKING HOURS WHILE JOB IS IN PROGRESS.  THE SUPERINTENDENT SHALL BE DESIGNATED THE
RESPONSIBLE CONTRACTOR
S REPRESENTATIVE WHO SHALL BE AVAILABLE ON A 24�HOUR BASIS.

C. PRIOR TO CONSTRUCTION IN THE RESPECTIVE WORK AREAS� THE CONTRACTOR SHALL CORDON OFF THE
WORK AREA AS SHOWN ON DRAWINGS PH�101 THROUGH PH�10� BY USING LOW PROFILE BARRICADES.
CONTRACTOR SHALL MAINTAIN� MOVE AND REMOVE BARRICADES �AS DIRECTED BY THE ENGINEER� TO
DELINEATE AREAS CLOSED TO AIRCRAFT TRAFFIC.

D. PRIOR TO COMMENCEMENT OF CONSTRUCTION� CONTRACTOR SHALL SUBMIT TO AIRPORT MANAGER THE
NAME AND TELEPHONE NUMBER OF THE INDIVIDUAL�S� WHO WILL BE ON CALL 24 HOURS PER DAY FOR
EMERGENCY MAINTENANCE OF AIRPORT HA=ARD LIGHTING 	 BARRICADES.

E. THE CONTRACTOR SHALL HAVE ON�SITE AT ALL TIMES DURING WORKING HOURS� AN AIRPORT RADIO TO
CONTINUOUSLY MONITOR AIRCRAFT TRAFFIC ON AND AROUND THE AIRPORT. THE COMMON TRAFFIC
ADVISORY FRE4UENCY IS 122.�0. IT IS THE RESPONSIBILITY OF THE CONTRACTOR TO MONITOR AND GIVE
WAY TO ALL AIRCRAFT TRAFFIC.

III. TRAFFIC CONTROL:

A. ALL CONSTRUCTION E4UIPMENT AND VEHICLES SHALL BE MARKED WITH COMPANY PAINTED DESIGNS�
INSIGNIAS OR OTHER COMPANY MARKINGS� WHICH ARE CLEARLY VISIBLE.  CONTRACTOR SHALL PROVIDE
EACH VEHICLE WITH A FLAG ON A STAFF ATTACHED TO THE VEHICLE SO THAT THE FLAG WILL BE READILY
VISIBLE. THE FLAG SHOULD BE AT LEAST � FOOT S4UARE� AND HAVE A CHECKERED PATTERN OF
INTERNATIONAL ORANGE AND WHITE. ALL VEHICLES ON THE AIRFIELD SHALL BE LIT WITH A BEACON AND
FLASHERS.

B. CONSTRUCTION E4UIPMENT SHALL HAVE AUTOMATIC SIGNALING DEVICES TO SOUND AN ALARM WHEN
MOVING IN REVERSE.

C. ONLY RUBBER TIRED VEHICLES WILL BE ALLOWED ON PAVEMENT.

D. NO PEDESTRIAN TRAFFIC OUTSIDE THE CONSTRUCTION WORK SITE WILL BE PERMITTED.

E. ANY DAMAGE TO AIRPORT ROADS� AIRFIELD PAVEMENT� PARKING AREAS� STORAGE AREAS OR TURF
AREAS DUE TO CONSTRUCTION E4UIPMENT OR CONSTRUCTION TRAFFIC SHALL BE REPAIRED TO
ORIGINAL CONDITION TO THE SATISFACTION OF� AND AT NO E;PENSE TO THE OWNER.

F. ANY WORKERS AND/OR E4UIPMENT NOT IN COMPLIANCE WITH CONSTRUCTION SAFETY AND PHASING
PLAN SHALL IMMEDIATELY BE REMOVED FROM THE WORK AREA AND THEY WILL NOT BE PERMITTED TO
WORK ON THE SITE THROUGHOUT THE REMAINDER OF THE PROJECT.

IV. E4UIPMENT AND STOCKPILE HEIGHT:

A. THE MA;IMUM ALLOWABLE HEIGHT OF CONSTRUCTION E4UIPMENT OPERATING IN THE AOA SHALL BE IN
CONFORMANCE WITH THE FAA FORM �4�0 DEVELOPED FOR THIS PROJECT. E4UIPMENT MUST NOT
PENETRATE THE ROFA OF ANY ACTIVE RUNWAY� OR TOFA OF ANY ACTIVE TA;IWAY� AS DEFINED IN FAA AC
1�0/��00�1�� �CURRENT EDITION�. ANY DEVIATIONS FROM THE APPROVED FAA FORM �4�0 MUST BE
APPROVED BY THE AIRPORT AND RESUBMITTED TO THE FAA. ADDITIONAL FAA SUBMITTAL SHALL HAVE NO
IMPACT ON THE CONSTRUCTION SCHEDULE.

B. CONTRACTOR SHALL NOT STOCKPILE CONSTRUCTION MATERIALS� SPOILS� DEBRIS OR REFUSE IN ANY
AREA WHERE SUCH STOCKPILES WOULD PENETRATE APPROACH SURFACES.  STOCKPILING OF MATERIAL
WITHIN THE SAFETY AREA AND THE OBJECT FREE AREA OF AN ACTIVE RUNWAY OR TA;IWAY IS
PROHIBITED.

C. ALL STOCKPILES ADJACENT TO ACTIVE RUNWAY SAFETY AREAS OR OBSTACLE FREE =ONES SHALL BE
IDENTIFIED WITH AN ORANGE 	 WHITE CONSTRUCTION FLAG AND A ��0 DEGREE RED OBSTRUCTION LIGHT
PLACED AT THE HIGHEST POINT OF THE STOCKPILE.

D. STOCKPILED MATERIAL SHALL BE CONTAINED IN A MANNER TO PREVENT MOVEMENT AND/OR DUST
RESULTING FROM AIRCRAFT PROPELLER WASH OR WIND CONDITIONS.  IN ADDITION� STOCKPILED
MATERIAL SHALL HAVE SILT FENCE PLACED AROUND IT TO PREVENT FOD FROM MOVING ONTO THE
AIRFIELD PAVEMENTS OR POLLUTING WATERCOURSES.

V. E;CAVATION AND TRENCHES:

A. ALL BARRICADES LOCATED WITHIN OR ADJACENT TO AREAS OF AIRCRAFT OPERATION SHALL BE LOW
PROFILE TYPE AS DETAILED ON SHEET PH��01.

B. OPEN TRENCHES AND E;CAVATIONS AT THE CONSTRUCTION SITE SHALL BE PROMINENTLY MARKED WITH
ORANGE BARRICADES WITH FLASHING RED LIGHTS ACCEPTABLE TO THE AIRPORT MANAGER.

C. ALL CONSTRUCTION AREAS THAT POSE A HA=ARD TO OPERATING AIRCRAFT SHALL BE PROPERLY MARKED
WITH LOW�PROFILE BARRICADES.

D. LOW PROFILE BARRICADES SHALL BE KEPT OUTSIDE THE LIMITS OF ANY ACTIVE RUNWAY SAFETY AREA
OR TA;IWAY OBJECT FREE AREA.

VI. OTHER SAFETY RE4UIREMENTS:

A. CONTRACTOR SHALL MAINTAIN SAFETY PRACTICES THAT CONFORM TO OCCUPATIONAL SAFETY AND
HEALTH ADMINISTRATION �OSHA� REGULATIONS.

B. WASTE AND LOOSE MATERIALS CAPABLE OF CAUSING DAMAGE TO AIRCRAFT SHALL NOT BE LEFT WITHIN
ACTIVE AIRCRAFT MOVEMENT AREAS.  MATERIAL DROPPED WITHIN THESE AREAS SHALL BE CLEANED UP
IMMEDIATELY TO THE SATISFACTION OF THE AIRPORT MANAGER OR THE ENGINEER.

C. ALL TRASH RECEPTACLES SHALL BE PROPERLY COVERED TO PREVENT FOD.

D. THE CONTRACTOR SHALL CONTROL BLOWING DUST FROM ANY HAUL ROUTE OR WORK AREA REGARDLESS
OF SOURCE.

E. THE CONTRACTOR SHALL BE RE4UIRED TO USE A WATER TRUCK AND A SWEEPER DURING ALL
CONSTRUCTION ACTIVITIES AND AS DIRECTED BY THE AIRPORT MANAGER. COST FOR THE DUST CONTROL
AND SWEEPING WILL NOT BE PAID FOR SEPARATELY� BUT WILL BE CONSIDERED INCIDENTAL TO THE
CONTRACT.

F. THE CONTRACTOR MUST ATTEND A MANDATORY SAFETY TRAINING MEETING LED BY THE AIRPORT STAFF
PRIOR TO THE START OF CONSTRUCTION.

G. PRIOR TO THE COMPLETION OF EACH WORK DAY� ALL AIRFIELD PAVEMENT SURFACES WITHIN AND
ADJACENT TO THE WORK AREA AND THOSE USED AS HAUL ROUTES SHALL BE SWEPT CLEAN.

VII. CONTRACTOR SAFETY PLAN SUBMITTALS:

F. CONTRACTOR SHALL FURNISH A SAFETY PLAN COMPLIANCE DOCUMENT �SPCD� THAT PROVIDES DETAILED
INFORMATION REGARDING COMPLIANCE WITH THE PROJECT
S CONSTRUCTION SAFETY AND PHASING
PLAN IN CONJUNCTION WITH HIS/HER PROJECT SCHEDULE. CONTRACTOR SHALL PROVIDE SPCD 10 DAYS
PRIOR TO THE PRE�CONSTRUCTION MEETING. INFORMATION SHALL INCLUDE BUT NOT BE LIMITED TO THE
FOLLOWING ITEMS:

1�. PROPOSED ACCESS POINTS� STAGING AREA AND HAUL ROUTES.

20. ANY TEMPORARY MARKINGS TO BE USED.

21. THE LOCATION AND TYPE OF BARRICADES OR OTHER TRAFFIC CONTROL DEVICES.

22. AREAS TO WHICH CONSTRUCTION OPERATIONS WILL BE LIMITED� ALONG WITH PROPOSED
MEASURES TO MINIMI=E THE POSSIBILITY OF CONTRACTOR E4UIPMENT AND/OR WORKERS
ACCIDENTALLY ENTERING ANY AOA.

2�. ANY RE4UESTED TEMPORARY AMENDMENTS TO THE AIRPORT SECURITY PLAN FOR SPECIAL
CONDITION OR MODIFICATIONS.

B. CONTRACTOR SPCD SHALL COMPLY WITH ALL RE4UIREMENTS INDICATED IN THESE DRAWINGS�
SPECIFICATIONS AND SPECIAL PROVISIONS� AND FAA ADVISORY CIRCULAR �AC� 1�0/���0�2� OPERATIONAL
SAFETY ON AIRPORTS DURING CONSTRUCTION� �CURRENT EDITION�.

GENERAL NOTES:

1. IT IS THE RESPONSIBILITY OF THE CONTRACTOR TO SUBMIT� OBTAIN AND PAY FOR ALL APPLICABLE
PERMITS� FEES AND LICENSES FOR CONSTRUCTION AND E4UIPMENT.

2. TRAFFIC MAINTENANCE� INCLUDING BUT NOT LIMITED TO� BARRICADES� TA;IWAY CLOSURE MARKERS� ETC
SHALL NOT BE PAID FOR SEPARATELY BUT SHALL BE CONSIDERED INCIDENTAL TO THE CONTRACT.

�. THE CONTRACTOR SHALL BE RESPONSIBLE FOR MAINTAINING CONSTANT COORDINATION BETWEEN THE
SUBCONTRACTORS AND THE ENGINEER.  ALL CONSTRUCTION ACTIVITIES PLANNED BY THE CONTRACTOR
SHALL BE REVIEWED AND APPROVED BY THE ENGINEER AND OWNER.

4. LIMITS OF WORK SHALL BE VERIFIED IN THE FIELD BY THE CONTRACTOR AND APPROVED BY THE
ENGINEER PRIOR TO BEGINNING WORK.

�. THERE SHALL BE NO PERMANENT WASTE SITES ON AIRPORT PROPERTY.  ANY TEMPORARY WASTE AREA
WILL BE APPROVED BY THE ENGINEER AND SHALL BE KEPT IN A NEAT CONDITION. THE OWNER MAY
DIRECT THE CONTRACTOR TO REMOVE WASTE IF NOT PROPERLY MAINTAINED.

�. PRIOR TO COMPLETION OF THE PROJECT THE CONTRACTOR SHALL RESTORE ALL DAMAGED AREAS �NOT
DESIGNATED FOR CONSTRUCTION� TO THEIR PRE�CONSTRUCTION CONDITION.

�. LOCATING� FLAGGING� AND PROTECTING ALL E;ISTING UTILITIES DURING THE DURATION OF THE
CONSTRUCTION PROJECT IS THE RESPONSIBILITY OF THE CONTRACTOR. THE LOCATIONS OF THE
E;ISTING UTILITIES ON THE CONTRACT DRAWINGS WERE OBTAINED FROM E;ISTING RECORDS AND NO
GUARANTEE OF ACCURACY OR SUFFICIENCY FOR THIS INFORMATION IS ASSUMED BY THE OWNER OR
ENGINEER. ANY DAMAGE TO ANY E;ISTING UTILITIES WILL BE REPAIRED OR REPLACED BY THE
CONTRACTOR TO THE SATISFACTION OF AND AT NO E;PENSE TO THE AIRPORT MANAGER.

�. THE CONSTRUCTION COVERED BY THE PLANS SHALL CONFORM TO ALL APPLICABLE STANDARDS AND
SPECIFICATIONS OF THE FAA AND IDOT.

�. ALL WORKMANSHIP AND MATERIALS SHALL BE SUBJECT TO INSPECTION AND APPROVAL OF THE
ENGINEER.

10. CONTRACTOR SHALL E;AMINE THE FINISHED SURFACE� GRADES� TOPSOIL 4UALITY� AND TOPSOIL DEPTH
PRIOR TO LANDSCAPING.  NO WORK SHALL BE CONDUCTED UNTIL UNSATISFACTORY CONDITIONS HAVE
BEEN CORRECTED. CONTRACTOR SHALL VERIFY LIMITS OF WORK WITH THE ENGINEER BEFORE STARTING.

11. CONTRACTOR SHALL IMPORT AND/OR PROVIDE SALVAGED TOPSOIL MEETING THE RE4UIREMENTS OF THE
ILLINOIS DEPARTMENT OF TRANSPORTATION SPECIFICATIONS.

12. THE CONTRACTOR SHALL FURNISH AND PLACE A MINIMUM OF 4.00 INCHES OF TOPSOIL� WITH THE LOWER
PORTION BLENDED INTO E;ISTING SOILS.

1�. PROPOSED ELEVATIONS INDICATED ARE FOR TOP OF FINAL GRADE� PAVEMENT� OR STRUCTURE UNLESS
INDICATED OTHERWISE.

14. ELEVATIONS DENOTED AS �MATCH� ARE INTENDED TO MEET E;ISTING GRADE ELEVATIONS. CONTRACTOR
SHALL VERIFY ELEVATIONS AT TIE�INS AND MATCH POINTS PRIOR TO BEGINNING CONSTRUCTION AND
VERIFY WITH THE ENGINEER.

1�. ADE4UATE DRAINAGE SHALL BE MAINTAINED AT ALL TIMES DURING CONSTRUCTION. ANY DRAINAGE
FEATURE OR STRUCTURE DISTURBED DURING CONSTRUCTION SHALL BE RESTORED TO E;ISTING
CONDITIONS OR BETTER SUBJECT TO THE APPROVAL OF THE AIRPORT MANAGER. ANY REWORK OR
ADDITIONAL WORK RE4UIRED BECAUSE OF THE CONTRACTOR
S FAILURE TO MAINTAIN ADE4UATE
DRAINAGE WILL BE AT THE CONTRACTOR
S E;PENSE.

1�. THE CONTRACTOR SHALL REMOVE STANDING WATER FROM THE PROJECT WORK LIMITS AS NECESSARY
TO PROTECT SUBGRADE� SUBBASE� AND/OR BASE COURSE TO NEW PAVEMENT� SURROUNDING
PAVEMENT�TO�REMAIN� OR OTHER COMPLETED WORKS.

1�. CONNECTION TO E;ISTING WATER� SEWER� AND STORM MAINS SHALL BE CONSTRUCTED IN ACCORDANCE
WITH ALL RE4UIREMENTS OF ASSOCIATED UTILITY COMPANIES AND AGENCIES.

1�. CONTRACTOR IS RESPONSIBLE FOR COORDINATING AND PAYING ALL UTILITY CONNECTION FEES AND
OBTAINING ALL PERMITS RE4UIRED FOR THE UTILITY CONSTRUCTION AND CONNECTIONS.  THIS INCLUDES
ALL FEES ASSOCIATED WITH CONNECTION CHARGES AND METERS.

1�. THE CONTRACTOR SHALL NOTE THAT OTHER CONTRACTORS MAY BE WORKING IN THE VICINITY OF THE
PROJECT AND MAY RE4UIRE ACCESS TO THEIR WORK AREAS. THE CONTRACTOR SHALL NOT DIRECTLY
COMMUNICATE WITH THE CONTRACTORS ON OTHER PROJECTS UNLESS AUTHORI=ED TO DO SO.
COOPERATION OF THE CONTRACTOR WITH ADJACENT PROJECTS IS E;PECTED.
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LEGEND
PROJECT AREA

SURVEY MONUMENT
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NOTES
1. THE SURVEY WAS BASED ON THE NORTH AMERICAN

DATUM OF 1983 (NAD83) HORIZONTALLY AND THE
NORTH AMERICAN VERTICAL DATUM (NAVD88)
VERTICALLY. COORDINATES WERE GENERATED IN
ILLINOIS STATE PLANE, EAST ZONE IN UNITS OF U.S.
SURVEY FOOT.

2. THE CONTRACTOR IS RESPONSIBLE FOR ALL
CONSTRUCTION SURVEYING. ANY DEVIATIONS FROM
THE EXISTING GRADES AS SHOWN ON THE PLANS
SHALL BE IMMEDIATELY REPORTED TO THE
ENGINEER. THE CONTRACTOR SHALL PROVIDE THE
ENGINEER THEIR EXISTING GROUND SURVEY PRIOR
TO STARTING THE EARTHWORK.

EXP. 11/30/2025
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RUNWAY 18-36

EXISTING APRON
EXISTING APRON

RUNWAY 18-36RUNWAY 18-36
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1

2

3

4

5

6

7

8

CONTRACTOR EQUIPMENT

CONTRACTOR EQUIPMENT

CONTRACTOR EQUIPMENT

CONTRACTOR EQUIPMENT

CONTRACTOR EQUIPMENT

CONTRACTOR EQUIPMENT

CONTRACTOR EQUIPMENT

CONTRACTOR EQUIPMENT

1830151.84

1830155.95

1833546.27

1833542.17

1831094.91

1831097.62

1831226.54

1831224.00

1040065.08

1040196.83

1040091.00

1039959.69

1040253.44

1040340.13

1040336.10

1040249.41

25'

25'

25'

25'

60'

60'

60'

60'

655'

646'

670'

673'

658'

658'

659'

659'

680'

671'

695'

698'

718'

718'

719'

719'

N41° 41' 28.52"

N41° 41' 28.56"

N41° 42' 02.06"

N41° 42' 02.02"

N41° 41' 37.84"

N41° 41' 37.86"

N41° 41' 39.13"

N41° 41' 39.11"

W88° 07' 44.31"

W88° 07' 42.57"

W88° 07' 43.86"

W88° 07' 45.59"

W88° 07' 41.80"

W88° 07' 40.65"

W88° 07' 40.70"

W88° 07' 41.84"

2024-AGL-12957-NRA

2024-AGL-12958-NRA

2024-AGL-12959-NRA

2024-AGL-12960-NRA

2024-AGL-12961-NRA

2024-AGL-12962-NRA

2024-AGL-12963-NRA

2024-AGL-12964-NRA

9 ROTATING BEACON 1831198.04 1040314.09 38' 659' 697' N41° 41' 38.85" W88° 07' 40.99" 2024-AGL-15888-NRA

POINT # DESCRIPTION NORTHING EASTING MAX STRUCTURE
HEIGHT ELEVATION OVERALL

OBJECT HEIGHT LATITUDE LONGITUDE ASN

POINT # DESCRIPTION NORTHING EASTING MAX STRUCTURE
HEIGHT ELEVATION OVERALL

OBJECT HEIGHT LATITUDE LONGITUDE ASN
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1. THE CONTRACTOR SHALL PROVIDE A CONSTRUCTION
SCHEDULE TO THE AIRPORT AND RESIDENT ENGINEER FOR
APPROVAL IN ACCORDANCE WITH THESE PHASING PLANS,
SPECIFICATIONS, AND GENERAL PROVISIONS.

2. PRIOR TO IMPLEMENTATION OF THIS PLAN, THE AIRPORT WILL
ANALYZE ALL CONSTRUCTION ACTIVITY AND/OR OTHER
SPECIALIZED ACTIVITY ON THE AIRPORT AND DETERMINE THE
LIMITATIONS TO BE IMPOSED.

3. SUBSTANTIAL COMPLETION OF WORK SHALL INCLUDE ALL
WORK REQUIRED TO OPEN TAXIWAY, TAXILANE, APRONS AND
HANGARS TO OPERATIONAL USE BY AIRCRAFT.

4. WORK WITHIN ACTIVE TAXIWAY SAFETY AND/OR OBJECT FREE
AREAS SHALL BE PERFORMED IN ACCORDANCE WITH THE
PHASING PLANS AND SHALL BE COORDINATED WITH THE
AIRPORT.

5. THE CONTRACTOR SHALL COORDINATE WITH THE AIRPORT
AND RESIDENT ENGINEER ON EXCESS TOPSOIL STOCKPILE
LOCATIONS.

6. THE CONTRACTOR SHALL BE AWARE AND YIELD TO ALL
ACTIVE AIRCRAFT OPERATIONS DURING CONSTRUCTION.

7. THE CONTRACTOR SHALL ACCESS EACH WORK AREA BY THE
HAUL ROUTES SHOWN ON THE PLANS. ANY DEVIATION TO THE
HAUL ROUTES MUST BE APPROVED BY THE AIRPORT AND
RESIDENT ENGINEER.

8. THE CONTRACTOR SHALL MAINTAIN ACCESS TO SERVICE
ROADS AND AIRPORT TENANT AREAS AT ALL TIMES.

9. THE CONTRACTOR SHALL UTILIZE THE AIRPORT ENTRANCE AT
CLOW INTERNATIONAL PARKWAY TO GAIN ACCESS TO THE
JOB SITE.

10. THE USE OF OFF-ROAD TRUCKS ARE NOT PERMITTED ON THE
AIRPORT SERVICE DRIVES OR OTHER ROADWAYS. THE
CONTRACTOR CAN ONLY UTILIZE TRUCKING EQUIPMENT
SUITABLE FOR OVER-THE-ROAD USE.

11. THE CONTRACTOR SHALL LIMIT TRUCK TRAFFIC BACKING UP
ON CLOW INTERNATIONAL PARKWAY.

12. THE EXISTING AND PROPOSED STRUCTURAL PAVEMENT
SECTION WAS DESIGNED EXCLUSIVELY FOR USE BY SMALL
AIRCRAFT. THE CONTRACTOR SHALL TAKE THE NECESSARY
PRECAUTIONS TO PROTECT THE PAVEMENT AND SUBGRADE
FROM DAMAGE, WHICH MAY INCLUDE, BUT NOT BE LIMITED
TO, USE OF TRACKED EQUIPMENT, AT NO ADDITIONAL COST
TO THE CONTRACT.

13. THE CONTRACTOR SHALL CONDUCT POWER VACUUM
CLEANING IMMEDIATELY FOLLOWING ANY ACCESS ONTO OR
CROSSING OF THE PAVEMENT BY CONSTRUCTION TRAFFIC.

14. NOTICE OF PROPOSED CONSTRUCTION WAS SUBMITTED ON
AUGUST 19, 2024 TO THE FAA OBSTRUCTION EVALUATION/
AIRPORT AIRSPACE ANALYSIS (OE/AAA), PROJECT NUMBER:
BOLI-629620934-24

PHASE 1

PHASE 2

PHASE 3 DEMO LIMITS

CONTRACTOR STAGING, CONCRETE WASHOUT,
AND MATERIALS STORAGE AREA

HAUL ROUTE

PHASE 3

PHASE 1
PHASE 2

JU
N

. 1
6

JU
L.

 1
7

O
C

T.
 1

AU
G

. 2
6

PHASE 1 DEMO LIMITS

PHASE 2 DEMO LIMITS

PHASE 3

CONSTRUCTION ENTRANCE, SEE DETAIL 2/PH-501

* CONSTRUCTION IS EXPECTED TO BEGIN AND END IN 2025. NO ADJUSTMENT WILL
BE MADE TO THE UNIT PRICES OF THE BID ITEMS FOR WORK OCCURRING
BEYOND 2025

AIRSPACE EVALUATION LIMITS

AIRSPACE CRITICAL LOCATIONS

AIRSPACE CRITICAL LOCATIONS (7460)

FAA TEMPORARY 7460-1 POINT TABLE

FAA PERMANENT 7460-1 POINT TABLE

EXP. 11/30/2025
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GENERAL NOTES
1. SEE SHEETS GC-102 AND PH-100 FOR GENERAL PHASING

AND SAFETY NOTES AND OTHER REQUIREMENTS.

CONTRACTOR STAGING, CONCRETE WASHOUT,
AND MATERIALS STORAGE AREA

CONSTRUCTION ENTRANCE, SEE DETAIL 2/PH-501

PHASE 1

PHASE 1 DEMO LIMITS

PHASE 1 GRADING LIMITS

LOW -PROFILE BARRICADES SEE DETAIL 1/PH-501

GRADING LIMITS

HAUL ROUTE

CONSTRUCTION ENTRANCE SIGN, SEE DETAIL
3/PH-501

OPEN TO AIRCRAFT OPERATIONS

TAXIWAY CLOSURE MARKER, SEE DETAIL 4/PH-501

EXISTING RUNWAY SAFETY AREA

EXISTING RUNWAY OBJECT FREE AREA

NEW TAXIWAY SAFETY AREA

NEW TAXIWAY OBJECT FREE AREA

LEGEND

* THESE ARE MAJOR WORK ELEMENTS ONLY, THE CONTRACTOR IS RESPONSIBLE FOR VERIFYING ALL WORK ELEMENTS WITHIN EACH OPERATIONAL PHASE

PHASE
DURATION (WORKING

DAYS) AIRFIELD CLOSURES WORK ELEMENTS* WORK RESTRICTIONS

1 21

1.TAXIWAY A SOUTH OF TAXIWAY A1 1. RECONSTRUCTION OF TAXIWAY A
2. INFIELD GRADING
3. STORM SEWER AND STRUCTURE ADJUSTMENTS
4. PAVEMENT MARKINGS

1. RUNWAY 18-36 TO REMAIN OPEN AT ALL TIMES
2. WORK MAY NOT BEGIN PRIOR TO JUNE 16, 2025.

EXP. 11/30/2025
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* THESE ARE MAJOR WORK ELEMENTS ONLY, THE CONTRACTOR IS RESPONSIBLE FOR VERIFYING ALL WORK ELEMENTS WITHIN EACH OPERATIONAL PHASE

PHASE
DURATION (WORKING

DAYS) AIRFIELD CLOSURES WORK ELEMENTS* WORK RESTRICTIONS

2 29

1. TAXIWAY A BETWEEN TAXIWAY A1
AND TAXIWAY A2
2. TAXIWAY A1
3. TAXIWAY A2

1. RECONSTRUCTION OF TAXIWAY A
2. INFIELD GRADING
3. STORM SEWER AND STRUCTURE ADJUSTMENTS
4. PAVEMENT MARKINGS

1. RUNWAY 18-36 TO REMAIN OPEN AT ALL TIMES

GENERAL NOTES
1. SEE SHEETS GC-102 AND PH-100 FOR GENERAL PHASING

AND SAFETY NOTES AND OTHER REQUIREMENTS.

CONTRACTOR STAGING, CONCRETE WASHOUT,
AND MATERIALS STORAGE AREA

CONSTRUCTION ENTRANCE, SEE DETAIL 2/PH-501

PHASE 2

PHASE 2 DEMO LIMITS

PHASE 2 GRADING LIMITS

LOW -PROFILE BARRICADES SEE DETAIL 1/PH-501

GRADING LIMITS

HAUL ROUTE

CONSTRUCTION ENTRANCE SIGN, SEE DETAIL
3/PH-501

OPEN TO AIRCRAFT OPERATIONS

TAXIWAY CLOSURE MARKER, SEE DETAIL 4/PH-501

EXISTING RUNWAY SAFETY AREA

EXISTING RUNWAY OBJECT FREE AREA

NEW TAXIWAY SAFETY AREA

NEW TAXIWAY OBJECT FREE AREA

LEGEND

EXP. 11/30/2025
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*THESE ARE MAJOR WORK ELEMENTS ONLY, THE CONTRACTOR IS RESPONSIBLE FOR VERIFYING ALL WORK ELEMENTS WITHIN EACH OPERATIONAL PHASE
**MARKINGS ON PHASE 3 PAVEMENT WILL REQUIRE AN ADDITIONAL WORKING DAY FOR THE SECOND APPLICATION OF PAVEMENT MARKINGS 30 DAYS AFTER ASPHALT COMPLETION

GENERAL NOTES
1. SEE SHEETS GC-102 AND PH-100 FOR GENERAL PHASING

AND SAFETY NOTES AND OTHER REQUIREMENTS.

CONTRACTOR STAGING, CONCRETE WASHOUT,
AND MATERIALS STORAGE AREA

CONSTRUCTION ENTRANCE, SEE DETAIL 2/PH-501

PHASE 3

PHASE 3 DEMO LIMITS

PHASE 3 GRADING LIMITS

LOW -PROFILE BARRICADES SEE DETAIL 1/PH-501

GRADING LIMITS

HAUL ROUTE

CONSTRUCTION ENTRANCE SIGN, SEE DETAIL
3/PH-501

OPEN TO AIRCRAFT OPERATIONS

TAXIWAY CLOSURE MARKER, SEE DETAIL 4/PH-501

EXISTING RUNWAY SAFETY AREA

EXISTING RUNWAY OBJECT FREE AREA

NEW TAXIWAY SAFETY AREA

NEW TAXIWAY OBJECT FREE AREA

LEGEND

PHASE
DURATION (WORKING

DAYS) AIRFIELD CLOSURES WORK ELEMENTS* WORK RESTRICTIONS

3 24

1. TAXIWAY A NORTH OF TAXIWAY A2 1. RECONSTRUCTION OF TAXIWAY A
2. INFIELD GRADING
3. STORM SEWER AND STRUCTURE ADJUSTMENTS
4. PAVEMENT MARKINGS

1. RUNWAY 18-36 TO REMAIN OPEN AT ALL TIMES

EXP. 11/30/2025
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BARRICADE NOTES:

1. THE CONTRACTOR SHALL FURNISH AND MAINTAIN PORTABLE LOW PROFILE CONSTRUCTION BARRICADES ON THIS PROJECT. IT
SHALL BE THE CONTRACTOR'S RESPONSIBILITY TO MAINTAIN THE BARRICADES IN WORKING ORDER THROUGHOUT THE
PROJECT.  MAINTENANCE WILL LIKELY INCLUDE, BUT IS NOT LIMITED TO: REPLACEMENT LAMPS, FLAGS, BARRICADES ETC.
BARRICADES SHALL BE INSPECTED FOR SATISFACTORY OPERATION EVERY TWO (2) HOURS DURING WORKING HOURS.  NO
SEPARATE PAYMENT WILL BE MADE FOR SUPPLYING, MAINTAINING AND MOVING BARRICADES BUT SHALL BE CONSIDERED
INCIDENTAL TO PAY ITEM AR150530 "TRAFFIC MAINTENANCE".

2. AT PROJECT COMPLETION, ALL BARRICADES SHALL BE REMOVED FROM THE AIRPORT PROPERTY AND SHALL REMAIN THE
PROPERTY OF THE CONTRACTOR.

3. LOW PROFILE CONSTRUCTION BARRICADES:

A. SHALL BE MULTI-BARRIER MODEL No. AR-10X96, LO PRO MODEL No. AB96, NAC MODEL No. GD9670, OR APPROVED EQUAL.

B. SHALL HAVE AT LEAST TWO (2) OMNI-DIRECTIONAL LOW INTENSITY FLASHING RED LIGHT ATTACHED TO EACH BARRICADE.
LAMPS SHALL ALTERNATE PER FAA AC 70/7460-1 AND IDOT REQUIREMENTS.

C. THE FINAL LOCATION FOR THE BARRICADES SHALL BE ESTABLISHED IN THE FIELD WITH CONCURRENCE FROM THE RESIDENT
ENGINEER.

D. SHALL HAVE AT LEAST TWO (2) ORANGE OR RED FLAGS (FOR CLARITY, ORIENTATION IN DETAIL ABOVE SHOWN FOR GENERAL
PURPOSE AND DOES NOT REFLECT ACTUAL FLAG PLACEMENT).

E. SHALL BE SECURED TO THE PAVEMENT BY FILLING WITH WATER OR SAND BAGS. SAND BAGS SHALL BE THE SAME COLOR AS
THE BARRICADES.

F. BARRICADES SECURED BY WATER  OR SAND SHALL BE CHECKED ON A DAILY BASIS FOR LEAKS.

G. SHALL BE POSITIONED END TO END OR INTERLOCKED WITH NO GAP.

10"8'

10
" 42

" M
AX

RED OR ORANGE FLAG
(20" X 20" MIN)

RED SAFETY LIGHT

AVIATION ORANGE AND
WHITE STRIPES

CONSTRUCTION
ENTRANCE

BLACK LETTERING ON
ORANGE BACKGROUND

(TYP)

CONSTRUCTION ENTRANCE SIGN NOTES:

1. CONTRACTOR SHALL BE RESPONSIBLE FOR MAINTAINING PROPER POSITIONING
OF ALL SIGNS.

2. NO SEPARATE PAYMENT WILL BE MADE FOR SUPPLYING, MAINTAINING, OR
MOVING SIGNS BUT SHALL BE CONSIDERED INCIDENTAL TO ITEM AR150530,
TRAFFIC MAINTENANCE.

CONSTRUCTION ENTRANCE NOTES:

1. TOPSOIL SHALL BE STRIPPED 12" AND STOCKPILED ON SITE AT LOCATION
APPROVED BY THE RESIDENT ENGINEER.

2. TIRES ON CONSTRUCTION EQUIPMENT SHALL BE CLEANED TO REMOVE
SEDIMENT PRIOR TO ENTERING PAVED AREAS AND AREAS STABILIZED WITH
CRUSHED STONE.

3. CONSTRUCTION ENTRANCE SHALL BE MAINTAINED AND GRADED TO PREVENT
RUTTING AND ACCUMULATION OF SEDIMENT ON PAVED AREAS. PERIODIC TOP
DRESSING WITH ADDITIONAL STONE MAY BE REQUIRED AS CONDITIONS
DEMAND.

4. TEMPORARY SEDIMENT TRAPS SHALL BE UTILIZED TO PREVENT SEDIMENT
FROM LEAVING THE CONSTRUCTION SITE.

5. CONSTRUCTION ENTRANCE AND SITE RESTORATION SHALL BE PAID FOR UNDER
PAY ITEM AR150540, "HAUL ROUTE".

TEMPORARY GEOTEXTILE FABRIC
12" CRUSHED AGGREGATE BASE COURSE (CA-1)

EXISTING SUBGRADE

12.5'

5'

12.5'

30'

YELLOW

NOTES:
1. TAXIWAY CLOSURE MARKERS SHALL BE CONSTRUCTED OF AN EASILY REMOVABLE MATERIAL,

SUCH AS PLYWOOD OR FABRIC, AND HELD IN PLACE WITH SAND BAGS PAINTED YELLOW.
TAXIWAY CLOSURE MARKERS SHALL BE YELLOW IN COLOR.

2. THE CONTRACTOR SHALL PLACE TAXIWAY CLOSURE MARKERS ON THE CENTERLINE OF THE
TAXIWAY TO BE CLOSED AS SHOWN ON PLANS OR AS DIRECTED BY RESIDENT ENGINEER.

3. TAXIWAY CLOSURE MARKERS SHALL BE CONSIDERED INCIDENTAL TO ITEM AR150530, TRAFFIC
MAINTENANCE.

TAXIWAY CENTERLINE

AVIATION ORANGE

AVIATION WHITE

VEHICLE AND EQUIPMENT FLAG NOTES:

1. ALL CONSTRUCTION MECHANIZED EQUIPMENT AUTHORIZED WITHIN THE MOVEMENT AREA OR
RELATED SAFETY AREAS SHALL BE MARKED WITH A 3'X3' ORANGE AND WHITE CHECKERED
FLAG WITH EACH BOX BEING 1 ' SQUARE.

2. THE FLAG SHALL BE LOCATED ON THE UPPERMOST PORTION OF THE VEHICLE/MOTORIZED
EQUIPMENT, OR BE ESCORTED BY A VEHICLE SO EQUIPPED.

3. VEHICLE AND EQUIPMENT FLAGS SHALL BE CONSIDERED INCIDENTAL AR150520, MOBILIZATION.

EXP. 11/30/2025
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GENERAL SHEET NOTES

BORING LOCATION

GRADING LIMITS

B�;;

1. REFER TO SHEETS GR�201 AND GR�202 FOR BORING LOGS.

2. REFER TO SHEETS CT�101 AND CT�201 FOR PAVEMENT
SECTION DETAILS.

�. GEOTECHNICAL SUBSURFACE INVESTIGATION PERFORMED
ON MARCH 12� 2024 BY:

WANG ENGINEERING� INC.� A TERRACON COMPANY
114� N MAIN ST.
LOMBARD� ILLINOIS �014� JRH
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BM5

RUNWAY 18-36

EXISTING APRONSOUTHEAST BASIN

INSET A

INSET B

TAXIWAY A

EXISTING HANGARS

EXISTING CATCH BASIN
RIM 650.12
12" RCP INV OUT 646.62 W

EXISTING CATCH BASIN
RIM 650.21
12" RCP INV OUT 647.66 W

STA:1+03.60
16.65' L

STA:1+01.60
16.51' L

STA:1+01.60
12.72' R

STA:1+03.60
12.72' R

TA
XI

W
AY

 A

STA:7+36.80
56.48' R

STA:8+25.00
58.49' R

STA:7+36.64
57.48' R STA:7+36.93

58.47' R

STA:8+25.00
56.49' R

TAXIWAY A
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DRAWN BY:
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1

3

LEGEND

PROTECT EXISTING STRUCTURE OR UTILITY

PROTECT EXISTING AIRFIELD SIGNS

FULL DEPTH BITUMINOUS PAVEMENT SAWING (DEPTH
VARIES) (INCIDENTAL TO AR401900)

PARTIAL DEPTH PAVEMENT SAWING (1.5"-3")
(INCIDENTAL TO AR401900)

REMOVE AND SALVAGE RETROREFLECTIVE MARKER,
RETURN TO OWNER (AR125912)

REMOVE EXISTING STRUCTURE, BACKFILL AND
COMPACT PER ITEM 152 (AR751906)

REMOVE EXISTING STRUCTURE (AR751906)

ADJUST EXISTING DUCTBANK MARKER (AR110949), SEE
GRADING AND DRAINAGE SERIES

ADJUST STRUCTURE PER STRUCTURE ADJUSTMENT
TABLE ON SHEET CG-201 (AR751940)

GRADING LIMITS, SEE SHEETS CG-101 THROUGH CG-104

CONSTRUCT BULKHEAD AFTER PIPE REMOVAL -
INCIDENTAL TO ITEM AR701900

GENERAL NOTES
1. REFER TO GEOMETRIC LAYOUT ON SHEET GL-101 THROUGH

GL-104 FOR PROPOSED PAVING DETAILS.

2. REFER TO TYPICAL SECTIONS ON SHEET CT-201 AND CT-202
FOR PAVEMENT STRUCTURAL SECTIONS.

3. INFORMATION SHOWN HEREIN IS REPRESENTATIVE AND HAS
BEEN USED BY THE ENGINEER AS A BASIS OF DESIGN. THE
CONTRACTOR SHALL VERIFY AND MATCH EXISTING
ELEVATIONS AND GRADES WHERE APPLICABLE AND NOTIFY
THE ENGINEER IMMEDIATELY OF ANY DISCREPANCIES
BETWEEN THE INFORMATION SHOWN HEREIN AND THAT
FOUND IN THE FIELD.

4. THE CONTRACTOR SHALL LOCATE, FLAG, AND PROTECT ALL
EXISTING FACILITIES, UNDERGROUND UTILITIES, STORM
SEWER PIPES AND STRUCTURES. DAMAGE TO ANY
INFRASTRUCTURE ON OR OFF AIRPORT PROPERTY AS
DETERMINED BY THE ENGINEER SHALL BE IMMEDIATELY
REPAIRED OR REPLACED BY THE CONTRACTOR TO THE
OWNER'S APPROVAL AT NO ADDITIONAL COST TO THE
CONTRACT.

5. SURFACE DAMAGE OR CRACKING OF EXISTING
BITUMINOUS/CONCRETE PAVEMENTS TO REMAIN OR BUILDING
FOUNDATIONS CAUSED BY THE CONTRACTOR AS
DETERMINED BY THE ENGINEER SHALL BE REPAIRED OR
REPLACED BY THE CONTRACTOR AT NO ADDITIONAL COST TO
THE CONTRACT.

CONSTRUCTION NOTES

MPM

1" = 50'
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PARTIAL DEPTH BITUMINOUS PAVEMENT MILLING
(1.5"-3" APPROX)

FULL DEPTH PAVEMENT REMOVAL (5" APPROX)

BITUMINOUS PAVEMENT SAWING

EXISTING STORM SEWER PIPE

EXISTING STORM SEWER STRUCTURE

EXISTING RETROREFLECTIVE MARKER

UTILITY DEMOLITION

5

6

7

8

9

INSET B
SCALE: 1" = 10'

INSET A
SCALE: 1" = 10'

10

11

EXP. 11/30/2025



BM4

BM6

BM3

EM

EXISTING APRON

RUNWAY 18-36

STA:12+54.38
56.38' R

STA:12+54.52
65.37' R

STA:15+78.62
57.65' R

STA:15+78.61
72.63' R

INSET A

INSET B

TAXIWAY A

TA
XI

W
AY

 A
1

EXISTING CATCH BASIN
RIM 654.64
12" RCP INV OUT 651.04 W
12" RCP INV IN 651.41 E

STA:13+95.02
48.72' L

STA:13+95.07
50.73' L

STA:14+27.96
51.18' L

STA:14+27.88
49.18' L

TA
XI

W
AY

 A
1

STA:17+76.54
57.79' R

STA:17+76.54
59.65' R

STA:19+22.53
57.65' R

STA:19+22.53
59.65' R

TAXIWAY A
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LEGEND

CONSTRUCTION NOTES

PARTIAL DEPTH BITUMINOUS PAVEMENT MILLING
(1.5"-3" APPROX)

FULL DEPTH PAVEMENT REMOVAL (5" APPROX)

BITUMINOUS PAVEMENT SAWING

EXISTING STORM SEWER PIPE

EXISTING STORM SEWER STRUCTURE

EXISTING RETROREFLECTIVE MARKER

UTILITY DEMOLITION

INSET B
SCALE: 1" = 10'

INSET A
SCALE: 1" = 10' 2

1

3

4

5

6

7

8

9

GENERAL NOTES
1. REFER TO GEOMETRIC LAYOUT ON SHEET GL-101 THROUGH

GL-104 FOR PROPOSED PAVING DETAILS.

2. REFER TO TYPICAL SECTIONS ON SHEET CT-201 AND CT-202
FOR PAVEMENT STRUCTURAL SECTIONS.

3. INFORMATION SHOWN HEREIN IS REPRESENTATIVE AND HAS
BEEN USED BY THE ENGINEER AS A BASIS OF DESIGN. THE
CONTRACTOR SHALL VERIFY AND MATCH EXISTING
ELEVATIONS AND GRADES WHERE APPLICABLE AND NOTIFY
THE ENGINEER IMMEDIATELY OF ANY DISCREPANCIES
BETWEEN THE INFORMATION SHOWN HEREIN AND THAT
FOUND IN THE FIELD.

4. THE CONTRACTOR SHALL LOCATE, FLAG, AND PROTECT ALL
EXISTING FACILITIES, UNDERGROUND UTILITIES, STORM
SEWER PIPES AND STRUCTURES. DAMAGE TO ANY
INFRASTRUCTURE ON OR OFF AIRPORT PROPERTY AS
DETERMINED BY THE ENGINEER SHALL BE IMMEDIATELY
REPAIRED OR REPLACED BY THE CONTRACTOR TO THE
OWNER'S APPROVAL AT NO ADDITIONAL COST TO THE
CONTRACT.

5. SURFACE DAMAGE OR CRACKING OF EXISTING
BITUMINOUS/CONCRETE PAVEMENTS TO REMAIN OR BUILDING
FOUNDATIONS CAUSED BY THE CONTRACTOR AS
DETERMINED BY THE ENGINEER SHALL BE REPAIRED OR
REPLACED BY THE CONTRACTOR AT NO ADDITIONAL COST TO
THE CONTRACT.

10

PROTECT EXISTING STRUCTURE OR UTILITY

PROTECT EXISTING AIRFIELD SIGNS

FULL DEPTH BITUMINOUS PAVEMENT SAWING (DEPTH
VARIES) (INCIDENTAL TO AR401900)

PARTIAL DEPTH PAVEMENT SAWING (1.5"-3")
(INCIDENTAL TO AR401900)

REMOVE AND SALVAGE RETROREFLECTIVE MARKER,
RETURN TO OWNER (AR125912)

REMOVE EXISTING STRUCTURE, BACKFILL AND
COMPACT PER ITEM 152 (AR751906)

REMOVE EXISTING STRUCTURE (AR751906)

ADJUST EXISTING DUCTBANK MARKER (AR110949), SEE
GRADING AND DRAINAGE SERIES

ADJUST STRUCTURE PER STRUCTURE ADJUSTMENT
TABLE ON SHEET CG-201 (AR751940)

GRADING LIMITS, SEE SHEETS CG-101 THROUGH CG-104

EXP. 11/30/2025
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EXISTING APRON

RUNWAY 18-36

TA
XI

W
AY

 B

INSET A

INSET B

TAXIWAY A

TA
XI

W
AY

 A
2

STA:21+90.80
53.32' L

STA:21+90.65
55.32' L

STA:22+04.49
53.32' L

STA:22+06.49
55.32' L

STA:22+04.49
48.29' L

STA:22+06.49
50.29' L STA:22+22.96

50.34' L

STA:22+23.06
48.29' LTA

XI
W

AY
 A

2

STA:26+77.48
57.82' R

STA:26+77.48
59.82' R

STA:28+23.48
57.87' R

STA:28+23.48
59.87' R

TAXIWAY A
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CONSTRUCTION NOTES

PARTIAL DEPTH BITUMINOUS PAVEMENT MILLING
(1.5"-3" APPROX)

FULL DEPTH PAVEMENT REMOVAL (5" APPROX)

BITUMINOUS PAVEMENT SAWING

EXISTING STORM SEWER PIPE

EXISTING STORM SEWER STRUCTURE

EXISTING RETROREFLECTIVE MARKER

UTILITY DEMOLITION

INSET B
SCALE: 1" = 10'

INSET A
SCALE: 1" = 10'

2

1

3

4

5

6

7

8

9

GENERAL NOTES
1. REFER TO GEOMETRIC LAYOUT ON SHEET GL-101 THROUGH

GL-104 FOR PROPOSED PAVING DETAILS.

2. REFER TO TYPICAL SECTIONS ON SHEET CT-201 AND CT-202
FOR PAVEMENT STRUCTURAL SECTIONS.

3. INFORMATION SHOWN HEREIN IS REPRESENTATIVE AND HAS
BEEN USED BY THE ENGINEER AS A BASIS OF DESIGN. THE
CONTRACTOR SHALL VERIFY AND MATCH EXISTING
ELEVATIONS AND GRADES WHERE APPLICABLE AND NOTIFY
THE ENGINEER IMMEDIATELY OF ANY DISCREPANCIES
BETWEEN THE INFORMATION SHOWN HEREIN AND THAT
FOUND IN THE FIELD.

4. THE CONTRACTOR SHALL LOCATE, FLAG, AND PROTECT ALL
EXISTING FACILITIES, UNDERGROUND UTILITIES, STORM
SEWER PIPES AND STRUCTURES. DAMAGE TO ANY
INFRASTRUCTURE ON OR OFF AIRPORT PROPERTY AS
DETERMINED BY THE ENGINEER SHALL BE IMMEDIATELY
REPAIRED OR REPLACED BY THE CONTRACTOR TO THE
OWNER'S APPROVAL AT NO ADDITIONAL COST TO THE
CONTRACT.

5. SURFACE DAMAGE OR CRACKING OF EXISTING
BITUMINOUS/CONCRETE PAVEMENTS TO REMAIN OR BUILDING
FOUNDATIONS CAUSED BY THE CONTRACTOR AS
DETERMINED BY THE ENGINEER SHALL BE REPAIRED OR
REPLACED BY THE CONTRACTOR AT NO ADDITIONAL COST TO
THE CONTRACT.

10

PROTECT EXISTING STRUCTURE OR UTILITY

PROTECT EXISTING AIRFIELD SIGNS

FULL DEPTH BITUMINOUS PAVEMENT SAWING (DEPTH
VARIES) (INCIDENTAL TO AR401900)

PARTIAL DEPTH PAVEMENT SAWING (1.5"-3")
(INCIDENTAL TO AR401900)

REMOVE AND SALVAGE RETROREFLECTIVE MARKER,
RETURN TO OWNER (AR125912)

REMOVE EXISTING STRUCTURE, BACKFILL AND
COMPACT PER ITEM 152 (AR751906)

REMOVE EXISTING STRUCTURE (AR751906)

ADJUST EXISTING DUCTBANK MARKER (AR110949), SEE
GRADING AND DRAINAGE SERIES

ADJUST STRUCTURE PER STRUCTURE ADJUSTMENT
TABLE ON SHEET CG-201 (AR751940)

GRADING LIMITS, SEE SHEETS CG-101 THROUGH CG-104

EXP. 11/30/2025
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RUNWAY 18-36
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TAXIWAY A

STA:35+19.57
16.20' L

STA:35+21.57
16.20' L

STA:35+21.56
12.40' R

STA:35+19.56
12.40' R
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CONSTRUCTION NOTES

PARTIAL DEPTH BITUMINOUS PAVEMENT MILLING
(1.5"-3" APPROX)

FULL DEPTH PAVEMENT REMOVAL (5" APPROX)

BITUMINOUS PAVEMENT SAWING

EXISTING STORM SEWER PIPE

EXISTING STORM SEWER STRUCTURE

EXISTING RETROREFLECTIVE MARKER

UTILITY DEMOLITION

INSET A
SCALE: 1" = 10' 2

1

3

4

5

6

7

8

9

GENERAL NOTES
1. REFER TO GEOMETRIC LAYOUT ON SHEET GL-101 THROUGH

GL-104 FOR PROPOSED PAVING DETAILS.

2. REFER TO TYPICAL SECTIONS ON SHEET CT-201 AND CT-202
FOR PAVEMENT STRUCTURAL SECTIONS.

3. INFORMATION SHOWN HEREIN IS REPRESENTATIVE AND HAS
BEEN USED BY THE ENGINEER AS A BASIS OF DESIGN. THE
CONTRACTOR SHALL VERIFY AND MATCH EXISTING
ELEVATIONS AND GRADES WHERE APPLICABLE AND NOTIFY
THE ENGINEER IMMEDIATELY OF ANY DISCREPANCIES
BETWEEN THE INFORMATION SHOWN HEREIN AND THAT
FOUND IN THE FIELD.

4. THE CONTRACTOR SHALL LOCATE, FLAG, AND PROTECT ALL
EXISTING FACILITIES, UNDERGROUND UTILITIES, STORM
SEWER PIPES AND STRUCTURES. DAMAGE TO ANY
INFRASTRUCTURE ON OR OFF AIRPORT PROPERTY AS
DETERMINED BY THE ENGINEER SHALL BE IMMEDIATELY
REPAIRED OR REPLACED BY THE CONTRACTOR TO THE
OWNER'S APPROVAL AT NO ADDITIONAL COST TO THE
CONTRACT.

5. SURFACE DAMAGE OR CRACKING OF EXISTING
BITUMINOUS/CONCRETE PAVEMENTS TO REMAIN OR BUILDING
FOUNDATIONS CAUSED BY THE CONTRACTOR AS
DETERMINED BY THE ENGINEER SHALL BE REPAIRED OR
REPLACED BY THE CONTRACTOR AT NO ADDITIONAL COST TO
THE CONTRACT.

10

PROTECT EXISTING STRUCTURE OR UTILITY

PROTECT EXISTING AIRFIELD SIGNS

FULL DEPTH BITUMINOUS PAVEMENT SAWING (DEPTH
VARIES) (INCIDENTAL TO AR401900)

PARTIAL DEPTH PAVEMENT SAWING (1.5"-3")
(INCIDENTAL TO AR401900)

REMOVE AND SALVAGE RETROREFLECTIVE MARKER,
RETURN TO OWNER (AR125912)

REMOVE EXISTING STRUCTURE, BACKFILL AND
COMPACT PER ITEM 152 (AR751906)

REMOVE EXISTING STRUCTURE (AR751906)

ADJUST EXISTING DUCTBANK MARKER (AR110949), SEE
GRADING AND DRAINAGE SERIES

ADJUST STRUCTURE PER STRUCTURE ADJUSTMENT
TABLE ON SHEET CG-201 (AR751940)

GRADING LIMITS, SEE SHEETS CG-101 THROUGH CG-104

EXP. 11/30/2025



3"- 6" BITUMINOUS ASPHALT

±6" AGGREGATE BASE COURSE

±6" GRANULAR DRAINAGE SUBBASE

VARIES 1%-4% 1%-4% VARIES

VARIES VARIES

EXISTING SUBGRADE

VARIES VARIES

C TAXIWAYL

20' +/- 3'

12.5' 12.5'

±6" BITUMINOUS ASPHALT

±6" CRUSHED CONCRETE AGGREGATE BASE COURSE

±6" GRANULAR DRAINAGE SUBBASE

UNDERDRAIN (TYP)

EXISTING SUBGRADE

+/- 1.5% +/- 1.5%

VARIES VARIES

VARIES VARIES

C TAXIWAYL

APPROX. ±67.5'

VARIES 1%-2% VARIES

±3" BITUMINOUS ASPHALT

±6" AGGREGATE BASE COURSE

±6" GRANULAR DRAINAGE SUBBASE

EXISTING SUBGRADE
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Know what's below.
      Call before you dig.

168001005

DRAWN BY:

11/22/2024

CT-201
1 EXISTING TAXIWAY CONNECTORS TYPICAL SECTION

NOTE: INCLUDES RUNWAY END CONNECTORS
NTS

CT-201
2 EXISTING APRON TYPICAL SECTION

NTS CT-201
3 EXISTING TAXIWAY A TYPICAL SECTION

NTS

MPM

NTS

JY

ISSUED FOR BID
 
  
 
  

 
 
 

11/22/20240

 
 
 
 

EX
IS

TI
N

G
 T

YP
IC

AL
 S

EC
TI

O
N

S

CT-201

11/22/2024

GENERAL SHEET NOTES
1. REFER TO BORING LOGS ON SHEETS GR-201 THROUGH

GR-202 FOR EXISTING PAVEMENT INFORMATION.

2. EXISTING TYPICAL SECTIONS ARE APPROXIMATE AND
SHOWN AS SUPPLEMENTAL INFORMATION ONLY.
PAVEMENT DEPTHS WERE COMPILED BASED ON THE BEST
AVAILABLE RECORDS AND MAY VARY DUE TO
INCONSISTENT PAVEMENT THICKNESS.

3. EXPOSED SUBGRADE AND BASE MATERIAL SHALL BE KEPT
MOIST, COMPACTED AND TREATED WITH A DUST
PALLIATIVE TO MINIMIZE FOD.

4. THE CONTRACTOR SHALL BE RESPONSIBLE FOR ALL
DEWATERING AT NO ADDITIONAL COST TO THE CONTRACT.
ANY REWORK OR ADDITIONAL WORK REQUIRED BECAUSE
OF THE CONTRACTOR'S FAILURE TO MAINTAIN ADEQUATE
DRAINAGE WILL BE AT THE CONTRACTOR'S EXPENSE.

5. THE CONTRACTOR SHALL LOCATE, FLAG, AND PROTECT
ALL EXISTING FACULTIES, UNDERGROUND UTILITIES,
STORM SEWER PIPES AND STRUCTURES. DAMAGE TO ANY
INFRASTRUCTURE ON OR OFF AIRPORT PROPERTY AS
DETERMINED BY THE ENGINEER SHALL BE IMMEDIATELY
REPAIRED OR REPLACED BY THE CONTRACTOR TO THE
OWNER'S APPROVAL AT NO ADDITIONAL COST TO THE
CONTRACT.

6. SURFACE DAMAGE OR CRACKING OF EXISTING
BITUMINOUS/CONCRETE PAVEMENTS TO REMAIN OR
BUILDING FOUNDATIONS TO REMAIN CAUSED BY THE
CONTRACTOR AS DETERMINED BY THE ENGINEER SHALL
BE REPAIRED OR REPLACED BY THE CONTRACTOR AT NO
ADDITIONAL COST TO THE CONTRACT.

EXP. 11/30/2025



12.5' 12.5'

1.25% 1.25%

10.0'

5% ± 0.5%

10.0'

VARIES

VARIES

VARIES

VARIES

VARIABLE DEPTH CRUSHED AGGREGATE BASE
COURSE (6" MIN)

2" BITUMINOUS SURFACE

SEPARATION FABRIC

EMULSIFIED ASPHALT PRIME COAT

EMULSIFIED ASPHALT TACK COAT

2" BITUMINOUS SURFACE COURSE

6" GRANULAR DRAINAGE SUBBASE

C TAXIWAYL

5% ± 0.5%

49' SAFETY AREA

4" TOPSOIL
4" TOPSOIL

UNDERDRAIN (TYP)

0.667%

0.667%

TO RUNWAY

COMPACT SUBGRADE ITEM 152

PROPOSED PAVEMENT SECTION

4"

1'

5% ± 0.5%

1.
5"

BITUMINOUS PAVEMENT SECTION (VARIES,
MIN. 2" LIFTS) TACK COAT BETWEEN LIFTS

6" CRUSHED  AGGREGATE BASE COURSE

SAW AND SEAL BITIMINOUS JOINT,
AR401660

EMULSIFIED TACK COAT

EMULSIFIED TACK COAT

2" BITUMINOUS SURFACE COURSE

SEPARATION FABRIC

2' 10'

 ±6" BITUMINOUS SURFACE

±6" AGGREGATE BASE COURSE

VARIES

COMPACT  SUBGRADE
PER ITEM 152

MIN. 6" CRUSHED AGGREGATE BASE COURSE

4" BITUMINOUS SURFACE (2 LIFTS)

EMULSIFIED ASPHALT TACK COAT

SEPARATION FABRIC

10'

TO RUNWAY TAXIWAY

TRANSITION BITUMINOUS SURFACE FROM EXISTING ±6" TO 4"

6" GRANULAR DRAINAGE SUBBASE

VARIES
2'

BITUMINOUS SURFACE (VARIES, 2" MIN.)
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CT-202
3 PROPOSED TAXIWAY A TYPICAL SECTION

NTS
STA. 1+29.00 TO STA. 34+89.65

MPM

NTS

JY

ISSUED FOR BID
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CT-202

11/22/2024

GENERAL SHEET NOTES
1. REFER TO BORING LOGS FOR EXISTING PAVEMENT

INFORMATION.

2. EXISTING TYPICAL SECTIONS ARE APPROXIMATE AND
SHOWN AS SUPPLEMENTAL INFORMATION ONLY.
PAVEMENT DEPTHS WERE COMPILED BASED ON THE BEST
AVAILABLE RECORDS AND MAY VARY DUE TO
INCONSISTENT PAVEMENT THICKNESSES AND/OR
GUIDANCE.

3. EXPOSED SUBGRADE AND BASE MATERIAL SHALL BE KEPT
MOIST, COMPACTED AND TREATED WITH A DUST
PALLIATIVE TO MINIMIZE FOD.

4. THE CONTRACTOR SHALL BE RESPONSIBLE FOR ALL
DEWATERING AT NO ADDITIONAL COST TO THE CONTRACT.
ANY REWORK OR ADDITIONAL WORK REQUIRED BECAUSE
OF THE CONTRACTOR'S FAILURE TO MAINTAIN ADEQUATE
DRAINAGE WILL BE AT THE CONTRACTOR'S EXPENSE.

5. THE CONTRACTOR SHALL LOCATE, FLAG, AND PROTECT
ALL EXISTING FACULTIES, UNDERGROUND UTILITIES,
STORM SEWER PIPES AND STRUCTURES. DAMAGE TO ANY
INFRASTRUCTURE ON OR OFF AIRPORT PROPERTY AS
DETERMINED BY THE ENGINEER SHALL BE IMMEDIATELY
REPAIRED OR REPLACED BY THE CONTRACTOR TO THE
OWNER'S APPROVAL AT NO ADDITIONAL COST TO THE
CONTRACT.

6. SURFACE DAMAGE OR CRACKING OF EXISTING
BITUMINOUS/CONCRETE PAVEMENTS TO REMAIN OR
BUILDING FOUNDATIONS CAUSED BY THE CONTRACTOR AS
DETERMINED BY THE ENGINEER SHALL BE REPAIRED OR
REPLACED BY THE CONTRACTOR AT NO ADDITIONAL COST
TO THE CONTRACT.

CT-202
2 EXISTING TO PROPOSED ASPHALT PAVEMENT TRANSITION

NTS
TW A: STA. 1+01.60 TO STA. 1+03.60
TW A1: STA. 30+98.81 TO STA. 31+00.81
TW A2: STA. 40+94.68 TO STA. 41+01.71
TW A: STA. 35+19.56 TO STA. 35+21.56

CT-202
4 PAVEMENT EDGE DETAIL

NTS

CT-202
1 ASPHALT PAVEMENT TRANSITION WEDGE (LONGITUDINAL)

NTS
TW A: STA. 1+03.60 TO STA. 1+13.60
TW A1: STA. 31+00.81 TO STA. 31+10.81
TW A2: STA. 40+96.68 TO STA. 41+11.71
TW A: STA. 35+09.56 TO STA. 35+19.56

CT-202
2

CT-202
4

EXP. 11/30/2025



RUNWAY 18-36

EXISTING APRON
SOUTHEAST BASIN

R31.50'

STA:1+60.72
12.50' R

STA:2+14.64
12.50' L

STA:6+79.00
12.50' R

℄ TW A STA. 7+52.00
℄ CONNECTOR 1 STA. 500+00.00

15
0'

24
.5

'
24

.5
'

44
.5

'

25
' TAXIWAY A

INSET A

INSET B

REFLECTIVE MARKER LOCATIONS

NUMBER

1

2

3

4

5

6

7

8

9

10

11

12

NORTHING

1830158.9493

1830171.4061

1830202.0398

1830256.8390

1830306.8148

1830356.7905

1830211.1297

1830255.4368

1830305.4126

1830355.3883

1830667.9739

1830717.9496

EASTING

1040093.7420

1040132.4910

1040144.6336

1040142.9236

1040141.3656

1040139.8076

1040092.1153

1040097.9450

1040096.3870

1040094.8291

1040085.0690

1040083.5110

REFLECTIVE MARKER LOCATIONS

NUMBER

13

14

15

16

17

18

19

20

21

22

23

24

NORTHING

1830762.0315

1830820.8680

1830865.5020

1830915.4776

1830669.3760

1830719.3518

1830763.6582

1830822.4975

1830866.9040

1830916.8828

1831327.1353

1831377.1110

EASTING

1040082.1368

1040080.3026

1040078.9111

1040077.3532

1040130.0469

1040128.4889

1040134.3186

1040132.5725

1040123.8833

1040122.4280

1040064.4915

1040062.9335

R31
.50

'

STA:1+31.00
12.70' R

STA:1+03.60
16.65' L

STA:1+29.00
20.80' L

RP STA:1+31.00
18.80' L

STA:1+01.60
16.51' LSTA:1+01.60

12.72' R

STA:1+03.60
12.70' R

TA
XI

W
AY

 A

STA:1+01.60
0.00' L

STA:1+13.60
18.28' L

STA:1+13.60
12.70' R

1+50

STA:7+36.80
56.48' R

STA:7+31.00
21.00' R

STA:8+25.00
58.49' R

STA:7+73.00
47.99' R

STA:7+71.23
34.44' R

STA:7+73.43
21.00' R

STA:8+25.43
12.50' R

STA:8+25.00
56.49' R

STA:7+36.93
58.47' R

TAXIWAY A
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INSET B
SCALE: 1" = 20'

INSET A
SCALE: 1" = 10'

LEGEND

GENERAL SHEET NOTES

1

CONSTRUCTION NOTES
MATCH EXISTING PAVEMENT ELEVATION

EXISTING TO PROPOSED ASPHALT PAVEMENT
TRANSITION

ASPHALT PAVEMENT TRANSITION  WEDGE

1. REFER TO TYPICAL SECTIONS FOR PAVEMENT STRUCTURAL
DETAILS ON SHEETS CT-201 AND CT-202.

2. EXISTING INFORMATION SHOWN HEREIN IS REPRESENTATIVE
AND HAS BEEN USED BY THE ENGINEER AS A BASIS OF
DESIGN. THE CONTRACTOR SHALL VERIFY AND MATCH
EXISTING ELEVATIONS AND GRADES WHERE APPLICABLE AND
NOTIFY THE ENGINEER IMMEDIATELY OF ANY DISCREPANCIES
BETWEEN THE INFORMATION SHOWN HEREIN AND FOUND IN
THE FIELD.

3. CONTRACTOR SHALL LOCATE, FLAG, AND PROTECT ALL
EXISTING FACULTIES, UNDERGROUND UTILITIES, STORM
SEWER PIPES AND STRUCTURES. DAMAGE TO ANY
INFRASTRUCTURE ON OR OFF AIRPORT PROPERTY, AS
DETERMINED BY THE ENGINEER, SHALL BE IMMEDIATELY
REPAIRED OR REPLACED BY THE CONTRACTOR, TO THE
OWNER'S APPROVAL, AT NO ADDITIONAL COST TO THE
CONTRACT.

4. SURFACE DAMAGE OR CRACKING OF EXISTING
BITUMINOUS/CONCRETE PAVEMENTS TO REMAIN OR BUILDING
FOUNDATIONS CAUSED BY THE CONTRACTOR, AS
DETERMINED BY THE ENGINEER, SHALL BE REPAIRED OR
REPLACED BY THE CONTRACTOR, TO THE OWNER'S
APPROVAL, AT NO ADDITIONAL COST TO THE CONTRACT.

5. ALL STA/OFF LABELS REFERENCE THE TAXIWAY A ALIGNMENT.

4 INCH BITUMINOUS PAVEMENT (FULL DEPTH)

EXISTING TO PROPOSED ASPHALT PAVEMENT
TRANSITION, REFER TO DETAIL 2/CT-202

ASPHALT PAVEMENT TRANSITION WEDGE, REFER
TO DETAIL 1/CT-202

REFLECTIVE MARKER LOCATION

2

3

EXP. 11/30/2025



EM

EXISTING APRON

RUNWAY 18-36

TA
XI

W
AY

 A
1

24
.5

'

STA:17+76.54
12.50' R

STA:19+22.54
12.50' R

STA:13+38.49
12.50' L

STA:14+84.49
12.50' L

℄ TW A STA. 14+11.45
℄ TW A1 STA. 31+50.00

℄ TW A STA. 18+49.54
℄ CONNECTOR 2 STA. 300+00.00

15
0'

24
.5

'

44
.5

'
25

' TAXIWAY A

INSET A

INSET B

REFLECTIVE MARKER LOCATIONS

NUMBER

25

26

27

28

29

30

31

32

33

34

35

36

NORTHING

1831420.8418

1831480.3204

1831524.6659

1831574.6416

1831328.5376

1831378.5133

1831422.4688

1831481.9474

1831526.0681

1831576.0438

1831764.9775

1831814.9532

EASTING

1040054.3524

1040052.4930

1040058.3278

1040056.7698

1040109.4728

1040107.9128

1040106.5407

1040104.6840

1040103.3067

1040101.7466

1040050.8274

1040049.2695

REFLECTIVE MARKER LOCATIONS

NUMBER

37

38

39

40

41

42

43

44

45

46

47

48

NORTHING

1831859.0349

1831918.4242

1831962.5054

1832012.4811

1831860.6615

1831816.3553

1831766.3796

1831920.0508

1831963.9073

1832013.8830

1832121.7804

1832171.7561

EASTING

1040047.8952

1040046.0438

1040044.6696

1040043.1116

1040100.0747

1040094.2450

1040095.8050

1040098.2209

1040089.6393

1040088.0788

1040039.6877

1040038.1297

STA:13+90.49
21.00' L

STA:13+95.02
48.72' L

STA:14+27.88
49.18' L

STA:14+32.49
21.00' L

STA:14+27.96
51.18' L

STA:13+95.07
50.73' L

TA
XI

W
AY

 A
1

STA:13+95.03
49.18' L

STA:13+93.46
39.19' L STA:14+29.52

39.18' L

STA:18+28.54
49.15' R

STA:18+30.84
35.07' R

STA:19+22.53
57.65' R

STA:18+70.54
49.15' R

STA:18+70.54
21.00' RSTA:18+28.54

21.00' R

STA:17+76.54
57.65' R

STA:17+76.54
59.65' R

C
O

N
N

EC
TO

R
 2

STA:18+68.24
35.07' R

STA:19+22.53
59.66' R
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INSET B
SCALE: 1" = 20'

INSET A
SCALE: 1" = 10'

LEGEND

GENERAL SHEET NOTES

1

CONSTRUCTION NOTES
MATCH EXISTING PAVEMENT ELEVATION

EXISTING TO PROPOSED ASPHALT PAVEMENT
TRANSITION

ASPHALT PAVEMENT TRANSITION  WEDGE

1. REFER TO TYPICAL SECTIONS FOR PAVEMENT STRUCTURAL
DETAILS ON SHEETS CT-201 AND CT-202.

2. EXISTING INFORMATION SHOWN HEREIN IS REPRESENTATIVE
AND HAS BEEN USED BY THE ENGINEER AS A BASIS OF
DESIGN. THE CONTRACTOR SHALL VERIFY AND MATCH
EXISTING ELEVATIONS AND GRADES WHERE APPLICABLE AND
NOTIFY THE ENGINEER IMMEDIATELY OF ANY DISCREPANCIES
BETWEEN THE INFORMATION SHOWN HEREIN AND FOUND IN
THE FIELD.

3. CONTRACTOR SHALL LOCATE, FLAG, AND PROTECT ALL
EXISTING FACULTIES, UNDERGROUND UTILITIES, STORM
SEWER PIPES AND STRUCTURES. DAMAGE TO ANY
INFRASTRUCTURE ON OR OFF AIRPORT PROPERTY, AS
DETERMINED BY THE ENGINEER, SHALL BE IMMEDIATELY
REPAIRED OR REPLACED BY THE CONTRACTOR, TO THE
OWNER'S APPROVAL, AT NO ADDITIONAL COST TO THE
CONTRACT.

4. SURFACE DAMAGE OR CRACKING OF EXISTING
BITUMINOUS/CONCRETE PAVEMENTS TO REMAIN OR BUILDING
FOUNDATIONS CAUSED BY THE CONTRACTOR, AS
DETERMINED BY THE ENGINEER, SHALL BE REPAIRED OR
REPLACED BY THE CONTRACTOR, TO THE OWNER'S
APPROVAL, AT NO ADDITIONAL COST TO THE CONTRACT.

5. ALL STA/OFF LABELS REFERENCE THE TAXIWAY A ALIGNMENT.

4 INCH BITUMINOUS PAVEMENT (FULL DEPTH)

EXISTING TO PROPOSED ASPHALT PAVEMENT
TRANSITION, REFER TO DETAIL 2/CT-202

ASPHALT PAVEMENT TRANSITION WEDGE, REFER
TO DETAIL 1/CT-202

REFLECTIVE MARKER LOCATION

2

3

EXP. 11/30/2025
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GENERAL SHEET NOTES

1

CONSTRUCTION NOTES
MATCH EXISTING PAVEMENT ELEVATION

EXISTING TO PROPOSED ASPHALT PAVEMENT
TRANSITION

ASPHALT PAVEMENT TRANSITION  WEDGE

1. REFER TO TYPICAL SECTIONS FOR PAVEMENT STRUCTURAL
DETAILS ON SHEETS CT-201 AND CT-202.

2. EXISTING INFORMATION SHOWN HEREIN IS REPRESENTATIVE
AND HAS BEEN USED BY THE ENGINEER AS A BASIS OF
DESIGN. THE CONTRACTOR SHALL VERIFY AND MATCH
EXISTING ELEVATIONS AND GRADES WHERE APPLICABLE AND
NOTIFY THE ENGINEER IMMEDIATELY OF ANY DISCREPANCIES
BETWEEN THE INFORMATION SHOWN HEREIN AND FOUND IN
THE FIELD.

3. CONTRACTOR SHALL LOCATE, FLAG, AND PROTECT ALL
EXISTING FACULTIES, UNDERGROUND UTILITIES, STORM
SEWER PIPES AND STRUCTURES. DAMAGE TO ANY
INFRASTRUCTURE ON OR OFF AIRPORT PROPERTY, AS
DETERMINED BY THE ENGINEER, SHALL BE IMMEDIATELY
REPAIRED OR REPLACED BY THE CONTRACTOR, TO THE
OWNER'S APPROVAL, AT NO ADDITIONAL COST TO THE
CONTRACT.

4. SURFACE DAMAGE OR CRACKING OF EXISTING
BITUMINOUS/CONCRETE PAVEMENTS TO REMAIN OR BUILDING
FOUNDATIONS CAUSED BY THE CONTRACTOR, AS
DETERMINED BY THE ENGINEER, SHALL BE REPAIRED OR
REPLACED BY THE CONTRACTOR, TO THE OWNER'S
APPROVAL, AT NO ADDITIONAL COST TO THE CONTRACT.

5. ALL STA/OFF LABELS REFERENCE THE TAXIWAY A ALIGNMENT.

4 INCH BITUMINOUS PAVEMENT (FULL DEPTH)

EXISTING TO PROPOSED ASPHALT PAVEMENT
TRANSITION, REFER TO DETAIL 2/CT-202

ASPHALT PAVEMENT TRANSITION WEDGE, REFER
TO DETAIL 1/CT-202

REFLECTIVE MARKER LOCATION
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3

INSET B
SCALE: 1" = 20'

INSET A
SCALE: 1" = 10'

EXP. 11/30/2025
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INSET A
SCALE: 1" = 10'

LEGEND

GENERAL SHEET NOTES

1

CONSTRUCTION NOTES
MATCH EXISTING PAVEMENT ELEVATION

EXISTING TO PROPOSED ASPHALT PAVEMENT
TRANSITION

ASPHALT PAVEMENT TRANSITION  WEDGE

1. REFER TO TYPICAL SECTIONS FOR PAVEMENT STRUCTURAL
DETAILS ON SHEETS CT-201 AND CT-202.

2. EXISTING INFORMATION SHOWN HEREIN IS REPRESENTATIVE
AND HAS BEEN USED BY THE ENGINEER AS A BASIS OF
DESIGN. THE CONTRACTOR SHALL VERIFY AND MATCH
EXISTING ELEVATIONS AND GRADES WHERE APPLICABLE AND
NOTIFY THE ENGINEER IMMEDIATELY OF ANY DISCREPANCIES
BETWEEN THE INFORMATION SHOWN HEREIN AND FOUND IN
THE FIELD.

3. CONTRACTOR SHALL LOCATE, FLAG, AND PROTECT ALL
EXISTING FACULTIES, UNDERGROUND UTILITIES, STORM
SEWER PIPES AND STRUCTURES. DAMAGE TO ANY
INFRASTRUCTURE ON OR OFF AIRPORT PROPERTY, AS
DETERMINED BY THE ENGINEER, SHALL BE IMMEDIATELY
REPAIRED OR REPLACED BY THE CONTRACTOR, TO THE
OWNER'S APPROVAL, AT NO ADDITIONAL COST TO THE
CONTRACT.

4. SURFACE DAMAGE OR CRACKING OF EXISTING
BITUMINOUS/CONCRETE PAVEMENTS TO REMAIN OR BUILDING
FOUNDATIONS CAUSED BY THE CONTRACTOR, AS
DETERMINED BY THE ENGINEER, SHALL BE REPAIRED OR
REPLACED BY THE CONTRACTOR, TO THE OWNER'S
APPROVAL, AT NO ADDITIONAL COST TO THE CONTRACT.

5. ALL STA/OFF LABELS REFERENCE THE TAXIWAY A ALIGNMENT.

4 INCH BITUMINOUS PAVEMENT (FULL DEPTH)

EXISTING TO PROPOSED ASPHALT PAVEMENT
TRANSITION, REFER TO DETAIL 2/CT-202

ASPHALT PAVEMENT TRANSITION WEDGE, REFER
TO DETAIL 1/CT-202
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1

CONSTRUCTION NOTES
MATCH EXISTING PAVEMENT ELEVATION

EXISTING TO PROPOSED ASPHALT PAVEMENT
TRANSITION

ASPHALT PAVEMENT TRANSITION WEDGE

1. REFER TO TYPICAL SECTIONS FOR PAVEMENT STRUCTURAL
DETAILS ON SHEETS CT-201 AND CT-202.

2. EXISTING INFORMATION SHOWN HEREIN IS REPRESENTATIVE
AND HAS BEEN USED BY THE ENGINEER AS A BASIS OF
DESIGN. THE CONTRACTOR SHALL VERIFY AND MATCH
EXISTING ELEVATIONS AND GRADES WHERE APPLICABLE AND
NOTIFY THE ENGINEER IMMEDIATELY OF ANY DISCREPANCIES
BETWEEN THE INFORMATION SHOWN HEREIN AND FOUND IN
THE FIELD.

3. CONTRACTOR SHALL LOCATE, FLAG, AND PROTECT ALL
EXISTING FACULTIES, UNDERGROUND UTILITIES, STORM
SEWER PIPES AND STRUCTURES. DAMAGE TO ANY
INFRASTRUCTURE ON OR OFF AIRPORT PROPERTY, AS
DETERMINED BY THE ENGINEER, SHALL BE IMMEDIATELY
REPAIRED OR REPLACED BY THE CONTRACTOR, TO THE
OWNER'S APPROVAL, AT NO ADDITIONAL COST TO THE
CONTRACT.

4. SURFACE DAMAGE OR CRACKING OF EXISTING
BITUMINOUS/CONCRETE PAVEMENTS TO REMAIN OR BUILDING
FOUNDATIONS CAUSED BY THE CONTRACTOR, AS
DETERMINED BY THE ENGINEER, SHALL BE REPAIRED OR
REPLACED BY THE CONTRACTOR, TO THE OWNER'S
APPROVAL, AT NO ADDITIONAL COST TO THE CONTRACT.

4 INCH BITUMINOUS PAVEMENT

EXISTING TO PROPOSED ASPHALT PAVEMENT
TRANSITION, REFER TO DETAIL 2/CT-202

ASPHALT PAVEMENT TRANSITION WEDGE, REFER
TO DETAIL 1/CT-202
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LEGEND

CONSTRUCTION NOTES

4 INCH BITUMINOUS PAVEMENT

EXISTING TO PROPOSED ASPHALT PAVEMENT
TRANSITION, REFER TO DETAIL 2/CT-202

ASPHALT PAVEMENT TRANSITION WEDGE, REFER
TO DETAIL 1/CT-202

1 MATCH EXISTING PAVEMENT ELEVATION

EXISTING TO PROPOSED ASPHALT PAVEMENT
TRANSITION

ASPHALT PAVEMENT TRANSITION WEDGE

2

3

1. REFER TO TYPICAL SECTIONS FOR PAVEMENT STRUCTURAL
DETAILS ON SHEETS CT-201 AND CT-202.

2. EXISTING INFORMATION SHOWN HEREIN IS REPRESENTATIVE
AND HAS BEEN USED BY THE ENGINEER AS A BASIS OF
DESIGN. THE CONTRACTOR SHALL VERIFY AND MATCH
EXISTING ELEVATIONS AND GRADES WHERE APPLICABLE AND
NOTIFY THE ENGINEER IMMEDIATELY OF ANY DISCREPANCIES
BETWEEN THE INFORMATION SHOWN HEREIN AND FOUND IN
THE FIELD.

3. CONTRACTOR SHALL LOCATE, FLAG, AND PROTECT ALL
EXISTING FACULTIES, UNDERGROUND UTILITIES, STORM
SEWER PIPES AND STRUCTURES. DAMAGE TO ANY
INFRASTRUCTURE ON OR OFF AIRPORT PROPERTY, AS
DETERMINED BY THE ENGINEER, SHALL BE IMMEDIATELY
REPAIRED OR REPLACED BY THE CONTRACTOR, TO THE
OWNER'S APPROVAL, AT NO ADDITIONAL COST TO THE
CONTRACT.

4. SURFACE DAMAGE OR CRACKING OF EXISTING
BITUMINOUS/CONCRETE PAVEMENTS TO REMAIN OR BUILDING
FOUNDATIONS CAUSED BY THE CONTRACTOR, AS
DETERMINED BY THE ENGINEER, SHALL BE REPAIRED OR
REPLACED BY THE CONTRACTOR, TO THE OWNER'S
APPROVAL, AT NO ADDITIONAL COST TO THE CONTRACT.

N
O

R
TH

EXP. 11/30/2025



EXISTING APRON

RUNWAY 18-36

TAXIWAY A

TA
XI

W
AY

 A
2

TA
XI

W
AY

 B

C
O

N
N

EC
TO

R
 3

640

645

650

655

660

665

670

675

680

640

645

650

655

660

665

670

675

680

22+00

66
3.

5
66

3.
15

23+00

66
4.

2
66

2.
04

24+00

66
4.

4
66

2.
53

25+00

66
4.

7
66

3.
36

26+00

66
4.

9
66

4.
12

27+00

66
5.

1
66

5.
24

28+00

66
5.

4
66

5.
64

29+00

66
5.

6
66

5.
62

30+00

66
5.

8
66

5.
75

31+00

66
6.

6
66

6.
76

PROPOSED
GRADE

EXISTING
GRADE

0.23%

PVI STA:22+06.00
PVI ELEV:664.00

AD:1.77%
K:99.95

177.00' VC

EV
C

S:
 2

2+
94

.5
0

EV
C

E:
 6

64
.2

0

PVI STA:30+75.00
PVI ELEV:666.00

AD:1.41%
K:116.11

164.00' VC

BV
C

S:
 2

9+
93

.0
0

BV
C

E:
 6

65
.8

1

12" RCP

TAXIWAY A2 CL

CONNECTOR 3 CL

18" RCP

DRAWING NO.

TI
TL

E:

PR
OJ

EC
T:

PROJECT NUMBER:

CERTIFICATION:

DATEREV. DESCRIPTION

CHECKED BY:

SCALE:DATE:

C
O

N
ST

R
U

C
T 

R
EP

LA
C

EM
EN

T 
PA

R
AL

LE
L 

TA
XI

W
AY

 A
N

D
R

EP
LA

C
E 

AI
R

PO
R

T 
R

O
TA

TI
N

G
 B

EA
C

O
N

VI
LL

AG
E 

O
F 

BO
LI

N
G

BR
O

O
K

BO
LI

N
G

BR
O

O
K,

 W
IL

L 
C

O
U

N
TY

, I
LL

IN
O

IS

4201 WINFIELD ROAD
SUITE 600

WARRENVILLE, IL 60555
TEL (630) 487-5550

R

Know what's below.
      Call before you dig.

168001005

11/22/2024

DRAWN BY:

M
AT

C
H

 L
IN

E 
ST

A 
21

+5
0 

- S
EE

 S
H

EE
T 

G
L-

20
2

M
AT

C
H

 L
IN

E 
ST

A 
31

+5
0 

- S
EE

 S
H

EE
T 

G
L-

20
4

LMB

AS NOTED

JY

ISSUED FOR BID
 
  
 
  

 
 
 

11/22/20240

 
 
 
 

PL
AN

 A
N

D
 P

R
O

FI
LE

 - 
TA

XI
W

AY
 A

GL-203

11/22/2024

LEGEND

CONSTRUCTION NOTES

4 INCH BITUMINOUS PAVEMENT

EXISTING TO PROPOSED ASPHALT PAVEMENT
TRANSITION, REFER TO DETAIL 2/CT-202

ASPHALT PAVEMENT TRANSITION WEDGE, REFER
TO DETAIL 1/CT-202

1 MATCH EXISTING PAVEMENT ELEVATION

EXISTING TO PROPOSED ASPHALT PAVEMENT
TRANSITION

ASPHALT PAVEMENT TRANSITION WEDGE

2

3

1. REFER TO TYPICAL SECTIONS FOR PAVEMENT STRUCTURAL
DETAILS ON SHEETS CT-201 AND CT-202.

2. EXISTING INFORMATION SHOWN HEREIN IS REPRESENTATIVE
AND HAS BEEN USED BY THE ENGINEER AS A BASIS OF
DESIGN. THE CONTRACTOR SHALL VERIFY AND MATCH
EXISTING ELEVATIONS AND GRADES WHERE APPLICABLE AND
NOTIFY THE ENGINEER IMMEDIATELY OF ANY DISCREPANCIES
BETWEEN THE INFORMATION SHOWN HEREIN AND FOUND IN
THE FIELD.

3. CONTRACTOR SHALL LOCATE, FLAG, AND PROTECT ALL
EXISTING FACULTIES, UNDERGROUND UTILITIES, STORM
SEWER PIPES AND STRUCTURES. DAMAGE TO ANY
INFRASTRUCTURE ON OR OFF AIRPORT PROPERTY, AS
DETERMINED BY THE ENGINEER, SHALL BE IMMEDIATELY
REPAIRED OR REPLACED BY THE CONTRACTOR, TO THE
OWNER'S APPROVAL, AT NO ADDITIONAL COST TO THE
CONTRACT.

4. SURFACE DAMAGE OR CRACKING OF EXISTING
BITUMINOUS/CONCRETE PAVEMENTS TO REMAIN OR BUILDING
FOUNDATIONS CAUSED BY THE CONTRACTOR, AS
DETERMINED BY THE ENGINEER, SHALL BE REPAIRED OR
REPLACED BY THE CONTRACTOR, TO THE OWNER'S
APPROVAL, AT NO ADDITIONAL COST TO THE CONTRACT.
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GENERAL SHEET NOTES
1. REFER TO TYPICAL SECTIONS FOR PAVEMENT STRUCTURAL

DETAILS ON SHEETS CT-201 AND CT-202.

2. EXISTING INFORMATION SHOWN HEREIN IS
REPRESENTATIVE AND HAS BEEN USED BY THE ENGINEER
AS A BASIS OF DESIGN. THE CONTRACTOR SHALL VERIFY
AND MATCH EXISTING ELEVATIONS AND GRADES WHERE
APPLICABLE AND NOTIFY THE ENGINEER IMMEDIATELY OF
ANY DISCREPANCIES BETWEEN THE INFORMATION SHOWN
HEREIN AND FOUND IN THE FIELD.

3. CONTRACTOR SHALL LOCATE, FLAG, AND PROTECT ALL
EXISTING FACULTIES, UNDERGROUND UTILITIES, STORM
SEWER PIPES AND STRUCTURES. DAMAGE TO ANY
INFRASTRUCTURE ON OR OFF AIRPORT PROPERTY, AS
DETERMINED BY THE ENGINEER, SHALL BE IMMEDIATELY
REPAIRED OR REPLACED BY THE CONTRACTOR, TO THE
OWNER'S APPROVAL, AT NO ADDITIONAL COST TO THE
CONTRACT.

4. SURFACE DAMAGE OR CRACKING OF EXISTING
BITUMINOUS/CONCRETE PAVEMENTS TO REMAIN OR
BUILDING FOUNDATIONS CAUSED BY THE CONTRACTOR, AS
DETERMINED BY THE ENGINEER, SHALL BE REPAIRED OR
REPLACED BY THE CONTRACTOR, TO THE OWNER'S
APPROVAL, AT NO ADDITIONAL COST TO THE CONTRACT.

LEGEND

4 INCH BITUMINOUS PAVEMENT

EXISTING TO PROPOSED ASPHALT PAVEMENT
TRANSITION, REFER TO DETAIL 2/CT-202

ASPHALT PAVEMENT TRANSITION WEDGE, REFER
TO DETAIL 1/CT-202
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GENERAL SHEET NOTES
1. REFER TO TYPICAL SECTIONS FOR PAVEMENT STRUCTURAL

DETAILS ON SHEETS CT-201 AND CT-202.

2. EXISTING INFORMATION SHOWN HEREIN IS
REPRESENTATIVE AND HAS BEEN USED BY THE ENGINEER
AS A BASIS OF DESIGN. THE CONTRACTOR SHALL VERIFY
AND MATCH EXISTING ELEVATIONS AND GRADES WHERE
APPLICABLE AND NOTIFY THE ENGINEER IMMEDIATELY OF
ANY DISCREPANCIES BETWEEN THE INFORMATION SHOWN
HEREIN AND FOUND IN THE FIELD.

3. CONTRACTOR SHALL LOCATE, FLAG, AND PROTECT ALL
EXISTING FACULTIES, UNDERGROUND UTILITIES, STORM
SEWER PIPES AND STRUCTURES. DAMAGE TO ANY
INFRASTRUCTURE ON OR OFF AIRPORT PROPERTY, AS
DETERMINED BY THE ENGINEER, SHALL BE IMMEDIATELY
REPAIRED OR REPLACED BY THE CONTRACTOR, TO THE
OWNER'S APPROVAL, AT NO ADDITIONAL COST TO THE
CONTRACT.

4. SURFACE DAMAGE OR CRACKING OF EXISTING
BITUMINOUS/CONCRETE PAVEMENTS TO REMAIN OR
BUILDING FOUNDATIONS CAUSED BY THE CONTRACTOR, AS
DETERMINED BY THE ENGINEER, SHALL BE REPAIRED OR
REPLACED BY THE CONTRACTOR, TO THE OWNER'S
APPROVAL, AT NO ADDITIONAL COST TO THE CONTRACT.

LEGEND

4 INCH BITUMINOUS PAVEMENT

EXISTING TO PROPOSED ASPHALT PAVEMENT
TRANSITION, REFER TO DETAIL 2/CT-202

ASPHALT PAVEMENT TRANSITION WEDGE, REFER
TO DETAIL 1/CT-202
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GENERAL SHEET NOTES
1. REFER TO TYPICAL SECTIONS FOR PAVEMENT STRUCTURAL

DETAILS ON SHEETS CT-201 AND CT-202.

2. EXISTING INFORMATION SHOWN HEREIN IS
REPRESENTATIVE AND HAS BEEN USED BY THE ENGINEER
AS A BASIS OF DESIGN. THE CONTRACTOR SHALL VERIFY
AND MATCH EXISTING ELEVATIONS AND GRADES WHERE
APPLICABLE AND NOTIFY THE ENGINEER IMMEDIATELY OF
ANY DISCREPANCIES BETWEEN THE INFORMATION SHOWN
HEREIN AND FOUND IN THE FIELD.

3. CONTRACTOR SHALL LOCATE, FLAG, AND PROTECT ALL
EXISTING FACULTIES, UNDERGROUND UTILITIES, STORM
SEWER PIPES AND STRUCTURES. DAMAGE TO ANY
INFRASTRUCTURE ON OR OFF AIRPORT PROPERTY, AS
DETERMINED BY THE ENGINEER, SHALL BE IMMEDIATELY
REPAIRED OR REPLACED BY THE CONTRACTOR, TO THE
OWNER'S APPROVAL, AT NO ADDITIONAL COST TO THE
CONTRACT.

4. SURFACE DAMAGE OR CRACKING OF EXISTING
BITUMINOUS/CONCRETE PAVEMENTS TO REMAIN OR
BUILDING FOUNDATIONS CAUSED BY THE CONTRACTOR, AS
DETERMINED BY THE ENGINEER, SHALL BE REPAIRED OR
REPLACED BY THE CONTRACTOR, TO THE OWNER'S
APPROVAL, AT NO ADDITIONAL COST TO THE CONTRACT.

LEGEND

4 INCH BITUMINOUS PAVEMENT

EXISTING TO PROPOSED ASPHALT PAVEMENT
TRANSITION, REFER TO DETAIL 2/CT-202

ASPHALT PAVEMENT TRANSITION WEDGE, REFER
TO DETAIL 1/CT-202
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EXISTING CONTOUR (1' INTERVALS)

PROPOSED CONTOUR (1' INTERVALS)

EXISTING STORM SEWER PIPE

PROPOSED STORM SEWER PIPE

FLOW LINE

EXISTING STORM SEWER STRUCTURE

PROPOSED STORM SEWER STRUCTURE

SPOT ELEVATION

CONNECT PROPOSED STORM SEWER TO EXISTING PIPE

PROTECT EXISTING FACILITY IN PLACE

LIMITS OF GRADING

FURNISH AND INSTALL MANHOLE, PER DETAIL SHEET CG-501

ADJUST STRUCTURE PER ADJUSTMENT TABLE ON SHEET CG-201

ADJUST DUCTBANK MARKER TO PROPOSED GRADE (AR110949)

LIMITS OF PROPOSED GRADING

GENERAL NOTES
7

1. REFER TO SHEET GL-101 THROUGH GL-104 FOR GEOMETRIC
LAYOUT AND PROPOSED PAVING DETAILS.

2. REFER TO SHEET CT-201 AND CT-202 FOR PAVEMENT STRUCTURAL
SECTIONS.

3. REFER TO STORM DRAIN PROFILES AND PIPE AND STRUCTURE
TABLES, SHEET CG-201.

4. PIPE TRENCH AND BEDDING PER DETAIL SHEET CG-502.

5. INFORMATION SHOWN HEREIN IS REPRESENTATIVE AND HAS BEEN
USED BY THE ENGINEER AS A BASIS OF DESIGN. THE
CONTRACTOR SHALL VERIFY AND MATCH EXISTING ELEVATIONS
AND GRADES WHERE APPLICABLE AND NOTIFY THE ENGINEER
IMMEDIATELY OF ANY DISCREPANCIES BETWEEN THE
INFORMATION SHOWN HEREIN AND THAT FOUND IN THE FIELD.

6. THE CONTRACTOR SHALL LOCATE, FLAG, AND PROTECT ALL
EXISTING FACILITIES, UNDERGROUND UTILITIES, STORM SEWER
PIPES AND STRUCTURES. DAMAGE TO ANY INFRASTRUCTURE ON
OR OFF AIRPORT PROPERTY AS DETERMINED BY THE ENGINEER
SHALL BE IMMEDIATELY REPAIRED OR REPLACED BY THE
CONTRACTOR TO THE OWNER'S APPROVAL AT NO ADDITIONAL
COST TO THE CONTRACT.

7. SURFACE DAMAGE OR CRACKING OF EXISTING
BITUMINOUS/CONCRETE PAVEMENTS TO REMAIN OR BUILDING
FOUNDATIONS CAUSED BY THE CONTRACTOR AS DETERMINED BY
THE ENGINEER SHALL BE REPAIRED OR REPLACED BY THE
CONTRACTOR AT NO ADDITIONAL COST TO THE CONTRACT.

8. EXPOSED SUBGRADE AND BASE MATERIAL SHALL BE KEPT MOIST,
COMPACTED AND TREATED WITH A DUST PALLIATIVE TO MINIMIZE
DUST AND FOD FROM CONSTRUCTION ACTIVITY.

9. GENERAL CLEANUP OF CONSTRUCTION SITE AND STAGING AREA
SHALL BE DONE CONTINUOUSLY BY THE CONTRACTOR AT NO
ADDITIONAL COST TO THE CONTRACT.

10. THE CONTRACTOR SHALL BE RESPONSIBLE FOR ALL DEWATERING
AT NO ADDITIONAL COST TO THE CONTRACT. ANY REWORK OR
ADDITIONAL WORK REQUIRED BECAUSE OF THE CONTRACTOR'S
FAILURE TO MAINTAIN ADEQUATE DRAINAGE WILL BE AT THE
CONTRACTOR'S EXPENSE.

11. UNDERDRAINS ARE NOT SHOWN FOR CLARITY. THE COST FOR
CORING AND CONNECTING TO EXISTING STRUCTURES WILL BE
INCIDENTAL TO THE COST OF UNDERDRAIN PIPE. REFER TO
SHEETS UD-101 THROUGH UD-104 FOR UNDERDRAIN LAYOUT.

GENERAL NOTES (CONTINUED)
12. CONTRACTOR SHALL DISPOSE OF EXCESS SPOILS OFF AIRPORT

PROPERTY IN ACCORDANCE WITH ALL LOCAL, STATE AND
FEDERAL REGULATIONS. HAULING AND DISPOSAL WILL NOT BE
PAID FOR SEPARATELY, BUT WILL BE INCIDENTAL TO ITEM
AR152410 UNCLASSIFIED EXCAVATION.

EXP. 11/30/2025
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S2
RIM 655.59

12" RCP INV. OUT 651.23 W

S1
RIM 653.70
12" RCP INV. OUT 650.69 W

57 LF 12" 12" RCP @ 2.28%

25 LF 12" 12" RCP @ 2.28%

22 LF OF 12" RCP @ 0.74%

CB-105
RIM 656.25

42" RCP INV. IN 646.58 N
42" RCP INV. OUT 646.51 S

18" RCP INV. OUT 647.26 W

CB-106
RIM 655.91

12" RCP INV. IN 648.81 E
30" RCP INV. IN 647.31 N

8" PVC INV. IN 652.38 E
42" RCP INV. OUT 647.21 S

CB-108
RIM 657.55
30" RCP INV. IN 649.65 N
12" RCP INV. IN 650.25 E
30" RCP INV. OUT 649.55 S

CB-203
RIM 656.11

12" RCP INV. IN 651.51 S
12" RCP INV. OUT 651.41 W

CB-109
RIM 657.40
30" RCP INV. IN 650.33 N
12" RCP INV. IN 650.63 E
8" PVC INV. IN 652.58 SE
30" RCP INV. OUT 650.23 S

CB-107
RIM 656.71
30" RCP INV. IN 648.31 N
30" RCP INV. OUT 648.11 S

60 LF OF 12" RCP @ 0.74%

120 LF OF 12" RCP @ 0.97%

STORM LINE 1

STORM LINE 2
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LEGEND
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GENERAL NOTES
1. REFER TO SHEET GL-101 THROUGH GL-104 FOR GEOMETRIC

LAYOUT AND PROPOSED PAVING DETAILS.

2. REFER TO SHEET CT-201 AND CT-202 FOR PAVEMENT STRUCTURAL
SECTIONS.

3. REFER TO STORM DRAIN PROFILES AND PIPE AND STRUCTURE
TABLES, SHEET CG-201.

4. PIPE TRENCH AND BEDDING PER DETAIL SHEET CG-502.

5. INFORMATION SHOWN HEREIN IS REPRESENTATIVE AND HAS BEEN
USED BY THE ENGINEER AS A BASIS OF DESIGN. THE
CONTRACTOR SHALL VERIFY AND MATCH EXISTING ELEVATIONS
AND GRADES WHERE APPLICABLE AND NOTIFY THE ENGINEER
IMMEDIATELY OF ANY DISCREPANCIES BETWEEN THE
INFORMATION SHOWN HEREIN AND THAT FOUND IN THE FIELD.

6. THE CONTRACTOR SHALL LOCATE, FLAG, AND PROTECT ALL
EXISTING FACILITIES, UNDERGROUND UTILITIES, STORM SEWER
PIPES AND STRUCTURES. DAMAGE TO ANY INFRASTRUCTURE ON
OR OFF AIRPORT PROPERTY AS DETERMINED BY THE ENGINEER
SHALL BE IMMEDIATELY REPAIRED OR REPLACED BY THE
CONTRACTOR TO THE OWNER'S APPROVAL AT NO ADDITIONAL
COST TO THE CONTRACT.

7. SURFACE DAMAGE OR CRACKING OF EXISTING
BITUMINOUS/CONCRETE PAVEMENTS TO REMAIN OR BUILDING
FOUNDATIONS CAUSED BY THE CONTRACTOR AS DETERMINED BY
THE ENGINEER SHALL BE REPAIRED OR REPLACED BY THE
CONTRACTOR AT NO ADDITIONAL COST TO THE CONTRACT.

8. EXPOSED SUBGRADE AND BASE MATERIAL SHALL BE KEPT MOIST,
COMPACTED AND TREATED WITH A DUST PALLIATIVE TO MINIMIZE
DUST AND FOD FROM CONSTRUCTION ACTIVITY.

9. GENERAL CLEANUP OF CONSTRUCTION SITE AND STAGING AREA
SHALL BE DONE CONTINUOUSLY BY THE CONTRACTOR AT NO
ADDITIONAL COST TO THE CONTRACT.

10. THE CONTRACTOR SHALL BE RESPONSIBLE FOR ALL DEWATERING
AT NO ADDITIONAL COST TO THE CONTRACT. ANY REWORK OR
ADDITIONAL WORK REQUIRED BECAUSE OF THE CONTRACTOR'S
FAILURE TO MAINTAIN ADEQUATE DRAINAGE WILL BE AT THE
CONTRACTOR'S EXPENSE.

11. UNDERDRAINS ARE NOT SHOWN FOR CLARITY. THE COST FOR
CORING AND CONNECTING TO EXISTING STRUCTURES WILL BE
INCIDENTAL TO THE COST OF UNDERDRAIN PIPE. REFER TO
SHEETS UD-101 THROUGH UD-104 FOR UNDERDRAIN LAYOUT.

EXISTING CONTOUR (1' INTERVALS)

PROPOSED CONTOUR (1' INTERVALS)

EXISTING STORM SEWER PIPE

PROPOSED STORM SEWER PIPE

FLOW LINE

EXISTING STORM SEWER STRUCTURE

PROPOSED STORM SEWER STRUCTURE

SPOT ELEVATION

CONNECT PROPOSED STORM SEWER TO EXISTING PIPE

PROTECT EXISTING FACILITY IN PLACE

LIMITS OF GRADING

FURNISH AND INSTALL MANHOLE, PER DETAIL SHEET CG-501

ADJUST STRUCTURE PER ADJUSTMENT TABLE ON SHEET CG-201

ADJUST DUCTBANK MARKER TO PROPOSED GRADE (AR110949)

LIMITS OF PROPOSED GRADING7

GENERAL NOTES (CONTINUED)
12. CONTRACTOR SHALL DISPOSE OF EXCESS SPOILS OFF AIRPORT

PROPERTY IN ACCORDANCE WITH ALL LOCAL, STATE AND
FEDERAL REGULATIONS. HAULING AND DISPOSAL WILL NOT BE
PAID FOR SEPARATELY, BUT WILL BE INCIDENTAL TO ITEM
AR152410 UNCLASSIFIED EXCAVATION.

EXP. 11/30/2025
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S5
RIM 663.58

18" RCP INV. OUT 659.80 W

S4
RIM 662.00
12" RCP INV. OUT 656.52 W

S3
RIM 656.20
24" RCP INV. IN 651.68 N
24" RCP INV. OUT 651.54 W

35 LF OF 24" RCP @ 2.20%

78 LF OF 24" RCP @ 0.54%

20 LF OF 12" RCP @ 1.81%

82 LF OF 18" RCP @ 1.59%

A2
RIM 664.30

18" RCP INV. IN 658.50 E
8" PVC INV. IN 661.04 NE

18" RCP INV. OUT 658.30 S

A1
RIM 657.50
24" RCP INV. IN 651.32 N
24" RCP INV. IN 651.12 E
8" PVC INV. IN 654.76 NE
30" RCP INV. OUT 651.02 S

CB-205
RIM 656.80
24" RCP INV. OUT 653.75 SW

CB-111
RIM 661.28

18" RCP INV. IN 653.38 N
12" RCP INV. IN 655.08 E
8" PVC INV. IN 658.06 NE

24" RCP INV. OUT 653.28 S

CB-112
RIM 663.72
18" RCP INV. IN 655.20 N
8" PVC INV. IN 660.51 E
18" RCP INV. OUT 654.70 S

60 LF OF 12" RCP @ 1.81%

MH1
RIM 657.32
24" RCP INV. IN 652.46 NE
24" RCP INV. IN 652.46 SW
24" RCP INV. OUT 652.46 S

STORM LINE 3

STORM LINE 4

STORM LINE 5
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GENERAL NOTES

EXISTING CONTOUR (1' INTERVALS)

PROPOSED CONTOUR (1' INTERVALS)

EXISTING STORM SEWER PIPE

PROPOSED STORM SEWER PIPE

FLOW LINE

EXISTING STORM SEWER STRUCTURE

PROPOSED STORM SEWER STRUCTURE

SPOT ELEVATION

CONNECT PROPOSED STORM SEWER TO EXISTING PIPE

PROTECT EXISTING FACILITY IN PLACE

LIMITS OF GRADING

FURNISH AND INSTALL MANHOLE, PER DETAIL SHEET CG-501

ADJUST STRUCTURE PER ADJUSTMENT TABLE ON SHEET CG-201

ADJUST DUCTBANK MARKER TO PROPOSED GRADE (AR110949)

LIMITS OF PROPOSED GRADING7

1. REFER TO SHEET GL-101 THROUGH GL-104 FOR GEOMETRIC
LAYOUT AND PROPOSED PAVING DETAILS.

2. REFER TO SHEET CT-201 AND CT-202 FOR PAVEMENT STRUCTURAL
SECTIONS.

3. REFER TO STORM DRAIN PROFILES AND PIPE AND STRUCTURE
TABLES, SHEET CG-201.

4. PIPE TRENCH AND BEDDING PER DETAIL SHEET CG-502.

5. INFORMATION SHOWN HEREIN IS REPRESENTATIVE AND HAS BEEN
USED BY THE ENGINEER AS A BASIS OF DESIGN. THE
CONTRACTOR SHALL VERIFY AND MATCH EXISTING ELEVATIONS
AND GRADES WHERE APPLICABLE AND NOTIFY THE ENGINEER
IMMEDIATELY OF ANY DISCREPANCIES BETWEEN THE
INFORMATION SHOWN HEREIN AND THAT FOUND IN THE FIELD.

6. THE CONTRACTOR SHALL LOCATE, FLAG, AND PROTECT ALL
EXISTING FACILITIES, UNDERGROUND UTILITIES, STORM SEWER
PIPES AND STRUCTURES. DAMAGE TO ANY INFRASTRUCTURE ON
OR OFF AIRPORT PROPERTY AS DETERMINED BY THE ENGINEER
SHALL BE IMMEDIATELY REPAIRED OR REPLACED BY THE
CONTRACTOR TO THE OWNER'S APPROVAL AT NO ADDITIONAL
COST TO THE CONTRACT.

7. SURFACE DAMAGE OR CRACKING OF EXISTING
BITUMINOUS/CONCRETE PAVEMENTS TO REMAIN OR BUILDING
FOUNDATIONS CAUSED BY THE CONTRACTOR AS DETERMINED BY
THE ENGINEER SHALL BE REPAIRED OR REPLACED BY THE
CONTRACTOR AT NO ADDITIONAL COST TO THE CONTRACT.

8. EXPOSED SUBGRADE AND BASE MATERIAL SHALL BE KEPT MOIST,
COMPACTED AND TREATED WITH A DUST PALLIATIVE TO MINIMIZE
DUST AND FOD FROM CONSTRUCTION ACTIVITY.

9. GENERAL CLEANUP OF CONSTRUCTION SITE AND STAGING AREA
SHALL BE DONE CONTINUOUSLY BY THE CONTRACTOR AT NO
ADDITIONAL COST TO THE CONTRACT.

10. THE CONTRACTOR SHALL BE RESPONSIBLE FOR ALL DEWATERING
AT NO ADDITIONAL COST TO THE CONTRACT. ANY REWORK OR
ADDITIONAL WORK REQUIRED BECAUSE OF THE CONTRACTOR'S
FAILURE TO MAINTAIN ADEQUATE DRAINAGE WILL BE AT THE
CONTRACTOR'S EXPENSE.

11. UNDERDRAINS ARE NOT SHOWN FOR CLARITY. THE COST FOR
CORING AND CONNECTING TO EXISTING STRUCTURES WILL BE
INCIDENTAL TO THE COST OF UNDERDRAIN PIPE. REFER TO
SHEETS UD-101 THROUGH UD-104 FOR UNDERDRAIN LAYOUT.

GENERAL NOTES (CONTINUED)
12. CONTRACTOR SHALL DISPOSE OF EXCESS SPOILS OFF AIRPORT

PROPERTY IN ACCORDANCE WITH ALL LOCAL, STATE AND
FEDERAL REGULATIONS. HAULING AND DISPOSAL WILL NOT BE
PAID FOR SEPARATELY, BUT WILL BE INCIDENTAL TO ITEM
AR152410 UNCLASSIFIED EXCAVATION.

EXP. 11/30/2025
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LEGEND

GENERAL NOTES

2
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EXISTING CONTOUR (1' INTERVALS)

PROPOSED CONTOUR (1' INTERVALS)

EXISTING STORM SEWER PIPE

PROPOSED STORM SEWER PIPE

FLOW LINE

EXISTING STORM SEWER STRUCTURE

PROPOSED STORM SEWER STRUCTURE

SPOT ELEVATION

CONNECT PROPOSED STORM SEWER TO EXISTING PIPE

PROTECT EXISTING FACILITY IN PLACE

LIMITS OF GRADING

FURNISH AND INSTALL MANHOLE, PER DETAIL SHEET CG-501

ADJUST STRUCTURE PER ADJUSTMENT TABLE ON SHEET CG-201

ADJUST DUCTBANK MARKER TO PROPOSED GRADE (AR110949)

LIMITS OF PROPOSED GRADING7

1. REFER TO SHEET GL-101 THROUGH GL-104 FOR GEOMETRIC
LAYOUT AND PROPOSED PAVING DETAILS.

2. REFER TO SHEET CT-201 AND CT-202 FOR PAVEMENT STRUCTURAL
SECTIONS.

3. REFER TO STORM DRAIN PROFILES AND PIPE AND STRUCTURE
TABLES, SHEET CG-201.

4. PIPE TRENCH AND BEDDING PER DETAIL SHEET CG-502.

5. INFORMATION SHOWN HEREIN IS REPRESENTATIVE AND HAS BEEN
USED BY THE ENGINEER AS A BASIS OF DESIGN. THE
CONTRACTOR SHALL VERIFY AND MATCH EXISTING ELEVATIONS
AND GRADES WHERE APPLICABLE AND NOTIFY THE ENGINEER
IMMEDIATELY OF ANY DISCREPANCIES BETWEEN THE
INFORMATION SHOWN HEREIN AND THAT FOUND IN THE FIELD.

6. THE CONTRACTOR SHALL LOCATE, FLAG, AND PROTECT ALL
EXISTING FACILITIES, UNDERGROUND UTILITIES, STORM SEWER
PIPES AND STRUCTURES. DAMAGE TO ANY INFRASTRUCTURE ON
OR OFF AIRPORT PROPERTY AS DETERMINED BY THE ENGINEER
SHALL BE IMMEDIATELY REPAIRED OR REPLACED BY THE
CONTRACTOR TO THE OWNER'S APPROVAL AT NO ADDITIONAL
COST TO THE CONTRACT.

7. SURFACE DAMAGE OR CRACKING OF EXISTING
BITUMINOUS/CONCRETE PAVEMENTS TO REMAIN OR BUILDING
FOUNDATIONS CAUSED BY THE CONTRACTOR AS DETERMINED BY
THE ENGINEER SHALL BE REPAIRED OR REPLACED BY THE
CONTRACTOR AT NO ADDITIONAL COST TO THE CONTRACT.

8. EXPOSED SUBGRADE AND BASE MATERIAL SHALL BE KEPT MOIST,
COMPACTED AND TREATED WITH A DUST PALLIATIVE TO MINIMIZE
DUST AND FOD FROM CONSTRUCTION ACTIVITY.

9. GENERAL CLEANUP OF CONSTRUCTION SITE AND STAGING AREA
SHALL BE DONE CONTINUOUSLY BY THE CONTRACTOR AT NO
ADDITIONAL COST TO THE CONTRACT.

10. THE CONTRACTOR SHALL BE RESPONSIBLE FOR ALL DEWATERING
AT NO ADDITIONAL COST TO THE CONTRACT. ANY REWORK OR
ADDITIONAL WORK REQUIRED BECAUSE OF THE CONTRACTOR'S
FAILURE TO MAINTAIN ADEQUATE DRAINAGE WILL BE AT THE
CONTRACTOR'S EXPENSE.

11. UNDERDRAINS ARE NOT SHOWN FOR CLARITY. THE COST FOR
CORING AND CONNECTING TO EXISTING STRUCTURES WILL BE
INCIDENTAL TO THE COST OF UNDERDRAIN PIPE. REFER TO
SHEETS UD-101 THROUGH UD-104 FOR UNDERDRAIN LAYOUT.

GENERAL NOTES (CONTINUED)
12. CONTRACTOR SHALL DISPOSE OF EXCESS SPOILS OFF AIRPORT

PROPERTY IN ACCORDANCE WITH ALL LOCAL, STATE AND
FEDERAL REGULATIONS. HAULING AND DISPOSAL WILL NOT BE
PAID FOR SEPARATELY, BUT WILL BE INCIDENTAL TO ITEM
AR152410 UNCLASSIFIED EXCAVATION.

EXP. 11/30/2025
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PROPOSED
GRADE

EXISTING
GRADE

INV: 656.16

CONNECT TO EXISTING PIPE,
MATCH EXISTING SLOPE

STRUCTURE TABLE

STRUCTURE NAME

A1

A2

CB-106

CB-109

CB-111

CB-205

MH1

S1

S2

S3

S4

S5

DETAILS

MANHOLE WITH GRATE (TYPE A)
RIM: 657.50
INV IN: 651.32
INV IN: 651.12
INV IN: 654.76
INV OUT: 651.02

MANHOLE WITH GRATE (TYPE A)
RIM: 664.30
INV IN: 658.50
INV IN: 661.04
INV OUT: 658.30

EXISTING MANHOLE WITH GRATE
RIM: 655.91
INV IN: 648.81
INV IN: 647.31
INV IN: 652.38
INV OUT: 647.21

EXISTING MANHOLE WITH GRATE
RIM: 657.40
INV IN: 650.33
INV IN: 650.63
INV IN: 652.58
INV OUT: 650.23

EXISTING MANHOLE WITH GRATE
RIM: 661.28
INV IN: 653.38
INV IN: 655.08
INV IN: 658.06
INV OUT: 653.28

EXISTING MANHOLE WITH GRATE
RIM: 656.80
INV OUT: 653.75

CLOSED LID MANHOLE (TYPE A)
RIM: 657.32
INV IN: 652.46
INV IN: 652.46
INV OUT: 652.46

MANHOLE WITH GRATE (TYPE A)
RIM: 653.70
INV OUT: 650.69

MANHOLE WITH GRATE (TYPE A)
RIM: 655.59
INV OUT: 651.23

MANHOLE WITH GRATE (TYPE A)
RIM: 656.20
INV IN: 651.68
INV OUT: 651.54

MANHOLE WITH GRATE (TYPE A)
RIM: 662.00
INV OUT: 656.52

MANHOLE WITH GRATE (TYPE A)
RIM: 663.58
INV OUT: 659.80

N/E:

N: 1832018.7680
E: 1040020.3150

N: 1833065.9199
E: 1039986.7070

N: 1831117.9098
E: 1040047.6339

N: 1831767.2995
E: 1040026.7469

N: 1832418.7252
E: 1040005.6940

N: 1832091.9038
E: 1040155.2797

N: 1832054.0929
E: 1040110.4977

N: 1831120.8408
E: 1040130.0082

N: 1831771.0476
E: 1040108.4596

N: 1832021.1059
E: 1040098.0151

N: 1832420.0181
E: 1040085.2141

N: 1833069.4248
E: 1040068.5122

PIPES IN

FROM CB-111, 24" RCP INV IN: 651.32 @ 0.49%
FROM S3, 24" RCP INV IN: 651.12 @ 0.54%
FROM CLEAN OUT 12, 8" PVC INV IN: 654.76 @ 5.00%

FROM S5, 18" RCP INV IN: 658.50 @ 1.59%
FROM CLEAN OUT 20, 8" PVC INV IN: 661.04 @ 1.00%

FROM S1 & CB-106 CONNECTION, 12" RCP INV IN: 648.81 @ 2.28%
FROM CB-107, 30" RCP INV IN: 647.31 @ 0.54%
FROM CLEAN OUT 6, 8" PVC INV IN: 652.38 @ 4.02%

FROM A1, 30" RCP INV IN: 650.33 @ 0.27%
FROM S2 & CB-109 CONNECTION, 12" RCP INV IN: 650.63 @ 0.74%
FROM CLEAN OUT 10, 8" PVC INV IN: 652.58 @ 4.37%

FROM CB-112, 18" RCP INV IN: 653.38 @ 0.44%
FROM S4 & CB-111 CONNECTION, 12" RCP INV IN: 655.08 @ 1.81%
FROM CLEAN OUT 15, 8" PVC INV IN: 658.06 @ 4.29%

FROM CB-205, 24" RCP INV IN: 652.46 @ 2.20%
FROM 175, 24" RCP INV IN: 652.46 @ -2.20%

FROM MH1, 24" RCP INV IN: 651.68 @ 2.20%

PIPES OUT

TO CB-109, 30" RCP INV OUT: 651.02 @ 0.27%

TO CB-112, 18" RCP INV OUT: 658.30 @ 0.89%

TO CB-105, 42" RCP INV OUT: 647.21 @ 0.68%

TO CB-108, 30" RCP INV OUT: 650.23 @ 0.29%

TO A1, 24" RCP INV OUT: 653.28 @ 0.49%

TO MH1, 24" RCP INV OUT: 653.75 @ 2.20%

TO S3, 24" RCP INV OUT: 652.46 @ 2.20%

TO S1 & CB-106 CONNECTION, 12" RCP INV OUT: 650.69 @ 2.28%

TO S2 & CB-109 CONNECTION, 12" RCP INV OUT: 651.23 @ 0.74%

TO A1, 24" RCP INV OUT: 651.54 @ 0.54%

TO S4 & CB-111 CONNECTION, 12" RCP INV OUT: 656.52 @ 1.81%

TO A2, 18" RCP INV OUT: 659.80 @ 1.59%

(PROPOSED)

(PROPOSED)

(EXISTING)

(PROPOSED)

(PROPOSED)

(PROPOSED)

(PROPOSED)

(PROPOSED)

(EXISTING)

(EXISTING)

(EXISTING)

(PROPOSED)

STRUCTURE ADJUSTMENT TABLE

STRUCTURE NAME

CB-112

CB-109

STRUCTURE DETAILS

EXISTING MANHOLE WITH GRATE
PROPOSED RIM: 663.724

EXISTING MANHOLE WITH GRATE
PROPOSED RIM: 657.400

EXISTING RIM ELEVATION ADJUSTMENT NOTES

-0.833'658.233'

-0.500'664.224' REMOVE EXISTING 6" ADJUSTMENT
RING

REMOVE EXISTING 28" ADJUSTMENT
RING, INSTALL 18" ADJUSTMENT RING

120 LF OF 12" RCP @ 0.97%
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TAXIWAY A

RUNWAY 18-36

EXISTING APRON
SOUTHEAST BASIN

CO1
TYPE 1
TW A STA: 1+08.42, 19.46' L
RIM: 655.13
INV OUT: 652.05 E

CO2
TYPE 4
TW A STA: 2+88.25, 14.50' L
RIM: 653.65
INV IN: 649.03 S
INV IN: 649.03 N
INV OUT: 649.03 W

CO3
TYPE 2
TW A STA: 5+44.25, 14.50' L
RIM: 654.20
INV IN: 650.57 N
INV OUT: 650.57 S

CO4
TYPE 2

TW A STA: 8+00.25, 14.50' L
RIM: 655.69

INV IN: 652.60 N
INV OUT: 652.60 S

8" PVC INV: 648.66

CONNECT 8" PVC
OUTFALL TO EXISTING
STRUCTURE CB-102

1. REFER TO GRADING AND DRAINAGE PLANS (SERIES
CG-100) FOR ADDITIONAL DETAILS ON THE
MODIFICATIONS TO THE STORM SEWER SYSTEM.

2. THE COST FOR CORING AND CONNECTING TO
EXISTING STRUCTURES WILL BE INCIDENTAL TO THE
COST OF THE PIPE.

EXISTING STORM LINE

PROPOSED STORM SEWER

PROPOSED 8" UNSLOTTED PVC
UNDERDRAIN TO STRUCTURE

PROPOSED 6" SLOTTED PVC EDGE
DRAIN UNDERDRAIN

PROPOSED UNDERDRAIN EDGE
DRAIN CLEANOUT
(SEE DETAILS 1 AND 2 ON UD-501)

EXISTING STORM STRUCTURE

PROPOSED STORM STRUCTURE

PROPOSED CAP

LEGEND

GENERAL SHEET NOTES

DRAWING NO.

TI
TL

E:

PR
OJ

EC
T:

PROJECT NUMBER:

CERTIFICATION:

DATEREV. DESCRIPTION

CHECKED BY:

SCALE:DATE:

C
O

N
ST

R
U

C
T 

R
EP

LA
C

EM
EN

T 
PA

R
AL

LE
L 

TA
XI

W
AY

 A
N

D
R

EP
LA

C
E 

AI
R

PO
R

T 
R

O
TA

TI
N

G
 B

EA
C

O
N

VI
LL

AG
E 

O
F 

BO
LI

N
G

BR
O

O
K

BO
LI

N
G

BR
O

O
K,

 W
IL

L 
C

O
U

N
TY

, I
LL

IN
O

IS

4201 WINFIELD ROAD
SUITE 600

WARRENVILLE, IL 60555
TEL (630) 487-5550

R

Know what's below.
      Call before you dig.

N
O

R
TH

168001005

DRAWN BY:

11/22/2024

LMB

1" = 50'

JY

ISSUED FOR BID
 
  
 
  

 
 
 

11/22/20240

 
 
 
 

U
N

D
ER

D
R

AI
N

 P
LA

N

UD-101

11/22/2024

M
AT

C
H

 L
IN

E 
ST

A 
20

7+
00

.0
0 

- S
EE

 S
H

EE
T 

U
D

-1
02

EXP. 11/30/2025



EM

RUNWAY 18-36

TAXIWAY A
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1

EXISTING APRON

CO5
TYPE 1

TW A STA: 10+58.56, 14.50' L
RIM: 657.59

INV OUT: 654.20 S

CO6
TYPE 5
TW A STA: 10+68.56, 14.50' L
RIM: 657.67
INV IN: 653.71 N
INV OUT: 653.71 W

CO7
TYPE 2

TW A STA: 12+42.67, 14.50' L
RIM: 658.95

INV IN: 655.45 N
INV OUT: 655.45 S

CO8
TYPE 1

TW A STA: 13+91.76, 41.16' L
RIM: 660.35

INV OUT: 657.27 E

CO9
TYPE 1
TW A STA: 14+31.21, 41.23' L
RIM: 660.43
INV OUT: 657.07 E

CO10
TYPE 4

TW A STA: 17+08.27, 14.50' L
RIM: 658.39

INV IN: 654.24 N
INV IN: 654.24 S

INV OUT: 654.24 NW

8" PVC INV: 652.38

8" PVC INV: 652.58
CONNECT 8" PVC

OUTFALL TO EXISTING
STRUCTURE CB-106

CONNECT 8" PVC
OUTFALL TO EXISTING
STRUCTURE CB-109

1. REFER TO GRADING AND DRAINAGE PLANS (SERIES
CG-100) FOR ADDITIONAL DETAILS ON THE
MODIFICATIONS TO THE STORM SEWER SYSTEM.

2. THE COST FOR CORING AND CONNECTING TO
EXISTING STRUCTURES WILL BE INCIDENTAL TO THE
COST OF THE PIPE.

EXISTING STORM LINE

PROPOSED STORM SEWER

PROPOSED 8" UNSLOTTED PVC
UNDERDRAIN TO STRUCTURE

PROPOSED 6" SLOTTED PVC EDGE
DRAIN UNDERDRAIN

PROPOSED UNDERDRAIN EDGE
DRAIN CLEANOUT
(SEE DETAILS 1 AND 2 ON UD-501)

EXISTING STORM STRUCTURE

PROPOSED STORM STRUCTURE

PROPOSED CAP

LEGEND
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EXISTING APRON

RUNWAY 18-36

TAXIWAY A

TA
XI
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AY
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2
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 B

CO11
TYPE 1
TW A STA: 19+90.16, 14.50' L
RIM: 659.76
INV OUT: 655.65 S

CO12
TYPE 5
TW A STA: 20+00.16, 14.50' L
RIM: 659.95
INV IN: 656.58 N
INV OUT: 656.58 SW

CO13
TYPE 1

TW A STA: 21+86.80, 41.25' L
RIM: 663.86

INV OUT: 660.80 E

CO14
TYPE 1
TW A STA: 22+26.20, 41.45' L
RIM: 664.02
INV OUT: 660.82 E

CO15
TYPE 4
TW A STA: 24+05.23, 14.50' L
RIM: 664.20
INV IN: 659.82 N
INV IN: 659.82 S
INV OUT: 659.82 SW

CO16
TYPE 1

TW A STA: 26+70.58, 14.50' L
RIM: 664.81

INV OUT: 661.76 S

CO17
TYPE 5

TW A STA: 26+80.58, 14.50' L
RIM: 664.84

INV IN: 660.82 N
INV OUT: 660.82 W

CO19
TYPE 1

TW A STA: 30+46.16, 14.50' L
RIM: 665.80

INV OUT: 662.65 S

CO20
TYPE 5

TW A STA: 30+56.16, 14.50' L
RIM: 665.87

INV IN: 661.46 N
INV OUT: 661.46 SW

8" PVC INV: 658.06

8" PVC INV: 660.51

CONNECT 8" PVC
OUTFALL TO EXISTING
STRUCTURE CB-111

CONNECT 8" PVC
OUTFALL TO EXISTING
STRUCTURE CB-112

CO18
TYPE 2

TW A STA: 28+63.58, 14.50' L
RIM: 665.26

INV IN: 661.74 N
INV OUT: 661.74 S

CONNECT 8" PVC
OUTFALL TO PROPOSED
STRUCTURE A1

CONNECT 8" PVC
OUTFALL TO PROPOSED

STRUCTURE A2

8" PVC IN: 654.76

8" PVC IN: 661.04

1. REFER TO GRADING AND DRAINAGE PLANS (SERIES
CG-100) FOR ADDITIONAL DETAILS ON THE
MODIFICATIONS TO THE STORM SEWER SYSTEM.

2. THE COST FOR CORING AND CONNECTING TO
EXISTING STRUCTURES WILL BE INCIDENTAL TO THE
COST OF THE PIPE.

EXISTING STORM LINE

PROPOSED STORM SEWER

PROPOSED 8" UNSLOTTED PVC
UNDERDRAIN TO STRUCTURE

PROPOSED 6" SLOTTED PVC EDGE
DRAIN UNDERDRAIN

PROPOSED UNDERDRAIN EDGE
DRAIN CLEANOUT
(SEE DETAILS 1 AND 2 ON UD-501)

EXISTING STORM STRUCTURE

PROPOSED STORM STRUCTURE

PROPOSED CAP

LEGEND
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RUNWAY 18-36

TAXIWAY A

CO21
TYPE 2

TW A STA: 32+70.16, 14.50' L
RIM: 668.95

INV IN: 665.41 N
INV OUT: 665.41 S

CO22
TYPE 1

TW A STA: 35+19.89, 18.18' L
RIM: 672.93

INV OUT: 669.34 E

1. REFER TO GRADING AND DRAINAGE PLANS (SERIES
CG-100) FOR ADDITIONAL DETAILS ON THE
MODIFICATIONS TO THE STORM SEWER SYSTEM.

2. THE COST FOR CORING AND CONNECTING TO
EXISTING STRUCTURES WILL BE INCIDENTAL TO THE
COST OF THE PIPE.

EXISTING STORM LINE

PROPOSED STORM SEWER

PROPOSED 8" UNSLOTTED PVC
UNDERDRAIN TO STRUCTURE

PROPOSED 6" SLOTTED PVC EDGE
DRAIN UNDERDRAIN

PROPOSED UNDERDRAIN EDGE
DRAIN CLEANOUT
(SEE DETAILS 1 AND 2 ON UD-501)

EXISTING STORM STRUCTURE

PROPOSED STORM STRUCTURE

PROPOSED CAP

LEGEND
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UD-501

11/22/2024

1/2" STD LETTERING
FLUSH WITH TOP

CLEANOUT

UD-501
3

UNDERDRAIN CLEANOUT LID
"STAMPING" DETAIL
NTS

1. ALL UNDERDRAIN CLEANOUT LIDS SHALL BE STAMPED "CLEANOUT" WITH 1/2" LETTERS.

NOTES:

6" UNSLOTTED
UNDERDRAIN
(D-705)

EXISTING SUBGRADE

POROUS BACKFILL
NO. 2 (D-705)

BACKFILL WITH SUITABLE MATERIAL
REMOVED FROM THE TRENCH, MIN
95% COMPACTION

FINISHED GRADE

UD-501
4

6" UNSLOTTED PVC TRENCH
DETAIL
NTS

1. WIDTH OF UNDERDRAIN INSTALLATION TRENCH MAY VARY DUE TO OSHA REQUIREMENTS,
SITE CONDITIONS, AND INSTALLATION METHOD, CONTRACTOR SHALL ADJUST TRENCH
WIDTH ACCORDINGLY.

2. PVC OUTLET PIPES  SHALL BE INSTALLED AT A MINIMUM SLOPE OF 0.3%.

NOTES:

FLOW

6"

6" 45° ELBOW
(INCIDENTAL)

6" SLOTTED UNDERDRAIN PIPE
(EDGE DRAIN)

24"

3"
 C

LE
AR

(T
YP

 T
O

P
AN

D
 B

O
TT

O
M

)

12
"

D
EP

TH
 V

AR
IE

S

FLOW

INVERT ELEVATION AS SHOWN ON
GRADING & DRAINAGE PLANS

24"

3"
 C

LE
AR

(T
YP

 T
O

P
AN

D
 B

O
TT

O
M

)

12
"

D
EP

TH
 V

AR
IE

S

FLOW

6"

INVERT ELEVATION AS SHOWN ON
GRADING & DRAINAGE PLANS

24"

3"
 C

LE
AR

(T
YP

 T
O

P
AN

D
 B

O
TT

O
M

)

12
"

D
EP

TH
 V

AR
IE

S

FLOW

6"

1'-0"

3"

1'-0"

P-610 CONCRETE
CRADLE

3"

1'-0"

P-610 CONCRETE
CRADLE

3" 1'-0"

3"

12
"

6" PVC 45° ELBOW
6-INCH UNSLOTTED

PVC PIPE RISER

INVERT ELEVATION AS SHOWN ON
GRADING & DRAINAGE PLANS

BEDDING AND
BACKFILL (D-705)

8-INCH PVC SLEEVE (SDR 35)

P-610 CONCRETE
CRADLE

6" PVC 45° ELBOW
6-INCH UNSLOTTED

PVC PIPE RISER

CAP FOR END
CLEANOUT IF
REQUIREDBEDDING AND

BACKFILL (D-705)

8-INCH PVC SLEEVE (SDR 35)

6" 45° WYE

6-INCH UNSLOTTED
PVC PIPE RISER

BEDDING AND
BACKFILL (D-705)

8-INCH PVC SLEEVE (SDR 35)

6"-45° TRUE WYE

6" 45° ELBOW

UD-501
1

LONGITUDINAL UNDERDRAIN
CLEANOUT DETAIL - TYPE 1
NTS UD-501

2

LONGITUDINAL UNDERDRAIN
CLEANOUT DETAIL - TYPE 2
NTS UD-501

3

LONGITUDINAL UNDERDRAIN
CLEANOUT DETAIL - TYPE 3
NTS

24" DIAMETER X 16"
CONCRETE PAD

(P-610) (TYP)

NEENAH R-3487, EAST JORDAN 1565, OR APPROVED EQUAL
FRAME AND LID, BOLTED IN PLACE. SEE UNDERDRAIN LID

"STAMPING" DETAIL ON THIS SHEET (TYP) 24" DIAMETER X 16"
CONCRETE PAD

(P-610) (TYP)

NEENAH R-3487, EAST JORDAN 1565, OR APPROVED EQUAL
FRAME AND LID, BOLTED IN PLACE. SEE UNDERDRAIN LID

"STAMPING" DETAIL ON THIS SHEET (TYP) 24" DIAMETER X 16"
CONCRETE PAD

(P-610) (TYP)

NEENAH R-3487, EAST JORDAN 1565, OR APPROVED EQUAL
FRAME AND LID, BOLTED IN PLACE. SEE UNDERDRAIN LID

"STAMPING" DETAIL ON THIS SHEET (TYP)

6" SLOTTED UNDERDRAIN PIPE
(EDGE DRAIN) 6" SLOTTED UNDERDRAIN PIPE

(EDGE DRAIN)

EXP. 11/30/2025
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PTI V-P0208, PROLINE 79ATBWV08H, OR
APPROVED EQUAL TERMINAL BACKWATER
VALVE. PVC SOLVENT WELD 6X6

INSTALL PIPE LEVEL TO ALLOW
BACKWATER VALVE COVER TO CLOSE

WALL OF CONCRETE STRUCTURE

POROUS BACKFILL
NO. 2 (D-705)

8" UNSLOTTED PVC PIPE

1'
 M

IN
1'

 M
IN

CORE OR FORM 10" OPENING IN CONCRETE
WALL (SEE NOTE 2)

PTI V-P0208, PROLINE 79ATBWV08H, OR APPROVED
EQUAL TERMINAL BACKWATER VALVE. PVC SOLVENT
WELD 6X6

S.S.
STRAP

EXISTING
STRUCTURE

WALL

24
"

2"

24"

8" DIA UNSLOTTED PVC PIPE

NON-SHRINK GROUT
(HYDRAULIC GROUT SHALL BE

USED IF NECESSARY)

SECTIONPLAN

CORE OPENING IN
CONCRETE WALL

SEAL AROUND PIPE WITH
NON-SHRINK GROUT

2'

2"

ATTACH PIPE TO STRUCTURE WITH EPOXY OR
HELUMASTIC JOINT SEALANT

UD-502
1 UNDERDRAIN OUTLET CONNECTION TO STRUCTURE DETAIL

NTS

1. BACKWATER VALVE TO BE INCIDENTAL TO PIPE (D-705-5.3)

2. FOR 2" DIA UNSLOTTED PVC PIPE USED IN ELECTRICAL STRUCTURE OUTLETS, CORE
SHALL BE 4" IN DIA AND BACKWATER VALVE SHALL BE EXCLUDED

3. FOR 6" DIA UNSLOTTED PVC PIPE USED IN HYDRANT STRUCTURE OUTLETS, CORE SHALL
BE 10" IN DIA AND BACKWATER VALVE SHALL BE EXCLUDED.

NOTES:

FLOW

FLOW

FLOW

FL
O

W

2'

1'

FLO
W

LIMITS OF P-610
CONCRETE CRADLE

END OF LINE CLEANOUT,
SEE DETAIL 1 ON UD-501

8" DIA. UNSLOTTED
OUTFALL PIPE

2 @ 45° WYE

6" DIA. UNSLOTTED PIPE

45° ELBOW

6" DIA. SLOTTED
UNDERDRAIN PIPE

45° ELBOW
6" DIA. SLOTTED
UNDERDRAIN PIPE

6" DIA. UNSLOTTED PIPE

REFERENCE POINT FOR
INV IN AND INV OUT

UD-502
2

PLAN VIEW UNDERDRAIN CLEANOUT
OUTFALL DETAIL - TYPE 4
NTS

1. DETAIL REFLECTS A 90 DEGREE ANGLE. FIELD CONDITIONS MAY WARRANT A DIFFERENT
ANGLE DURING CONSTRUCTION.

2. FOR CLARITY IN THIS DETAIL, CONCRETE CRADLE HAS NOT BEEN SHOWN. THIS SHALL BE
INSTALLED FOR TYPE 4 CLEANOUTS WHERE FITTINGS CONNECT TO SLOTTED
UNDERDRAIN PIPES.

NOTES:

FLOW

FL
O

W

FLO
W

END OF LINE CLEANOUT,
SEE DETAIL 1 ON UD-501

8" DIA. UNSLOTTED
OUTFALL PIPE

2 @ 45° WYE

6" DIA. UNSLOTTED PIPE

45° ELBOW

6" DIA. SLOTTED
UNDERDRAIN PIPE

2'

1'

LIMITS OF P-610
CONCRETE CRADLE

REFERENCE POINT FOR
INV IN AND INV OUT

NOTES:

1. DETAIL REFLECTS A 90 DEGREE ANGLE. FIELD CONDITIONS MAY WARRANT A
DIFFERENT ANGLE DURING CONSTRUCTION.

2. FOR CLARITY IN THIS DETAIL, THE P-610 CONCRETE CRADLE HAS NOT BEEN SHOWN.
THIS SHALL BE INSTALLED FOR TYPE 4 CLEANOUTS WHERE FITTINGS CONNECT TO
PERFORATED UNDERDRAIN PIPES.

UD-502
3

PLAN VIEW UNDERDRAIN CLEANOUT
OUTFALL DETAIL - TYPE 5
NTS

EXP. 11/30/2025
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LEGEND
PERMANENT SEEDING (T-901) AND HYDROMULCH
(T-905)

INLET PROTECTION PER DETAIL 1/EC-501

SILT FENCE PER DETAIL 2/EC-501

EXISTING STORM SEWER STRUCTURE

PROPOSED STAGING AREA LIMITS

GENERAL NOTES
1. REFER TO CG-101 THROUGH CG-104  FOR DISTURBANCE, TOP

SOIL AND SEEDING LIMITS.

2. CONSTRUCTION ENTRANCES, WASH OUT AND STOCKPILE
LOCATIONS CAN BE FOUND ON PH-101 THROUGH PH-103.

3. THE CONTRACTOR IS RESPONSIBLE FOR ESTABLISHING AND
MAINTAINING BEST MANAGEMENT PRACTICES DURING
CONSTRUCTION.

4. TEMPORARY SEDIMENT SWALES AND TRAPS TO BE CLEANED,
GRADED AND SEEDED PER THE PLANS.

5. PROVIDE DOUBLE ROW SILT FENCE AROUND THE BASE OF
ALL STOCKPILES (INCIDENTAL TO ITEM AR156510).

6. INLET PROTECTION TO BE PROVIDED FOR NEWLY
CONSTRUCTED DRAINAGE STRUCTURES.

7. MEASURES SHOWN ON THESE PLANS MAY BE MODIFIED BY
THE ENGINEER IN THE FIELD.

8. ALL DISTURBED AREAS SHALL BE SEEDED. ONCE PERMANENT
SEEDING HAS BEEN ESTABLISHED, ALL TEMPORARY EROSION
CONTROL PRACTICES SHALL BE REMOVED AND THOSE AREAS
RESTORED.

9. THE CONTRACTOR SHALL BE RESPONSIBLE FOR MEETING
THE NATIONAL ENVIRONMENTAL POLICY ACT (NEPA)
REQUIREMENTS, INCLUDING BUT NOT LIMITED TO, THE
STORMWATER MANAGEMENT PLAN (SWMP), NOTICE OF
INTENT (NOI), AND THE SPILL PREVENTION, CONTROL AND
COUNTERMEASURE PLAN (SPCC).

10. IT IS THE RESPONSIBILITY OF THE CONTRACTOR TO OBTAIN
AND PAY FOR ALL APPLICABLE PERMITS, FEES, AND LICENSES
FOR CONSTRUCTION AND EQUIPMENT.

CONSTRUCTION NOTES
TYPICAL INLET APPLIES FOR THE ENTIRE DURATION THAT THE
STRUCTURE EXISTS IN PLACE

EXP. 11/30/2025
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PERMANENT SEEDING �T��01� AND HYDROMULCH
�T��0��

INLET PROTECTION PER DETAIL 1/EC��01

SILT FENCE PER DETAIL 2/EC��01

E;ISTING STORM SEWER STRUCTURE

PROPOSED STAGING AREA LIMITS

GENERAL NOTES
1. REFER TO CG�101 THROUGH CG�104  FOR DISTURBANCE� TOP

SOIL AND SEEDING LIMITS.

2. CONSTRUCTION ENTRANCES� WASH OUT AND STOCKPILE
LOCATIONS CAN BE FOUND ON PH�101 THROUGH PH�10�.

�. THE CONTRACTOR IS RESPONSIBLE FOR ESTABLISHING AND
MAINTAINING BEST MANAGEMENT PRACTICES DURING
CONSTRUCTION.

4. TEMPORARY SEDIMENT SWALES AND TRAPS TO BE CLEANED�
GRADED AND SEEDED PER THE PLANS.

�. PROVIDE DOUBLE ROW SILT FENCE AROUND THE BASE OF
ALL STOCKPILES �INCIDENTAL TO ITEM AR1���10�.

�. INLET PROTECTION TO BE PROVIDED FOR NEWLY
CONSTRUCTED DRAINAGE STRUCTURES.

�. MEASURES SHOWN ON THESE PLANS MAY BE MODIFIED BY
THE ENGINEER IN THE FIELD.

�. ALL DISTURBED AREAS SHALL BE SEEDED. ONCE PERMANENT
SEEDING HAS BEEN ESTABLISHED� ALL TEMPORARY EROSION
CONTROL PRACTICES SHALL BE REMOVED AND THOSE AREAS
RESTORED.

�. THE CONTRACTOR SHALL BE RESPONSIBLE FOR MEETING
THE NATIONAL ENVIRONMENTAL POLICY ACT �NEPA�
RE4UIREMENTS� INCLUDING BUT NOT LIMITED TO� THE
STORMWATER MANAGEMENT PLAN �SWMP�� NOTICE OF
INTENT �NOI�� AND THE SPILL PREVENTION� CONTROL AND
COUNTERMEASURE PLAN �SPCC�.

10. IT IS THE RESPONSIBILITY OF THE CONTRACTOR TO OBTAIN
AND PAY FOR ALL APPLICABLE PERMITS� FEES� AND LICENSES
FOR CONSTRUCTION AND E4UIPMENT.

CONSTRUCTION NOTES
TYPICAL INLET APPLIES FOR THE ENTIRE DURATION THAT THE
STRUCTURE E;ISTS IN PLACE

EM

E;ISTING APRON

RUNWAY 1����

TA;IWAY A

TA
;I

W
AY

 A
1

��



44



��



��



4�



C
O

N
N

EC
TO

R
 2

�1
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INSET A

LEGEND
PERMANENT SEEDING (T-901) AND HYDROMULCH
(T-905)

INLET PROTECTION PER DETAIL 1/EC-501

SILT FENCE PER DETAIL 2/EC-501

EXISTING STORM SEWER STRUCTURE

PROPOSED STAGING AREA LIMITS

GENERAL NOTES
1. REFER TO CG-101 THROUGH CG-104  FOR DISTURBANCE, TOP

SOIL AND SEEDING LIMITS.

2. CONSTRUCTION ENTRANCES, WASH OUT AND STOCKPILE
LOCATIONS CAN BE FOUND ON PH-101 THROUGH PH-103.

3. THE CONTRACTOR IS RESPONSIBLE FOR ESTABLISHING AND
MAINTAINING BEST MANAGEMENT PRACTICES DURING
CONSTRUCTION.

4. TEMPORARY SEDIMENT SWALES AND TRAPS TO BE CLEANED,
GRADED AND SEEDED PER THE PLANS.

5. PROVIDE DOUBLE ROW SILT FENCE AROUND THE BASE OF
ALL STOCKPILES (INCIDENTAL TO ITEM AR156510).

6. INLET PROTECTION TO BE PROVIDED FOR NEWLY
CONSTRUCTED DRAINAGE STRUCTURES.

7. MEASURES SHOWN ON THESE PLANS MAY BE MODIFIED BY
THE ENGINEER IN THE FIELD.

8. ALL DISTURBED AREAS SHALL BE SEEDED. ONCE PERMANENT
SEEDING HAS BEEN ESTABLISHED, ALL TEMPORARY EROSION
CONTROL PRACTICES SHALL BE REMOVED AND THOSE AREAS
RESTORED.

9. THE CONTRACTOR SHALL BE RESPONSIBLE FOR MEETING
THE NATIONAL ENVIRONMENTAL POLICY ACT (NEPA)
REQUIREMENTS, INCLUDING BUT NOT LIMITED TO, THE
STORMWATER MANAGEMENT PLAN (SWMP), NOTICE OF
INTENT (NOI), AND THE SPILL PREVENTION, CONTROL AND
COUNTERMEASURE PLAN (SPCC).

10. IT IS THE RESPONSIBILITY OF THE CONTRACTOR TO OBTAIN
AND PAY FOR ALL APPLICABLE PERMITS, FEES, AND LICENSES
FOR CONSTRUCTION AND EQUIPMENT.

CONSTRUCTION NOTES
TYPICAL INLET APPLIES FOR THE ENTIRE DURATION THAT THE
STRUCTURE EXISTS IN PLACE

EXP. 11/30/2025
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LEGEND
PERMANENT SEEDING (T-901) AND HYDROMULCH
(T-905)

INLET PROTECTION PER DETAIL 1/EC-501

SILT FENCE PER DETAIL 2/EC-501

EXISTING STORM SEWER STRUCTURE

PROPOSED STAGING AREA LIMITS

GENERAL NOTES
1. REFER TO CG-101 THROUGH CG-104  FOR DISTURBANCE, TOP

SOIL AND SEEDING LIMITS.

2. CONSTRUCTION ENTRANCES, WASH OUT AND STOCKPILE
LOCATIONS CAN BE FOUND ON PH-101 THROUGH PH-103.

3. THE CONTRACTOR IS RESPONSIBLE FOR ESTABLISHING AND
MAINTAINING BEST MANAGEMENT PRACTICES DURING
CONSTRUCTION.

4. TEMPORARY SEDIMENT SWALES AND TRAPS TO BE CLEANED,
GRADED AND SEEDED PER THE PLANS.

5. PROVIDE DOUBLE ROW SILT FENCE AROUND THE BASE OF
ALL STOCKPILES (INCIDENTAL TO ITEM AR156510).

6. INLET PROTECTION TO BE PROVIDED FOR NEWLY
CONSTRUCTED DRAINAGE STRUCTURES.

7. MEASURES SHOWN ON THESE PLANS MAY BE MODIFIED BY
THE ENGINEER IN THE FIELD.

8. ALL DISTURBED AREAS SHALL BE SEEDED. ONCE PERMANENT
SEEDING HAS BEEN ESTABLISHED, ALL TEMPORARY EROSION
CONTROL PRACTICES SHALL BE REMOVED AND THOSE AREAS
RESTORED.

9. THE CONTRACTOR SHALL BE RESPONSIBLE FOR MEETING
THE NATIONAL ENVIRONMENTAL POLICY ACT (NEPA)
REQUIREMENTS, INCLUDING BUT NOT LIMITED TO, THE
STORMWATER MANAGEMENT PLAN (SWMP), NOTICE OF
INTENT (NOI), AND THE SPILL PREVENTION, CONTROL AND
COUNTERMEASURE PLAN (SPCC).

10. IT IS THE RESPONSIBILITY OF THE CONTRACTOR TO OBTAIN
AND PAY FOR ALL APPLICABLE PERMITS, FEES, AND LICENSES
FOR CONSTRUCTION AND EQUIPMENT.

CONSTRUCTION NOTES
TYPICAL INLET APPLIES FOR THE ENTIRE DURATION THAT THE
STRUCTURE EXISTS IN PLACE

EXP. 11/30/2025
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1. THE SILT FENCE SHALL BE INSPECTED WEEKLY AND AFTER EACH
STORM EVENT AND REPAIRS MADE AS NEEDED OR AS DIRECTED
BY THE ENGINEER.

2. PREASSEMBLED SILT FENCING AS MANUFACTURED FOR THIS
PURPOSE SHALL BE ACCEPTABLE IN LIEU OF A FIELD
CONSTRUCTED SILT FENCE UPON APPROVAL BY THE ENGINEER.

3. FILTER CLOTH SHALL HAVE APPROVED BACKING OR A BUILT IN
REINFORCED STRUCTURE, AS RECOMMENDED BY THE
MANUFACTURER TO SUPPORT THE FILTER CLOTH.

4. SILT FENCE SHALL BE CONSTRUCTED AT LOCATIONS AS SHOWN
ON PLANS OR WHERE DIRECTED BY THE ENGINEER.

5. THE CONTRACTOR SHALL MAINTAIN THE SILT FENCES DURING THE
LIFE OF THE CONTRACT. SILT ACCUMULATIONS SHALL BE CHECKED
WEEKLY AND REMOVED BY THE CONTRACTOR AS DEFINED BELOW.
THE FENCES SHALL REMAIN IN PLACE UNTIL SUCH TIME THAT A
SUFFICIENT STAND OF GRASS HAS BEEN ESTABLISHED TO
PREVENT FURTHER SOIL EROSION AS APPROVED BY THE
ENGINEER. REMOVE SEDIMENTATION FROM BEHIND SILT FENCES
WHEN IT REACHED 1/3  THE HEIGHT OF THE FENCE, ONCE THIS
STAND OF GRASS HAS BEEN ACHIEVED TO SATISFACTION OF THE
DESIGNER. THE CONTRACTOR SHALL REMOVE AND DISPOSE OF
THE SILT FENCE OFF AIRPORT PROPERTY.

6. INSTALLATION AND REMOVAL OF SILT FENCE SHALL BE PAID FOR
UNDER PAY ITEM AR156510.

7. INSTALLATION AND REMOVAL OF SILT FENCE SHALL MEET THE
REQUIREMENTS SET FORTH IN C-102.

1. CATCH BASIN SEDIMENT TRAPS SHALL BE INSTALLED AND
FUNCTIONAL PRIOR TO THE COMMENCEMENT OF ANY DEMOLITION
WORK.

2. THE STRUCTURE SHALL BE INSPECTED WEEKLY AND AFTER EACH
STORM EVENT AND REPAIRS MADE AS NEEDED OR AS DIRECTED
BY THE ENGINEER.

3. CONSTRUCTION OPERATIONS SHALL BE CARRIED OUT IN SUCH A
MANNER THAT EROSION AND WATER POLLUTION SHALL BE
MINIMIZED.

4. THE TRAP SHALL BE EMPTIED WHEN THE CAPACITY OF THE TRAP
HAS REDUCED TO APPROXIMATELY 50% OR WHEN DIRECTED BY
THE ENGINEER.

5. THE DRAIN INLET PROTECTION SHALL BE REMOVED AFTER THE
REMAINING DRAINAGE AREA HAS BEEN PROPERLY STABILIZED.

6. STANDARD INLET EROSION PROTECTION (SAND BAG) SHALL BE
PAID FOR UNDER PAY ITEM AR156520.

7. STANDARD INLET EROSION PROTECTION SHALL MEET THE
REQUIREMENTS SET FORTH IN SPECIFICATION C-102.

MAINTENANCE AND RESTORATION REQUIREMENTS
1. SWEEP ALL AFFECTED PAVEMENTS DAILY  OR AS DIRECTED BY THE OWNER OR DESIGNER TO

REMOVE ACCUMULATED CONSTRUCTION WASTE PRODUCTS.

2. INSPECT ALL EROSION CONTROLS WEEKLY AND WITHIN 24 HOURS AFTER A STORM EVENT AND
RECORD IN AN INSPECTION LOG BOOK.

3. STABILIZE ALL DISTURBED AREA WITHIN 5 DAYS OF FINAL GRADING.

4. REMOVE SEDIMENT FROM STORM DRAINAGE SYSTEM AFTER STABILIZATION AND PRIOR TO FINAL
ACCEPTANCE.

5. REMOVE TEMPORARY EROSION AND SEDIMENT CONTROLS AT THE COMPLETION OF
CONSTRUCTION.

STANDARD INLET EROSION PROTECTION NOTES:

SILT FENCE NOTES:

EXTRA STRENGTH FILTER FABRIC NEEDED
WITHOUT WIRE MESH SUPPORT

STEEL OR
WOOD POST

FLOW

STEEL OR
WOOD POST
36" HIGH MAX

PONDING HEIGHT

FILTER FABRIC
ATTACHED
SECURELY TO
UPSTREAM SIDE
OF POST
RUNOFF

4"X6" TRENCH
WITH COMPACTED
BACKFILL

PONDING HEIGHT

RUNOFF

GRAVEL

STANDARD DETAIL
TRENCH WITH NATIVE BACKFILL

ALTERNATE DETAIL
TRENCH WITH GRAVEL

FLOW

FLOW

10' MAX SPACING WITH WIRE
SUPPORT FENCE, 6' MAX
SPACING WITHOUT WIRE
SUPPORT FENCE

STORMWATER POLLUTION PREVENTION PLAN
THIS PLAN HAS BEEN PREPARED TO ESTABLISH AND IMPLEMENT TEMPORARY EROSION CONTROL
SYSTEMS WITHIN THE PROJECT TO PROVIDE A STORM WATER POLLUTION PREVENTION PLAN TO COMPLY
WITH NPDES REQUIREMENTS.

SITE DESCRIPTION:
THE SITE CONSISTS OF AN EXISTING AIRCRAFT TAXIWAY AREA MADE OF HMA PAVEMENT AND GRASS
INFIELD.

1. ESTIMATED AREA OF DISTURBANCE = 9.46 ACRES

2. SEQUENCE OF CONSTRUCTION ACTIVITIES MAY BE AS FOLLOWS:

· INSTALL PERIMETER EROSION BARRIER AND INLET PROTECTION

· CONSTRUCT CONCRETE WASHOUTS AT CONSTRUCTION ENTRANCES AND STAGING AREAS

· COMMENCE SITE APPROVAL/EXCAVATION FOR TAXIWAY

· STOCKPILE AND SCREEN EXCAVATED SOIL FOR POTENTIAL CONTAMINATION WITHIN TAXIWAY
CONSTRUCTION AREAS

· CONSTRUCT ASSOCIATED WORK WITHIN TAXIWAY CONSTRUCTION AREA

· PLACE FINAL EROSION CONTROL AND SEEDING MEASURES

· REMOVE CONTAMINATED SOILS FROM SITE

· RESTORE STAGING AREA TO ITS ORIGINAL STATE

· REMOVE PERIMETER EROSION BARRIERS, CONCRETE WASHOUT AREAS AND ANY ADDITIONAL
TEMPORARY EROSION CONTROL MEASURES WITHIN THE PROJECT SITE

GENERAL NOTES FOR SOIL EROSION AND SEDIMENT CONTROL:
1. SEDIMENT CONTROL MEASURES SHALL BE INSTALLED PRIOR TO THE COMMENCEMENT OF

HYDROLOGIC DISTURBANCE OF UPLAND AREAS.
2. SOIL DISTURBANCE SHALL BE CONDUCTED IN SUCH A MANNER AS TO MINIMIZE EROSION.  SOIL

STABILIZATION MEASURES SHALL CONSIDER THE TIME OF YEAR, SITE CONDITIONS, AND THE USE
OF TEMPORARY OR PERMANENT MEASURES.

3. WATER PUMPED OR DISCHARGED FROM THE SITE DURING CONSTRUCTION DEWATERING SHALL
BE FILTERED BY AN APPROVED MEANS.

4. ALL DISTURBED AREAS SHALL BE STABILIZED WITH TEMPORARY OR PERMANENT EROSION
CONTROL MEASURES WITHIN 7 CALENDAR DAYS OF DISTURBANCE.

5. EMBANKMENTS WITH SLOPES GREATER THAN OR EQUAL TO 3:1 SHALL BE STABILIZED WITH SOD,
MAT OR BLANKET WITH SEEDING.

6. EROSION CONTROL BLANKET SHALL BE REQUIRED ON ALL DISTURBED AREAS.
7. ALL FUNCTIONING STORM SEWERS WITHIN THE CONSTRUCTION SITE SHOULD BE PROTECTED BY

EROSION CONTROL MEASURES.
8. THE CONTRACTOR SHALL PROVIDE AREAS TO WASHOUT PAVING EQUIPMENT AND FINISHING

TOOLS.  ALL WASTE WATER AND EXCESS PAVEMENT MATERIALS SHALL BE CONTAINED BY AN
APPROVED CONCRETE WASHOUT FACILITY.

9. ALL PERMANENT AND TEMPORARY EROSION CONTROL MEASURES SHOULD BE MAINTAINED TO
THE APPROVAL OF THE ENGINEER AND AIRPORT MANAGER.

10. SOIL STOCKPILES SHOULD BE LIMITED TO LOCATIONS SHOWN IN THE PLANS AND SHALL NOT
ENCROACH ON TAXIWAY OR RUNWAY SAFETY AREAS OR OBJECT FREE ZONES.

11. EROSION CONTROL MEASURES SHOWN IN THESE PLANS ARE THE MINIMUM REQUIRED BY THE
CONTRACTOR.  ADDITIONAL EROSION CONTROL MEASURES MAY BE REQUIRED DURING
CONSTRUCTION ACTIVITIES AND MUST BE PROVIDED AS DIRECTED AND APPROVED BY THE
ENGINEER.

12. THE CONTRACTOR SHALL INSPECT ADJACENT STREETS DAILY AND CLEAN ANY SOIL AND DEBRIS
WHEN NECESSARY.

STORM WATER POLLUTION PREVENTION NOTES:
GENERAL:

1. THE CONTRACTOR SHALL IMPLEMENT ALL PROVISIONS OF THE CONTRACT DOCUMENTS TO
ASSURE THAT STORM WATER POLLUTION PREVENTION ITEMS ARE CONSTRUCTED AND
MAINTAINED IN A TIMELY MANNER.  SEDIMENTATION MUST NOT BE TRANSPORTED OFF THE
CONSTRUCTION SITE.  PERMANENT DRAINAGE FEATURES AND VEGETATIVE MEASURES SHALL BE
PROVIDED AS SOON AS POSSIBLE.

2. THE MAINTENANCE AND RELOCATION OF ALL STORM WATER POLLUTION PREVENTION MEASURES
ARE INCIDENTAL TO THE ASSOCIATE PAY ITEM.

POLLUTION PREVENTION MEASURES:
1. THE CONTRACTOR SHALL BE REQUIRED TO IMPLEMENT AND MAINTAIN STORM WATER POLLUTION

PREVENTION PRACTICES AND MEASURES PRIOR TO STRIPPING OF EXISTING VEGETATION
WHENEVER POSSIBLE AND AS CONSTRUCTION PERMITS IN OTHER AREAS.

EC-501
1 INLET EROSION PROTECTION

NTS

EC-501
2 SILT FENCE

NTS

GRATE
GRATE

COMMERCIALLY AVAILABLE
WOVEN FABRIC SILT BAG
SECURED TO CASTING
INSERT OR FRAME

DUMPING
STRAPS

LIFT
STRAPS

FRAME OPENING SIZE TO MATCH
INLET OPENING. BAG TO BE PLACED

OVER INLET OPENING

OVERFLOW
OPENING

FLOW
FLOW

MANUFACTURED BUILT IN FIELD

INLET PROTECTION
SOIL APPLICATIONS

INLET PROTECTION PAVEMENT
APPLICATIONS

FLOW

FL
OW

FLOW

FLOW

FL
OW

FLOW

FL
OW

FLOW

FL
OW

FLOW

FLOW

FLOW

FL
O

W

2' (MIN)
OVERLAP

FILTER
SOCK

PIPE END
SECTION

FILTER
SOCK

FILTER
SOCK

FL
O

W
FL

O
W

FL
O

W

GRAVEL OR
SAND BAGS

GRAVEL OR
SAND BAGS

STAKE
(SEE DETAIL 1 ON
C-CG-762)

FILTER SOCK WITH WEIGHTED
30LB. GRAVEL OR SAND BAGS
AT ENDS AND AT 3' SPACING

FILTER SOCK WITH WEIGHTED
30LB. GRAVEL OR SAND BAGS
AT ENDS AND AT 3' SPACING

2' (MIN)
OVERLAP

2' (MIN)
OVERLAP

EC-501
3

TEMPORARY INLET
PROTECTION, FILTER SOCK
NTS

EXP. 11/30/2025
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PROPOSED PAVEMENT MARKING

GENERAL NOTES

1

CONSTRUCTION NOTES
MATCH TO EXISTING PAVEMENT MARKINGS

YELLOW RUNWAY HOLDING POSITION MARKING, SEE
DETAIL 2/MK-501

YELLOW TAXIWAY CENTERLINE MARKING, SEE
DETAIL 1/MK-501

2

3

1. REFER TO PAVEMENT MARKING DETAILS
BEGINNING ON MK-501 FOR MEASUREMENT
POINTS OF MARKINGS.
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CONSTRUCTION NOTES
MATCH TO EXISTING PAVEMENT MARKINGS

YELLOW RUNWAY HOLDING POSITION MARKING, SEE
DETAIL 2/MK-501

YELLOW TAXIWAY CENTERLINE MARKING, SEE
DETAIL 1/MK-501
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1. REFER TO PAVEMENT MARKING DETAILS
BEGINNING ON MK-501 FOR MEASUREMENT
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YELLOW TAXIWAY CENTERLINE MARKING, SEE
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1. REFER TO PAVEMENT MARKING DETAILS
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POINTS OF MARKINGS.
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LEGEND

GENERAL NOTES

CURVE CENTER

CURVE NUMBER

PROPOSED PAVEMENT MARKING

1

CONSTRUCTION NOTES
MATCH TO EXISTING PAVEMENT MARKINGS

YELLOW RUNWAY HOLDING POSITION MARKING, SEE
DETAIL 2/MK-501

YELLOW TAXIWAY CENTERLINE MARKING, SEE
DETAIL 1/MK-501

2

3

1. REFER TO PAVEMENT MARKING DETAILS
BEGINNING ON MK-501 FOR MEASUREMENT
POINTS OF MARKINGS.

EXP. 11/30/2025



DRAWING NO.

TI
TL

E:

PR
OJ

EC
T:

PROJECT NUMBER:

CERTIFICATION:

DATEREV. DESCRIPTION

CHECKED BY:

SCALE:DATE:

C
O

N
ST

R
U

C
T 

R
EP

LA
C

EM
EN

T 
PA

R
AL

LE
L 

TA
XI

W
AY

 A
N

D
R

EP
LA

C
E 

AI
R

PO
R

T 
R

O
TA

TI
N

G
 B

EA
C

O
N

VI
LL

AG
E 

O
F 

BO
LI

N
G

BR
O

O
K

BO
LI

N
G

BR
O

O
K,

 W
IL

L 
C

O
U

N
TY

, I
LL

IN
O

IS

4201 WINFIELD ROAD
SUITE 600

WARRENVILLE, IL 60555
TEL (630) 487-5550

168001005

11/22/2024

DRAWN BY:
LMB

NTS

JY

ISSUED FOR BID
 
  
 
  

 
 
 

11/22/20240

 
 
 
 

PA
VE

M
EN

T 
M

AR
KI

N
G

 D
ET

AI
LS

MK-501

11/22/2024

6" YELLOW STRIPE

EXTEND HOLD LINE MARKINGS
TO PAVEMENT EDGE
(TYP BOTH SIDES)

1. IF THE HOLD POSITION MARKING AND TAXIWAY CENTERLINE ARE NOT PERPENDICULAR TO
EACH OTHER, THEN THE DISTANCE SHOULD BE MEASURED FROM THE CENTER OF TAXIWAY
CENTERLINE TO NEAREST CORNER OF THE SURFACE PAINTED HOLDING POSITION SIGN
(SEE ADVISORY CIRCULAR 150/5340-1, LATEST EDITION).

2. * PER FAA AC 150/5300-13B, TABLE 4-2, RUNWAY HOLDING POSITION DIMENSIONS.

4 LINES (YELLOW) AND 3 SPACES
(BLACK) AT 12" WIDE EACH

*' 
PE

R
PE

N
D

IC
U

LA
R

 T
O

 G
EO

M
ET

R
IC

C
EN

TE
R

LI
N

E 
O

F 
R

U
N

W
AY

NOTES:

STATION REFERENCE POINT OF
PERPENDICULAR OFFSET DISTANCE FROM
RUNWAY GEOMETRIC CENTERLINE FOR
LAYOUT OF HOLDING POSITION MARKING

6" WIDE BLACK OUTLINE

6" WIDE BLACK OUTLINE

GEOMETRIC
CENTERLINE

MK-501
2 RUNWAY HOLDING POSITION MARKING

NTS

MK-501
1 TAXIWAY CENTERLINE PAVEMENT MARKING

NTS
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N
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LEGEND
PROPOSED HANDHOLE

PROPOSED BEACON

PROPOSED 1-2" SCH. PVC CONDUIT

2

1

3

CONSTRUCTION NOTES
INSTALL NEW CONCRETE ENCASED 1-2" SCH.40 PVC CONDUIT WITH
(2) #8 AWG CU AND (1) #8 AWG CU GND FROM EXISTING PANEL TO
NEW ROTATING TIP DOWN BEACON. RESTORE PAVEMENT TO MATCH
EXISTING SURFACE CONDITIONS.

INSTALL NEW H-20 TRAFFIC LOAD RATED CONCRETE HANDHOLE.

INSTALL NEW L-801A ROTATING BEACON AND NEW L-810
OBSTRUCTION LIGHTS ON NEW  TIPDOWN POLE WITH NEW POLE
FOUNDATION. CONTRACTOR TO AIM TIP DOWN AND DIRECTION
AWAY FROM AIRFIELD LIGHTING VAULT.

TRANSITION FROM PVC CONDUIT TO RMC CONDUIT RISER AND
PENETRATE BUILDING WALL USING 2" LB ON EXTERIOR WALL. ROUTE
RMC CONDUIT THROUGH BUILDING INTERIOR TO PANEL 'AC-1'.
INSTALL JUNCTION STRUCTURES ON INTERIOR WALLS AS REQUIRED.
EXISTING. FIRE SEAL ALL PENETRATIONS THROUGH FIRE RATED
WALLS AND EXTERNALLY SEAL TO PREVENT MOISTURE FROM
ENTERING.

EXISTING BEACON TO BE REMOVED. REMOVE EXISTING CIRCUIT
CABLING. ABANDON ALL UNDERGROUND CONDUIT IN PLACE.

4

5

3

1

1
2

4

DKP

1" = 50'

JDB

ISSUED FOR BID
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5

AIRFIELD LIGHTING VAULT

EL-101
1 BEACON LAYOUT DETAILED VIEW

SCALE: 1" = 5'

11/22/2024
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EL-501
1 PANEL AC-1 SCHEDULE

NTS

EL-501
2 HANDHOLE - TYPE II (AASHTO H-20 LOAD RATED)

NTS

LOWER SECTION

TOP SECTION

*

30"x 30" (CLEAR OPENING)
DUCTILE IRON COVER W/ CAST
IRON FRAME, OPENING ASSIST,
STAINLESS STEEL, DOUBLE
TORSION SPRING ASSEMBLY.
(AASHTO H-20 LOAD RATED)

STRUCTURES TO BE
INSTALLED SO THAT LIDS OPEN
TOWARD RUNWAY OR
TAXIWAY CENTERLINE.

SET TOP 1/2" ABOVE
ADJACENT PAVEMENT OR 1"
ABOVE ADJACENT GRADE

DEPTH MAY VARY TO
ACCOMMODATE
DUCT/CONDUIT
GRADING

SIDE WALL KNOCKOUT (AS
REQUIRED)

GROUND ROD.  PROVIDE KNOCKOUT
THROUGH FLOOR. GROUT AFTER
INSTALLATION.

MINIMUM 12" BED OF 3/4" NOMINAL
CRUSHED ROCK

FLUSH PULL IRON

1" THREADED INSERTS

THIN 18"x18" WALL
KNOCKOUTS (AS
REQUIRED)

PULLING EYE

COVER RECESS

R/W OR T/W
C L

SWING

#6 GREEN STR. GROUND.  BOND
TO GROUND ROD & FRAME
GROUND LUG.  INSTALL GROUND
LUG ON COVER FRAME
ASSEMBLY WITH BOND JUMPER
TO LIFT LID.

8" DIA SUMP

11/22/2024

EXP. 11/30/2025
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(N) L-801A(L) 120V CLASS II
ROTATING BEACON, FIELD
INSTALL ALUMINUM BEAM
CUTOFFS, SEE DETAIL 2 THIS
DRAWING

BEACON BEAM CUTOFF NOTES:

22 GAUGE ALUMINUM SHEETMETAL TO BE USED
FOR FIELD FABRICATION OF LIGHT CUTOFF INSIDE
BOTH CLEAR LENSES.  CUTOFF ANGLE TO BE
DETERMINED IN THE FIELD.  FOR EACH OF THE
BEACON'S TWO HEADS:

1. TREAT MIN. 12"x12" SECTION OF ALUMINUM
SHEETMETAL AND PAINT FLAT BLACK WITH
HIGH TEMPERATURE SPRAY PAINT.

2. TEMPORARILY ATTACH SHEETMETAL TO
BLOCK OFF APPROXIMATE BOTTOM 1/3 OF THE
LENS DEPTH.

3. ADJUST BEACON HEADS TO MAXIMUM UPWARD
ANGLE.

4. RAISE BEACON INTO OPERATING POSTURE
AND TURN BEACON ON.

5. CHECK TO SEE IF CUTOFF IS SUFFICIENT.
6. ADJUST CUTOFF, TO BE KEPT TO LESS THAN

1/2 OF THE LENS DEPTH, UNTIL DESIRED
RESULTS ARE ACHIEVED.

7. ONCE THE DEPTH OF THE CUTOFF IS
ESTABLISHED, CUT OUT THE ALUMINUM
SHEETMETAL TO FIT DIRECTLY INSIDE THE
LOWER PORTION OF THE LENSES.

8. TOUCH UP PAINT AS NECESSARY.
9. LOOSEN THE LENS' CLIPS AND INSTALL THE

CUTOFF SO THAT THE CLIPS HOLD THE LENS
AND THE CUTOFF SECURELY.

BEACON HEAD,
TYPICAL 2

ALUMINUM
SHEETMETAL, 22
GAUGE, TYPICAL
EACH HEAD, SEE

NOTES ABOVE

1/
3 

O
F

LE
N

S
D

EP
TH

M
AX

. C
U

TO
FF

< 
1/

2 
O

F
LE

N
S 

D
EP

TH

MOUNT EQUIPMENT TO NEW BEACON TOWER
SPLICE BEACON CIRCUIT TO BEACON, TWO DUAL L-810 OBSTRUCTION LIGHTS

(N) L-810 OBSTRUCTION
LIGHT

(N) L-810 OBSTRUCTION
LIGHT

9"

1-1/2"

4" MIN

D.B. APPLICATIONS: IN MULTIPLE POURS OF FLOWABLE FILL (AKA SLURRY OR
CONTROLLED LOW STRENGTH MATERIAL (CLSM)). FILL TO WARNING TAPE AND
THEN TO THE FINISHED GRADE OR BASE OF PAVEMENT W/ FLOWABLE FILL.

BACKFILL NOTES:

WARNING TAPE REQUIRED IN ALL AREAS.

SEE PLANS FOR REQUIRED DUCT SECTIONS.  ALL OF THE SECTIONS
SHOWN ON THIS DRAWING MAY NOT BE USED ON THIS PROJECT.

PROVIDE PULL WIRES IN ALL (NEW) UNUSED CONDUITS.  PLUG CONDUIT
ENDS IN HANDHOLES OR MANHOLES.

CONDUIT/DUCT & CABLE INSTALLATION NOTES:

4.

1.

2.

3.

FINISHED
GRADE

BACKFILL
(NOTE 4)

WARNING TAPE
(NOTE 3)

BACKFILL
(NOTE 4)

SCH 40 PVC

18
" (

M
IN

)
WIDTH AS
REQUIRED

VE
R

IF
Y

PA
VE

M
EN

T
SE

C
TI

O
N

FIG. 3

CONCRETE OR CONCRETE BLOCK
WALL.

CONDUIT UP TO 4" TRADE SIZE.

SPECSEAL SERIES 100 SEALANT.
INSTALL 1/4" BEAD AROUND WRAP
STRIP/ CONCRETE WALL ANNULUS
AFTER INSTALLATION OF WRAP
STRIP(S) SHALL RANGE FROM POINT
OF CONTACT TO 1/4" MAXIMUM.

SPECSEAL (SSW12 OR SSWRED)
WRAP STRIP. WRAP PRODUCT
AROUND CONDUIT, SECURE STEEL
TIE WIRE, AND RECESS 1-3/4" INTO
WALL CAVITY. SEE FIG. 3 FOR THE
NUMBER OF LAYERS REQUIRED.

NOTE:

THE PRODUCTS USED IN THIS DESIGN SYSTEM
HAVE BEEN TESTED AS FOLLOWS:
· ASTM E814 (UL1479)
· ASTM E119 (TIME/ TEMP. EXPOSURE)

(COTTON WASTE IGNITION)
· ANNULAR SPACE REQUIREMENTS

LAYERS OF WRAP STRIP 1 1 1 2 2

22

3
1

4

3

EL-502
1 BEACON REPLACEMENT DETAIL

NTS

EL-502
3 TRENCH DETAIL

NTS

EL-502
2 BEACON BEAM CUTOFF DETAIL

NTS

EL-502
4 CONDUIT PENETRATION DETAIL

NTS

3"
MIN

3

2

1

4

EXCAVATION, SITE PREPARATION, AND BACKFILL IS INCIDENTAL TO ITEM
AR101510, AIRPORT ROTATING BEACON.

5.

11/22/2024

EXP. 11/30/2025



DRAWING NO.

TI
TL

E:

PR
OJ

EC
T:

PROJECT NUMBER:

CERTIFICATION:

DATEREV. DESCRIPTION

CHECKED BY:

SCALE:DATE:

C
O

N
ST

R
U

C
T 

R
EP

LA
C

EM
EN

T 
PA

R
AL

LE
L 

TA
XI

W
AY

 A
N

D
R

EP
LA

C
E 

AI
R

PO
R

T 
R

O
TA

TI
N

G
 B

EA
C

O
N

VI
LL

AG
E 

O
F 

BO
LI

N
G

BR
O

O
K

BO
LI

N
G

BR
O

O
K,

 W
IL

L 
C

O
U

N
TY

, I
LL

IN
O

IS

4201 WINFIELD ROAD
SUITE 600

WARRENVILLE, IL 60555
TEL (630) 487-5550

168001005

DRAWN BY:
DKP

NTS

JDB

ISSUED FOR BID
 
  
 
  

 
 
 

11/22/20240

 
 
 
 

EL
EC

TR
IC

AL
 D

ET
AI

LS

EL-503

11/22/2024

NOTE:

1. SEE IDOT ITEM 152 FOR SITE PREPARATION, FILL MATERIAL,
AND PLACEMENT NOTES.

2. EXCAVATION, SITE PREPARATION, BACKFILL, AND ALL
INCIDENTALS NECESSARY FOR THE INSTALLATION OF THE
BEACON, AND BEACON FOUNDATION, INCLUDING THE
FOUNDATION ITSELF, SHALL BE INCIDENTAL TO ITEM AR
101510, AIRPORT ROTATING BEACON.

TIPDOWN POLE PAINTING DETAIL

TIPDOWN POLE FOUNDATION

HAND POWERED WINCH
WITH REMOVABLE HAND
CRANK (HIDDEN)

BEACON POLE
HINGE LOCATION

HANDHOLE

 8' [2.4 M] LONG
LIGHTNING RODS (3)

L-801A AIRPORT ROTATING BEACON (MEDIUM INTENSITY)

11
'

#4 SPIRAL

6" TY
P

ANCHOR BOLTS AND BASE PLATE TO BE
INSTALLED PER MANUFACTURER SPECIFICATIONS

TIPDOWN POLE-FOUNDATION
CONNECTION NOT SHOWN FOR CLARITY

1'
-6

"

2" CHAMFER TYP

ANCHORBOLT CIRCLE

FINISHED GRADE

3" CLR,
TYP

3'-6"

3"
 C

LR
,

TY
P

2" MAX NON-SHRINK GROUT

2" MAX NON-SHRINK GROUT

PL 18"x18"x1"

(14) #8 BARS
EVENLY SPACE

3" CLR TYP

3/4" MINIMUM CLEARANCE BETWEEN
LONGITUDINAL REINFORCEMENT AND ANCHOR
BOLTS. LONGITUDINAL REINFORCEMENT TO BE TILTED
TO MAINTAIN MINIMUM CLEARANCE WITH ANCHOR BOLTS

#4
 S

PI
R

AL
 @

 6
" P

IT
C

H
M

IN
IM

U
M

 S
PI

R
AL

 R
EI

N
FO

R
C

EM
EN

T 
LA

P 
SP

LI
C

E 
SH

AL
L 

BE
 O

N
E 

TU
R

N

STANDARD ACI 180° HOOKS

STANDARD ACI 90° HOOKS

0"

P-610, 4500 PSI CONCRETE

5'-0" [1.5 M]
APPROX

ORANGE STRIPE

5'-0" [1.5M]
APPROX

WHITE STRIPE

(ITEMS NOT SHOWN OMITTED FOR CLARITY)

EL-503
1 TIPDOWN POLE DETAIL

NTS

EL-503
2 TIPDOWN POLE FOUNDATION

NTS

HANDHOLE

11/22/2024

EXP. 11/30/2025
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