STATE OF ILLINOIS DEPARTMENT OF TRANSPORTATION

Schedule of Quantities

Location No.: 7	ion No.: 7 State I.D. No.: 6C054I055R1					
County: LOGAN	Route:	1-55	M.P.:	132.2	Direction:	N.B.
Description of Work	Unit	Quantity				
REMOVE OVERHEAD SIGN STRUCRTURE-CANTILEVER						1.00
OVERHEAD SIGN STRUCTURE-CANTILEVER, TYPE II-C-A						30.00
REMOVE SIGN PANEL - TYPE 3						170.50
DRILLED SHAFT CONCRETE FOUNDATIONS						8.91
REMOVE CONCRETE FOUNDATION-OVERHEAD						1.00
REMOVE REERECT TRAFFIC BARRIER TERMINAL, TYPE 2						1.00
DISCONNECT SIGN LIGHTING AND REMOVE WIRING TO NEAREST SPLICE						1.00
CONSTRUCTION LAYOUT						0.14
NIGHTIME WORK ZONE LIGHTING						0.14
GUARDRAIL MARKERS, TYPE A						2.00
FURNISH & ERECT SIGN PANEL					SQ FT	170.50

THIS STRUCTURE IS BEING COMPLETELY REPLACED PROPOSED LOCATION 15' N OF EXISTING STRUCTURE

FIRE BOARD - REVISED - STATE OF ILLINOIS PLOT SCALE * SSCALES CHECKED - REVISED - DEPARTMENT OF TRANSPORTATION STATE OF ILLINOIS DEPARTMENT OF TRANSPORTATION CONTRACT	FILE NAME .	USER NAME NUSERO	DESIGNED	REVISED		SCHEDULE OF LOCATIONS	SECTION	COUNTY CH	OTAL SHEET
DEPARTMENT OF TRANSPORTATION CONTRACT	#FILEL#		DRAWN -	REVISED -	STATE OF ILLINOIS	SCHEDULE OF LOCATIONS	VAD N.C DURCHETPERO 12-71	NABIOIS 2H	TO G
NAT DUTY - PRINTED		PLOT SCALE . SSCALES		REVISED -	DEPARTMENT OF TRANSPORTATION		Teg I n:p Dinglagiagreeris:53	CONTRACT	NO.46226
SCALE: SHEET NO. OF SHEETS STA. TO STA. BILLMOISIFED. AID PROJECT		PLOT DATE # #DATE#	DATE -	REVISEO -		SCALE: SHEET NO OF SHEETS STA TO STA			NO.TOZZO