


**TOLLWAY TRAFFIC CONTROL**

TRAFFIC CONTROL ON INTERSTATE 88 AND AT RAMP TERMINALS SHALL BE IN ACCORDANCE WITH THE FOLLOWING ILLINOIS TOLLWAY STANDARDS:

- E1 CONSTRUCTION SIGNS
- E2 LANE CLOSURE DETAILS
- E3 SHOULDER CLOSURE DETAILS
- E4 MAINTENANCE OF TRAFFIC REVERSE CURVE
- E5 TEMPORARY GORE DETAILS



|                        |                      |                        |           |
|------------------------|----------------------|------------------------|-----------|
| FILE NAME =<br>#FILEL# | USER NAME = #USER#   | DESIGNED <i>PJO</i>    | REVISED - |
|                        |                      | DRAWN <i>KES</i>       | REVISED - |
|                        | PLOT SCALE = #SCALE# | CHECKED <i>JCM</i>     | REVISED - |
|                        | PLOT DATE = #DATE#   | DATE <i>10/15/2012</i> | REVISED - |

**STATE OF ILLINOIS  
DEPARTMENT OF TRANSPORTATION**

**MAINTENANCE OF TRAFFIC - STAGE 3B  
RAMP A / INTERSTATE 88**

SCALE: SHEET NO. 84 OF 118 SHEETS STA. 1005+00 TO STA. 1019+00

| F.A.P. RTE.               | SECTION           | COUNTY | TOTAL SHEETS | SHEET NO. |
|---------------------------|-------------------|--------|--------------|-----------|
| 338                       | (112 & 113) WRS-5 | DUPAGE | 963          | 200       |
| CONTRACT NO. 60I31        |                   |        |              |           |
| ILLINOIS FED. AID PROJECT |                   |        |              |           |