


DATES FOR BOTTOM TWO LINES ON TS-4 SIGN SHALL BE DETERMINED BY THE ENGINEER AND PLACED AT LEAST ONE (1) WEEK PRIOR TO CHANGING TRAFFIC TO STAGE 3C CONFIGURATION OR AS OTHERWISE DIRECTED BY THE ENGINEER. (SEE RAMP B DETOUR PLAN)

**THIS RAMP  
WILL BE  
CLOSED**

TS-4-4860

MAINTAIN BLANK-OUT PANELS FROM PREVIOUS STAGE (TYP.)



EXISTING TO REMAIN VISIBLE

DRUMS WITH STEADY BURNING LIGHTS SPACED AT 50' C-C, TYP.



SEE PERMANENT SIGNING PLAN

PERMANENT PAVEMENT MARKING, SEE PAVEMENT MARKING PLANS, TYP.



R3-8-4836

EXISTING CCTV CAMERA TO REMAIN OPERATIONAL THROUGHOUT CONSTRUCTION (SEE MOT GENERAL NOTES)

MATCH LINE STA. 8995+50  
RAMP B

PROPOSED BASELINE RAMP B

MATCH LINE STA. 6533+00

MATCH LINE STA. 8982+00  
RAMP B


INTERSTATE 88  
REAGAN MEMORIAL TOLLWAY

PERMANENT PAVEMENT MARKING, SEE PAVEMENT MARKING PLANS, TYP.

**TOLLWAY TRAFFIC CONTROL**

TRAFFIC CONTROL ON INTERSTATE 88 AND AT RAMP TERMINALS SHALL BE IN ACCORDANCE WITH THE FOLLOWING ILLINOIS TOLLWAY STANDARDS:

- E1 CONSTRUCTION SIGNS
- E2 LANE CLOSURE DETAILS
- E3 SHOULDER CLOSURE DETAILS
- E4 MAINTENANCE OF TRAFFIC REVERSE CURVE
- E5 TEMPORARY GORE DETAILS



FILE NAME = *FILEL*	USER NAME = *USER*	DESIGNED <i>PJO</i>	REVISED -
		DRAWN <i>KES</i>	REVISED -
		CHECKED <i>JCM</i>	REVISED -
		DATE <i>10/15/2012</i>	REVISED -

**STATE OF ILLINOIS  
DEPARTMENT OF TRANSPORTATION**

**MAINTENANCE OF TRAFFIC - STAGE 3B  
RAMP B / INTERSTATE 88**

F.A.P. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
338	(112 & 113) WRS-5	DUPAGE	963	206
CONTRACT NO. 60I31				

SCALE: SHEET NO. 90 OF 118 SHEETS STA. 8995+50 TO STA. 8982+00

ILLINOIS FED. AID PROJECT