

THIS WORK INCLUDED UNDER CONTRACT 60R31

THIS WORK INCLUDED UNDER CONTRACT 60I31

TEMPORARY WOOD POLE PROVIDED UNDER CONTRACT 60R31

PROPOSED FIBER OPTIC AERIAL CABLE INTERCONNECT BETWEEN DIEHL RD AND I-88 SOUTH RAMPS (COMMUNICATIONS CABINET).

TEMPORARY WOOD POLE PROVIDED UNDER CONTRACT 60R31

TEMPORARY EASEMENT


PROPOSED FIBER OPTIC AERIAL CABLE INTERCONNECT BETWEEN DIEHL RD AND I-88 SOUTH RAMPS (COMMUNICATIONS CABINET).

CONTRACTOR FOR CONTRACT 60I31 SHALL BE RESPONSIBLE FOR INSTALLING AND MAINTAINING THE INTERCONNECT BETWEEN DIEHL ROAD AND FERRY ROAD.

PERMANENT INTERCONNECT TO BE IN PLACE BETWEEN DDI-COMMUNICATIONS CABINET AND FERRY ROAD (SEE PERMANENT INTERCONNECT PLAN).

FOR MOT STAGES 4-4B ALL INTERCONNECT BETWEEN DIEHL ROAD AND FERRY ROAD SHALL NO LONGER BE WIRELESS. FOR EXISTING CONDUIT SIZES AND LENGTHS SEE PROPOSED INTERCONNECT PLAN.

THE TEMPORARY TRAFFIC SIGNAL CONTROL EQUIPMENT FOR THIS PROJECT SHALL BE "ECONOLITE" TO MATCH THE EXISTING ADJACENT SYSTEM



FILE NAME = K:\Projects\090059\Design\Sheet Files\679rwa59tempintN4stg4ddi.dgn	USER NAME = \$USER\$	DESIGNED - DW	REVISED -	STATE OF ILLINOIS DEPARTMENT OF TRANSPORTATION	TEMPORARY INTERCONNECT PLAN IL ROUTE 59 FROM DIEHL ROAD TO FERRY ROAD (STAGE 4 TO STAGE 4B)			F.A. RTE. 338	SECTION (112 & 113) WRS-5	COUNTY DUPAGE	TOTAL SHEETS 963	SHEET NO. 460
PLOT SCALE = \$SCALE\$		DRAWN - JDH	REVISED -		SCALE: 1"=50'	SHEET NO. 45 OF 53 SHEETS	STA. TO STA.	TS-44		CONTRACT NO. 60I31		
PLOT DATE = 10/11/2012		CHECKED - KMM	REVISED -					ILLINOIS FED. AID PROJECT				
		DATE - 10/15/2012	REVISED -									