SCHEDULE OF SANITARY SEWER RELATED ITEMS

STATION 59300100 60255500 60257900 60500040 X0487700 X0840000 XX005713
FROM TO CONTR LOW-STRENG MATL MAN ADJUST MAN RECONST REMOVING MANHOLES SAN SEW REMOV 10 SAN SEW REMOV 8 4"FORCE MAIN CUT&CAPEX4FM | CONNTOEXF MAIN4
CUYD EACH EACH EACH FOOT FOOT FOOT EACH EACH
WILLOW ROAD
627+80 637+00
637+00 649+00 3 755
649+00 661+00 4 1 1 1,622
661+00 672+00 1 2 10 87 1 1
672+00 683+00 1 2
683+00 693+00
693+00 704+00 3 5 1,050 236
704+00 716+00 1 7 718 150
716+00 728+00 2 2 15
728+00 740+00 1
WAUKEGAN ROAD
503+87 505+00 777
505+00 514+00 2 1 1
514+00 518+00 1
518+00 527+29
SUNSET RIDGE ROAD
34+05 [ 37+40 | [ [ [
TOTALS \ 13 11 \ \ 40 \ 1,768 386 3,241 2 2
SCHEDULE OF EROSION CONTROL
STATION 28000305 28000400 28000510
FROM T0 TEMP DITCH CHECKS | PERIMETER EROS BAR | INLET FILTERS
FOOT FOOT EACH
STAGE1 | STAGE2 | STAGE1 | STAGE2
WILLOW ROAD
625+00 | 637+00 0 8 700 857 17
637+00 | 649+00 72 104 1,693 431 4
649+00 | 661+00 56 40 704 964 38
661+00 | 672+00 16 8 2,727 80 55
672+00 | 683+00 80 40 2,386 64 4
683+00 | 693+00 72 1,848 80 35
693+00 | 704+00 8 2,214 151 66
704+00 | 716+00 32 2452 42 39
716+00 | 728+00 8 8 1,195 252 65
728+00 | 740+00 16 16 905 10
WAUKEGAN ROAD 0
493+00 | 505+00
505+00 | 518+00 32 745 615 12
518+00 | 530+50 48 16 1,163 22
INTERSTATE 94
413+00 | 424+00 16 48 3
424+00 | 435+00 120 192 12
435+00 | 446+00 16
TOTALS 816 22,524 456
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