CONTRACT NO. 66420

PALIvaIN 10T DIST3\Qawege\Phasa [INMNDEX.don

7/18/2812

TUG PROJ. *31B6814
PLOT OATE

FILE NAME

AT secTion county | JOTAL 3‘;&%3? rE
ILLINOIS DOT HIGHWAY STANDARDS (IN PROPOSAL BOOKLET) ILLINOIS DOT HIGHWAY STANDARDS (IN PROPOSAL BOOKLET) INDEX OF SHEETS 31 0-DR KENDALL | 514 2
STA. TO STA.
FED. ROAD DIST. M. [ILLINOIS! FED. AID PROJECT
000001-06 STANDARD SYMBOLS, ABBREVIATIONS, AND PATTERNS 814006-02 DOUBLE HANDHOLES COVER SHEET ,
001001-02 AREAS OF REINFORCEMENT REBARS 857001-01 STANDARD PHASE DESIGNATION DIAGRAMS AND PHASE SEQUENCES
001006 DECIMAL OF AN INCH AND OF A FOOT 862001-01 UNINTERRUPTABLE POWER SUPPLY (UPS) INDEX OF SHEETS 2
280081.97  TEMPORARY EROSION CONTROL SYSTEMS 87300102 TRAFFIC SIGNAL GROUNDING & BONDING HIGHWAY STANDARDS 2
408201-01 MAILBOX TURNOUT 877011-05 STEEL COMBINATION MAST ARM ASSEMBLY AND POLE INDEX OF SCHEDULES 2
| ¢20001-07 PAVEMENT JOINTS 878001-09 CONCRETE FOUNDATION DETAILS GENERAL NOTES 3
420101-04 24’ JOINTED PCC PAVEMENT 880001-01 SPAN WIRE MOUNTED SIGNALS AND FLASHING BEACON INSTALLATION SUMMARY OF QUANTITIES 4-14
42011403 PCC PAVEMENT ROUNDOUTS 880006-01 TRAFFIC SIGNAL MOUNTING DETAILS TYPICAL CROSS SECTIONS 15 - 30
420701-02 PAVEMENT FABRIC 886001-01 DETECTOR LOOP INSTALLATIONS SCHEDULE OF QUANTITIES 31-75
42400107 PERPENDICULAR CURB RAMPS FOR SIDEWALKS 886006-01 TYPICAL LAYOUTS FOR DETECTION LOOPS ALIGNMENT, TIES AND BENCHMARKS 76 -84
424006-6%. DIAGONAL CURB RAMPS FOR SIDEWALKS BLR 21-0 TYPICAL APPLICATION OF TRAFFIC CONTROL DEVICES FOR CONSTRUCTION REMOVAL PLAN SHEETS 85 - 93
424011-01 CORNER PARALLEL CURS RAMPS FOR SIDEWALKS ON RURAL LOCAL HIGHWAYS PLAN AND PROFILE SHEETS 94 - 111
424016-00  ° MID-BLOCK CURB RAMPS FOR SIDEWALKS MAINTENANCE OF TRAFFIC / STAGING SHEETS 112 - 233
424021-01 DEPRESSED CORNER FOR SIDEWALKS ERCSION CONTROL SCHEDULES 234 - 235
424026-01 ENTRANCE / ALLEY PEDESTRIAN CROSSINGS EROSION CONTROL AND LANDSCAPING PLANS 236 - 243
424031-01 MEDIAN PEDESTRIAN CROSSINGS DRAINAGE PLAN AND PROFILE SHEETS 244 - 272
442201-03 CLASS C AND D PATCHES INDEX OF SCHEDULES S.U.E. TEST HOLE DATA SHEETS 273 - 288
452006-03 © HMA SHOULDER ADJACENT TO RIGID PAVEMENT RIGHT OF WAY PLANS 289 - 301
542001-03  CONCRETE END SECTIONS PIPE CULVERTS 15" THRU & DIA. TREE REMOVAL SCHEDULE 31 :ﬂ:;’:s;itg: E:*YEEJEAND ELEVATION PLARS zgi - gi;
EARTHWORK SCHEDULE 52 SIGNING AND STRIPING PLAN SHEETS 346 - 362
v : ROCK EXCAVATION SCHEDULE %2 TRAFFIC SIGNAL SHEETS 363 - 399
e - s GEOTECHNICAL FABRIC FOR GROUND STABILIZATION SCHEDULE 32
54230163 PRECAST REINFORCED CONCRETE FLARED END SECTION PIPE UNDERDRAINS 4" SCHEDULE o NOISE WALL DETAILS 400 - 405
542306-02 PRECAST REINFORCED CONCRETE ELLIPTICAL FLARED END SECTION REMOVAL AND DISPOSAL OF UNSUITABLE MATERIAL - SOIL BORE LOG NOISE WALLS 406 - 413
602301-03 INLET - TYPE A ROCK FILL SCHEDULE 2 BORING LOGS 414 - 417
60230603 INLET - TYPE B TEMPORARY FENCE SCHEDULE o RETANING WALL DETAILS 418 - 419
602401-03 MANHOLE TYPE A TREE TRUNK PROTECTION SCHEDULE - DRAINAGE DETAILS 420 - 430
602406-05 MANHOLE TYPE A 6' DIAMETER JOINT USE PATH SOHEDULE o CONFLICT MANHOLE DETA(L 431
60241103 MANHOLE TYPE A 7' DIAMETER MEDIAN TRANSITION DETAIL 432
50241603 MANHOLE TYPE A 8 DIAMETER DETECTABLE WARNING SCHEDULE 3 COMBINATION CONCRETE CURB AND GUTTER (INLET) DETAIL 432
802421-03 MANHGOLE TYPE A 9’ DIAMETER PAVING SCHEDULE 34 EROSION CONTROL BLANKET DETAIL 432
60250102 PRECAST REINFORCED CONCRETE FLAT SLAB TOP ENTRANCE SCHEDULE 3 DEPRESSED GUTTER DETAIL 432
| 60270102 MANHOLE STEPS SIDEWALK SCHEDULE 3 DETENTION POND DETAIL 433
604001-03 FRAME AND LIDS TYPE 1 PCC SIDEWALK 5" SPECIAL SCHEDULE 36 SEWER AND WATER MAIN CROSSING sot
| 60403102 GRATE TYPE 7 PEDASTRIAN RAIL SPECIAL SCHEDULE 36 ENTRANCE DETAILS 435 - 436
504036.02 GRATE TYPE & PRECAST CONCRETE PARKING BLOCK SCHEDULE 36 PG SIDEWALK 6" SPECIAL DETAL P
604091-02 FRAME AND GRATE TYPE 24 ROADWAY REMOVAL SCHEDULE SO== MAILBOX TURNOUT DETAILS 437
805001-05 :  CONCRETE CURB TYPE B AND COMBINATION CONCRETE CURB AND GUTTER CULVERT SCHEDULE % CONCRETE MEDIAN, TYPE M-2.12 CORRUGATED (SPECIAL) 438
606005-02 OUTLETS FOR CONCRETE CURB AND GUTTER TYPE 8-6.24 TEMPORARY DRAINAGE SCHEDULE 39 CROSS SECTIONS - IL RTE 71 439 - 486
606301-04 PC CONCRETE ISLANDS AND MEDIANS GUARDRAIL SCHEDULE 0 CROSS SECTIONS - MINKLER / ORCHARD ROAD 4B7 - 496
606306-03 CORRUGATED PC CONCRETE MEDIANS CLASS D PATCHES, 10" SCHEDULE 40 CROSS SECTIONS - DOUGLAS STREET 497 - 500
630001-10 STEEL PLATE BEAM GUARDRAIL CONTROLLED LOW STRENGTH MATERIAL SCHEDULE 40 CROSS SECTIONS - FOREST AVENUE 501 - 504
630301-06  SHOULDER WIDENING FOR TYPE 1 (SPECIAL) GUARDRAIL TERMINALS HMA SURFACE REMOVAL, 1 1/2" SCHEDULE 40 CROSS SECTIONS - PLAINFIELD ROAD / WASHINGTON STREET 505 - 513 STATE OF ILLINOIS
635006-03 REFLECTOR AND TERMINAL MARKER PLACEMENT REINFORCED CONCRETE END SECTION SCHEDULE 41 CROSS SECTIONS - FRANKLIN STREET 514 DEPARTMENT OF TRANSPORTATION
635011-02 REFLECTOR MARKER AND MOUNTING DETAILS STORM SEWER SCHEDULE 42 - 50 DISTRICT THREE
70101163 OFF-RD MOVING OPERATIONS, 2L, 2, DAY ONLY ROCK EXCAVATION FOR STRUCTURES SCHEDULE 50 .
701206-03 LANE CLOSURE, 2L, 2W, NIGHT ONLY, FOR SPEEDS > 45 MPH DRAINAGE REMOVAL SCHEDULE 51 - 53 REVIEWED BY: /j//m ﬁi(/l%w y
701301-04 LANE CLOSURE, 2t., 2W, SHORT TIME OPERATIONS MANHOLES TO BE ADJUSTED SCHEDULE 53 DISTRICT STUDIES & PLANS ENGINEER
701326-04 LANE CLOSURE, 2L, 2W, PAVEMENT WIDENING, FOR SPEEDS > 45 MPH MANHOLES TO BE RECONSTRUCTED SCHEDULE 53
701501-06 URBAN LANE CLOSURE, 2L, 2W, UNDIVIDED MANHOLES TO BE ADJUSTED WITH NEW TYPE 24 F&G SCHEDULE 53 DATE: 01/~ /Z -
701502-05" URBAN LANE GLOSURE, 2L. 2W, WITH BIDIRECTIONAL LEFT TURN LANE VALVE VAULTS TO BE REMOVED SCHEDULE 53 i
70?601-&?3_': URBAN LANE CLOSURE, MULTILANE, 1W OR 2W WITH NONTRAVERSABLE MEDIAN VALVE VAULTS TO BE ADJUSTED SCHEDULE 53 EXAMINED BY: /?,W // "\
701602-86 URBAN LANE CLOSURE, MULTILANE, 2W WITH BIDIRECTIONAL LEFT TURN LANE DRAINAGE STRUCTURE SCHEDULE 54 - 82 ICT CON TRUC JENG]NEER
701701-08 URBAN LANE CLOSURE, MULTILANE INTERSECTION CURB AND GUTTER SCHEDULE 63 - 64 I/
701801-05 LANE CLOSURE MULTILANE tWW OR 2W CROSSWALK OR SIDEWALK CLOSURE MOUNTABLE CURB AND GUTTER SCHEDULE 64 P / /
701901-03 TRAFFIC CONTROL DEVICES PC CONCRETE MEDIAN SCHEDULE 65 ’Dls’ TRIET MATERIALS ENGINEER
704001-07 TEMPORARY CONCRETE BARRIER TEMPORARY PAVEMENT SCHEDULE 66 : /
720001-01 SIGN PANEL MOUNTING DETALS AGGREGATE FOR TEMPORARY ACCESS SCHEDULE 67 L
720006-03 SIGN PANEL ERECTION DETAILS TEMPORARY STRIPING SCHEDULE 68- 72 PISTRICT OPERATIONS ENGINEER
720016-03 MAST ARM MOUNTED STREET NAME SIGNS
78100103 TYPICAL APPLICATIONS RAISED REFLECTIVE PAVEMENT MARKERS ;:EKMEPF(:AR'I":T ;Tiifr\ﬁA;E:ESESzULE ;; T — SEEINGES DERARTMENT O TRANSEORTATION
805001-01 ELECTRICAL SERVICE INSTALLATION DETAILS TEMPORARY CONCRETE BARRIER SCHEDULE 73
814001-02 HANDHOLES FINAL STRIPING SCHEDULE 73 INDEX OF SHEETS
SIGNING SCHEDULE 74 - 75 LIST OF STANDARDS
EROSION CONTROL SCHEDULE 234 - 235
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