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 SCHEDULE MARKING PAVEMENTTHERMOPLASTIC
78000100 78000200 78000400 78000600 78000650

 SYMBOLS & LETTERSTHERMOPLASTIC  4" LINE - MARKING PAVEMENTTHERMOPLASTIC  6" LINE - MARKING PAVEMENTTHERMOPLASTIC  12" LINE - MARKING PAVEMENTTHERMOPLASTIC  24" LINE - MARKING PAVEMENTTHERMOPLASTIC

(WHITE) (YELLOW) (YELLOW)

(WHITE) (FOOT) (FOOT) (FOOT) (WHITE) (WHITE) (YELLOW) (WHITE)

STATION SYMBOL LANE  FT.)(SQ. STATION TO STATION (SOLID) (SOLID) (DASH) STATION LANE (FOOT) STATION TO STATION (SOLID) (SOLID) STATION MARKING LANE (FOOT)

473+46.00  CROSSINGR.R. EB 61.2 2027+39.95 TO 2029+93.00 0.0 1,053.9 0.0  ARAMP SB 163.0 2028+00.00 TO 2029+93.00 0.0 93.3 473+23.00  CROSSINGR.R. EB 11.8

477+13.00  CROSSINGR.R. WB 61.2 2030+62.00 TO 2034+56.00 0.0 787.7 200.0  CRAMP NB 150.0  ARAMP 84.4 0.0 473+73.00  CROSSINGR.R. EB 11.8

2031+22.00   ARROWL.T. TL 15.6 2035+57.00 TO 2043+23.00 1,488.5 1,549.5 0.0  =TOTAL 313.0  CRAMP 86.3 0.0 474+73.00  BARSTOP EB 14.2

2031+46.00   ARROWL.T. TL 15.6 2043+75.00 TO 2055+96.00 2,945.5 2,716.5 0.0  =USE 313.0  =TOTAL 170.7 93.3 475+87.00  BARSTOP WB 14.2

2033+72.00   ARROWL.T. TL 15.6 2056+66.00 TO 2066+06.00 1,645.5 1,889.0 0.0  =USE 171.0 94.0 476+87.00  CROSSINGR.R. WB 11.8

2033+96.00   ARROWL.T. TL 15.6  ARAMP 215.4 121.9 0.0  = LENGTHTOTAL 265.0 477+37.00  CROSSINGR.R. WB 11.8

2035+75.00   ARROWL.T. TL 15.6  BRAMP 163.7 142.9 0.0  ARAMP  BARSTOP SB 18.0

2036+49.00   ARROWL.T. TL 15.6  CRAMP 249.8 168.5 0.0  ARAMP  BARSTOP SB 18.0

2037+23.00   ARROWL.T. TL 15.6  DRAMP 123.8 84.7 0.0  CRAMP  BARSTOP NB 18.0

2037+97.00   ARROWL.T. TL 15.6  =TOTAL 6832.2 8514.6 200.0  CRAMP  BARSTOP NB 18.0

2043+93.00   ARROWL.T. TL 15.6  =USE 6833.0 8515.0 200.0  =TOTAL 147.6

2044+61.00   ARROWL.T. TL 15.6  = LENGTHTOTAL 15548.0  =USE 148.0

2045+29.00   ARROWL.T. TL 15.6

2045+97.00   ARROWL.T. TL 15.6  SHALL BARS STOP OF LOCATION EXACTNOTE:

2046+65.00   ARROWL.T. TL 15.6  ENGINEER. THE BY DIRECTED ASBE

2053+38.00   ARROWL.T. TL 15.6

2054+18.00   ARROWL.T. TL 15.6

2054+98.00   ARROWL.T. TL 15.6

2055+78.00   ARROWL.T. TL 15.6

 =TOTAL 387.6

 =USE 388.0

 SCHEDULE MARKINGPAVEMENT
78001110 70300100 78100100 70301000 78300200

 4"  LINE - MARKING PAVEMENTPAINT  MARKERS PAVEMENT REFLECTIVERAISED  ZONEWORK  MARKERS PAVEMENT REFLECTIVERAISED

(WHITE) (YELLOW) (YELLOW)  MARKING PAVEMENT TERMSHORT  REMOVAL MARKINGPAVEMENT REMOVAL

(FOOT) (FOOT) (FOOT) LENGTH RATE AREA RATE

STATION TO STATION (SOLID) (SOLID) (DASH) STATION TO STATION APP (FOOT) STATION TO STATION (FEET) (EACH) STATION TO STATION (FOOT)  FT)(SQ STATION TO STATION (FEET) (EACH)

222+07.73 TO 475+13.67 50,611.9 20,719.6 4,748.1 222+07.73 475+13.67 2.0 5,061.2 222+07.73 475+13.67 80.0 316.0 222+07.73 TO 475+13.67 2530.6 835.1 222+07.73 475+13.67 80.0 316.3

475+45.32 TO 481+00.00 1,065.4 1,109.4 0.0 475+45.32 481+00.00 2.0 110.9 475+45.32 481+00.00 80.0 7.0 475+45.32 TO 481+00.00 55.5 18.3 475+45.32 481+00.00 80.0 6.9

2026+75.96 TO 2027+39.95 0.0 128.0 0.0 2026+75.96 2035+55.09 2.0 175.8 2026+75.96 2027+85.00 80.0 1.0 2026+75.96 TO 2027+85.00 10.9 3.6 2026+75.96 2027+85.00 80.0 1.4

 =TOTAL 51,677.3 21,957.0 4,748.1 2035+55.09 2065+76.29 3.0 906.4 2027+85.00 2035+55.09 80.0 20.0 2027+85.00 TO 2035+55.09 77.0 50.8 2027+85.00 2035+55.09 80.0 20.0

 =USE 51,678.0 21,957.0 4,749.0  =TOTAL 6,254.3 2035+55.09 2065+76.29 40.0 96.0 2035+55.09 TO 2065+76.29 407.6 234.2 2035+55.09 2065+76.29 40.0 N/A

 = LENGTHTOTAL 78,384.0  =USE 6,255.0  =TOTAL 440.0  =TOTAL 1142.0  =TOTAL 344.6

 =USE 440.0  =USE 1142.0  =USE 345.0

 MEASURMENTS, FIELD FROM ESTIMATED ARE LINES YELLOW SOLID FOR QUANTITIESNOTE:

 REMOVAL. TO PRIOR FIELD THE IN NOTED BE SHOULDLOCATIONS

 COLLAR  CONCRETE54248510

SIDE STATION  YD)(CU

RT 270+82.00 0.2

LT 339+63.00 0.2

 =TOTAL 0.4

 =USE 0.5

 BLANKET CONTROL  EROSION25100630

SIDE STATION TO STATION  YD.)(SQ.

RT 227+25.00 228+25.00 109.2

RT/LT 228+25.00 230+00.00 562.0

LT 230+00.00 232+00.00 330.1

RT 284+25.00 285+50.00 170.0

RT/LT 285+50.00 287+75.00 567.6

RT 289+00.00 290+50.00 303.2

RT/LT 339+00.00 340+50.00 412.2

LT 340+50.00 342+25.00 204.2

RT 351+75.00 352+50.00 81.0

RT/LT 352+50.00 354+50.00 631.5

 =TOTAL 3,371.0

 =USE 3,371.0

 SCHEDULE SEWERSTORM

STATION SIDE

61101011 55100400

 PROTECTEDS.S.  REMOVALS.S.

 10" A,CLASS 10"

LENGTH LENGTH

(FOOT) (FOOT)

239+48.00 RT 20.0 20.0

475+81.40 LT 16.0 16.0

 =TOTAL 36.0 36.0

 =USE 36.0 36.0

 REMOVAL DITCH PAVED44004000

AREA

STATION TO STATION SIDE  FT.)(SQ.

289+72.01 291+25.00 LT 153.0

 =TOTAL 153.0

 =USE 153.0

 SCHEDULE RIPRAPPROPOSED

STATION SIDE

28100207 28100209 28200200

STONE STONE

RIPRAP, RIPRAP, FILTER

 A4CLASS  A5CLASS FABRIC

 YD)(SQ  YD)(SQ  YD)(SQ

 057-8006)  (STR.239+48 LT 110.0 110.0

 057-8009)  (STR.270+82 RT 88.2 88.2

 057-8015)  (STR.339+63 LT 42.8 42.8

 =TOTAL 131.0 110.0 241.0

 =USE 131.0 110.0 241.0


