
 

 

  

SECTION COUNTY

ILLINOIS FED. AID PROJECT

315 MCLEAN 225 19

TOTAL

SHEETS

SHEET

NO.RTE.

119RS-4, 18RS & (57-10)RS

CONTRACT NO. 70783

SHEET NO.    OF     SHEETS STA.            TO STA.            SCALE:          

DEPARTMENT OF TRANSPORTATION

STATE OF ILLINOIS

FILE NAME

c:\pw_work\pwidot\oglebj\d0244982\D570783-sht-schedule.dgn

oglebjUSER NAME =

PLOT SCALE = 40.0000 ’ / in.

PLOT DATE = 10/9/2012

=

DATE

DESIGNED

CHECKED

DRAWN

-

-

-

-

REVISED -

-

-

-

REVISED

REVISED

REVISED

   

   

   

        

F.A.P

SCHEDULE OF QUANTITIES

              

              

              

              

SCHEDULE OF QUANTITIES

 SCHEDULE MARKING PAVEMENTTEMPORARY
70300210 70300220 70300240 70300260 70300280

 SYMBOLS & LETTERS MARKINGTEMPORARY  4" LINE - MARKING PAVEMENTTEMPORARY  6" LINE - MARKING PAVEMENTTEMPORARY  12" LINE - MARKING PAVEMENTTEMPORARY  24" LINE - MARKING PAVEMENTTEMPORARY

(WHITE) (YELLOW) (YELLOW)

(WHITE) (FOOT) (FOOT) (FOOT) (WHITE) (WHITE) (YELLOW) (WHITE)

STATION SYMBOL LANE  FT.)(SQ. STATION TO STATION (SOLID) (SOLID) (DASH) STATION LANE (FOOT) STATION TO STATION (SOLID) (SOLID) STATION MARKING LANE (FOOT)

473+46.00  CROSSINGR.R. EB 61.2 222+07.73 TO 475+13.67 50,611.9 20,719.6 4,748.1  ARAMP SB 163.0 2028+00.00 TO 2029+93.00 0.0 93.3 473+23.00  CROSSINGR.R. EB 11.8

477+13.00  CROSSINGR.R. WB 61.2 475+45.32 TO 481+00.00 1,065.4 1,109.4 0.0  CRAMP NB 150.0  ARAMP 84.4 0.0 473+73.00  CROSSINGR.R. EB 11.8

2031+22.00   ARROWL.T. TL 15.6 2026+75.96 TO 2027+39.95 0.0 128.0 0.0  =TOTAL 313.0  CRAMP 86.3 0.0 474+73.00  BARSTOP EB 14.2

2031+46.00   ARROWL.T. TL 15.6 2027+39.95 TO 2029+93.00 0.0 1,053.9 0.0  =USE 313.0  =TOTAL 170.7 93.3 475+87.00  BARSTOP WB 14.2

2033+72.00   ARROWL.T. TL 15.6 2030+62.00 TO 2034+56.00 0.0 787.7 200.0  =USE 171.0 94.0 476+87.00  CROSSINGR.R. WB 11.8

2033+96.00   ARROWL.T. TL 15.6 2035+57.00 TO 2043+23.00 1,488.5 1,549.5 0.0  = LENGTHTOTAL 265.0 477+37.00  CROSSINGR.R. WB 11.8

2035+75.00   ARROWL.T. TL 15.6 2043+75.00 TO 2055+96.00 2,945.5 2,716.5 0.0  ARAMP  BARSTOP SB 18.0

2036+49.00   ARROWL.T. TL 15.6 2056+66.00 TO 2066+06.00 1,645.5 1,889.0 0.0  ARAMP  BARSTOP SB 18.0

2037+23.00   ARROWL.T. TL 15.6  ARAMP 215.4 121.9 0.0  CRAMP  BARSTOP NB 18.0

2037+97.00   ARROWL.T. TL 15.6  BRAMP 163.7 142.9 0.0  CRAMP  BARSTOP NB 18.0

2043+93.00   ARROWL.T. TL 15.6  CRAMP 249.8 168.5 0.0  =TOTAL 147.6

2044+61.00   ARROWL.T. TL 15.6  DRAMP 123.8 84.7 0.0  =USE 148.0

2045+29.00   ARROWL.T. TL 15.6  =TOTAL 58509.5 30471.6 4948.1

2045+97.00   ARROWL.T. TL 15.6  =USE 58510.0 30472.0 4949.0  SHALL BARS STOP OF LOCATION EXACTNOTE:

2046+65.00   ARROWL.T. TL 15.6  = LENGTHTOTAL 93931.0  ENGINEER. THE BY DIRECTED ASBE

2053+38.00   ARROWL.T. TL 15.6

2054+18.00   ARROWL.T. TL 15.6  MEASURMENTS, FIELD FROM ESTIMATED ARE LINES YELLOW SOLID FOR QUANTITIESNOTE:

2054+98.00   ARROWL.T. TL 15.6  REMOVAL. TO PRIOR FIELD THE IN NOTED BE SHOULDLOCATIONS

2055+78.00   ARROWL.T. TL 15.6

 =TOTAL 387.6

 =USE 388.0

 SCHEDULE GUARDRAILPROPOSED
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 63100169 /63100167 78201000 63000001 63000025 78200405

  TERMINAL, BARRIERTRAFFIC TERMINAL  GUARDRAIL BEAM PLATESTEEL  GUARDRAIL BEAM PLATESTEEL GUARDRAIL

 FLARED / TANGENT (SPECIAL) 1TYPE MARKER  POSTS FOOT 6 A,TYPE  STRUCTURES TOATTACHED MARKERS

TANG. FLARED  APPLIEDDIR. LENGTH LENGTH  ATYPE

STATION TO STATION (EACH) (EACH) (EACH) STATION TO STATION (FOOT) STATION TO STATION (FOOT) EACH

RT APP 227+30.61 TO 227+80.61 1.0 1.0 227+80.61 TO 229+05.61 125.0 4.0

RT DEP 229+05.61 TO 229+55.61 1.0 1.0

LT DEP 228+34.00 TO 228+84.00 1.0 1.0 228+84.00 TO 229+96.50 112.5 4.0

LT APP 229+96.50 TO 230+46.50 1.0 1.0

RT APP 265+84.22 TO 266+34.22 1.0 1.0 266+34.22 TO 270+96.72 425.0 267+61.83 TO 267+74.33 12.5 6.0

RT DEP 270+96.72 TO 271+46.72 1.0 1.0 270+61.83 TO 270+86.83 25.0

LT DEP 267+52.53 TO 268+02.53 1.0 1.0 268+02.53 TO 271+65.03 325.0 267+95.05 TO 268+07.55 12.5 5.0

LT APP 271+65.03 TO 272+15.03 1.0 1.0 270+57.55 TO 270+82.55 25.0

RT APP 285+09.68 TO 285+59.68 1.0 1.0 285+59.68 TO 289+84.68 400.0 286+54.68 TO 286+67.18 12.5 6.0

RT DEP 289+84.68 TO 290+34.68 1.0 1.0 289+54.68 TO 289+67.18 12.5

LT DEP 285+52.76 TO 286+02.76 1.0 1.0 286+02.76 TO 287+02.76 100.0 4.0

LT APP 287+02.76 TO 287+52.76 1.0 1.0

LT DEP 288+60.69 TO 289+10.69 1.0 1.0 289+10.69 TO 290+23.19 112.5 4.0

LT APP 290+23.19 TO 290+73.19 1.0 1.0

RT APP 338+14.13 TO 338+64.13 1.0 1.0 338+64.13 TO 340+01.63 125.0 339+71.63 TO 339+84.13 12.5 4.0

RT DEP 340+01.63 TO 340+51.63 1.0 1.0

LT DEP 339+13.84 TO 339+63.84 1.0 1.0 339+63.84 TO 340+88.84 112.5 339+68.84 TO 339+81.34 12.5 4.0

LT APP 340+88.84 TO 341+38.84 1.0 1.0

RT APP 352+57.32 TO 353+07.32 1.0 1.0 353+07.32 TO 354+32.32 100.0 353+89.82 TO 354+14.82 25.0 4.0

RT DEP 354+32.32 TO 354+82.32 1.0 1.0

LT DEP 352+60.18 TO 353+10.18 1.0 1.0 353+10.18 TO 354+47.68 112.5 353+40.18 TO 353+65.18 25.0 4.0

LT APP 354+47.68 TO 354+97.68 1.0 1.0

 =TOTAL 21.0 1.0 22.0  =TOTAL 2,050.0  =TOTAL 175.0 49.0

 =USE 21.0 1.0 22.0  =USE 2,050.0  =USE 175.0 49.0

 SCHEDULE REMOVAL  GUARDRAIL63200310

STATION TO STATION
LENGTH

(FOOT)

RT 227+30.66 TO RT 229+93.78 263.1

LT 227+85.99 TO LT 230+86.68 300.7

RT 265+87.86 TO RT 271+75.79 587.9

LT 267+48.28 TO LT 272+22.46 474.2

RT 284+90.45 TO RT 290+65.20 574.8

LT 285+30.09 TO LT 287+54.15 224.1

RT 338+00.00 TO RT 340+75.50 275.5

LT 338+75.50 TO LT 341+51.00 275.5

RT 352+38.00 TO RT 355+13.50 275.5

 =TOTALS 3251.2

 =USE 3252.0


