DRAINAGE SCHEDULE

TRAFFIC CONTROL SCHEDULE

IMPACT IMPACT
PIPE | FRAMES | FRAMES |REMOVING | TYPEC | TYPED | TYPEE | TYPE F PIPE BOX TEMPORARY | RELOCATE ATTENUATORS, ATTENUATORS,
LOCATION DRAINS AND AND INLETS INLET INLET INLET INLET DRAIN  |CULVERTS CONCRETE | TEMPORARY TEMPORARY RELOCATE
127 GRATES LIDS BOX BOX BOX, BOX, REMOVAL | TO BE LOCATION BARRIER CONCRETE | (NON-REDIRECTIVE), | (NON-REDIRECTIVE),
TO BE TO BE . . STANDARD | STANDARD CLEANED BARRIER TEST LEVEL 3 TEST LEVEL 3
ADJUSTED | ADJUSTED 610001 610001
STATION SIDE | (FOOT) | (EACH) (EACH) (EACH) (EACH) (EACH) (EACH) (EACH) (FOOT) | (EACH) STATION TO STATION ROADWAY (FOOT) (FOOT) (EACH) (EACH)
1-255
1243+42 LT 10 1 1 10 STAGE 1
1243+82 RT 10 1 1 10 STA 1241425 TO STA 1245+95 | 1-255 NORTHBOUND 462.5 1
1245+41 LT 10 1 1 10 STA 1287435 TO STA 1294481 | 1-255 NORTHBOLND 675.0 1
1245+91 RT 10 1 1 10 STA 1300+H3 TO STA 1307+62| I-255 NORTHBOUND 7315 1
1249+00 RT 10 1 1 10 STA 1350+67 TO STA 1360+32| I-255 NORTHBOUND 950.0 1
1249+02 LT 10 1 1 10 STA 1243+41 TO STA 1249450 | 1-255 SOUTHBOUND 600.0 1
1255+01 LT 10 1 1 10 STA 1290+81 TO STA 1297+5 | I-255 SOUTHBOUND 625.0 1
1260450 RT 10 1 1 10 STA 1301+82 TO STA 1308+80 | I-255 SOUTHBOUND 687.5 1
1272490 LT 1 STA 1354491 TO STA 1364416 | I-255 SOUTHBOUND 912,5 1
1290+83 LT 10 1 1 10
1291+36 RT 10 1 1 10 STAGE 2
1294+31 LT 10 1 1 10 STA 1241428 TO STA 1245+97 | 1-255 NORTHBOUND 462.5 1
1294+84 RT 10 1 1 10 STA 1288465 TO STA 1294+87 | I-255 NORTHBOUND 612.5 1
1301+71 LT 10 1 1 10 STA 1300408 TO STA 1307+70| I-255 NORTHBOUND 750.0 1
1302+88 RT 10 1 1 10 STA 1352404 TO STA 1360+29| 1-255 NORTHBOUND 812.5 1
1305+77 LT 10 1 1 10 STA 1243+39 TO STA 1248+09 | 1-255 SOUTHBOUND 462.5 1
1307+88 RT 10 1 1 10 STA 1290+79 TO STA 1297+01 | 1-255 SOUTHBOUND 612.5 1
1311400 RT 10 1 1 10 STA 1301477 TO STA 1308+75 | 1-255 SOUTHBOUND 687.5 1
1319+75.45 LT/RT 1 STA 1354493 TO STA 1363+18 | 1-255 SOUTHBOUND 812.5 1
1352408 LT 10 1 1 10
1352+98 RT 10 1 1 10 SUBTOTAL 5650.0 5212.5 8 8
1354+38 RT 10 1 1 10 PAY TOTAL 5650 5213 8 8
1354+68 RT 10 1 1 10
1354-+86 LT 10 1 1 10
1355H6 LT 10 1 1 10
1360404 RT 10 1 1 10
1360+36 RT 10 1 1 10
1360453 LT 10 1 1 10
1360+82 LL 10 - ! ! 1 MEDIAN, CURB AND GUTTER SCHEDULE
1377TH3 LT 1 COMBINATION COMBINATION IMPACT
1377+57 RT 1 PROTECTIVE CONCRETE CONCRETE CONCRETE TEMPORARY ATTENUATORS ATTENUATOR
1379+00 LT 1 LOCATION COAT CURB AND CURB AND MEDIAN CONCRETE (NON-REDIRECTIVE), BASE
GUTTER, GUTTER, SURFACE, BARRIER TEST
1-55 ROADWAY B TYPE B-6.06 TYPE B-6.24 4 INCH (SPECIAL) LEVEL 2
810+88 RT 1 STATION TO STATION ROADWAY (sQ_YD) (FOOT) (FOOT) (SQ_FT) (FOOT) (EACH) (SQ_YD)
B816+2 LT 10 1 1 10
817+18 RT 10 1 1 10 STA 100+30 TO STA 110+00 [COLLINSVILLE RD RAMP 7 445 36 319 397 825 1 15
HORSESHOE RAMP 2 TOTAL 445 36 319 397 825 1 15
8+49 RT 10 1 1 10
1-+H47 RT 10 1 1 10
HORSESHOE RAMP 3
% AL 0 : : = SIGN TRUSS REPAIR SCHEDULE
COLLINSVILLE RD RAMP 7
101+87 RT 10 1 1 10
105+00 RT 10 1 1 10 LOCATION METAL DRILL TIGHTEN REPAIR SAFETY | REMOVAL OF
11+50 RT 10 1 1 10 SCREEN | WEEPHOLE | SUPPORT | HANDRAIL CHAIN LIGHTING
TOTAL| 350 5 1 35 2 18 [} 9 350 1 ANCHOR LOCKING UNIT,
» FOR INFORMATION ONLY. SEE SPECIAL PROVISIONS AND BRIDGE APPROACH SHOULDER PAVEMENT AND DRAIN DETAIL. BOLT PIN SALVAGE
CONNECTION
STATION | TRUSS NUMBER (EACH) (EACH) (EACH) (EACH) (EACH) (EACH)
1242+62 | 8C0601255L023.5 1 1 1
1257+00 | 8CO601255L023.8 1 1
1280+73 | 8S0601255R024.5 1 1 1 1 1
1290+84 | 850601255L024.7 1 1 1
1295+00 | 8CO60I255R024.7 1 1 1 1
1323+00 | BSO601255L025.2 1 1 1
1347+00 | BCO60I255R025.7 1 1 1 1
RIPRAP SCHEDULE 1360+32 | 8S060I255R025.9 1 1 1 1
—— 1380+93 | 8S0601255L026.0 1 1 1
STONE FILTER PAY_TOTAL 7 8 2 3 2 9
LOCATION RIPRAP FABRIC
CLASS A4
STATION TO STATION | SIDE (SQ_YD) (SQ_YD)
1319+75.45 LT 217 217
1319+75.45 RT 222 222
TOTAL 439 439
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