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61F42DEPARTMENT OF TRANSPORTATION

STATE OF ILLINOIS
 

GENERAL NOTES

08/10/18

DMS

N.T.S. 1 1   

72

AC

JJS

34051 15-00065-00-RS MCHENRY

GENERAL NOTES

SPECIFICATIONS AND RECURRING SPECIAL PROVISIONS ADOPTED JANUARY 1, 2019.

COMPLETED IN ACCORDANCE WITH THE STANDARD SPECIFICATIONS, AND THE SUPPLEMENTAL

ADOPTED BY THE ILLINOIS DEPARTMENT OF TRANSPORTATION, APRIL 1, 2016.  ALL WORK TO BE

INTERPRETED TO MEAN THE "STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION"

ALL REFERENCES TO "STANDARD SPECIFICATIONS" IN THESE GENERAL NOTES SHALL BE1.

ALL REFERENCES TO "ENGINEER" SHALL BE INTERPRETED TO MEAN THE RESIDENT ENGINEER.2.

BIDDING ON THE PROJECT.

IT IS THE CONTRACTOR' S RESPONSIBILITY TO ASCERTAIN EXISTING FIELD CONDITIONS PRIOR TO3.

(48 HOURS NOTIFICATION IS REQUIRED).  

LOCATION INFORMATION FOR EXCAVATION) AT 8-1-1 FOR FIELD LOCATIONS OF BURIED UTILITIES

BEFORE STARTING ANY EXCAVATION, THE CONTRACTOR SHALL CALL "JULIE" (JOINT UTILITY4.

ALL ELEVATIONS SHOWN ON THE PLANS ARE ON THE NAVD88 DATUM.5.

PROPERTY WITHOUT WRITTEN CONSENT FROM THE VILLAGE.

THE CONTRACTOR SHALL NOT BE ALLOWED TO SET UP A YARD OR FIELD OFFICE ON VILLAGE6.

DRIVEWAYS DURING THIS PERIOD.

RESPONSIBLE FOR MAINTAINING THE BARRICADES TO PREVENT TRAFFIC FROM USING THE

DRIVEWAY FOR MORE THAN 48 HOURS UNDER ANY CIRCUMSTANCE. THE CONTRACTOR SHALL BE

WHEN DRIVEWAY IS ABOUT TO BE CLOSED). THE CONTRACTOR SHALL NOT BE ALLOWED TO CLOSE A

EFFORT SHALL BE MADE TO ACCOMMODATE ACCESS TO THESE PROPERTIES (I.E., KNOCK ON DOORS

THE CONTRACTOR SHALL DISTRIBUTE NOTICES, PROVIDED BY THE VILLAGE TO RESIDENTS.  EVERY

ACCESS TO THEIR DRIVEWAYS WILL BE TEMPORARILY CLOSED DUE TO DRIVEWAY REPLACEMENT.

IT WILL BE THE CONTRACTOR'S RESPONSIBILITY TO NOTIFY RESIDENTS AND THE VILLAGE WHEN7.

OTHERWISE NOTED.

THE ELEVATIONS SHOWN ON THE PLANS ARE FINISHED GRADES OF PROPOSED PAVEMENT, UNLESS8.

STORM SEWERS, WATER MAINS, AND UTILITIES

SPECIFICATIONS IF UTILITY RELOCATION, ADJUSTMENT, OR PROTECTION IS NECESSARY. 

SHALL COOPERATE WITH ALL UTILITY OWNERS IN ACCORDANCE WITH THE STANDARD

TO CONSTRUCTION TO DETERMINE THE LOCATION OF ALL UTILITY EQUIPMENT. THE CONTRACTOR

THE CONTRACTOR SHALL BE RESPONSIBLE FOR CONTACTING THE OWNERS OF ALL UTILITIES PRIOR1.

CONTRACTOR. 

APPROXIMATE AND THEIR EXACT LOCATION IS TO BE DETERMINED IN THE FIELD BY THE

SEWERS, AND ANY OTHER PUBLIC OR PRIVATE UTILITIES AS SHOWN ON THE PLANS IS

THE LOCATION OF EXISTING DRAINAGE STRUCTURES, STORM SEWERS, WATER MAINS, SANITARY2.

SATISFACTION OF THE OWNER. 

PROPERTY DAMAGED DURING CONSTRUCTION SHALL BE REPAIRED OR REPLACED TO THE

SURFACE UTILITIES EVEN THOUGH THEY MIGHT NOT BE SHOWN ON THE PLANS. ANY UTILITY

THE CONTRACTOR SHALL BE RESPONSIBLE FOR THE PROTECTION OF ALL UNDERGROUND AND3.

REQUIRED BY THE VILLAGE WITHIN THE DURATION OF THE CONTRACT.

THE CONTRACTOR SHALL COOPERATE WITH THE VILLAGE IF ANY UTILITY IMPROVEMENTS ARE4.

DISCREPANCIES.

ELEVATIONS BEFORE PROCEEDING WITH CONSTRUCTION, NOTIFY ENGINEER IMMEDIATELY OF ANY

WHERE NEW WORK MEETS EXISTING FEATURES TO REMAIN, FIELD CHECK ALL DIMENSIONS AND5.

DEBRIS. 

TO ACCEPTANCE OF THE IMPROVEMENT, ALL DRAINAGE STRUCTURES SHALL BE FREE OF DIRT AND

THE NATURAL FLOW OF WATER, SHALL BE REMOVED AT THE CLOSE OF EACH WORKING DAY.  PRIOR

ANY LOOSE MATERIAL DEPOSITED IN THE FLOW LINE OF DRAINAGE STRUCTURES, WHICH OBSTRUCTS6.

WATER MUST BE RECEIVED BY THE CONTRACTOR PRIOR TO THE USE OF THE WATER.

HIS YARD, WRITTEN APPROVAL FROM THE AGENCY HAVING JURISDICTION FOR THE SOURCE OF THE

OBTAINING WATER FROM AN APPROVED SOURCE. IF THIS WATER IS FROM A SOURCE OTHER THAN

REQUIRED TO OBTAIN AND TRANSPORT THIS WATER. THE CONTRACTOR SHALL BE RESPONSIBLE FOR

IS STRICTLY PROHIBITED. THE CONTRACTOR SHALL PROVIDE A WATER TRUCK AND DRIVER AS

THE INDISCRIMINATE USE OF FIRE HYDRANTS, EXISTING STREAMS, CREEKS, WETLANDS, OR PONDS7.

CONSTRUCTION.

ALL UTILITY COMPANIES SHALL BE NOTIFIED AT LEAST 3 DAYS PRIOR TO THE START OF8.

THE ROADWAY CENTERLINE.

OFFSET LOCATIONS GIVEN IN THE PLANS FOR STRUCTURES, EDGE OF PAVEMENT, ETC. ARE FROM9.

SIGNING AND STRIPING

SIGNS SHALL NOT BE MOVED OR COVERED UNTIL PROGRESS OF WORK NECESSITATES IT.1.

WILL BE RE-ERECTED UPON COMPLETION.  

STORED AND PROTECTED OR RETURNED TO THE OWNERS OF THE SIGN FOR STORAGE.  THE SIGNS

ANY SIGNS THAT ARE GOING TO BE DISTURBED DURING CONSTRUCTION MUST BE APPROPRIATELY2.

IS INTENDED. 

TEMPORARY LOCATION IN A WORKMANLIKE MANNER AND BE VISIBLE TO THE TRAFFIC FOR WHICH IT

CLEAN FOR THE DURATION OF THE TEMPORARY SETTING AND MUST BE RE-ERECTED AT A

WITH THE CONSTRUCTION OPERATIONS.  ALL SUCH SIGNS MUST BE MAINTAINED STRAIGHT AND

THE CONTRACTOR WILL BE REQUIRED TO TEMPORARILY RESET ALL SUCH SIGNS THAT INTERFERE3.

MARKING DETAILS.

SEE IDOT STANDARD DETAIL 780001.  DISTRICT ONE DETAILS AND PLAN SHEETS FOR PAVEMENT4.

SECTION 729 OF THE STANDARD SPECIFICATIONS.

MAINTAIN PROPER SIGN ELEVATIONS.  THIS WORK SHALL BE COMPLETED IN ACCORDANCE WITH

LONGER POSTS MAY BE REQUIRED AT SOME TEMPORARY OR PERMANENT SIGN LOCATIONS TO5.

ALL SIGNS SHALL BE INSTALLED IN PERMANENT LOCATIONS AS THE ROADWAY IS COMPLETED.  6.

EARTHWORK

APPROVED BY THE ENGINEER.

REMOVED TO DEPTH ENCOUNTERED AND REPLACED WITH SUITABLE EMBANKMENT MATERIAL AS

PRIOR TO ANY EMBANKMENT PLACEMENT, ALL VEGETATION AND UNSTABLE MATERIAL SHOULD BE1.

CONTRACTOR.

FROM THE CONTRACT, AND NO ADDITIONAL COMPENSATION WILL BE DUE TOWARDS THE

AND/OR UNSUITABLE MATERIAL IS NOT ENCOUNTERED, THEN THE QUANTITY SHALL BE DEDUCTED

SOIL SHALL BE REMOVED BY THE CONTRACTOR AT THE DIRECTION OF THE ENGINEER. IF UNSTABLE

SUBGRADE STABILITY MANUAL. IF UNSTABLE AND/OR UNSUITABLE MATERIAL IS ENCOUNTERED, THE

TREATED IN ACCORDANCE WITH ARTICLE 301 AND THE UNDERCUT GUIDELINES IN THE IDOT

POTENTIALLY UNSTABLE SOILS SHOULD BE TESTED WITH A STATIC CONE PENETROMETER AND

WILL BE DETERMINED IN THE FIELD AT THE TIME OF CONSTRUCTION BY THE ENGINEER. ALL

ACTUAL NEED FOR REMOVAL OF UNSUITABLE AND UNSTABLE SOILS AND REPLACEMENT WITH ASI

AGGREGATE SUBGRADE IMPROVEMENT IN CU YD (ASI) HAS BEEN PROVIDED FOR GENERAL USE. THE2.

SPECIFICATIONS BEFORE REMOVAL OF ANY UNSTABLE MATERIAL.

SUBGRADE SHALL BE PREPARED IN ACCORDANCE WITH ARTICLE 301.03 OF THE STANDARD3.

SEDIMENTATION AND EROSION CONTROL

OF TEMPORARY AND PERMANENT MEASURES.

STABILIZATION MEASURES SHALL CONSIDER THE TIME OF YEAR, SITE CONDITIONS, AND THE USE

SOIL DISTURBANCE SHALL BE CONDUCTED IN SUCH A MANNER AS TO MINIMIZE EROSION.  SOIL1.

COMMENCEMENT OF HYDROLOGIC DISTURBANCE OF UPLAND AREAS.

SOIL EROSION AND SEDIMENT CONTROL FEATURES SHALL BE CONSTRUCTED PRIOR TO THE2.

ENGINEER.

WET, OR IN AN UNTILLABLE CONDITION. LOCATIONS TO BE SEEDED SHALL BE DETERMINED BY THE

SPECIFICATIONS. SEEDING SHALL NOT BE PERMITTED AT ANY TIME WHEN THE GROUND IS FROZEN,

ALL DISTURBED AREAS IN ACCORDANCE WITH SECTIONS 250 AND 251 OF THE STANDARD

TEMPORARY EROSION CONTROL SEEDING AND EROSION CONTROL BLANKET SHALL BE APPLIED ON3.

ACCORDANCE WITH SECTIONS 250 AND 280 OF THE STANDARD SPECIFICATIONS.

CALENDAR DAYS OF THE END OF THE ACTIVE HYDROLOGIC DISTURBANCE, OR REDISTURBANCE IN

DISTURBED AREAS SHALL BE STABILIZED WITH TEMPORARY OR PERMANENT MEASURES WITHIN 144.

AS DIRECTED BY THE ENGINEER.

SITE STABILIZATION IS ACHIEVED OR AFTER THE TEMPORARY MEASURES ARE NO LONGER NEEDED

ALL TEMPORARY EROSION CONTROL MEASURES SHALL BE REMOVED WITHIN 30 DAYS AFTER FINAL5.

DISPOSAL AREA.

WARRANT OR AS DIRECTED BY THE ENGINEER AND TRANSPORTED TO A CONTROLLED SEDIMENT

PARKING AREA SHALL BE REMOVED BY SCRAPING OR STREET CLEANING AS ACCUMULATIONS

ANY SEDIMENT OR SOIL REACHING AN IMPROVED PUBLIC RIGHT-OF-WAY, STREET, ALLEY, OR6.

BASIN, OR OTHER APPROPRIATE MEASURE).

BE ROUTED THROUGH AN EFFECTIVE SEDIMENT CONTROL MEASURE (SEDIMENT TRAP, SEDIMENT

PROPERTIES AND DISCHARGE LOCATIONS SHALL BE PROTECTED FROM EROSION. DISCHARGES SHALL

PROTECTING WATERS OF THE UNITED STATES. IF DE-WATERING SERVICES ARE USED, ADJOINING

SOIL STOCKPILES SHALL NOT BE LOCATED IN A FLOOD-PRONE AREA OR A DESIGNATED BUFFER7.

ADDITIONAL MEASURES MAY BE REQUIRED, AS DIRECTED BY THE ENGINEER OR GOVERNING AGENCY.

THE EROSION CONTROL MEASURES INDICATED IN THE PLANS ARE THE MINIMUM REQUIREMENTS.8.

TRAFFIC CONTROL

PROTECTION.

SEE TRAFFIC CONTROL PLANS FOR GENERAL NOTES CONCERNING TRAFFIC CONTROL AND1.

PAVING

EACH DAY.

MANNER SO THAT NO LONGITUDINAL CONSTRUCTION JOINTS ARE LEFT UNCOVERED AT THE END OF

THE CONTRACTOR WILL COMPLETE PAVING OPERATIONS OF THE HOT-MIX ASPHALT SURFACE IN A1.

THE FOLLOWING DAY. 

COMPLETE A SAWCUT AT LEAST SIX INCHES INTO THE ADJACENT MAT AT THE START OF PAVING

TRANSVERSE CONSTRUCTION JOINTS WILL BE ALLOWED DURING PAVING PROVIDED THE CONTRACTOR2.

LANDSCAPING

THE STANDARD SPECIFICATIONS.

MULCH SHALL BE SPREAD AROUND TREES AND SHRUBS IN ACCORDANCE WITH ARTICLE 253.11 OF1.

OF THE STANDARD SPECIFICATIONS.

NEW TREES AND SHRUBS SHALL BE APPROPRIATELY WATERED IN ACCORDANCE WITH ARTICLE 253.152.

COMMITMENTS

INSTALLED NO LATER THAN AUGUST 12, 2019.

IS LATER. SURFACE COURSE INSTALLATION AND FINAL PAVEMENT MARKINGS MUST BE FULLY

2019 OR AFTER THE LAST DAY OF SCHOOL FOR DISTRICT 155 AND DISTRICT 26 WHICHEVER DATE

MILLING AND RESURFACING OPERATIONS AND FIRST ST. WORK CANNOT COMMENCE UNTIL JUNE 3,1.

EARTHWORK SUMMARY CROSS SECTION BASED

ITEM NO. CODE DESCRIPTION PRBIKE1 PRBIKE2
SIDEWALK

WIDENING /
TOTAL

1 20200100 EARTH EXCAVATION 120.6 268.0 0.0 389

2 20201200 REMOVAL AND DISPOSAL OF UNSUITABLE MATERIAL 365.3 1,256.3 389.0 2,011

3 20400800 FURNISHED EXCAVATION 37.0 374.7 10.0 422

4 30300001 AGGREGATE SUBGRADE IMPROVEMENT 0.0 0.0 0.0 0
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