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PLOT SCALE = 58.6008 * / IN.

PLOT DATE
FILE NAME
USER NAME

ey _seorov | conry [0 ST
5564 11-M-1 WHITESIDE 78 12
STA, TO STA.
s c H E D U L E 0 F QU A N T I TI E S FED. ROAD DIST. NO. I[LLINOIS[ FED. AID PROJECT
28000300 TEMPORARY DITCH CHECKS
Location
Sta. to Sta, Each Remarks
1532+15.7 -  1540+00.0 Lt 8
15632+15.7 -~  1540+00.0 Rt 9 31100965 SUB-BASE GRANULAR MATERIAL, TYPE A, 24"
1542+00.0 -  1550+00.0 Lt 7 Location
1542+00.0 -  1550+00.0 Rt 5 Sta. Sq.Yd. Remarks
19+17.8 Lt 1 1638+50.0 Lt 1.17 Drain for Aggregate Base Course
Total = 30 1638+50.0 Rt 1.13  Drain for Aggregate Base Course
* Additional quantity on Bituminous Schedule  Total = 2.30
28000400 PERIMETER EROSIONBARRIER
Location 40200800 AGGREGATE SURFACE COURSE, TYPE B
Sta. to Sta. Foot Remarks Location
1549+61.0 ~  1550+91.3 137 Sta. to Sta. Ton
8+77.5 - 9+50.0 73 Temporary Access for 15 Entrances (20 TON/entrance) 300.0
Total = 210 Total = 300.0
28000500 INLET AND PIPE PROTECTION 40600735 POLYMERIZED LEVELING BINDER (HAND METHOD), N70
Location Location
Sta. Each Remarks Sta, Ton Remarks
1534+35.0 Lt 1 Entire job 5
1535+60.0 Lt 1 Total = 5
1536+93.0 Lt 1
1538+41.0 Lt 1
1544+34.0 Rt 1 40600982 HOT-MIX ASPHALT SURFACE REMOVAL - BUTT JOINT
1544+41.0 Lt 1 Location
1545+30.0 Lt 1 Sta. to Sta, Sq.Yd. Remarks
1546+26.0 Rt 1 15314736 - 1532+23.8 90.0 30'long
1546+71.0 Lt 1 1551+056 - 1551+30.6 90.0 30'long
1547+90.0 Rt 1 Total = 180.0
1547+93.0 Lt 1
1548+89.0 Lt 1
18+07.0 Rt 1 40600990 TEMPORARY RAMP
20+82.9 Rt 1 Location
24+14.0 Rt 1 Sta. Sa.Yd. Remarks
Total = 15 1531+73.6 125 4.2'x 27
1551+30.6 12.5 4.2'x 27"
Total = 25.0
31100920 SUB-BASE GRANULAR MATERIAL, TYPEA, 15"
Location
Sta, Sqa.Yd. Remarks 44300200 STRIP REFLECTIVE CRACK CONTROL TREATMENT
1542+50.0 Lt 1.13  Drain for Aggregate Base Course Location
1542+50.0 Rt 1.10  Drain for Aggregate Base Course Sta. to Sta. Foot Remarks
1544+50.0 Lt 1.13  Drain for Aggregate Base Course 1532+93.0 - 1550+29.0 1736.0  Along Widening
1544+50.0 Rt 110  Drain for Aggregate Base Course 1632+24.0 - 1550+60.0 1836.0  Along Widening
* Additional quantity cn Bituminous Schedule  Total = 4.47 : Total = 3572.0
31100935 SUB-BASE GRANULAR MATERIAL, TYPE A, 18" 50105200 REMOVE EXISTING CULVERTS
Location Location
Sta. Sq.Yd. Remarks Sta. Each Remarks
1534+50.0 Lt 1.13  Drain for Aggregate Base Course 1636+61 Lt 1 Concrete Culvert
1534+50.0 Rt 1.10  Drain for Aggregate Base Course 1541+23.0 Rt 1 Concrete Culvert
1547+00.0 Lt 1.17  Drain for Aggregate Base Course 1547+63.00 Rt 1 Concrete Culvert
1547+00.0 Rt 1.10  Drain for Aggregate Base Course Totat= 3
* Additional quantity cn Bituminous Schedule  Total = 4.50
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