

January 5, 2007

SUBJECT: FAP Route 701 (IL 122) Section (128 BR) I-1 Tazewell County Contract No. 68484 Item No. 114, January 19, 2007 Letting Addendum A

NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

- 1. Revised page 3 of the Schedule of Prices.
- 2. Revised sheets 5 and 22 of the Plans.
- 3. Added sheets 29A 29D to the Plans.

Prime contractors must utilize the enclosed material when preparing their bid and must include any Schedule of Prices changes in their bidding proposal.

Bidders using computer-generated bids are cautioned to reflect any and all Schedule of Prices changes, if involved, into their computer programs.

Very truly yours,

Eric E. Harm Interim Bureau Chief Bureau of Design and Environment

Tette alechlyon AE.

By: Ted B. Walschleger, P. E. Engineer of Project Management

cc: J. E. Crowe, Region 3, District 4; Roger Driskell; Estimates; Design & Environment File

TBW:RS:jc

ILLINOIS DEPARTMENT OF TRANSPORTATION SCHEDULE OF PRICES CONTRACT 68484 NUMBER -

C-94-075-05 State Job # -PPS NBR -4-06150-0100 County Name -TAZEWELL- -Code -179 - -District -4 - -Section Number - (128BR)I-1

Project Number

Route

FAP 701

ltem Number	Pay Item Description	Unit of Measure	Quantity	x	Unit Price	=	Total Price
50800205	REINF BARS, EPOXY CTD	POUND	4,640.000				
50800515	BAR SPLICERS	EACH	88.000				
50901050	STEEL RAILING TY SM	FOOT	244.000				
51500100	NAME PLATES	EACH	1.000				
6300000	SPBGR TY A	FOOT	37.500				
63100087	TRAF BAR TERM T6A	EACH	4.000				
63100167	TR BAR TRM T1 SPL TAN	EACH	4.000				
63200305	SPBGR REM	FOOT	125.000				
* DELETED							
* 63301210	REM RE-E SPBGR TY A	FOOT	50.000				
67000400	ENGR FIELD OFFICE A	CAL MO	4.000				
67100100	MOBILIZATION	L SUM	1.000				
70100405	TRAF CONT-PROT 701321	EACH	1.000				
70100460	TRAF CONT-PROT 701306	L SUM	1.000				
70106500	TEMP BR TRAF SIGNALS	EACH	1.000				
70106700	TEMP RUMBLE STRIP	EACH	12.000				
		* RE\	/ISED : JANUARY 5, 2007				

Page 3 1/5/2007