
CONTRACT NO. 68581

_	RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO
	619	120 BR-I	PUTNAM	28	19

FED. ROAD DIST. NO. ILLINOIS FED. AID PROJECT-


SHEET B-6 OF B-8




## NEW SLAB

## EXISTING SLAB

## SECTIONS THRU SLAB



\*\* WOOD BLOCKS MAY BE OMITTED WHEN REQUIRED TO PROVIDE MINIMUM STAGE TRAFFIC LAME WIDTH. WHEN THE WOOD BLOCKS ARE OMITTED, THE CONCRETE BARRIER SHALL BE IN DIRECT CONTACT WITH THE STEEL RETAINER PLATE.



<u>NOTES</u>

EACH BARRIER PANEL.

EACH BARRIER PANEL.

DETAIL I - WITH BAR SPLICER OR COUPLERS:

COMMECT ONE (D 25x180x250 STEEL 12 TO THE

TOP LAYER OF COUPLERS WITH 2-16 mm & BOLTS

SCREWED TO COUPLER AT APPROXIMATE © OF

ALL DIMENSIONS ARE IN MILLIMETERS (mm) EXCEPT AS NOTED.

DETAIL II - WITH EXTENDED REINFORCEMENT BARS:

CONNECT ONE (1) 25x180x250 STEEL R TO THE

CONCRETE SLAB WITH 2 15 mm & EXPANSION ANCHORS

OR CAST IN PLACE INSERTS SPACED BETWEEN THE

TOP LAYER OF REINFORCEMENT AT APPROXIMATE & OF

CAUT BARDIER FANEL.

COST OF ANCHORAGE IS INCLUDED WITH TEMPORARY CONCRETE BARRIER.

THE 25x180x250 PLATE SHALL NOT BE REMOVED UNTIL STAGE II CONSTRUCTION

FORMS AND ALL REINFORCEMENT BARS ARE IN PLACE AND THE CONCRETE IS READY

TO BE PLACED.

## STEEL RETAINER P 25x180x250

\* REQUIRED ONLY WITH DETAIL II

	ILLINOIS DEPARTMENT OF TRANSPORTATION
	<u>TEMPORARY CONCRETE BARRIER</u>
	FOR STAGE CONSTRUCTION
REVISIONS	ILLINOIS ROUTE 71 OVER AN INTERMITTENT STREAM
NAME DATE	F.A.P. RT. 619 - SECTION 120 BR-1
	PUTNAM COUNTY
	STATION 9+268,500
	STRUCTURE No. 078-2008
	DATE: 11/21/06 DESIGNED BY: MV DRAWN BY: KDS
	CHECKED BY: SG CHECKED BY: MV
	TRANSYSTEMS OF THE NEW CONTROL SHEET DAYS COMPANY AND THE NEW CONTROL SHEET DAYS COMPANY AND THE NEW CONTROL SHEET DAYS THE NEW CONTROL SHEET THE NEW