



Illinois Department of Transportation

2300 South Dirksen Parkway / Springfield, Illinois / 62764

January 5, 2007

SUBJECT: FAI Route 474 (I-474)
Section (72-2 HB) I
Peoria County
Contract No. 68618
Item No. 115, January 19, 2007 Letting
Addendum B

NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

1. Revised page 1 of the Schedule of Prices.
2. Revised sheets 3, 6, 7, 14 and 15 of the Plans.

Prime contractors must utilize the enclosed material when preparing their bid and must include any Schedule of Prices changes in their bidding proposal.

Bidders using computer-generated bids are cautioned to reflect any and all Schedule of Prices changes, if involved, into their computer programs.

Very truly yours,

Eric E. Harm
Interim Bureau Chief
Bureau of Design and Environment

A handwritten signature in cursive script, reading "Ted B. Walschleger" followed by "P.E." in a smaller font.

By: Ted B. Walschleger, P. E.
Engineer of Project Management

cc: J. E. Crowe, Region 3, District 4; Roger Driskell; Estimates; Design & Environment File

TBW:RS:jc

ILLINOIS DEPARTMENT OF TRANSPORTATION
 SCHEDULE OF PRICES
 CONTRACT
 NUMBER - 68618

State Job # - C-94-105-06
 PPS NBR - 0-00857-4003
 County Name - PEORIA- -
 Code - 143 - -
 District - 4 - -
 Section Number - (72-2HB)I

Project Number

Route
 FAI 474

Item Number	Pay Item Description	Unit of Measure	Quantity	x	Unit Price	=	Total Price
X0325294	PREF JOINT STRIP SEAL	FOOT	284.000				
X7015005	CHANGEABLE MESSAGE SN	CAL DA	25.000				
Z0006100	BR DK LATEX CON OVLAY	SQ YD	2,700.000				
Z0006204	BR DECK HY-SCAR 1/2	SQ YD	2,700.000				
Z0030250	IMP ATTN TEMP NRD TL3	EACH	2.000				
Z0030350	IMP ATTN REL NRD TL3	EACH	2.000				
31100100	SUB GRAN MAT A	TON	106.000				
40603085	HMA BC IL-19.0 N70	TON	312.000				
40603340	HMA SC "D" N70	TON	104.000				
44000915	HMA SURFACE RM (DECK)	SQ YD	2,700.000				
* 44004250	PAVED SHLD REMOVAL	SQ YD	930.000				
50102400	CONC REM	CU YD	36.200				
50300255	CONC SUP-STR	CU YD	36.200				
50300260	BR DECK GROOVING	SQ YD	2,670.000				
50800205	REINF BARS, EPOXY CTD	POUND	4,860.000				
* REVISED : JANUARY 5, 2007							