



Illinois Department of Transportation

2300 South Dirksen Parkway / Springfield, Illinois / 62764

January 5, 2007

SUBJECT: FAP Route 774 (ILL 32/33)
Project F-0774 (029)
Section (107, 107Z) LS
Effingham County
Contract No. 74128
Item No. 41, January 19, 2007 Letting
Addendum A

NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

1. Revised page 2 of the Schedule of Prices.
2. Revised sheets 3 and 4 of the Plans.

Prime contractors must utilize the enclosed material when preparing their bid and must include any Schedule of Prices changes in their bidding proposal.

Bidders using computer-generated bids are cautioned to reflect any and all Schedule of Prices changes, if involved, into their computer programs.

Very truly yours,

Eric E. Harm
Interim Bureau Chief
Bureau of Design and Environment

A handwritten signature in black ink, appearing to read 'Ted B. Walschleger' with a small 'P.E.' to the right.

By: Ted B. Walschleger, P. E.
Engineer of Project Management

cc: Christine Reed, Region 4, District 7; Roger Driskell; Estimates; Design & Environment File

TBW:DB:jc

ILLINOIS DEPARTMENT OF TRANSPORTATION
 SCHEDULE OF PRICES
 CONTRACT
 NUMBER - 74128

State Job # - C-97-004-06
 PPS NBR - 7-77710-0850
 County Name - EFFINGHAM- -
 Code - 49 - -
 District - 7 - -
 Section Number - (107,107Z)LS

Project Number
 F-0774/029/

Route
 FAP 774

Item Number	Pay Item Description	Unit of Measure	Quantity	x	Unit Price	=	Total Price
D2000536	E-JUNIP CH PF CM 3'	EACH	71.000				
D2001772	E-PICEA ABIES 6'	EACH	49.000				
D2002272	E-PICEA PUNG GLAU 6'	EACH	41.000				
D2002972	E-PINUS STROBUS 6'	EACH	13.000				
* K0039125	HEMERCL HAP RET CG 1G	UNIT	4.960				
* XX001882	HEMERO STELLA DORO	UNIT	4.960				
* XX001884	RUDBECK FULGI GOLD	UNIT	3.310				
XX003196	CALA ACUT FOERSTER 1G	EACH	231.000				
XX004490	ECHINACEA PURP MAG 1G	EACH	331.000				
X0322831	GALLRD X GR GB CG 2Q	EACH	331.000				
X0322923	SEGMENT CONC BLK WALL	SQ FT	20,815.000				
48300100	PCC SHOULDERS 6	SQ YD	174.000				
60100905	PIPE DRAINS 4	FOOT	3,832.000				
67000500	ENGR FIELD OFFICE B	CAL MO	5.000				
67100100	MOBILIZATION	L SUM	1.000				
* REVISED : JANUARY 5, 2007							