## INDEX OF SHEETS

TITLE SHEET

INDEX OF SHEETS, GENERAL NOTES, STATE STANDARDS

SUMMARY OF QUANTITIES 3.

TYPICAL SECTION, TRAFFIC CONTROL DETAILS 4.

5.-9. BRIDGE PLANS

PARTIAL RAMP AND SHOULDER CLOSURE DETAILS 10.

## STATE STANDARDS

LANE CLOSURE, 2L, 2W, SHORT TIME OPERATIONS 701301-*0*2

701400**-02** APPROACH TO LANE CLOSURE, FREEWAY/EXPRESSWAY

701401**-03** LANE CLOSURE, FREEWAY/EXPRESSWAY

TWO LANE CLOSURE, FREEWAY/EXPRESSWAY 701446

URBAN LANE CLOSURE, 2L, 2W WITH BIDIRECTIONAL LEFT TURN LANE 701502-01

GLOSURE, MULTILANE, 2W WITH MOUNTABLE MEDIAN

LANE CLOSURE, MULTILANE 1W OR 2W CROSSWALK OR SIDEWALK CLOSURE 701801-*0*3

702001-**05** TRAFFIC CONTROL DEVICES

704001-**02** TEMPORARY CONCRETE BARRIER

## GENERAL NOTES

BEFORE STARTING ANY WORK THE CONTRACTOR SHALL CALL "J.U.L.I.E" AT (800) 892-0123 FOR FIELD LOCATIONS OF BURIED ELECTRIC, TELEPHONE AND GAS UTILITIES. 48 HOUR NOTIFICATION IS REQUIRED

THE CONTRACTOR WILL NOT BE ALLOWED TO SET UP A YARD OR FIELD OFFICE ON STATE PROPERTY WITHOUT WRITTEN PERMISSION FROM THE DEPARTMENT.

WHEN ARTIFICIAL LIGHTING IS UTILIZED IN NIGHT OPERATIONS, THE CONTRACTOR SHALL EXERCISE THE UTMOST PRECAUTIONS IN PREVENTING ADVERSE VISIBILITY TO THE MOTORING PUBLIC AND ADJOINING RESIDENTIAL AREAS.

THE DAMAGE TO EXISTING PAVEMENT MARKINGS OR RAISED RELFECTIVE PAVEMENT MARKERS OUTSIDE THE REMOVAL LINE SHOWN ON THE PLANS SHALL BE REPLACED AT THE CONTRACTORS EXPENSE.

BEFORE BEGINNING ANY WORK, THE CONTRACTOR SHALL RETAIN AND RECORD FOR ALL FUTURE REFERENCE, ALL EXISTING PAVEMENT MARKING LINES AND RAISED REFLECTIVE PAVEMENT MARKERS IN ORDER THAT THESE LOCATIONS CAN BE RE-ESTABLISHED FOR STRIPING, EXACT LOCATIONS FOR ALL PAVEMENT MARKINGS SHALL BE AS DIRECTED BY THE ENGINEER.

IT SHALL BE THE CONTRACTOR'S RESPONSIBILITY TO VERIFY ALL DIMENSIONS AND CONDITIONS EXISTING IN THE FIELD PRIOR TO CONSTRUCTION AND ORDERING OF

THE CONTRACTOR SHALL CONTACT THE DISTRICT ONE TRAFFIC CONTROL SUPERVISOR AT (847) 705-4151 FOR EXPRESSWAYS AND (847) 705-4470 FOR ARTERIALS A MINIMUM OF 72 HOURS IN ADVANCE OF BEGINNING WORK.

THESE PLANS HAVE BEEN PREPARED FROM NOTES RECEIVED FROM BRIDGE INSPECTORS.

DO NOT SCALE PLANS FOR CONSTRUCTION DIMENSIONS.

THE CONTRACTOR SHALL COORDINATE CONSTRUCTINO ACTIVITIES WITH UTILITY COMPANIES.

THE "ADVANCED WARNING SIGN DETAIL FOR ARTERIAL TRAFFIC" LOCATED IN THE SPECIAL PROVISIONS FOR "TEMPORARY INFORMATION SIGNING FOR LANE CLOSURES" IS APPLICABLE ONLY TO ARTERIAL ROADS AND SHALL NOT BE APPLIED TO EXPRESSWAYS.

THE CONTRACTOR SHALL SALVAVE AND RETURN THE EXISTING STEEL CARRIER BEAM (W33 X 141, 61'-0") TO:

DISTRICT BRIDGE OFFICE 1101 BIESTERFIELD RD. ELK GROVE VILLAGE, IL 60007 CONTACT SHAKER ASFOUR AT (847) 956-1501

THIS WORK SHALL BE INCLUDED IN THE COST OF "STRUCTURAL STEEL REMOVAL", WHICH COST SHALL INCLUDE REMOVING, TRANSPORTING AND UNLOADING THE EXISTING BEAM TO THE ABOVE YARD.

WHEN REMOVING THE EXISTING DAMAGED STEEL BEAM THE CONTRACTOR SHALL TAKE APPROPRIATE PRECAUTIONS TO ENSURE THAT THE DECK AND BEAM ARE PROPERLY SUPPORTED DURING THE ENTIRE REMOVAL OPERATION SO AS TO PROTECT THE TRAFFIC AND PAVEMENT BELOW THE BRIDGE. THE CONTRACTOR SHALL SUBMIT THE REMOVAL SEQUENCE AND PROCEDURE TO THE ENGINEER FOR APPROVAL PRIOR TO ANY REMOVAL OF THE EXISTING CONCRETE DECK, STEEL CARRIER BEAM OR DAMAGED STEEL BEAM. COST IS INCLUDED IN THE COST OF "STRUCTURAL STEEL REMOVAL".

CONTRACT NO. 62957 RTE. SECTION COUNTY 1313 0606.1 BR-2 COOK TO STA. FED. ROAD DIST. NO. \_ ILLINOIS FED. AID PROJECT

ILLINOIS DEPARTMENT OF TRANSPORTATION DATE GENERAL NOTES, INDEX OF SHEETS STATE STANDARDS SCALE: VERT.

DRAWN BY CHECKED BY

1 Rev. 1-3-06

CONTRACT #: 62957

F.A.U. RTE.			COUNTY  COOK  ILLINOIS HIG		TOTAL SHEETS	SHEET NO.	
1313					10		
FED.					HIGHWAY PROJECT		

					MCHD CL	AIM # 71	2697				
	SUMMARY OF QUANTITIES			Mana		CONSTRUCTION TYPE CODE					
				MCHD TOTAL	SFTY-2A						
	CODE NO	ITEM	UNIT	QUANTITIES	016-0825	SF14-3N					
	50102400	CONCRETE REMOVAL	CU YD	3. 1	3.1						
	50300255	CONCRETE SUPERSTRUCTURE	CU YD	3.1	3. 1			ŧ			
	50500405	FURNISHING AND ERECTING STRUCTURAL STEEL	POUND	11290	112 <b>9</b> 0						
	50501110	STRUCTURAL STEEL REMOVAL	POUND	112 <b>9</b> 0	11290						
	50501130	STRUCTURAL STEEL REPAIR	POUND	2550	2550						
	50800205	REINFORCEMENT BARS, EPOXY COATED	POUND	120	120						
	67000400	ENGINEER'S FIELD OFFICE, TYPE A	CAL MO	2	2						
	67100100	MOBILIZATION	L SUM	1	1						
{	70102625	TRAFFIC CONTROL AND PROTECTION,	L-SUM			Δ					
	70102640	TRAFFIC CONTROL AND PROTECTION, STANDARD 701801	L SUM	1	1						
	70400100	TEMPORARY CONCRETE BARRIER	FOOT	160	160						
	X0322467	TEMPORARY INFORMATION SIGNING FOR LANE CLOSURE	SQ FT	48	48						
	X7011015	TRAFFIC CONTROL AND PROTECTION (EXPRESSWAYS)	L SUM	1	1						
	Z0003600	BEAM STRAIGHTENING	L SUM	1	1						
•	Z0030240	IMPACT ATTENUATORS, TEMPORARY (NON-REDIRECTIVE), TEST LEVEL 2	EACH	2		2					
	Z0073300	TEMPORARY SHORING AND CRIBBING	L SUM	1	1		ar				
	Z0073351	TEMPORARY SLAB SUPPORT SYSTEM	L SUM	1	1						
	70102622	TRAFFIC CONTROL AND PROTECTION STANDARD 701502	L SUM		. !						
					To the state of th						
	·										
			-								
500.m32					ST. CONTRACTOR OF THE ST. CO.						
\$412100		· ·									

REVISIONS ILLINOIS DEPARTMENT OF TRANSPORTATION


NAME DATE SUMMARY OF QUANTITIES

O SFTY-3N

ARev. 1-3-06

Rev.

PLOT DATE:\_10/27/2005



CHECKED BY