CONTRACT NO. 64640

ENTRANCE SCHEDULE

F.AP,

TOTAL [SHEET
RTE, | SECTION COUNTY  |SHEETS| NO.
22 6M & TS HENRY 2571 29
STA. TO STA,

FED. ROAD DIST. NO. lILLINOIS\ FED. AID PROJECT

7/ IN

42300329 35101409 40600200 XX224949
THROA| REMARKS | TOTAL BIT |[PCC DRIVEWAY| AGG BSE CSE | BIT. MTRLS INCIDENTAL. BIT.
STATION TYPE LT/RFLAR WIDTH AREA PVT., 7" TYPE B PRIME CT SURF., SUPERPAVE
(ft) (sq yd) {sg yd) (ton) {(ton) {ton)
IL 81
1351+78 CE [ LT | 15 15 9.2 53.3 4.6 2.01 11
1352+43 CE [ LT | 15 35 101.2 .
1393+27 PE LT 12 12 1@.1 45.1 5.1 2.91 1.2
1353+78 CE |LT]| 15 | 31.6 95.7
1355+49 PE | LT 1 1@ 12 8.7 28.4 4.3 0.91 Ll
1358+25 CE [ LT | 10 35 P-LOT 6.9 50.9 118.7 ?.01 2.9
1359+23 CE LT 15 19.3 ALLEY 23.9 57.2 12.2 2.23 2.9
1359+33-1368+6@ LT P-L.OT 594.2
1345+97 PE_ | RT | 12 | 13.9 8.7 30.8 3.3 2.01 2.8
1346+50 PE | RT | 18 12 4.4 29.00 2.2 .01 2.5
1348+96 CE_|RT | 15 18 2.9 58.1 1.4 2.02 0.4
1348+60 CE |RT | 15 35 58.1 96.1 29.1 2.08 7.2
1349+16 PE RT 18 12 13.7 33.1 6.8 2.82 1.7
135@+@5 PE_|RT | 180 | 20.7 35.6 48.3 17.8 2.85 4.4
1351+20 PE_|RT | 18 | 24.2 14.8 53.4 7.4 2.02 1.8
1351+59 PE_| RT | 11 12 36.7
1352+53 CE_|RT | 15 15 51.3
1352+83 CE | RT | 15 | 24.5 87.6
1353+35 CE | R 15 | 23.7 73.3
1354+09 CE |R 15 35 83.9
1358+48 R 15 16 ALLEY 12.3 531 6. 2.02 1.5
1359+14 CE_ | RT | 15 35 71.9
1359+97 CE_|RT | 15 35 363.6 76.8 182.2 2.52 44.8
78
365+41 CE LT 15 1.2 23.7
3688+39 CE LT 15 35 193.7
363+16 CE | LT | 15 35 83.3
3689+74 LT | 15 | 13.5 ALLEY 30.7 47.6 15.4 2.04 5.2
370+30 CE LT 15 38 157.4 76.4 78.9 2.23 26.7
370+56-371+40 P-LOT 3p4.8
373+52 CE (LT ] 15 35 73.8
374+20 CE 1LT | 15 35 429.9
376+19 CE LT 15 24 67.2
376+86 PE | LT | 1@ 12 34.8
377+27 CE JLT | 15 24 11.2 78.1 5.6 .02 1.9
367+77 CE [RT | 15 18 53.2
368+45 RT | 15 | 25.2 | ALLEY 67,1
369+27 CE {RT | 15 | 25.8 58.3 84.1 29.2 0.8 9.9
37@+28 RT 78 | _PARKING 56,0 8.1 2.28 9.5
370+89 CE {RT | 15 35 88.4
373+29 PE RT 12 12 3L.3
373+58 PE RT 12 12 27.8
374+33 CE KT 15 34,1 89.2
375+77 CE {RT | 15 | 33.9 81.8
SIDEROADS
LEXINGTON (SQUTH)
98+55 PE [ RT | 1@ 12 14.2 3.6 7.0 .92 2.4
98+94 CeE 11T ] 1@ 35 121.4
99+28 CE | RT | 1@ 24 67.2 48.4 33.7 2.10 11.4
CHESTNUT (NORTH)
391+00 LT PARKING 223.1 111.8 2.32 37.8
301+32 PE | RT | 1@ | 17.9 3Ll
CHESTNUT (SOUTH)
599+25 PE | RT |10.8 | 14.8 25.9
TREMONT _(NORTH)
702+65 PE_ [ LT | 1@ 12 1.1 24.4 5.6 ?.02 1.9
700+46 CE IRT | 1@ | 2.9 23.7 41.9 1.9 .23 4.2
700+88 CE ! RT | 13 2 FLARE 9.0
TREMONT (SQUTH)
698+96 PE [ LT | 18 | 15.7 15.1 3.9 7.6 2.92 2.6
699+23 CE | LT | 1@ 25 24, 38.4 12.1 2.3 4.1
698+77 CE_| RT |18.5 2 FLARE 49.2
699+25 PE RT | 18.5 94.2
5th ST
899+33 CE LT 15 28.3 192.8
898+84 RT PARKING 219.1
Bth St
19+83 CE LT 18 35 223.3
11+42 CE [ LT | 1@ 35 159.1 49.9 79.7 2.23 27.9
11+97 LT 10 12 ALLEY 24.8
1@+43-10+70 RT 38.3
11+29 RT PARKING 183.0 192.8 Si.7 2.26 31.8
12+28 RT 12 18.7 ALLEY 38.8 34.0 19.3 .85 6.5
Temporary Patches
IL 81 Sta. 1356+59 RT _6.5x12] PATCH 4.3
Tremont Sta. 699+64 LT/ [6x29 PATCH 9.6
TEMPORARY ACCESS TO ENTRANCES DURING CONSTRUCTION
Entire Project Estimated 1567.3
T0TAL 1643.5 5237.2 520.0 2.35 252.9

ei\pro jects\p216888\pl6882cvr.dgn

50.0000

Wed Oct 28 14:35:47 2005
meglil}

PLOT DATE
FILE NAME
PLOT SCALE
USER NAME

ENTRANCE SCHEDULE




