
STATE OF ILLINOIS DEPARTMENT OF TRANSPORTATION

ROUTE NO.	SECTION	YTMIXOS		TOTAL SHRETS	SHEET NO.
FAP 599	*	ROCK IS	LAND	90	37
FED_ROAD DIST.NO.		ILLINDIS	PROJEC	T	l

*42 MFT-BR CONTRACT NO. 64641



<u>NOTES</u>

Detail I - With Bar Splicer or Couplers:

Connect one (I) I'X7"XIO" steel E to the top layer of couplers with 2 5g" \$\phi\$ boits screwed to coupler at approximate \$\mathbb{Q}\$ of each barrier panel.


Detail II - With Extended Reinforcement Bars:

Connect one (I) I'X7"XIO" steel E to the concrete slab with 2-5g" \$\phi\$ Expansion Anchors or cast in place inserts spaced between the top layer of reinforcement at approximate \$\mathbb{Q}\$ of each barrier banel. each barrier panel.
Cost of anchorage is included with Temporary Concrete Barrier.

NEW SLAB


EXISTING SLAB

SECTIONS THRU SLAB




<u>DETAIL I</u>

The 1"x7"x10" Plate shall not be removed until Stage II Construction forms and reinforcement bars are in place.



The I"x7"x10" Plate shall not be removed until Stage II Construction forms and all reinforcement bars are in place and the concrete is ready to be



<u>P 1"x7"x10"</u>

* Required only with Detail II

ILLINOIS ROUTE 92 OVER AN UNNAMED DITCH

TEMPORA	ARY CONCRETE BA	RRIER FOR STAGE	CONSTRUCTION
REVISIONS No. DATE INITIALS	STAT DEPARTMENT DIVISI	DRAWN BY DATE R KING 2/05 CHECKED BY DATE BWP 2/05 DATE	
4	FAP ROUTE 599	SECTION 42 MF	T-BR CWC 2/05
5	SI	V 081-1009	
7 8	STA 408+41.00	ROCK ISLAND C	OUNTY 4858-4
9 10 1 12	CONSUL	TAIN & ASSOCIATES, LLP TING ENGINEERS 184-001397	SHEET No.