llinois Department of Transportation

2300 South Dirksen Parkway / Springfield, lllinois / 62764

January 9, 2006

SUBJECT: FAI Route 74
Project IM-HS-74-5 (154) 178
Section 10 (5-1-RS-1, 14-1 (R) RS & 6RS-3)
Champaign County
Contract No. 70141
Iltem No. 69, January 20, 2006 Letting

Addendum A
NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves
revised and/or added material.

1. Revised sheet 4 of the Plans.
2. Revised the Recurring Special Provisions check sheet to delete
check sheet #39.

Prime contractors must utilize the enclosed material when preparing their bid
and must include any Schedule of Prices changes in their bidding proposal.

Bidders using computer-generated bids are cautioned to reflect any and all
Schedule of Prices changes, if involved, into their computer programs.

Very truly yours,
Michael L. Hine

Engineer of Design
and Environment

@]W@E

By: Ted B. Walschleger, P. E.
Engineer of Project Management

cc: J. E. Crowe, Region 3, District 5; Roger Driskell; Estimates; Design &
Environment File
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FAI Route 74
Project IM-HS-74-5(154)178
Section 10(5-1-RS-1,14-1(R)RS&6RS-3)
Champaign County
RECURRING SPECIAL PROVISIONS

The following RECURRING SPECIAL PROVISIONS indicated by an “X” are applicable to this contract and are included
by reference:

CHECK SHEET # PAGE NO.
1 X State Required Contract Provisions All Federal-aid Construction Contracts (Eff. 2-1-69) (Rev. 10-1-83) .... 80
2 X Subletting of Contracts (Federal-aid Contracts) (Eff. 1-1-88) (ReV. 5-1-93)........cccceiiiiiiiiiiieeiiiiiiiiiiee e 82
3 X EEO (Eff. 7-21-78) (REV. 11-18-80) ......cuuuteeiiuuieeeiuiiteaitieaeatieeesatteeessseeaeatteeesanseeesanseeeaanteeeesanseesanneeessseeeaans 83
4 Specific Equal Employment Opportunity Responsibilities NonFederal-aid Contracts

(Eff. 3-20-69) (REV. 1-1-94) ....ooiiiiiiie ettt e ettt e e et e e e ettt e e s ste e e e e ssteeeeaneeeaesseeeeaanteeeeannseeesneeeeannneeeans 94
5 X Required Provisions - State Contracts (Eff. 4-1-65) (Rev. 4-1-93) 100
6 = ET= A= PR UPRPRS 105
7 X Asphalt Quantities and Cost ReVIEWS (Eff. 7-1-88)........ccciiiiiiiiiiiieiiiie et 106
8 National Pollutant Discharge Elimination System Permit (Eff. 7-1-94) (ReV. 1-1-03)......cc.cccceevviiereeeeriiinnnns 107
9 Haul Road Stream Crossings, Other Temporary Stream Crossings and In-Stream Work Pads

(Eff. 1-2-92) (REV. 1-1-98) ....oeiiiiiiiiie ettt et

10 Construction Layout Stakes Except for Bridges (Eff. 1-1-99) (Rev. 1-1-02)...

11 Construction Layout Stakes (Eff. 5-1-93) (ReV. 1-1-02)......cccceeiiiiiiiieeeennnnnns

12 Use of Geotextile Fabric for Railroad Crossing (Eff. 1-1-95) (ReV. 1-1-97)....cccoiiiiiiiiiiiiiaeeeiieee e

13 Asphaltic Emulsion Slurry Seal and Fibrated Asphaltic Emulsion Slurry Seal (Eff. 8-1-89) (Rev. 2-1-97) .... 117

14 Bituminous Surface Treatments Half-Smart (Eff. 7-1-93) (ReV. 1-1-97) .....coiiiiiiiiiiiiiiiiee e 123
15 X Quality Control/Quality Assurance of Bituminous Concrete Mixtures (Eff. 1-1-00) (Rev. 3-1-05)

16 Subsealing of Concrete Pavements (Eff. 11-1-84) (ReV. 2-1-95) .......coviiiiiiiiiieiriie e ... 148
17 Bituminous Surface Removal (Cold Milling) (Eff. 11-1-87) (Rev. 10-15-97)
18 X Resurfacing of Milled Surfaces (Eff. 10-1-95) ......ccoiiiiiiiiiieieeiiiiiiee e e s e e e e e st e e e s e s anareaaaeeas
19 PCC Partial Depth Bituminous Patching (Eff. 1-1-98)......cccceiiiiiiiiiiieiiiiiieiee et
20 X Patching with Bituminous Overlay Removal (Eff. 10-1-95) (Rev. 7-1-99) ..
21 R E]=T A= RSP TEI
22 Protective Shield System (Eff. 4-1-95) (REV. 1-1-03) .....uuttieiiiiiuiiiiiiee et e e e e et ee e e e e e e aeaee e e e e e e aneaeeeaaeas
23 Polymer Concrete (Eff. 8-1-95) (ReV. 3-1-05) ......ccccviiimieeeiiiiienniieee e,

24 Controlled Low-Strength Material (CLSM) (Eff. 1-1-90) (Rev. 3-1-05).......

25 X Pipe Underdrains (Eff. 9-9-87) (ReV. 1-1-98)......ccccceeeiiiiiiiiiieee e,

26 X Guardrail and Barrier Wall Delineation (Eff. 12-15-93) (Rev. 1-1-97) ........

27 Bicycle Racks (Eff. 4-1-94) (Rev. 1-1-97)
28 Reserved
29 Reserved
30 Reserved
31 X Night Time Inspection of Roadway Lighting (Eff. 5-1-96)
32 == A= [PPSR

33 X English Substitution of Metric BOItS (Eff. 7-1-96) ........coiiiiiiiiiiiic et

34 X English Substitution of Metric Reinforcement Bars (Eff. 4-1-96) (Rev. 1-1-03) 183
35 Polymer Modified Emulsified Asphalt (Eff. 5-15-89) (ReV. 1-1-04) ......ccoiiiiiiiiiieeiiiiiiieie et 185
36 Corrosion Inhibitor (Eff. 3-1-80) (ReV. 7-1-99) ......coiiiiiiiiiiiieee e 187
37 Quality Control of Concrete Mixtures at the Plant-Single A (Eff. 8-1-00) (Rev. 1-1-04) ... 188
38 Quality Control of Concrete Mixtures at the Plant-Double A (Eff. 8-1-00) (Rev. 1-1-04) .........cccvveeennnn. 194
39 Quality Control/Quality Assurance of Concrete Mixtures (Eff. 4-1-92) (Rev. 3-1-05) .. 202
40 X Traffic Barrier Terminal Type 1, Special (Eff. 8-1-94) (Rev. 1-1-03) ......cccccvveiirieeiniineennns .. 215
41 RESEIVEA ...kttt e e b et e ekt e e e et e Rt e e A bt e et ekt e et e e e s 216
42 X Segregation Control of Bituminous Concrete (Eff. 7-15-97)....ccccoiiiiiiiiiiie et 217
43 RESEIVEA ...ttt ettt 220
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