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CONTRACT # 91353

FAS. TOTAL | SHEE]
RTE.| SECTION COUNTY  |SHEETS|~NO.
EARTHWORK SCHEDULE - CONTRACT 2 642 99-00124-02-PV|  COLES | 229 | 18
STA. T0 STA.
EARTH EARTH EMBANKMENT FURNISHED ROCK FILL SEEDING SEEDING SEEDING SEEDING SEEDING NITROGEN PHOSPHERUS POTASSIUM AGRICUL TURAL MULCH MULCH Feo R0l iST W0, [1LLios [ FED. ATD PROJECT
EXCAVATION EXCAVATION EXCAVATION CLASS 2 CLASS 2A CLASS 3 CLASS 4B CLASS § FERTILIZER FERTILIZER FERTILIZER GROUND METHOD 2 METHOD 3
ADJUSTED FOR O0R NUTRIENT NUTRIENT NUTRIENT LIMESTONE
SHRINKAGE WASTE ()
STA. TO STA. cu YD 25% CU_YD CU_YD TONS ACRE ACRE ACRE ACRE ACRE POUND POUND POUND TON ACRE ACRE
COUNTY HIGHWAY 18 ’ STONE RIPRAP, CLASS A4
166+00.00 TO 169+53.44 465 349 2442 2093 0.7 63 63 63 1.4 0.5 ROADWAY STATION AREA (SQ.YD.)
171495.44 TO 210+88.67 9888 7416 13929 6513 6.0 540 540 540 10.4 5.2 CH 18 190+46.00 (0.5) 40
212+10.69 TO 223+89.22 4828 3621 3158 -463 3.2 288 288 288 5.0 25 CH 18 190+46.00 (US) 40
225+07.23 TO 239+74.69 929 697 10363 9666 1.7 2.9 414 14 414 4.2 2.1 CH 18 22346100 17
243+00.00 TO 248+15.29 2109 1582 58425 56843 0 0 0 4.0 2.0 oH 18 242+40.00 3
250+35.28 TO 256+00.00 497 313 87399 87026 2528 , 1.0 90 90 30 8.2 41 CH 18 244+11.00 3
258+75.66 TO 265+00.00 509 382 46366 45984 6.7 603 603 603 .2 3.6 oo 18 246+05.00 3
266+07.87 TO 275+60.00 1926 1445 7582 6138 34 306 306 306 6.2 31 o 18 247415.00 3
276+79.33 TO 278+00.00 70 53 373 321 0.5 45 45 45 0.6 0.3 CH 18 247498.46 3
RAMP A CH 18 248+04.12 3
CH 18 250+46.46 3
10+00.00 TO 34+68.10 2253 1690 14816 13126 3.0 270 270 210 6.0 3.0 o 18 25045212 3
CH 18 253+33.00 3
RAMP B CHIB 27546000 17
2148179 TO 48+83.34 2367 1775 24574 22799 3.8 342 342 342 .6 3.8 -
700E 68+26.83 83
RAMP C 900E 10+38.00 50
30+00.00 TO 54+91.05 464 348 70235 69887 45 405 405 405 2.0 45 RAMP 8 30+00.00 100
RAMP C 31436.72 32
RAMP D RAMP C  39+28.00 83
41436.00 TO 69+60.12 3731 2798 51831 49033 21161 5.0 450 450 450 10.0 5.0 RAMP C 41+00.00 83
RAMP C  50+00.00 17
TOWNSHIP ROAD T0O RAMP D 41436.00 122
60+00.00 TO 69+21.63 1160 870 1813 943 16 144 144 144 3.2 16 RAMP D 57+50.00 3
71482.95 TO 76+78.64 917 688 186 -502 L2 108 108 108 2.4 1.2 CONTRACT TOTAL 714
TOWNSHIP ROAD 780
6+00.00 TO 9+36.91 745 559 21 -538 0.2 18 18 18 0.4 0.2
FILTER FABRIC FOR USE WITH RIPRAP
TOWNSHIP ROAD 800 FOR USE WITH CLASS A4
10+62.90 TO 12+35.00 103 I 70 -7 0.3 27 27 27 0.6 0.3 ROADWAY STATION AREA (SG.YD.)
CH 18 190+46.00 (0.S) 40
TOWNSHIP ROAD 870 CH 18 190+46.00 (WU.S) 40
m 1450.00 TO 9+32.70 1002 752 3884 3133 2.0 180 180 180 4.0 2.0 CcH 18 223+61.00 17
CH 18 242+40,00 3
TOWNSHIP ROAD 900 CH 18 244+11.00 3
11+00.00 TO 12453.54 82 62 71 10 0.2 18 18 18 0.4 0.2 H 18 246:405.00 3
< CH18 2474500 3
INTERSECTIONS CH 18 247+48.46 3
= CHI8 WITH TR 700 499 374 2830 2556 0.2 18 18 18 0.4 0.2 CH 18 24840442 3
CHI8 WITH TR 780 368 276 56 -220 0.2 18 18 18 0.4 0.2 CH 18 250+46.46 3
CHI8 WITH TR 800 108 81 1149 1068 0.2 18 18 18 0.4 0.2 oH 18 25045242 3
CHI8 WITH TR 870 442 332 7690 7359 0.2 18 18 18 0.4 0.2 oH I8 253433.00 3
CHI8 WITH TR 900 63 47 1216 1169 0.2 18 18 18 0.4 0.2 s 275460.00 7
CHI8 WITH RAMPS A & B 183 137 18341 18204 T00E 58126.83 &3
CHI8 WITH RAMPS C & D 233 175 60672 60497 = -
900E 10+38.00 50
RAMP D INFIELD 20207 15155 36 -15119 45 L2 514 514 514 1.4 a5 12 RAMP B 30+00.00 100
RAMP C 31436.72 32
RAMP A INFIELD 9847 7385 0 -7385 2.9 0.9 10.7 1305 1305 1305 29.0 2.9 1.6 RAMP € 39+28,00 83
RAMP C 41400.00 83
RAMP B INFIELD 13.2 1188 1188 1188 26.4 13.2 RAMP € 50+00.00 17
RAMP D 41436.00 122
RAMP C INFIELD 15 1350 1350 1350 30.0 15.0 RAMP_D 57+50.00 3
SUB TOTAL 714
ENTRANCES
FIELD AND PRIVATE 165 124 62! 497 0.0 0 0 0 0.0 0.0 FILTER FABRIC FOR USE WITH RIPRAP
CULVERTS FOR USE WITH CLASS A3
STILLING BASINS 186 140 0 -140 0.0 0 0 0 0.0 0.0 ROADWAY STATION AREA (SQ.YD.)
OUTLET PROTECTION 426 320 0 -320 0.0 0 0 0 0.0 0.0 CH 18 170+12.00 39
CH 18 171437.00 61
CONTRACT TOTAL 66712 50079 490249 440170+ 29689 22.0 615 1.0 21 10.7 8758 8758 8758 194.6 84.5 12.8 700E 68+23.83 6l
5 RAMP A 23450,00 68
é * FURNISHED EXCAVATION RAMP A INFIELD 23+50.00 49
I RAMP A INFIELD 23+50.00 49
% SUB TOTAL 321
TREE REMOVAL, ACRES FILTER FABRIC FOR USE WITH RIPRAP
2 ROADWAY _STATION __ STATION __ LT/ RT ACRES STONE RIPRAP, CLASS AS
2 CH 18  250400.00 253+50.00 LT 0.50 ROADWAY STATION AREA (SQ.YD.)
5 RAMP D 5040000  56430.00 o 0.35 STONE RIPRAP, CLASS A3 STONE RIPRAP, CLASS A5 STONE RIPRAP, CLASS C5 T 565+00.00 70
2 TREE REMOVAL (OVER 15 UNITS) RAMP D 51400.00  58400.00 RT 0.55 ROADWAY __ STATION _AREA (SQ.YD.) ROADWAY __ STATION _AREA (SQ.YD.) ROADWAY AREA (SQ.YD.)
8 DIAMETER . . . . SUB TOTAL %
S ROADWAY STATION __OFFSET L) EXPLORATION TRENCH 52" DEPTH LENGTH  LENGTH g: ig 3?2388 ?1) A o = A s 2 CONTRACT TOTAL
3 +37. CONTRACT TOTAL CONTRACT TOTAL mr
g CH 18 172+35.00 RT 16 ROADWAY __BEG STA __END STA (FOOT) __(FOOT) CONTRACT TOTAL 14 700E 68423.83 b i 2
S CH 18 248+0.00 L7 16 CHI8  166+00.00 241+00.00 LT @ R.O.W. 7500 RAMP A 23+50.00 68
;3 g: ig Sggzg-gg ﬂ ig CHIS  258400.00 278+00.00 LT @ ROM. 2000 RAMP A INFIELD 23+50.00 49
2 - T00E  60+00.00  76+78.64 LT @ R.O.MN. 1679 -
5= CH 18 250+40.00 RT 16 TREE REMOVAL (6 - 15 UNITS)  prayereg RAMP A INFIELD 23+50.00 49 REVISIONS TLLINOIS DEPARTMENT OF TRANSPORTATION
T80 6+00.00 9+36.91 LT e ROMW. 337 ROADWAY  STATION OFFSET (I NAME
RAMP A  20+25.00 LT %6 CONTRACT TOTAL 327
P C 364500 28 800E 10+62.90 12+35.00 LT @ ROW. 173 CH 18 248+12.00 RT 90
B RAMP ¢ 36300.00 i 2 B70E  1+#50.00  9+32.69 LT @ ROM. 783 CH 18 250425.00  CL 10 SCHEDULE OF QUANTITIES-1
QR RAVP D 2749500 AT 0 900E 1046220 1245354 LT @ ROMW. 191 RAMP A 20+20.00 LT 24 FAI-57, FAS 642
SIS . +00. +68. L0.W. RAMP B 36+00.00 RT 12
lelz RAMP D 3T+70.00 AT i mﬁ Q lzti:;g.gs 2;@;;2 21 i g.g,x. g;gi RAMP 8  36+50.00 RT 12 SEC NO. 15-23K, 99-00124-02-PV
e RO ced M st RAMP C  30400.00 5449.05 RT e R.OM. 2491 RAMP C  36+80.00 RT 12 COLES COUNTY, ILLINOIS
RAMP D 58:65‘00 RT p RAMP D 41+42.94  69+60.12 RT e ROMW. 2817 RAMP D 52+00.00 RT 1
. RAMP D 59+10.00 RT 12 SCALE: NOT TO SCALE DRAWN BY  JAP
CONTRACT TOTAL 329 CONTRACT TOTAL 23163 CONTRACT TOTAL 183 DATE  07/13/2005 CHECKED BY  SKM




