SHEET NO. TITLE STATE STANDARDS GENERAL NOTES
! TITLE SHEET ALL ELEVATIONS ARE BASED ON UNITED STATES COAST AND GEODETIC SURVEY DATUM.
SHEET NO. TITLE
? ’ T
2 GENERAL NOTES, STATE STANDARDS AND INDEX OF SHEETS 00000100 STANDARD SYMBOLS, ABBREVIATIONS AND PATTERNS DIMENSIONS ARE IN ENGLISH UNITS UNLESS OTHERWISE NOTED.
3-4 SUMMARY OF QUANTITIES 001001~ 02 AREAS OF REINFORCEMENT REBARS BEFORE STARTING ANY EXCAVATION, THE CONTRACTOR SHALL CALL "JULIE" AT 800-892-0123
FOR FIELD LOCATIONS OF BURIED ELECTRIC, TELEPHONE, AND GAS FACILITIES (48 HOURS
5-7 TYPICAL SECTIONS 001006 DECIMAL OF AN INCH AND OF A FOOT NOTIFICATION IS REQUIRED).
8-9 PLAT OF HIGHWAYS 280001 -0 TEMPORARY EROSION CONTROL SYSTEMS THE CONTRACTOR WILL NOT BE ALLOWED TO SET UP A YARD OR FIELD OFFICE ON STATE
PROPERTY WITHOUT WRITTEN PERMISSION FROM THE DEPARTMENT.
10-1 ALIGNMENT, TIES & BENCHMARKS 424001- 0@ CURB RAMPS FOR SIDEWALK
IT SHALL BE THE CONTRACTOR’S RESPONSIBILITY TO VERIFY ALL DIMENSIONS AND CONDITIONS
2 DEMOLITION AND UTILITY PLAN 442201-03 CLASS C AND CLASS D PATCHES EXISTING IN THE FIELD PRIOR TO CONSTRUCTION AND ORDERING MATERIALS.
515001 - 03 NAME PLATE FOR BRIDGE
13 PLAN AND PROFILE ANY REFERENCE TO STANDARDS IN THE PLANS OR SPECIAL PROVISIONS SHALL BE INTERPRETED
602001- 02 CATCH BASIN, TYPE A TO BE THE LATEST STANDARDS.
14-15 DETOUR PLAN
602301-03 INLET, TYPE A WHEN ARTIFICIAL LIGHTING IS UTILIZED IN NIGHT OPERATIONS, THE CONTRACTOR SHALL
6 PAVEMENT MARKING PLAN EXERCISE THE UTMOST PRECAUTIONS IN PREVENTING ADVERSE VISIBILITY TO THE MOTORING
602401-03 MANHOLE TYPE A PUBLIC AND ADJOINING PROPERTIES.
17 EROSION CONTROL PLAN .
602501- 07 VALVE VAULT, TYPE A THE RESIDENT ENGINEER SHALL CONTACT MR. LAWERENCE HILL, AREA TRAFFIC ENGINEER,
18 STANDARD CONCRETE POLE FOUNDATION DETAILS AT (815) 485-6475 AT A MINIMUM OF 2 WEEKS PRIOR TO THE PLACEMENT OF PERMANENT
5 604001- 0 FRAME AND LIDS TYP
1-03 & AND LIDS TYPE I PAVEMENT MARKINGS.
19-23 STRUCTURAL PLANS 604091-0z FRAME AND GRATE TYPE 24
THE CONTRACTOR SHALL CONTACT THE TRAFFIC CONTROL SUPERVISOR AT (847) 705-4470 A
30 IL 171 CROSS SECTIONS 606001-04 CONCRETE CURB TYPE B AND COMBINATION CONCRETE CURB AND GUTTER MINIMUM OF 72 HOURS PRIOR TO BEGINNING WORK.
31 MILNE CREEK CROSS SECTIONS 635011- 07 REFLECTOR MARKER AND MOUNTING DETAILS BEFORE BEGINNING ANY WORK, THE CONTRACTOR SHALL RETAIN AND RECORD FOR FUTURE
" , REFERENCE, ALL EXISTING PAVEMENT MARKING LINES (AND RAISED REFLECTIVE MARKERS)
32 DRIVEWAY DETAILS - DISTANCE BETWEEN R.O.W. AND FACE OF  667101-0Z PERMANENT SURVEY MARKERS IN ORDER THAT THESE LOCATIONS CAN BE RE-ESTABLISHED FOR STRIPING. EXACT LOCATIONS
CURB IS LESS THAN 15" (4.5 m) (BD-02) - / THE ENG .
, 70101~ 02 OFF-RD OPERATIONS, MULTILANE, I5° (4.5 m) TO 24 " (600 mm) FROM OF ALL PAVEMENT MARKINGS SHALL BE DIRECTED BY THE ENGINEER
33 STORM SEWER CONNECTION TO EXISTING SEWER (BD-07) PAVEMENT EDGE THIS PROJECT REQUIRES AN US ARMY CORPS OF ENGINEERS 404 PERMIT. THE PERMIT ISSUED
701106 07 OFF-RD OPERATIONS., MULTILANE. MORE THAN 15° (4.5 m) AWAY TO THE DEPARTMENT DOES NOT COVER THE IN STREAM WORK BY THE CONTRACTOR. THEREFORE
34 FRAMES AND LIDS ADJUSTMENT WITH MILLING; AND FRAMES AFTER AWARD, THE CONTRACTOR WILL NEED TO SUBMIT THE WORK PLAN TO THE CORPS. THE
AND LIDS ADJUSTMENT WITHOUT MILLING (BD-08) 701301 - 04 LANE CLOSURE 2L, 2W SHORT TIME OPERATIONS CORPS WILL NOT BE PROVIDING AN APPROVAL UNLESS STATED OTHERWISE IN THE PERMIT AND IN
STREAM WORK CAN COMMENCE AT THE CONTRACTOR’S DISCRETION. GUIDELINES ON ACCEPTABLE
35 PAVEMENT PATCHING FOR HMA SURFACED PAVEMENT (BD-22) 701427 LANE CLOSURE, MULTILANE, INTERMITTENT OR MOVING OPER., FOR IN STREAM WORK TECHNIQUES CAN BE FOUND ON THE CORPS WEBSITE: HTTP:WWW.LRC.USACE.ARMY.MIL /
» SPEEDS < 40 MPH
36 BUTT JOINT AND HMA TAPER DETAILS (BD-32) . CONSTRUCTION ACTIVITIES ON THE RAILROAD’S ROW SHALL BE PERFORMED IN ACCORDANCE
701901~ 02 TRAFFIC CONTROL DEVICES WITH THE DEPARTMENT'S POLICIES AND PROCEDURES FOR CONSTRUCTION PROJECTS INVOLVING
37 TEMPORARY L IGHT POLE DETAIL (BE-800) RATLROADS. THE TEMPORARY EASEMENT ACQUIRED FROM THE CN SHALL BE USED FOR ACCESS
7 vy T i T
20001 SIGN PANEL MOUNTING DETAILS ONLY AND ARTICLE 107.32 OF IDOT'S 20i2 STANDARDS SPECIFICATIONS FOR ROAD AND BRIDGE
38 TRAFFIC CONTROL AND PROTECTION FOR SIDE ROADS, 720006- 03 SIGN PANEL ERECTION DETAILS CONSTRUCTION SHAL’ APPLY.
INTERSECTIONS AND DRIVEWAYS (TC- 10) ,
720011~ O/ METAL POSTS FOR SIGNS, MARKERS AND DELINEATORS THE WORK TO INSTALL THE PROPOSED STEEL LINER AT BOTH THE UPSTREAM AND DOWNSTREAM
39 RAISED REFLECTIVE PAVEMENT MARKERS LOCATIONS MUST BE COMPLETED PRIOR TO ANY REMOVAL OPERATION, INCLUDING EXCAVATION,
(SNOW- PLOW RESISTANT) (TC-11) 729001 -0/ APPLICATION OF TYPES A & B METAL POSTS (FOR SIGN & MARKERS) AND THE REMOVAL OF THE EXISTING STONE ARCH CULVERT BETWEEN THE STEEL LINED SECTIONS.
THE STEEL LINER WORK MAY BEGIN ONCE THE CONTRACTOR HAS BEEN GIVEN THE NOTICE TO
40 DISTRICT ONE TYPICAL PAVEMENT MARKINGS (TC-13) 780001~ 03 TYPICAL PAVEMENT MARKINGS PROCEED. THIS WORK IS LIMITED TO INSIDE THE EXISTING BOX CULVERT. NO OTHER WORK MAY
814001 07 HANDHOL ES BEGIN WITH REGARD TO THE BOX CULVERT REPLACEMENT SEGMENT ADJACENT TO IL ROUTE 171
41 DETOUR SIGNING FOR CLOSING STATE HIGHWAYS (TC-21) < UNTIL AFTER JULY 5, 2012. SEE THE STRUCTURAL SHEETS, SHEET 19, FOR THE RECOMMENDED
- CONSTRUCTION SEQUENCE.
-0l INDAT
42 ARTERIAL- ROAD INFORMATION SIGN (TC-22) 856001 LIGHT FOLE FOUNDATION
ACCESS TO THE CULVERT TO INSTALL THE LINER WILL BE LIMITED FROM THE WEST SIDE OF
43 DRIVEWAY ENTRANCE SIGNING (TC-26) IL ROUTE 171, THE CONTRACTOR SHALL HAVE ACCESS TO THE PROJECT LOCATION FROM COMMERCE
STREET THROUGH THE RR TEMPORARY EASEMENTS, AND THEN THROUGH THE CREEK AREA WHERE
ACCESS TO BOTH SIDES OF THE CULVERT BECOMES AVAILABLE TO IMPLEMENT THE WORK.
GENERAL NOTES (CONT’D)
ALL MANPOWER, EQUIPMENT, TOOLS, AND CONSTRUCTION MATERIALS MUST BE BROUGHT THROUGH
THERE EXISTS A 15 TON MAXIMUM ALLOWABLE WEIGHT LIMIT ON SN 099-6502, COMMERCE STREET THE EXISTING CULVERT TO INSTALL THE LINER FROM THE AR ACCESS ROAD AND THEN UP#:
OVER MILNE CREEK. EXISTING SIGNING AS SHOWN IN THE FIELD IS INCORRECT. THE CONTRACTOR THROUGH THE CREEK AREA WHERE TEMPORARY EASEMENTS ARE IN PLACE
SHALL NOTIFY THE ENGINEER PRIOR TO MOVING ANY HEAVY EQUIPMENT OR MATERIALS ACROSS THE )
BRIDGE.  STORAGE OF EQUIPMENT AND MATERIALS ON THE BRIDGE WILL NOT BE ALLOWED. CONTRACTOR IS TO MAINTAIN ACCESS TO THE CAT CLINIC ON THE WEST SIDE, AND THE HOT DOG
TAND ON THE EAST SIDE AT ALL TIMES DURING CONSTRUCTION.
CONTRACTOR TO ONLY USE SMALL TOOLS, SUCH AS JACKHAMMERS, TO BREAK UP THE CONCRETE >
CURB AND GUTTER. CONTRACTOR MUST KEEP SWALL BULLDOZERS, JACKHAMMERS AND ALL OTHER ALL WORK IS TO BE COMPLETED BY THE COMPLETION DATE. THE COMPLETION DATE
SMALL CONSTRUCTION EQUIPMENT AT LEAST 15 FEET AWAY FROM THE BUILDING ON THE WEST i ONTRACT IS OCTOBER 1, 2012,
SIDE. CONTRACTOR MUST KEEP FULLY LOADED TRUCKS AND LARGE BULLDOZERS/CONSTRUCTION THE GENERAL CONTRACTON 1S REQUIRED 7O TIE A 2o
e - , IRONMENTAL FIRM
EQUIPMET AT LEAST 20 FEET AWAY FROM THE BUILDING ON THE WEST SIDE. WITH AT LEAST FIVE (5) DOCUMENTED LEAKING UNDERGROUND STORAGE TANK A
CLEANUPS OR THAT IS PRE-QUALIFIED IN HAZARDOUS WASTE BY THE
DEPARTMENT TO REMEDIATE THE SOIL CONTAMINATION AND MONITOR FOR Rev. /=112
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