
 
January 18, 2012 
 
SUBJECT:  Various Routes 
  Section 2011-216-I 
  Various Counties 
  Contract No. 60R56 
  Item No. 113, January 20, 2012 Letting 
  Addendum A 
 

 
NOTICE TO PROSPECTIVE BIDDERS: 

 
Attached is an addendum to the plans or proposal.  This addendum involves 
revised and/or added material. 
 

1. Replaced the Schedule of Prices. 
2. Revised the Table of Contents to the Special Provisions. 
3. Revised pages 3 & 4 of the Special Provisions. 
4. Revised sheet 4 of the Plans. 

 
Prime contractors must utilize the enclosed material when preparing their bid 
and must include any Schedule of Prices changes in their bidding proposal. 
 
Bidders using computer-generated bids are cautioned to reflect any and all 
Schedule of Prices changes, if involved, into their computer programs. 
 
Very truly yours, 
 
John Baranzelli, 
Acting Bureau Chief of Design and Environment 
 

 
By: Ted B. Walschleger, P. E. 
       Engineer of Project Management 

 
 
cc: Diane O'Keefe, Region 1, District 1; Mike Renner; D.Carl Puzey; 
Estimates 
 
 
TBW:MS:jc 



ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

CONTRACT
 NUMBER - 

Page 1
1/18/2012

60R56

State Job # - C-91-156-12

PPS NBR - 1-78658-0500 Project Number Route

County Name - VARIOUS- - VARIOUS

Code - 0 -  - *REVISED: JANUARY 17, 2012

District - 0 -  - 

Section Number - 2011-216-I 9

9

Item 
Number Pay Item Description

Unit of 
Measure Quantity x Unit Price = Total Price

*ADD X5870005 BR DK CONC CRACK SEAL SQ FT 69,085.000

Z0030850 TEMP INFO SIGNING SQ FT 154.200

Z0048665 RR PROT LIABILITY INS L SUM 1.000

*DELETE 58700300 CONCRETE SEALER SQ FT 69,085.000

67000400 ENGR FIELD OFFICE A CAL MO 3.000

67100100 MOBILIZATION L SUM 1.000

70102620 TR CONT & PROT 701501 L SUM 1.000

70102625 TR CONT & PROT 701606 L SUM 1.000

70102630 TR CONT & PROT 701601 L SUM 1.000

70102640 TR CONT & PROT 701801 L SUM 1.000
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TRAFFIC CONTROL PLAN 
Effective:  September 30, 1985     Revised:  January 1, 2007 
 
Traffic Control shall be according to the applicable sections of the Standard Specifications, the 
Supplemental Specifications, the "Illinois Manual on Uniform Traffic Control Devices for Streets 
and Highways", any special details and Highway Standards contained in the plans, and the 
Special Provisions contained herein. 
 
Special attention is called to Article 107.09 of the Standard Specifications and the following 
Highway Standards, Details, Quality Standard for Work Zone Traffic Control Devices, Recurring 
Special Provisions and Special Provisions contained herein, relating to traffic control. 
 
The Contractor shall contact the District One Bureau of Traffic at least 72 hours in advance of 
beginning work. 
 
STANDARDS:  
                             701301; 701501; 701601; 701606; 701801; 701901. 
 
DETAILS:  
                            Traffic Control and Protection for Side roads, Intersections 
                            And Driveways (TC-10) 
                            Traffic Control Details for Freeway Shoulder Closures and 
                            Arterial Road Information Sign (TC-22) 
 
 
SPECIAL PROVISIONS:  
                             . 
                           Keeping Arterials Roadways Open to Traffic 
                           Temporary Information Signing 
                           Automated Flagger Assistance Devices (BDE) 
                           Traffic Control Deficiency Deduction (BDE) 
 
 
BRIDGE DECK CONCRETE CRACK SEALER (D-1) 
Effective: August 1, 2011     Revised: September 22, 2011 
 
Description.  This work shall consist of the preparation and placement of a concrete sealer upon 
the entire top surface of the deck and the tops and inside vertical faces of the parapets of the 
structure(s), as outlined in the contract.  Work shall be according to Section 587 of the Standard 
Specifications except as modified herein.   
 
Materials shall be according to Article 587.02 except only the plural component material category 
from the Departments approved list of concrete sealers will be allowed. 
 
Add 587.02 (b) Fine Aggregate……………………………………………..1003.01 
 
In addition to the requirements of Article 587.03, the following shall apply. 
 
(a) Two applications shall be required to achieve the desired application rate with each 

application containing approximately fifty percent of the total quantity required to be 
applied.  The application system shall include a metering system to gauge the quantity 
of agent being applied. 

Revised 01/18/12 
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(b) The distribution sprayers shall include a skirting system to control overspray.  Deck 
drains shall be temporarily plugged before the agent is applied to control run off.  The 
material used to plug the drains shall be removed and disposed of upon the completion 
of the sealing treatment. 

 
(c) The fine aggregate shall consist of washed sand, Class C Quality and shall be Gradation 

FA 1 or FA 2.  The contractor shall broadcast the fine aggregate over the sealer on the 
deck surface until no “wet” spots show through on the surface before it can be opened to 
traffic.  Hand broadcasting of the fine aggregate or other methods approved by the 
Engineer will be allowed. 

 
Basis of Payment.  This work will be paid for at the contract unit price per square foot (square 
meter) for BRIDGE DECK CONCRETE CRACK SEALER. 
 
 
KEEPING ARTERIAL ROADWAYS OPEN TO TRAFFIC 
Effective: January 22, 2003      Revised:  January 1, 2007 
 
The Contractor shall provide the necessary traffic control devices to warn the public and to 
delineate the work zone as required in these Special Provisions, the Standard Specifications, 
and the State Standards. 
 
Daily arterial lane closures shall be in accordance with the Standard Specifications, Highway 
Standards and the direction of the Engineer.  The Contractor shall request and gain approval 
from the Illinois Department of Transportation’s Arterial Traffic Control Supervisor at (847-705-
4470) seventy–two (72) hours in advance of all long term (24 hrs. or longer) lane closures. 
 
Arterial lane closures for US 6, US 34, US 45, US 52, IL 31, IL 102 and IL 113 will only be 
permitted during the off-peak traffic volume hours. Peak traffic volume hours are defined as 
weekdays (Monday through Friday) from 7:00 AM to 9:00 AM and 4:00 PM to 6:00 PM. 
 
Full closure of any arterial lanes will only be permitted for a maximum period of 15 minutes 
during the off-peak traffic volume hours.  During full roadway closures, the Contractor will be 
required to reduce the roadway to only one open traffic lane in the affected direction of travel 
using the appropriate State Standard.  Police forces shall be notified and requested to close the 
remaining lane to facilitate the necessary work activities.  The Contractor shall notify the District 
One Arterial Traffic Control Supervisor at (847) 705-4470 seventy-two (72) hours in advance of 
the proposed road closure. 
 
Private vehicles shall not be parked in the work zone.  Contractor’s equipment and/or vehicles 
shall not be parked on the shoulders or in the median during non-working hours.  The parking of 
equipment and/or vehicles on State right-of-way will only be permitted at locations approved by 
the Engineer. 
 
 
TEMPORARY INFORMATION SIGNING 
Effective: November 13, 1996     Revised: January 2, 2007 
 
Description. 
This work shall consist of furnishing, installing, maintaining, relocating for various states of 
construction and eventually removing temporary informational signs.   

Revised 01/18/12 
  


