STAGE 3 - SOUTHBOUND I-57

| | SIGN STANDARD NUMBER | PROPOSED AND TEMPORARY SIGN PANELS | | | | RELOCATE, REMOVE, OR MODIFY EXISTING SIGN PANEL | | | | | | |
|--|----------------------------|------------------------------------|----------|------------|------------------|---|------------|-------------|------------|------------------|-------------------------|--------------------|
| | | | LOCATION | | | RELOCATE, REMOVE, OR MODIFY FROM | | RELOCATE TO | | | TREMOVE | |
| SIGN DESCRIPTION | | SIGN SIZE (W' X H') | STATION | LT/RT * | MOUNTING TYPE | STATION | LT/RT | STATION | LT/RT | MOUNTING TYPE | REMOVE SIGN PANEL | NOTES |
| 2 LANE LEFT WEAVE | W1-4bL | _ | - | - | - | 1504+00 | RIGHT SIDE | 386+50 | RIGHT SIDE | TEMP. GROUND | - | MA |
| 2 LANE LEFT WEAVE | W1-4bL | - | - | AND AND | - | 1504+00 | LEFT SIDE | 386+50 | LEFT SIDE | TEMP. GROUND | | |
| VARIOUS CAMPING AND LODGING DESTINATIONS | - | PROP. | 1481+29 | RIGHT SIDE | PERM. GROUND | • | - | - | _ | - | - | INSTALL PERM. SIGN |
| FORCED MERGE FROM RIGHT | W4-1R | 4 X 4 | 1489+00 | RIGHT GORE | TEMP. GROUND | - | - | - | | - | - | |
| 2 LANE RIGHT WEAVE | W1-4bR | - | - | - | - | 1490+00 | RIGHT SIDE | 1497+00 | RIGHT SIDE | TEMP. GROUND | _ | |
| 2 LANE RIGHT WEAVE | W1-4bR | - | - | _ | - | 1490+00 | LEFT SIDE | 1497+00 | LEFT SIDE | TEMP. GROUND | - | _ |
| VARIOUS FOOD AND GAS DESTINATIONS | - | PROP. | 1499+68 | RIGHT SIDE | PERM. GROUND | and | - | | _ | _ | - 1 | INSTALL PERM. SIGN |

STAGE 3-1 - SOUTHBOUND I-57

| | - | PROPOSED AND TEMPORARY SIGN PANELS | | | | RELOCATE, REMOVE, OR MODIFY EXISTING SIGN PANEL | | | | | | |
|------------------|--------------------|------------------------------------|----------|------------|------------------|---|-------|-------------|-------|------------------|-------------------------|-------|
| | SIGN | | LOCATION | | | RELOCATE, REMOVE, OR MODIFY FROM | | RELOCATE TO | | | DEMOVE | |
| SIGN DESCRIPTION | STANDARD NUMBER | SIGN SIZE (W' X H') | STATION | LT/RT * | MOUNTING TYPE | STATION | LT/RT | STATION | LT/RT | MOUNTING TYPE | REMOVE SIGN PANEL | NOTES |
| DEDICATED MERGE | W4-3R | 4 X 4 | 1503+00 | RIGHT GORE | TEMP. GROUND | - | - | | - | - | - | - |

NOTES:

- * LT/RT OFFSETS ARE GIVEN WITH RESPECT TO THE DIRECTION OF TRAFFIC.
- PRIOR TO THE REMOVAL OF EXISTING ADVANCE GUIDE SIGNS, THE CONTRACTOR SHALL ENSURE THAT THE SIMILAR PROPOSED ADVANCED GUIDE SIGNS HAVE BEEN INSTALLED OR ARE INSTALLED DURING THE SAME OPERATION AS THE REMOVAL.

| | FILE NAME = | USER NAME = Brad Downen | DESIGNED - JMS | REVISED - | | | | |
|--|---|-----------------------------|-----------------|-----------|------------------------------|--------------------------|--------------|--|
| | \D978182-sht-stoging3-57Temp\$ignSched. | dgn | DRAWN - JMS | REVISED - | STATE OF ILLINOIS | MAINTENANCE OF TRAFFIC - | | |
| | | PLOT SCALE = 50.0000 '/ IN. | CHECKED - BJD | REVISED - | DEPARTMENT OF TRANSPORTATION | | \$ | |
| | | PLOT DATE = 10/12/2011 | DATE - 10/07/11 | REVISED - | | SCALE: N/A | SHEET NO. OF | |

| MAINTENANC | E OF | TRAFFIC | - F.A.I. 57 | TEMPORARY | SIGN SCHEDULE | | F.A. SECTION | | COUNTY | TOTAL SHEETS | SHEET NO. |
|------------|-------|---------|-------------|-----------|---------------|------|--------------|----------------------------------|------------|-----------------|--------------|
| | | | STAGE 3 | | | | * | (X1-6-2)HBK-2, HB-1,2; (1X-1)R-1 | WILLIAMSON | 968 | 251 |
| | | | | | | | * F. | A.I. 57 AND F.A.P. 331 | CONTRAC | T NO. | 78182 |
| ALE: N/A | SHEET | NO. OF | SHEETS | STA. | TO : | STA. | | ILLINOIS FED. AI | D PROJECT | | |