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1     4 N/A N/A

TYP1

N/A

JAM

JAM

BAP

EXISTING TYPICAL SECTION

20' & VARIES 20' & VARIES 7' & VARIES7' & VARIES

VARIES 66' TO 102'

VARIES 0'-40'
VARIES 0'-35'

EXISTING TYPICAL SECTION

VARIES 22'-26'VARIES 22'-30'

VARIES 48' TO 54'

VARIES 80' TO 135'

7'
VARIES 6' &

EXISTING TYPICAL SECTION

VARIES 24'-51'VARIES 19.5'-22'

VARIES 30'-40.5'

VARIES 59'-68'

VARIES

RTL

EXISTING TYPICAL SECTIONS

ILLINOIS ROUTE 132 AND RAMP D SECTION COUNTY

ILLINOIS FED. AID PROJECT

 346     LAKE           
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SHEETS
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NO.RTE.

CONTRACT NO. 60K80

SHEET NO.    OF     SHEETS STA.            TO STA.            SCALE:          

DEPARTMENT OF TRANSPORTATION

STATE OF ILLINOIS
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PLOT SCALE = 40.0000 ' / in.
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PROJECT

NUMBER

R

Chicago, Illinois 60604

312/346-8131

DESIGN AND CONSULTING ENGINEERS

HARRY O. HEFTER ASSOCIATES, INC.

55 East Jackson Blvd., Suite 600
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1. ALL EXISTING PAVEMENT THICKNESSES ARE FROM AS-BUILT PLANS.

NOTE:

VARIES 0'-17'

E
X
I
S

T
I
N

G
 

R
.O
.W
.

E
X
I
S

T
I
N

G
 

R
.O
.W
.

SUB BASE GRANULAR MATERIAL, 4"

P.C.C. PAVEMENT, 10"

HMA SURFACE COURSE, 1 3/4"

LEVELING BINDER, 3/4"

5'-7' VARIES

E
X
I
S

T
I
N

G
 

R
.O
.W
.

P.C.C. PAVEMENT, 10"

1. ALL EXISTING PAVEMENT THICKNESSES ARE FROM AS-BUILT PLANS.

NOTE:

RAMP D \

CONC. RETAINING WALL

CONC. RETAINING WALL

11'-12'

STA. 401+00 TO STA. 406+44.37

LOOKING SOUTH

RAMP D

TRACK ~

AND GUTTER, TY. B-6.24

COMBINATION CONCRETE CURB
AND GUTTER, TY. B-6.12

COMBINATION CONCRETE CURB

AND GUTTER, TY. B-6.12

COMBINATION CONCRETE CURB

STABILIZED SUBBASE (HMA), 4 1/2"

AGGREGATE SUBGRADE, 12"

~ IL RTE. 132

~ IL RTE. 132

*COMBINATION CONCRETE CURB AND GUTTER

SODDING

**POROUS GRANULAR EMBANKMENT, 12"

CURB AND GUTTER

***COMBINATION CONCRETE
AGGREGATE SUBGRADE, 12"

P.C.C. PAVEMENT, 9 1/2"

STA. 24+76.39 TO STA. 31+85

LOOKING EAST

IL RTE. 132

STA. 14+70 TO STA. 24+76.39

LOOKING EAST

IL RTE. 132

*** C&G TYPE B-6.24: STA. 14+70 TO STA. 22+67 AND AROUND RAMPS AND ISLANDS.

*** C&G TYPE B-6.12: STA. 22+67 TO STA. 24+50.

**  PLACED ACROSS ENTIRE WIDTH OF IL 132 FROM STA. 16+50 TO STA. 20+00.

*   C&G TYPE B-6.24: GREENVIEW ST. TO RAMP A AND AROUND RAMPS AND ISLANDS.

*   C&G TYPE B-6.12: STA. 14+70 TO GREENVIEW ST. AND STA. 22+60 TO STA. 24+50.

1.  ALL EXISTING PAVEMENT THICKNESSES ARE FROM AS-BUILT PLANS.

NOTE:
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N/AN/A2     4N/A

TYP2

BAP

JAM

JAM

EXISTING TYPICAL SECTIONS

ILLINOIS ROUTE 132

EXISTING TYPICAL SECTION EXISTING TYPICAL SECTION

8' 36.5' & VARIES8'45.5' & VARIES

SECTION COUNTY

ILLINOIS FED. AID PROJECT

 346     LAKE           

TOTAL
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CONTRACT NO. 60K80
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STATE OF ILLINOIS

aafitzpatrickUSER NAME =

PLOT SCALE = 40.0000 ' / in.

PLOT DATE = 10/7/2016 DATE

DESIGNED

CHECKED

DRAWN

-

-

-

-

REVISED -

-

-

-

REVISED

REVISED

REVISED

   

   

   

        

F.A.P 

                              

                              
              

              

              

              

125X-N&J-SB-B

=FILE NAME ...\D1_IL132_SHT_TYPICALS.dgn

3366
PROJECT

NUMBER

R

Chicago, Illinois 60604

312/346-8131

DESIGN AND CONSULTING ENGINEERS

HARRY O. HEFTER ASSOCIATES, INC.

55 East Jackson Blvd., Suite 600

P.C.C. PAVEMENT, 10"

RAMP A \

STA. 112+06 TO STA. 113+56.78

LOOKING NORTH

RAMP A

1. ALL EXISTING PAVEMENT THICKNESSES ARE FROM AS-BUILT PLANS.

NOTE:

1. ALL EXISTING PAVEMENT THICKNESSES ARE FROM AS-BUILT PLANS.

NOTE:

VARIES

&

P.C.C. PAVEMENT, 10"

RAMP B \
VARIES

&

AND GUTTER, B-6.12

COMBINATION CONCRETE CURB AND GUTTER, B-6.12

COMBINATION CONCRETE CURB

AND GUTTER, B-6.24

COMBINATION CONCRETE CURB
AND GUTTER, TY. B-6.24

COMBINATION CONCRETE CURB

AND GUTTER, TY. B-6.24

COMBINATION CONCRETE CURB
AND GUTTER, TY. B-6.24

COMBINATION CONCRETE CURB

STABILIZED SUBBASE (HMA), 4 1/2"
STABILIZED SUBBASE (HMA), 4 1/2"

STA. 213+10 TO STA. 214+28.55

LOOKING NORTH

RAMP B

AGGREGATE SUBGRADE, 12"
AGGREGATE SUBGRADE, 12"
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TYP3

N/AN/A3     4N/A

BAP

JAM

JAM

PROPOSED TYPICAL SECTION

7'

9.5' 13' 12' 14' 12' 12' 13' 12'

VARIES 108' TO 135'

7'

9.5'

PROPOSED TYPICAL SECTION

VARIES 114' TO 154'

9'

7'

9.5

7'

9.5'13' 12' 24' 12' 13'

PROPOSED TYPICAL SECTION

7' 7'

9.5' 9.5'

18'

VARIES 86' TO 114'

VARIES 55' TO 72'

12'

VARIES VARIES VARIES VARIES

1'

1'

1'

1'

CROSSWALK SECTION

CONCRETE PAVER PAVEMENT 

PROPOSED TYPICAL SECTIONS

ILLINOIS ROUTE 132 SECTION COUNTY

ILLINOIS FED. AID PROJECT

 346     LAKE           
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SHEET
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CONTRACT NO. 60K80
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NUMBER
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Chicago, Illinois 60604

312/346-8131

DESIGN AND CONSULTING ENGINEERS

HARRY O. HEFTER ASSOCIATES, INC.

55 East Jackson Blvd., Suite 600
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1"
4FT

NOTES:

3"
16 FT1"

4FT

EXIST. PCC SIDEWALK

2 LANES 2 LANES

MEDIAN

RAISED

P
R

O
P

O
S

E
D
 

R
.O
.W
.

3:1

NOTES:

P
R

O
P

O
S

E
D
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.W
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MEDIAN

RAISED2 LANES

2 LANES

1"
4FT

1"
4FT

3"
16 FT P

R
O

P
O

S
E

D
 

R
.O
.W
.

1"
4FT

1"
4FT

2 LANES 2 LANES

E
X
I
S

T
I
N

G
 

R
.O
.W
.

NOTES:

PGL/MEET EXIST.PGL

& VARIES

LTL
RTL

2 LTL

3"
16 FT

& VARIES

LTL

EXIST. PCC PAVEMENT, 9 1/2"

EXIST. AGGREGATE SUBGRADE, 12"

STA. 14+70 TO STA. 22+99.50

LOOKING EAST

IL RTE. 132

STA. 22+99.50 TO STA. 27+91

LOOKING EAST

IL RTE. 132
EXIST. PCC PAVEMENT, 9 1/2"

& VARIES

VARIES 0' TO 12' FROM STA. 16+29.27 TO STA. 18+44.05

VARIES 0' TO 12' FROM STA. 16+30 TO STA. 17+50

& VARIES 6' TO 14' FROM STA. 17+50 TO STA. 20+06

6' FROM STA. 15+98.75 TO STA. 17+50

FROM STA. 17+48.82 TO STA. 19+74.56

3"
16 FT

VARIES 18' TO 11' FROM STA. 28+87 TO STA. 31+85

12' TO 11' 12' TO 11' 13' TO 11'

LEFT TURN

TWO WAY

& VARIES

PGL

PGL

1.56%

1.56%
2.0% 2.0%

2.0%

2.0%

PROP. PCC PAVEMENT, 9 1/2" (JOINTED)

9 1/2" (JOINTED)

PROP. PCC PAVEMENT, 

EXIST. GROUND

CURB AND GUTTER, TY. B-6.24

PROP. COMBINATION CONCRETE

CURB AND GUTTER, TY. B-6.24

PROP. COMBINATION CONCRETE

CURB AND GUTTER, TY. B-6.24

PROP. COMBINATION CONCRETE

CURB AND GUTTER, TY. B-6.24

PROP. COMBINATION CONCRETE

PROP. PCC PAVEMENT, 9 1/2" (JOINTED)

EXIST. GROUND

PROP. PCC PAVEMENT, 9 1/2" (JOINTED)

CURB AND GUTTER, TY. B-6.24

EXIST. COMBINATION CONCRETE

PROP. MEDIAN

CONSTRUCTION JOINT

PROP. LONGITUDINAL

PROP. LONGITUDINAL SAWED JOINT

PROP. CURB AND GUTTER TIE BAR (TYP.)

PROP. LONGITUDINAL CONSTRUCTION JOINT

SAWED JOINT

PROP. LONGITUDINAL

EXIST. AGGREGATE SUBGRADE, 12"

PROP. LONGITUDINAL CONSTRUCTION JOINT

PROP. CURB AND GUTTER TIE BAR (TYP.)

PROP. LONGITUDINAL SAWED JOINT PROP. LONGITUDINAL CONSTRUCTION JOINT

PROP. LONGITUDINAL SAWED JOINT

PROP. AGGREGATE SUBGRADE IMPROVEMENT, 12"

IMPROVEMENT, 12"

PROP. AGGREGATE SUBGRADE

IMPROVEMENT, 12"

PROP. AGGREGATE SUBGRADE
IMPROVEMENT, 12"

PROP. AGGREGATE SUBGRADE

\ EB IL RTE. 132\ WB IL RTE. 132

~ IL RTE. 132

\ WB IL RTE. 132 \ EB IL RTE. 132

3:1

CURB AND GUTTER, TY. B-6.24

PROP. COMBINATION CONCRETE

VARIES

SLOPE 

& VARIES

14' TO 10.5'

TOPSOIL, 24", SEEDING, CLASS 2A

PROP. LONGITUDINAL CONSTRUCTION JOINT

PROP. LONGITUDINAL SAWED JOINT

IMPROVEMENT, 12"

PROP. AGGREGATE SUBGRADE

9 1/2" (JOINTED)

PROP. PCC PAVEMENT,

TIE BAR (TYP.)

PROP. CURB AND GUTTER

 

CURB AND GUTTER, TY. B-6.24

PROP. COMBINATION CONCRETE

PROP. PCC SIDEWALK, 5"

WALL "S"

PROP. CONC. RETAINING

PROP. PCC SIDEWALK, 5"

PROP. PCC SIDEWALK, 5" 

PROP. CONCRETE RETAINING WALL "T"

3:
1

3:1

3
:1

2'

2'

PROP. PCC SIDEWALK, 5"

FROM STA. 22+99.50 TO STA. 24+80

VARIES 24' TO 0' FROM STA. 25+49.37 TO STA. 27+89.08

4' FROM STA. 25+79.91 TO STA. 27+91.29(CONCRETE MEDIAN, TYPE M-2.12) POURED MONOLITHICALLY

VARIES 9' TO 4' FROM STA. 23+87 TO STA. 25+79.91(CONCRETE BARRIER MEDIAN)

OVER 8" OF P.C.C. CONCRETE

BITUMINOUS WITH TACK COAT INTALL 

8 cm (TYP.) PAVERS SET ON 1" ROLLED 

IN ASPHALT PAVEMENT (ALL SIDES

12"x12" REINFORCED CONCRETE BAND 

WITH SLEEVE 24" O.C.

1/2"}X12" SMOOTH STEEL DOWEL 

4-#4 REBAR

NON-WOVEN GEOSYNTHETIC FABRIC

4" CA 6

(ALL SIDES)

D. N50 REPLACEMENT 

SURFACE COURSE MIX 

2" HOT MIX ASPHALT 

(TYP.)

3" CLR.
2% SLOPE

2'MIN.-10' 12" 6'

THE ENGINEER.

CONCRETE SHALL BE IDOT CLASS PP (HIGH-EARLY STRENGTH). MIX SHALL BE APPROVED BY 

INCLUDE COLOR, TEXTURE AND PATTERN, AND TO BE APPROVED BY THE VILLAGE ENGINEER.

THE CONTRACTOR SHALL BE RESPONSIBLE FOR PROVIDING SAMPLE OF PAVER BLOCK, TO 

- BELGARD

- UNLOCK

- PAVELOC

RECOMMENDED STONE PAVER MANUFACTURER (OR APPROVED EQUAL)

STA. 27+91 TO STA. 31+85

LOOKING EAST

IL RTE. 132

PIPE UNDERDRAIN, 4", TYPE 2 (TYP.)
PIPE UNDERDRAIN, 4", TYPE 2 (TYP.)

PIPE UNDERDRAIN, 4", TYPE 2 (TYP.)

PIPE UNDERDRAIN, 4", TYPE 2 (TYP.)

CURB AND GUTTER, TY. B-6.24

PROP. COMBINATION CONCRETE

PROP. PCC SIDEWALK, 5" (TYP.)

EXIST. GROUND

TYPE 2 (TYP.)

PIPE UNDERDRAIN, 4", 

PROP. LONGITUDINAL CONSTRUCTION JOINT

CURB AND GUTTER, TY. B-6.24

PROP. COMBINATION CONCRETE

IN THE FIELD BY THE GEOTECHNICAL ENGINEER

EXACT UNDERCUT LOCATIONS TO BE DETERMINED

IMPROVEMENT, 12" (STA. 14+70 TO 17+70)-

PROP. UNDERCUT WITH AGGREGATE SUBGRADE 

CURB AND GUTTER, TY. B-6.24

PROP. COMBINATION CONCRETE

IN THE FIELD BY THE GEOTECHNICAL ENGINEER

EXACT UNDERCUT LOCATIONS TO BE DETERMINED

IMPROVEMENT, 18" (STA. 30+00 TO 31+00)-

PROP. UNDERCUT WITH AGGREGATE SUBGRADE 
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TYP4

N/AN/A4     4N/A

BAP

JAM

JAM

PROPOSED TYPICAL SECTION

VARIES 24'-51'VARIES 19.5'-22'

VARIES 30'-40.5'

VARIES 59'-68'

VARIES

12'

PROPOSED TYPICAL SECTION

8'

PROPOSED TYPICAL SECTION

8'45.5' & VARIES

1' 1'

1'

0' & VARIES

12' & VARIES 30'

2' & VARIES

37' & VARIES

VARIES 4'-59'

VARIES 22' & VARIES23' & VARIES

4' &

12'

6"1"

2.0'

1
2
"

6
"

CONCRETE CURB TYPE B

PROPOSED TYPICAL SECTIONS

US ROUTE 41 RAMPS SECTION COUNTY

ILLINOIS FED. AID PROJECT

 346     LAKE           

TOTAL

SHEETS
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CONTRACT NO. 60K80
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Chicago, Illinois 60604

312/346-8131

DESIGN AND CONSULTING ENGINEERS

HARRY O. HEFTER ASSOCIATES, INC.

55 East Jackson Blvd., Suite 600

E
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R
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.W
.

TRACK \

11'-12'

EXIST. CONC. RETAINING WALL

STA. 401+00 TO STA. 406+44.37

LOOKING SOUTH

RAMP D

VARIES 12' TO 0'.

FROM STA. 405+83.02 TO STA. 406+44.37 

EXIST. CONC. RETAINING WALL

EXIST. P.C.C. PAVEMENT, 10"

EXIST. AGGREGATE SUBGRADE, 12"

PGL

PROP. PCC PAVEMENT, 10" (JOINTED)

CURB AND GUTTER, TY. B-6.24

PROP. COMBINATION CONCRETE

EXIST. STABILIZED SUBBASE (HMA), 4 1/2"

PROP. STABILIZED SUBBASE (HMA), 4 1/2"

RAMP B \

VARIES

&

RAMP A \
VARIES

&

AND GUTTER, TY. B-6.24

COMBINATION CONCRETE CURB

CURB AND GUTTER, TY. B-6.24

PROP. COMBINATION CONCRETE

CURB AND GUTTER, B-6.12

EXIST. COMBINATION CONCRETE

PROP. P.C.C. PAVEMENT, 10"

PROP. STABILIZED SUBBASE (HMA), 4 1/2"

PROP. STABILIZED SUBBASE (HMA), 4 1/2"

PROP. P.C.C. PAVEMENT, 10"

NOTE:

FROM STA. 112+25.6 TO STA. 113+28.0

NOTE:

CURB AND GUTTER, B-6.12

EXIST. COMBINATION CONCRETE

CURB AND GUTTER, TY. B-6.24

PROP. COMBINATION CONCRETE

PROP. P.C.C. PAVEMENT, 10"

PROP. STABILIZED SUBBASE (HMA), 4 1/2"

4'-23.5'

3/4" PREFORMED EXPANSION JOINT FILLER

PROP. LONGITUDINAL SAWED JOINT

PROP. LONGITUDINAL CONSTRUCTION JOINT

PROP. LONGITUDINAL SAWED JOINT

PROP. LONGITUDINAL CONSTRUCTION JOINT

PROP. LONGITUDINAL SAWED JOINT

EXIST. CONC. RETAINING WALL

IMPROVEMENT, 12"

PROP. AGGREGATE SUBGRADE

IMPROVEMENT, 12"

PROP. AGGREGATE SUBGRADE

IMPROVEMENT, 12"

PROP. AGGREGATE SUBGRADE

1"
4FT

& VARIES

1"
4FT 1"

4FT

& VARIES

1"
4FT

& VARIES

1"
4FT

& VARIES

FROM STA. 213+46.10 TO STA. 217+79.09

CURB AND GUTTER, TY. B-6.12

PROP. COMBINATION CONCRETE

CURB AND GUTTER, TY. B-6.24

PROP. COMBINATION CONCRETE

CURB AND GUTTER, TY. B-6.12

PROP. COMBINATION CONCRETE

CURB AND GUTTER, TY. B-6.12

PROP. COMBINATION CONCRETE

STA. 213+10 TO STA. 213+84.57

LOOKING NORTH

RAMP B

STA. 112+06 TO STA. 113+14.26

LOOKING NORTH

RAMP A

VARIES

RAMP D \

FROM STA. 400+36.89 TO STA. 401+15.54

(TYP.)

3/4" PREFORMED EXPANSION JOINT FILLER

(TIE INTO EXIST PAVEMENT)

PROP. LONGITUDINAL CONSTRUCTION JOINT

CURB AND GUTTER, TY. B-6.12

PROP. COMBINATION CONCRETE
CURB AND GUTTER, TY. B-6.24

PROP. COMBINATION CONCRETE

(TYP.)

3/4" PREFORMED EXPANSION JOINT FILLER

NOTES:

MATCH EXISTING

8" GRAVEL

GRAVEL

EXISTING 8" 

MATERIAL  

SUB BASE

SURFACE

EXISTING 2" HMA

PROP. CURB AND GUTTER TIE BAR (TYP.)

PIPE UNDERDRAIN, 4", TYPE 2 (TYP.)

PIPE UNDERDRAIN, 4", TYPE 2 (TYP.)

PROP. P.C.C. PAVEMENT, 10"

PROP. STABILIZED SUBBASE (HMA), 4 1/2"

EXIST. SIDEWALK

CURB AND GUTTER, B-6.24

PROP. COMBINATION CONCRETE 

PROP. CURB AND GUTTER TIE BAR (TYP.)

EXIST. GROUND

PIPE UNDERDRAIN, 4", TYPE 2 (TYP.)

PIPE UNDERDRAIN, 4", TYPE 2 (TYP.)

EXIST. SIDEWALK

TIE BAR (TYP.)

PROP. CURB AND GUTTER

PIPE UNDERDRAIN, 4", TYPE 2 (TYP.)

MIX "D", N50

2" HMA SURFACE

PROP. CONCRETE MEDIAN, TYPE SB 6.24

PROP. CONCRETE MEDIAN, TYPE SB 6.24

PROP. CONCRETE MEDIAN, TYPE SB 6.24

STRUCTURAL DESIGN TRAFFIC :

ROAD/STREET CLASSIFICATION:

YEAR  2022

PV = 28,200

PERCENT OF STRUCTURAL DESIGN TRAFFIC IN DESIGN LANE:

TRAFFIC FACTOR: AC TYPE = 

PG GRADE:

SUBGRADE SUPPORT RATING:

SU = 1,500 MU = 1,750

CLASS   I

P = 32% S = 45% M = 45%

ACTUAL TF = 12.90

MINIMUM TF = 6.03

SSR = POOR    

TOP BINDER = N/A LOWER BINDER = N/A SURFACE = N/A
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N/A N/A

SCH1

N/A

AAF

JAM

BAP
SCHEDULE OF QUANTITIES

ILLINOIS ROUTE 132

1     8

SECTION COUNTY

ILLINOIS FED. AID PROJECT

 346     LAKE           

TOTAL
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CONTRACT NO. 60K80
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Chicago, Illinois 60604

312/346-8131

DESIGN AND CONSULTING ENGINEERS

HARRY O. HEFTER ASSOCIATES, INC.

55 East Jackson Blvd., Suite 600

IL I32 EARTHWORK

AREA (SQ FT) VOL (CU YD) VOL (CU YD) AREA (SQ FT) VOL (CU YD) VOL (CU YD)

STATION CUT FILL CUT FILL MATERIAL

UNSUITABLE

REMOVE

STATION CUT FILL CUT FILL MATERIAL

UNSUITABLE

REMOVE

21+50 0.00 0 37 6

22+00 104.59 0 97 0 11

22+50 429.68 14.91 495 14 24

23+00 546.83 18.37 904 31 17

23+50 423.60 24.32 899 40 18

24+00 464.40 24.72 822 45 18

24+50 436.53 24.3 834 45 20

14+70 0 0  25+00 441.74 24.31 813 45 11

15+00 52.26 3.49 29 2 9 25+50 343.07 24.51 727 45 10

15+50 60.23 0 104 3 9 26+00 262.27 12.16 561 34 9

16+00 57.85 0.75 109 1 10 26+50 253.42 12.17 477 23 5

16+50 0.00 0 54 1 16 27+00 241.77 12.2 459 23 8

17+00 52.85 11.19 49 10 12 27+50 184.66 12.16 395 23 7

17+50 70.21 0 114 10 15 28+00 146.57 0 307 11 14

18+00 126.96 0 183 0 16 28+50 131.64 0 258 0 6

18+50 174.77 0 279 0 17 29+00 131.55 0 244 0 8

19+00 317.55 0 456 0 23 29+50 125.14 0 238 0 8

19+50 353.38 0 621 0 23 30+00 128.57 0 235 0 11

20+00 0.00 0 327 0 30+50 119.70 0 230 0 10

20+50 0.00 0 0 0 31+00 103.94 0 207 0 7

21+00 40.04 6.13 37 6 4 31+50 86.73 0 177 0 1

31+85 36.33 0 80 0 0

TOTAL 2,362 33 152 TOTAL 9,493 384 224

RAMP D EARTHWORK
AREA (SQ FT) VOL (CU YD)

STATION CUT FILL CUT FILL

400+50 130.82 0

401+00 111.83 0 225 0

401+50 39.09 0 140 0

402+00 35.37 0 69 0

402+50 33.36 0 64 0

403+00 35.00 0.42 63 0

403+50 37.05 0 67 0

404+00 39.25 0 71 0

404+50 45.51 0 78 0

405+00 35.62 1.38 75 1

405+50 32.77 1.21 63 2

406+00 23.80 0 52 1

406+50 0.00 0 22 0

TOTAL 989 6

SIDE STREETS AND RAMPS A/B EARTHWORK

LOCATION AREA (SQ FT) DEPTH (FT) CUT (CU YD) FILL (CU YD)

RAMP A 9,974 1 369 0

RAMP B 6,559 1 243 0

GREENVIEW ST. 1,868 1 69 0

WAVELAND ST. 1,876 1 69

TOTAL 751 0

EARTH EXCAVATION SUMMARY (ROADWAY)

20200100

EARTH EX.

LOCATION (CU YD)

IL 132 11,855

RAMP D 989

RAMP A 369

RAMP B 243

GREENVIEW ST. 69

WAVELAND ST. 69

GRAND TOTAL 13,595

MAINLINE TRACKS 

AREA (SQ FT) VOL (CU YD)

STATION CUT FILL CUT FILL

196+00 0 0

197+00 258.79 0 479 0

198+00 265.04 0 970 0

199+00 252.19 0 958 0

200+00 270.73 0 968 0

201+00 273.69 0 1,008 0

202+00 248.68 0 967 0

203+00 266.00 0 953 0

204+00 237.70 0 933 0

205+00 203.66 0 817 0

206+00 188.34 11.82 726 22

207+00 102.47 24.49 539 67

208+00 121.59 45.87 415 130

209+00 106.42 84.62 490 280

Bridge

211+00 472.73 139.98 350 104

212+00 486.08 185.55 1,776 603

213+00 510.87 189.38 1,846 694

214+00 569.79 204.63 2,001 730

215+00 604.29 151.25 2,174 659

216+00 591.95 115.16 2,215 493

217+00 473.57 102.39 1,973 403

218+00 358.14 82.42 1,540 342

219+00 327.54 74.56 1,270 291

220+00 110.67 66.77 812 262

221+00 87.90 72.65 368 258

222+00 95.74 54.05 340 235

223+00 100.17 99.09 363 284

224+00 94.44 97.27 360 364

TOTAL 27,612 6,220

EARTH EXCAVATION SUMMARY (TRACKWORK)

20200100 USEABLE 20201200

EARTH EX. FILL SHRINK. EARTH EX. FILLS

AND OTHER

EMBANKMENT

BORROW EXC,

MATERIAL

UNSUITABLE

DISPOSAL OF

REMOVAL AND

SHOOFLY TRACKS (CU YD) (CU YD) 15% (CU YD) (CU YD) (CU YD)

NORTH OF IL 132 5,141 314 771 4,370 -457 3,845

SOUTH OF IL 132 3,064 12,090 460 2,604 11,631

MAINLINE TRACKS

NORTH OF IL 132 10,223 500 1,534 8,690 -

SOUTH OF IL 132 17,038 5,617 2,556 14,482 -

 TOTAL 35,467 18,521 11,174 3,845

SHOOFLY TRACKS

AREA (SQ FT) VOL (CU YD) VOL (CU YD)

STATION CUT FILL CUT FILL MATERIAL

UNSUITABLE

REMOVE

198 + 50 39.13 0.00

199 + 50 28.56 0.00 125.35 0.00

0 + 00 171.63 0.00 370.72 0.00

1 + 00 172.60 0.00 637.46 0.00

2 + 00 179.20 0.00 651.48 0.00

3 + 00 183.84 0.00 672.30 0.00

4 + 00 185.65 0.00 684.24 0.00

5 + 00 170.12 0.00 658.83 0.00

6 + 00 145.24 0.00 584.00 0.00 87

7 + 00 55.66 0.00 372.04 0.00 1,558

8 + 00 63.05 19.50 219.83 36.11 2,056

9 + 00 26.04 130.72 164.98 278.19 144

Bridge

11 + 00 3.47 362.98

12 + 00 24.47 356.25 51.74 1,331.91

13 + 00 23.96 373.97 89.69 1,352.26

14 + 00 15.11 403.51 72.35 1,439.78

15 + 00 11.46 498.43 49.20 1,670.26

16 + 00 9.17 584.16 38.20 2,004.80

17 + 00 31.78 440.91 75.83 1,898.28

18 + 00 71.39 320.41 191.06 1,409.85

19 + 00 83.14 52.76 286.17 691.06

20 + 00 121.80 52.54 379.52 195.00

21 + 00 133.64 0.00 473.04 97.30

22 + 00 136.19 0.00 499.69 0.00

23 + 00 136.34 0.00 504.69 0.00

24 + 00 54.10 0.00 352.67 0.00

TOTAL 8,205 12,405 3,845
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DESIGN AND CONSULTING ENGINEERS

HARRY O. HEFTER ASSOCIATES, INC.

55 East Jackson Blvd., Suite 600

31200502 40300200 42000411 42000501 X0324993 42001300 44200966 44200976

ROADWAY STABLIZED BITUMINOUS PCC PAVEMENT PCC PAVEMENT SEPARATION PROTECTIVE CLASS B PATCH CLASS B PATCH

PAVEMENT SCHEDULES SUBBASE MATERIAL 9 1/2" (JOINTED) 10" (JOINTED) JOINT W/ COAT TYPE 1 TYPE IV

HMA 4 1/2" (PRIME COAT) SLEEPER 10" 10"

SLAB

LOCATION AREA AREA AREA AREA LENGTH AREA AREA AREA

STATION TO STATION OFFSET DESCRIPTION (SQ YD) (TON) (SQ YD) (SQ YD) (FOOT) (SQ YD) (SQ YD) (SQ YD)

IL ROUTE 132

22 + 98 TO 24 + 80 RT RIGHT WIDENING 103 103

24 + 80 TO 31 + 85 RT RIGHT LANES 1,894 1,894

14 + 70 TO 24 + 80 LT LEFT LANES 3,084 3,084

24 + 80 TO 31 + 85 LT LEFT LANES 2,117 2,117

14 + 80 TO 18 + 44 ----- MEDIAN 428 428

16 + 30 TO 20 + 05 ----- EASTBOUND LTL 421 421

18 + 85 TO 23 + 00 ----- MEDIAN 800 800

23 + 00 TO 27 + 89 ----- WESTBOUND LTL'S 1,011 1,011

25 + 48 TO 31 + 85 ----- MEDIAN 857 857

19 + 52 TO 22 + 38 LT AT RAMP A/B 300

22 + 55 TO 22 + 96 RT AT RAMP D 56

23 + 50 TO 24 + 07 RT FOOTING AREA 38

23+28 TO 23 + 87 LT FOOTING AREA 64

RAMP A

112 + 06 TO 113 + 14 RIGHT TURN LANE 332 0.37 283 283

112 + 20 TO 113 + 28 LEFT TURN LANES 484 0.54 425 425

RAMP B

213 + 10 TO 213 + 85 THRU  / RT LANES 296 0.33 267 267

213 + 10 TO 213 + 85 LEFT TURN LANES 202 0.23 174 174

RAMP D

400 + 40 TO 401 + 20 ISLAND AREA 195 0.22 178 178

400 + 40 TO 406 + 44 RIGHT TURN LANE 1,033 1.16 834 834

400 + 81 TO 400 + 82 RT PATCH 5 5

402 + 55 TO 402 + 55 RT PATCH 5

402 + 55 TO 403 + 06 RT PATCH 40 45

403 + 52 TO 403 + 52 RT PATCH 25 25

TOTAL 2,542 3 10,715 2,161 356 12,951 5 172

35501308 35501316 40603335 42300400 42001300

DRIVEWAY HMA BASE HMA BASE HMA SURF. PCC CONC PROTECTIVE

SCHEDULES COURSE, 6" COURSE, 8" CSE., MIX "D" DRIVEWAY, 8" COAT

N50

LOCATION AREA AREA WEIGHT AREA AREA

STATION OFFSET DESCRIPTION (SQ YD) (SQ YD) (TON) (SQ YD) (SQ YD)

29 + 60 LT CE 71.9 71.9

30 + 30 LT CE 84.1 84.1

30 + 79 RT CE 46.2 5.0

29 + 87 RT CE 21.0 2.4

30 + 93 LT CE 86.4 86.4

TOTAL 0 67 7 242 242

42400200 42300400 42400800 42001300

PCC PCC DETECTABLE PROTECTIVE

SIDEWALK SCHEDULES SIDEWALK, 5" SIDEWALK, 8" WARNINGS COAT

LOCATION AREA AREA AREA AREA

STATION TO STATION OFFSET (SQ FT) (SQ FT) (SQ FT) (SQ YD)

IL ROUTE 132

14 + 70 TO 16 + 32 LT 1,134 18 126

16 + 74 TO 19 + 67 LT 1,968 36 219

20 + 11 TO 20 + 49 LT 0 24

20 + 93 TO 21 + 31 LT 227 28 25

21 + 60 TO 21 + 67 LT 0 24

22 + 12 TO 28 + 06 LT 4,666 12 518

28 + 55 TO 29 + 52 LT 658 28 73

29 + 70 TO 30 + 14 LT 308 34

30 + 46 TO 30 + 79 LT 204 23

31 + 10 TO 31 + 44 LT 243 12 27

21 + 00 TO 21 + 58 RT 312 28 35

21 + 99 TO 22 + 15 RT 0 24

22 + 68 TO 28 + 14 RT 4,651 24 517

28 + 53 TO 29 + 75 RT 814 24 90

30 + 00 TO 30 + 65 RT 425 47

30 + 96 TO 31 + 85 RT 593 66

29 + 60 LT CE 154 17

30 + 30 LT CE 251 28

30 + 79 RT CE 251 28

30 + 93 LT CE 230 26

WAVELAND AVE.

WEST SIDE 188 21

EAST SIDE 92 10

MAGNOLIA ST.

WEST SIDE 32 4

STAGING FOR FOOTING-IL 132

23 + 50 TO 24 + 07 RT 285 32

23 + 28 TO 23 + 87 LT 371 41

TOTAL 17,171 886 282 2,006

NOTE: SIDEWALKS IN ISLAND AREAS WILL BE PAID FOR AS "CONCRETE MEDIAN TYPE SB 6.24".
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55 East Jackson Blvd., Suite 600

60600605 60603800 60605000 60620000 60618740 60623800 30300112 42001300

     CURB & GUTTER / MEDIAN CONCRETE COMB. CONC. COMB. CONC. CONCRETE CONCRETE CONCRETE AGGREGATE PROTECTIVE

     SCHEDULES CURB CURB & GUTTER CURB & GUTTER MEDIAN MEDIAN MEDIAN SUBGRADE COAT

TYPE B TYPE B-6.12 TYPE B-6.24 SB 6.24 TYPE M-2.12 BARRIER IMPROVEMENT,

12"

LOCATION LENGTH LENGTH LENGTH AREA AREA AREA AREA AREA

STATION TO STATION LOCATION (FOOT) (FOOT) (FOOT) (SQ FT) (SQ FT) (SQ FT) (SQ YD) (SQ YD)

IL ROUTE 132

14 + 70 TO 16 + 21 LT 140 56 40

16 + 21 TO 16 + 41 LT 36 10 6

16 + 61 TO 16 + 85 LT 36 10 6

16 + 85 TO 19 + 90 LT 344 137 99

20 + 28 TO 21 + 45 LT 211 84 61

21 + 87 TO 27 + 97 LT 640 255 185

27 + 97 TO 28 + 14 LT 60 17 11

28 + 47 TO 28 + 64 LT 60 17 11

28 + 64 TO 31 + 42 LT 278 111 80

31 + 42 TO 31 + 46 LT 15 4 3

31 + 80 TO 31 + 84 LT 15 4 3

22 + 90 TO 28 + 09 RT 520 207 150

24 + 98 TO 27 + 96 LT 298 * *

21 + 09 CURB CUT FOR ADA RAMP RT 10 4 3

21 + 55 CURB CUT FOR ADA RAMP RT 10 4 3

28 + 59 TO 31 + 85 RT 326 130 94

15 + 96 TO 17 + 71 MEDIAN 170 19 19

15 + 96 TO 20 + 05 MEDIAN 818 0 325 0

22 + 99 TO 25 + 78 MEDIAN 558 800 311 245

25 + 78 TO 27 + 95 MEDIAN 868 96 96

IL 132 FOOTING AREA

23 + 50 TO 24 + 07 RT 57

23 + 28 TO 23 + 87 LT 57

RAMP A

112 + 26 TO 113 + 28 ISLAND 201 59 1915 81 213

RAMP B

213 + 46 TO 213 + 79 ISLAND 24 66 287 33 32

RAMP D

400+70 TO 406 + 44 LT 609 242 176

400 + 27 TO 401 + 17 ISLAND 95 117 1148 74 128

SHOOFLY

7 + 75 130 35 23

TOTAL 298 786 4,706 3350 868 970 2,267 1,687
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DESIGN AND CONSULTING ENGINEERS

HARRY O. HEFTER ASSOCIATES, INC.
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72000100 72000200 72400310 72400320 72400710 72400720 7290100 7290200

SIGNAGE SIGN PANEL SIGN PANEL REM SIGN PANEL REM SIGN PANEL REL SIGN PANEL REL SIGN PANEL METAL POST METAL POST

SCHEDULES TYPE 1 TYPE 2 TYPE 1 TYPE 2 TYPE 1 TYPE 2 TYPE A TYPE B

LOCATION AREA AREA AREA AREA AREA AREA AREA AREA

STATION OFFSET (FT DESCRIPTION (SQ FT) (SQ FT) (SQ FT) (SQ FT) (SQ FT) (SQ FT) (LN FT) (LN FT)

15 + 80 55 RT M5-2L, M5-1R 4.4 3.5

16 + 01 3 LT R4-7 5.0 13.5

16 + 24 59 LT D3-1 1.5 1.5 12.5

16 + 29 59 LT R1-1 6.0 6.0 12.5

18 + 77 75 LT R2-1 7.5 7.5 13.0

19 + 38 76 LT M3-4 & M1-I100 7.0 7.0

19 + 48 11 LT R3-5, R4-7 10.0 13.5

19 + 66 80 LT R10-4B 1.0 1.0

19 + 79 100 LT R5-1 7.5 16.0 16.0

20 + 27 35 LT R5-1 & R6-1R 8.4 8.4

20 + 33 60 LT 2 (R 5-1 & R,5.1) 14.5 16.0 16.0 16.0

20 + 85 75 LT R5-1 9.0 16.0 16.0

21 + 65 81 LT M3-1, M1-4, M6-1R 8.0 8.0 13.5

21 + 67 61 LT M3-1, M1-4, M5-2L 8.0 8.0 13.5

21 + 67 32 LT D1-1C 3.0 3.0

21 + 71 39 LT R10-11A & R10-4BB 5.8 5.8

21 + 44 38 RT R3-8, R5-1 25.0 13.0

21 + 90 30 RT R10-4BB,  R5-1,  &   R6-1R 15.3 16.0 16.0 15.0

22 + 37 36 LT R3-1 6.5

22 + 57 34 RT R5-1 & R10-4BR 1.0 16.0 1.0 16.0

22 + 62 33 RT M3-2 & M1-I100 7.0 7.0

23 + 30 39 RT R4-7 11.3 13.5

24 + 12 69 LT D1-2 12.5 12.5 27.0

24 + 95 24 RT R-3-5bP 5.0 16.0

24 + 96 24 LT R 3-8 6.3 16.0

26 + 44 59 LT W3-3 W/BEACON 9.0 9.0 14.5

26 + 86 64 LT
&M6-1

M3-3,M3-1, 2-M1-4 ,M5-1L,
4.4 16.0 12.5 30.0

27 + 65 70 LT VILLAGE SIGN 5.0 5.0 13.0

27 + 87 2 LT R3-5,R4-7 12.2 13.5

28 + 08 60 LT R1-1 6.0 6.0 12.5

28 + 11 60 LT D3-1 1.5 1.5 12.5

29 + 00 35 LT M2-1 & M1-4 6.2 6.2 13.6

107 + 00 29 LT R3-8 9.0 13.0

107 + 00 13 RT R3-5 7.5 13.0

110 + 50 47 LT R3-8 9.0 13.0

110 + 50 13 RT R3-5 7.5 13.0

401 + 36 17 LT M6-1A & W12-2 9.0 10.8 1.8 15.0

402 + 15 10 LT R3-1 6.5

403 + 65 10 LT R3-R 7.5

404 + 47 26 LT D1-3 24.0 29.0

405 + 65 8 LT R3-R 7.5 12.5

TOTAL 182.5 24.0 128.2 96.0 106.2 92.5 326.1 100.5

LANDSCAPING SCHEDULES 21101615 21101645 21101805 21101685 25200110 25000210 25000400 25000600

TOPSOIL TOPSOIL COMPOST TOPSOIL SODDING SEEDING, NITROGEN POTASSIUM

LOCATION FURN. & PLACE, FURN. & PLACE, FURN. & PLACE, FURN. & PLACE, SALT, TOLERANT CLASS 2A FERT. NUTR. FERT. NUTR.

STATION TO STATION OFFSET (SQ YD) (SQ YD) (SQ YD) (SQ YD) (SQ YD) (ACRE) (POUND) (POUND)

IL 132

14 + 70 TO 16 + 40 LT 75 75

16 + 62 TO 18 + 84 LT 273 273

18 + 84 TO 19 + 87 LT 790 0.16 9.6 9.6

17 + 73 TO 19 + 82 MEDIAN 197 0.04 2.4 2.4

23 + 11 TO 28 + 12 LT 619 0.13 7.7 7.7

23 + 50 TO 28 + 14 RT 1,260 1,260 0.26 15.6 15.6

28 + 48 TO 31 + 33 LT 97 97

28 + 61 TO 31 + 85 RT 82 82

RAMP D

400 + 78 TO 406 + 70 LT 297 297 0.06 3.7 3.7

UPRR

1 + 00 TO 9 + 19 LT 7,915 1.63 23.7 23.7

10 + 80 TO 24 + 60 LT 7,758 1.60 96.2 96.2

TOTAL 17,609 1,557 1,557 197 527 3.88 159 159
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60252800 CATCH BASINS TO BE ADJUSTED

EACH LOCATION OFFSET TYPE REMARKS

1 25 + 76.0 LT SEWER CB IL 132

1 31 + 35.0 LT SEWER CB IL 132

2

60250200 CATCH BASINS TO BE RECONSTRUCTED

EACH LOCATION OFFSET TYPE REMARKS

1 25 + 27.0 LT SEWER CB IL 132

1 27 + 67.0 LT SEWER CB IL 132

1 403 + 25.0 RT SEWER CB RAMP D

3

60255500 MANHOLES TO BE ADJUSTED

EACH LOCATION OFFSET TYPE REMARKS

1 19 + 00.0 LT SEWER MH IL 132

1 20 + 60.0 LT SEWER MH IL 132

1 25 + 12.0 LT SEWER MH IL 132

1 28 + 40.0 LT SANITARY MH IL 132

1 29 + 10.0 LT TEL MH IL 132

1 29 + 22.0 LT ELEC MH IL 132

1 30 + 18.0 LT SEWER MH IL 132

1 30 + 50.0 LT TEL MH IL 132

1 31 + 00.0 LT SEWER MH IL 132

1 31 + 39.0 LT SEWER MH IL 132

10

60257900 MANHOLES TO BE RECONSTRUCTED

EACH LOCATION OFFSET TYPE REMARKS

1 16 + 58.0 LT SEWER MH IL 132

1 21 + 28.0 LT SEWER MH IL 132

1 22 + 43.0 LT SEWER MH IL 132

1 22 + 43.0 LT SEWER MH IL 132

1 23 + 64.0 RT SEWER MH IL 132

1 27 + 52.0 LT SEWER MH IL 132

1 400 + 89.0 RT SEWER MH RAMP D

1 402 + 50.0 RT SEWER MH RAMP D

1 403 + 52.0 RT SEWER MH RAMP D

9

60265700 VALVE VAULTS TO BE ADJUSTED

EACH LOCATION OFFSET TYPE REMARKS

1 16 + 72.0 LT WATER VALVE IL 132

1 16 + 96.0 LT WATER VALVE IL 132

1 25 + 20.0 RT GAS VALVE IL 132

1 25 + 21.0 LT GAS VALVE IL 132

1 25 + 38.0 RT GAS VALVE IL 132

1 28 + 16.0 LT WATER VALVE IL 132

1 28 + 21.0 LT WATER VALVE IL 132

7

60266600 VALVE BOXES TO BE ADJUSTED

EACH LOCATION OFFSET TYPE REMARKS

1 16 + 33.0 LT GAS VALVE IL 132

1 23 + 55.0 RT GAS VALVE IL 132

1 25 + 17.0 LT WATER VALVE IL 132

3

20100110 TREE REMOVAL (6 TO 15 UNITS DIAMETER)

UNITS LOCATION OFFSET 

11 17 + 45.0 LT

11 17 + 50.0 LT

11 17 + 55.0 LT

11 17 + 60.0 LT

8 17 + 65.0 LT

13 17 + 72.0 LT

6 18 + 06.0 LT

6 18 + 09.0 LT

6 18 + 13.0 LT

8 18 + 19.0 LT

6 18 + 26.0 LT

6 18 + 30.0 LT

6 18 + 34.0 LT

6 18 + 37.0 LT

6 18 + 48.0 LT

8 18 + 51.0 LT

8 18 + 54.0 LT

7 18 + 57.0 LT

7 18 + 60.0 LT

8 18 + 64.0 LT

7 18 + 68.0 LT

6 18 + 72.0 LT

6 18 + 77.0 LT

7 18 + 82.0 LT

6 18 + 85.0 LT

8 24 + 90.0 RT

8 24 + 95.0 RT

8 25 + 64.0 RT

10 25 + 58.5 LT

10 25 + 96.5 LT

10 26 + 03.5 LT

10 26 + 14.0 LT

8 26 + 38.0 RT

8 26 + 76.0 LT

8 26 + 83.0 LT

8 27 + 00.0 RT

8 27 + 08.0 RT

10 4 + 70.0 TRACK B LT

10 4 + 95.0 TRACK B LT

12 6 + 05.0 TRACK B LT

327 TOTAL

20100210 TREE REMOVAL (OVER 15 UNITS DIAMETER)

UNITS LOCATION OFFSET 

30 17 + 92.0 LT

17 18 + 68.0 LT

47 TOTAL

28000305 TEMPORARY DITCH CHECKS

FOOT LOCATION OFFSET REMARKS

4 12 + 00.0 LT SHOOFLY TRACK

4 12 + 50.0 LT SHOOFLY TRACK

4 12 + 75.0 LT SHOOFLY TRACK

4 12 + 90.0 LT SHOOFLY TRACK

4 198 + 00.0 LT UPRR S.B. TRACKS

4 198 + 25.0 LT UPRR S.B. TRACKS

4 198 + 50.0 LT UPRR S.B. TRACKS

4 207 + 33.0 LT UPRR S.B. TRACKS

4 207 + 50.0 LT UPRR S.B. TRACKS

4 207 + 66.0 LT UPRR S.B. TRACKS

4 208 + 50.0 LT UPRR S.B. TRACKS

4 208 + 75.0 LT UPRR S.B. TRACKS

4 209 + 00.0 LT UPRR S.B. TRACKS

52 TOTAL

28000400 PERIMETER EROSION BARRIER

FOOT LOCATION OFFSET REMARKS

100 SHOOFLY FOOTING STAGE 1

102 SHOOFLY FOOTING STAGE 1

106 13 + 75.0 TO 14 + 70.0 LT STAGE 3

62 28 + 58.4 TO 29 + 20.1 LT STAGE 3

100 28 + 59.3 TO 29 + 60.3 RT STAGE 4

61 30 + 04.4 TO 30 + 65.3 RT STAGE 4

85 31 + 08.6 TO 31 + 93.1 RT STAGE 4

615 TOTAL

28000510 INLET FILTER

EACH LOCATION OFFSET REMARKS

1 22 + 44.7 LT STAGE 1

1 22 + 59.1 RT STAGE 1

1 23 + 08.1 LT STAGE 1

1 25 + 75.0 LT STAGE 1

1 400 + 80.0 LT STAGE 1

1 400 + 90.0 LT STAGE 1

1 401 + 00.0 LT STAGE 1

1 21 + 39.4 LT STAGE 2A

1 21 + 42.4 LT STAGE 2A

1 21 + 43.9 LT STAGE 2A

1 21 + 59.1 RT STAGE 2A

1 21 + 68.1 RT STAGE 2A

1 21 + 78.9 RT STAGE 2A

1 22 + 00.0 RT STAGE 2A

1 22 + 30.2 LT STAGE 2A

1 23 + 25.0 LT STAGE 2A

1 23 + 28.0 LT STAGE 2A

1 23 + 40.0 LT STAGE 2A

1 402 + 50.0 LT STAGE 2A

1 403 + 55.0 LT STAGE 2A

1 21 + 69.5 RT STAGE 2B

1 21 + 78.5 RT STAGE 2B

1 21 + 82.5 RT STAGE 2B

1 21 + 87.7 LT STAGE 2B

1 21 + 90.6 LT STAGE 2B

1 21 + 93.2 LT STAGE 2B

1 23 + 40.0 RT STAGE 2B

1 24 + 44.0 LT STAGE 2B

1 18 + 97.7 LT STAGE 2C

1 19 + 83.5 LT STAGE 2C

1 19 + 87.0 LT STAGE 2C

1 19 + 89.3 LT STAGE 2C

1 19 + 90.5 LT STAGE 2C

1 20 + 35.6 LT STAGE 2C

1 20 + 41.0 LT STAGE 2C

1 20 + 46.8 LT STAGE 2C

1 14 + 77.0 RT STAGE 3

1 15 + 31.5 RT STAGE 3

1 15 + 89.3 RT STAGE 3

1 16 + 27.0 RT STAGE 3

1 16 + 38.8 LT STAGE 3

1 16 + 71.5 LT STAGE 3

1 16 + 90.4 RT STAGE 3

1 17 + 64.9 RT STAGE 3

1 18 + 00.0 LT STAGE 3

1 18 + 31.5 RT STAGE 3

1 19 + 00.0 RT STAGE 3

1 20 + 45.1 RT STAGE 3

1 20 + 48.8 RT STAGE 3

1 20 + 51.8 RT STAGE 3

1 20 + 95.3 RT STAGE 3

1 20 + 97.0 RT STAGE 3

1 21 + 00.0 RT STAGE 3

1 25 + 13.7 RT STAGE 3

1 25 + 29.0 LT STAGE 3

1 25 + 52.0 RT STAGE 3

1 27 + 68.0 LT STAGE 3

1 27 + 70.0 LT STAGE 3

1 28 + 14.0 LT STAGE 3

1 25 + 46.0 LT STAGE 3

1 28 + 47.2 LT STAGE 3

1 31 + 34.9 LT STAGE 3

1 31 + 40.9 LT STAGE 3

63 TOTAL

28000250 TEMPORARY EROSION CONTROL SEEDING 

POUND LOCATION OFFSET REMARKS ACRES

36 109 + 42.6 TO 113 + 77.2 LT RAMP A 0.36

9 212 + 56.0 TO 213 + 72.9 LT RAMP B 0.09

31 400 + 78.6 TO 407 + 17.6 LT RAMP D 0.31

17 23 + 30.0 TO 28 + 00.0 LT STAGE 1 0.17

14 23 + 49.8 TO 25 + 50.0 RT STAGE 1 0.14

8 14 + 70.0 TO 16 + 44.6 LT STAGE 3 0.08

11 16 + 65.6 TO 19 + 39.5 LT STAGE 3 0.11

3 28 + 58.8 TO 29 + 20.1 LT STAGE 3 0.03

14 25 + 55.0 TO 28 + 15.0 RT STAGE 4 0.14

11 0+00 TO 3 + 00.0 RT SHOOFLY UPRR N.B. TRACK 0.11

5 5 + 25.0 TO 6 + 40.0 LT SHOOFLY TRACK 0.05

11 6 + 40.0 TO 9 + 10.0 LT SHOOFLY TRACK 0.11

10 6 + 40.0 TO 8 + 50.0 RT SHOOFLY TRACK 0.10

43 10 + 50.0 TO 15 + 50.0 LT SHOOFLY TRACK 0.43

51 10 + 40.0 TO 15 + 50.0 RT SHOOFLY TRACK 0.51

46 15 + 50.0 TO 21 + 80.0 LT SHOOFLY TRACK 0.46

9 15 + 50.0 TO 18 + 25.0 RT SHOOFLY TRACK 0.09

19 98 + 00.0 TO 201 + 60.0 LT UPRR S.B. TRACKS 0.19

33 98 + 00.0 TO 107 + 00.0 RT UPRR N.B. TRACKS 0.33

11 105 + 00.0 TO 107 + 00.0 LT UPRR S.B. TRACKS 0.11

30 107 + 00.0 TO 109 + 50.0 LT UPRR S.B. TRACKS 0.30

4 107 + 00.0 TO 109 + 00.0 RT UPRR N.B. TRACKS 0.04

99 110 + 25.0 TO 116 + 00.0 LT UPRR S.B. TRACKS 0.99

17 110 + 70.0 TO 116 + 00.0 RT UPRR N.B. TRACKS 0.17

65 116 + 00.0 TO 124 + 50.0 LT UPRR S.B. TRACKS 0.65

8 116 + 00.0 TO 122 + 70.0 RT UPRR N.B. TRACKS 0.08

615 TOTAL

361        31
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28001100 TEMPORARY EROSION CONTROL BLANKET

SQ YD LOCATION OFFSET REMARKS

785 22 + 76.3 TO 28 + 00.0 LT STAGE 1

1116 9 + 42.6 TO 13 + 77.2 LT STAGE 2 (RAMP A)

518 400 + 86.2 TO 404 + 00.0 LT STAGE 2 (RAMP D)

526 16 + 87.1 TO 19 + 39.5 LT STAGE 3

656 25 + 55.0 TO 28 + 15.0 RT STAGE 4

514 100 + 00.0 TO 103 + 50.0 RT SHOOFLY TRACKS

44 106 + 50.0 TO 107 + 00.0 RT SHOOFLY TRACKS

401 107 + 50.0 TO 109 + 50.0 LT SHOOFLY TRACKS

482 107 + 00.0 TO 109 + 00.0 RT SHOOFLY TRACKS

1381 118 + 40.0 TO 122 + 25.0 LT SHOOFLY TRACKS

200 107 + 00.0 TO 109 + 00.0 RT UPRR N.B. TRACKS

821 110 + 50.0 TO 116 + 00.0 RT UPRR N.B. TRACKS

403 116 + 00.0 TO 122 + 70.0 RT UPRR N.B. TRACKS

1623 118 + 40.0 TO 124 + 50.0 LT UPRR S.B. TRACKS

9470 TOTAL

44000100 PAVEMENT REMOVAL

SQ YD LOCATION OFFSET 

4717 14 + 70.0 TO 31 + 85.0 WB LN

1961 24 + 80.0 TO 31 + 85.0 EB LN

234 GREENVIEW ST. LT

473 RAMP A RT LN

554 RAMP A LT LN

280 RAMP B LT LN

276 RAMP B RT LN

174 RAMP D RT LN

206 WAVELAND AVE. LT

49 MAGNOLIA AVE LT

8923 TOTAL

44000200 DRIVEWAY PAVEMENT REMOVAL

SQ YD LOCATION OFFSET 

143 29 + 61.0 LT

166 30 + 30.1 LT

42 30 + 82.0 RT

129 30 + 96.0 LT

480 TOTAL

X0326458 PAVEMENT REPLACEMENT, SPECIAL

SQ YD LOCATION OFFSET 

220 7 + 75.0 LT SHOOFLY TRACKS

220

X4402805 ISLAND REMOVAL

SQ FT LOCATION OFFSET 

1,537 RAMP A LT

1,036 RAMP B LT

1,075 RAMP D RT

3,648 TOTAL

44000500 COMBINATION CURB AND GUTTER REMOVAL

FOOT LOCATION OFFSET REMARKS

20 16 + 25.0 TO 16 + 39.0 LT

425 16 + 66.0 TO 19 + 87.0 LT

192 20 + 15.7 TO 20 + 86.7 LT RAMP A ISLAND

208 20 + 29.0 TO 21 + 42.0 LT RAMP A & B MEDIAN

45 21 + 10.0 TO 21 + 55.0 LT

150 21 + 34.4 TO 21 + 83.0 LT RAMP B ISLAND

207 21 + 54.0 TO 21 + 96.4 RT RAMP D ISLAND

691 21 + 95.0 TO 28 + 48.3 LT

619 22 + 42.0 TO 28 + 08.8 RT

541 401 + 04.0 TO 406 + 45.0 LT RAMP D

329 28 + 47.2 TO 31 + 85.0 LT

326 28 + 59.8 TO 31 + 85.0 RT

20 31 + 77.9 TO 31 + 85.0 LT

130 7 + 75.0 LT SHOOFLY TRACKS

3,903 TOTAL

44000600 SIDEWALK REMOVAL

SQ FT LOCATION OFFSET 

175 16 + 00.0 TO 16 + 35.0 LT

2020 16 + 76.3 TO 19 + 67.5 LT

3758 22 + 19.0 TO 28 + 06.5 LT

3763 22 + 55.7 TO 28 + 12.6 RT

510 28 + 54.6 TO 29 + 48.8 LT

189 29 + 72.4 TO 30 + 12.0 LT

141 30 + 47.7 TO 30 + 78.2 LT

184 31 + 08.5 TO 31 + 44.0 LT

726 28 + 59.8 TO 29 + 75.2 RT

388 29 + 99.7 TO 30 + 65.6 RT

573 30 + 98.2 TO 31 + 85.0 RT

1034 20 + 71.4 TO 21 + 41.8 LT

507 21 + 07.3 TO 21 + 60.0 RT

13,968 TOTAL

550A0050 STORM SEWER, CLASS A, TYPE 1, 12"

FOOT LOCATION REMARKS

12 112 + 75.5 TO 112 + 63.2 RAMP A

12 112 + 63.2 TO 112 + 49.1 RAMP A

33 112 + 16.0 TO 112 + 49.4 RAMP A

15 112 + 49.1 TO 112+49.1 (EX) RAMP A

10 112 + 35.1 TO 112 + 45.1 RAMP A

10 112 + 55.1 TO 112 + 45.1 RAMP A

12 213 + 37.0 TO 213 + 26.2 RAMP B

12 213 + 26.2 TO 213 + 14.9 RAMP B

47 213+26 (EX) TO 213 + 26.2 RAMP B

64 22 + 30.0 TO 22 + 43 (EX) IL. RTE. 132 (EB)

171 23 + 40.0 TO 25 + 11.2 IL. RTE. 132 (EB)

38 23 + 39.1 TO 23+63 (EX) IL. RTE. 132 (EB)

12 21 + 79.0 TO 21 + 91.0 IL. RTE. 132 (EB)

12 21 + 91.0 TO 22 + 03.0 IL. RTE. 132 (EB)

65 25 + 11.2 TO 25 + 76.0 IL. RTE. 132 (EB)

10 27 + 70.0 TO 27 + 78.0 IL. RTE. 132 (EB)

43 27 + 70.0 TO 28 + 14.0 IL. RTE. 132 (EB)

7 28 + 46.6 TO 28 + 47.2 IL. RTE. 132 (EB)

12 400 + 84.5 TO 400 + 96.7 RAMP D

12 401 + 09.8 TO 400 + 96.7 RAMP D

8 112 + 35.1 TO 112+50 (EX) RAMP A

617 TOTAL

550A0070 STORM SEWER, CLASS A, TYPE 1, 15"

FOOT LOCATION REMARKS

11 112 + 45.1 TO 112+43 (EX) RAMP A

24 400 + 96.7 TO 400+96.7 (EX) RAMP D

35 TOTAL

550A0090 STORM SEWER, CLASS A, TYPE 1, 18"

FOOT LOCATION REMARKS

83 25 + 11.2 TO 2511.19 (EX) RAMP A

83 TOTAL

550A0340 STORM SEWER, CLASS A, TYPE 2, 12"

FOOT LOCATION REMARKS

34 16 + 41.5 TO 16 + 71.5 IL. RTE. 132 (EB)

53 16 + 71.5 TO 16+57 (EX) IL. RTE. 132 (EB)

98 18 + 00.0 TO 18 + 98.0 IL. RTE. 132 (EB)

57 18 + 98.0 TO 19+00 (EX) IL. RTE. 132 (EB)

37 21 + 91.0 TO 21+65 (EX) IL. RTE. 132 (EB)

117 23 + 28.0 TO 24 + 44.0 IL. RTE. 132 (EB)

21 25 + 00.0 TO 25 + 12.0 IL. RTE. 132 (WB)

38 25+12.0(EX.) TO 25 + 50.0 IL. RTE. 132 (EB)

24 27 + 68.0 TO 27+52 (EX) IL. RTE. 132 (EB)

61 28 + 14.0 TO 27+52 (EX) IL. RTE. 132 (EB)

33 28 + 14.0 TO 28 + 47.2 IL. RTE. 132 (EB)

16 402 + 50.0 TO 402+50 (EX) RAMP D

87 402+50 (EX) TO 403+25 (EX) RAMP D

53 403 + 55.0 TO 403+43 (EX) RAMP D

729 TOTAL

550A0360 STORM SEWER, CLASS A, TYPE 2, 15"

FOOT LOCATION REMARKS

38 112 + 49.0 TO 112+49 (EX) RAMP A

13 213 + 14.9 TO 213 + 20.3 RAMP B

35 23 + 25.0 TO 23+63.5 (EX) IL. RTE. 132 (EB)

45 23 + 28.0 TO 23 + 25.0 IL. RTE. 132 (EB)

34 25 + 29.0 TO 25+12 (EX) IL. RTE. 132 (EB)

28 25 + 12.0 TO 25+12(EX) IL. RTE. 132 (EB)

27 27 + 52.0 TO 27+52 (EX) IL. RTE. 132 (EB)

220 TOTAL

550A0410 STORM SEWER, CLASS A, TYPE 2, 24"

FOOT LOCATION REMARKS

92 213+20.3 TO 21+30 (EX) IL. RTE. 132 (WB)

92 TOTAL

55100500 STORM SEWER REMOVAL, 12"

FOOT LOCATION OFFSET REMARKS

53 16 + 58.0 TO 16 + 74.0 LT IL. RTE. 132

16 23 + 64.2 TO 23 + 64.2 RT IL. RTE. 132

20 23 + 62.3 TO 23 + 62.3 LT IL. RTE. 132

4 25 + 29.0 TO 25 + 29.0 LT IL. RTE. 132

4 27 + 69.4 TO 27 + 69.4 LT IL. RTE. 132

33 28 + 15.0 TO 28 + 48.0 LT IL. RTE. 132

7 28 + 48.0 TO 28 + 48.0 LT IL. RTE. 132

18 112 + 47.6 TO 112 + 67.0 RT RAMP A

15 112 + 40.0 TO 112 + 42.0 RT RAMP A

8 112 + 25.0 TO 112 + 33.0 LT RAMP A

11 112 + 52.0 TO 112 + 55.0 RT RAMP A

18 403 + 08.5 TO 403 + 23.0 RT RAMP D

207 TOTAL

60108204 PIPE UNDERDRAIN, 4" TYPE 2

FOOT LOCATION OFFSET REMARKS

770 14 + 70.0 TO 22 + 40.0 LT IL. RTE. 132

985 22 + 00.0 TO 31 + 85.0 LT IL. RTE. 132

928 22 + 47.0 TO 31 + 85.0 RT IL. RTE. 132

53 18 + 03.0 TRANSVERSE IL. RTE. 132

46 20 + 55.0 TRANSVERSE IL. RTE. 132

78 21 + 29.0 TRANSVERSE (2 IL. RTE. 132

55 23 + 35.0 TRANSVERSE T IL. RTE. 132

23 23 + 45.0 TRANSVERSE T IL. RTE. 132

103 25 + 09.0 TRANSVERSE IL. RTE. 132

130 28 + 51.0 TRANSVERSE IL. RTE. 132

35 MEDIAN RAMP B 

532 401 + 09.0 TO 406 + 41.0 RAMP D

93 PIPE ADDED TO THE UPRR RAILROAD BRIDGE

3831 TOTAL

60200805 CATCH BASINS, TYPE A, 4'-DIAMETER, TYPE 8 FRAME AND GRATE

EACH LOCATION OFFSET REMARKS

1 27 + 70.0 61.96' LT IL. RTE. 132 (EB)

1 23 + 40.0 74.68' LT IL. RTE. 132 (EB)

1 25 + 00.0 43.23' RT IL. RTE. 132 (EB)

1 112 + 16.0 2.31' RT RAMP A

4 TOTAL

60201105 CATCH BASINS, TYPE A, 4'-DIAMETER,TYPE 11 FRAME AND GRATE

EACH LOCATION OFFSET REMARKS

1 16 + 41.5 78.83' LT IL. RTE. 132 (EB)

1 16 + 71.5 55.82' LT IL. RTE. 132 (EB)

1 28 + 14.0 62.09' LT IL. RTE. 132 (EB)

1 28 + 46.6 69.52' LT IL. RTE. 132 (EB)

1 28 + 47.2 61.93' LT IL. RTE. 132 (EB)

5 TOTAL

60201340 CATCH BASINS, TYPE A, 4'-DIAMETER,TYPE 24 FRAME AND GRATE

EACH LOCATION OFFSET REMARKS

1 18 + 00.0 54.87' LT IL. RTE. 132 (EB)

1 18 + 98.0 61.79' LT IL. RTE. 132 (EB)

1 112 + 75.4 15.01' RT RAMP A

1 112 + 63.2 5.85' RT RAMP A

1 112 + 49.0 1.0' RT RAMP A

1 112 + 35.1 49.28' LT RAMP A

1 112 + 45.1 52.28' LT RAMP A

1 112 + 55.1 55.68' LT RAMP A

1 213 + 37.0 47.74' RT RAMP B

1 213 + 26.2 41.77' RT RAMP B

1 213 + 14.9 37.26' RT RAMP B

1 22 + 30.0 63.76' LT IL. RTE. 132 (EB)

1 23 + 28.0 58.05' LT IL. RTE. 132 (EB)

1 23 + 25.0 24.00' RT IL. RTE. 132 (EB)

1 21 + 79.0 24.76' RT IL. RTE. 132 (EB)

1 21 + 91.0 24.47' RT IL. RTE. 132 (EB)

1 22 + 03.0 24.19' RT IL. RTE. 132 (EB)

1 23 + 39.1 33.06' RT IL. RTE. 132 (EB)

1 24 + 44.0 57.54' LT IL. RTE. 132 (EB)

1 25 + 29.0 55.61' LT IL. RTE. 132 (EB)

1 25 + 76.0 85.5' LT IL. RTE. 132 (EB)

1 27 + 68.0 46.34' LT IL. RTE. 132 (EB)

1 27 + 78.0 85.5' LT IL. RTE. 132 (EB)

1 25 + 12.7 25.0' RT IL. RTE. 132 (EB)

1 25 + 50.0 6.5' LT IL. RTE. 132 (WB)

1 27 + 52.0 25.0' RT IL. RTE. 132 (EB)

1 400 + 84.6 18.84' LT RAMP D

1 400 + 96.7 13.51' LT RAMP D

1 401 + 09.8 12.08' LT RAMP D

1 402 + 50.0 12.00' LT RAMP D

1 403 + 55.0 12.00' LT RAMP D

31 TOTAL

60203905 CATCH BASINS, TYPE A, 5'-DIAMETER, TYPE 1 FRAME, CLOSE LID

EACH LOCATION OFFSET REMARKS

1 25 + 11.2 86.0 LT IL. RTE. 132 (WB)

1 213 + 20.3 49.98 RT RAMP B

2 TOTAL

60500050 REMOVING CATCH BASIN

EACH LOCATION OFFSET REMARKS

1 16 + 41.6 LT IL. RTE. 132

1 16 + 69.7 LT IL. RTE. 132

1 17 + 42.4 LT IL. RTE. 132

1 23 + 10.0 LT IL. RTE. 132

1 401 + 09.0 LT RAMP D

5 TOTAL

361        32
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HARRY O. HEFTER ASSOCIATES, INC.

55 East Jackson Blvd., Suite 600

X4023000 TEMPORARY ACCESS (ROAD)

EACH LOCATION OFFSET

1 GREENVIEW ST. LT

1 WAVELAND AVE. LT

1 WAVELAND AVE. RT

1 MAGNOLIA AVE LT

4 TOTAL

Z0030850 TEMPORARY INFORMATION SIGNING

SQ FT LOCATION OFFSET REMARKS

25.7 ILL 131 SOUTH OF WASH ST. RT DETOUR ROUTE- STAGES 1C & 1D  

25.7 ILL 131 NORTH OF ILL132 RT DETOUR ROUTE- STAGE 1C   

25.7 ILL 132 EAST OF ILL131 RT DETOUR ROUTE- STAGES 1C & 1D  

25.7 US 41 NORTH OF ILL 132 RT DETOUR ROUTE- STAGES 1C & 1D  

25.7 US 41 SOUTH OF WASH ST. RT DETOUR ROUTE- STAGES 1C 

25.7 US 41 SOUTH OF WASH ST. RT DETOUR ROUTE- STAGES 1D

25.7 ILL 132 EAST OF US 41 RT DETOUR ROUTE- STAGES 1D & 2B  

25.7 ILL 132 WEST OF US 41 RT DETOUR ROUTE- STAGES 1C & 1D  

25.7 ILL 132 WEST OF US 41 LT DETOUR ROUTE- STAGE 2C

80.0 RAMP A CLOSURE

40.0 RAMP B CLOSURE

12.5 29 + 60 LT DRIVEWAY SIGNS (2 EACH)

12.5 29 + 87 RT DRIVEWAY SIGNS (2 EACH)

12.5 30 + 30 LT DRIVEWAY SIGNS (2 EACH)

12.5 30 + 79 RT DRIVEWAY SIGNS (2 EACH)

12.5 30 + 93 LT DRIVEWAY SIGNS (2 EACH)

414 TOTAL

Z0041600 PLUG EXISTING INLETS

EACH LOCATION OFFSET REMARKS

1 16 + 33.2 25.66' LT IL 132

1 16 + 41.6 51.42' LT IL 132

1 16 + 69.7 54.72' LT IL 132

1 18 + 20.4 21.26' LT IL 132

1 19 + 44.8 22.57' LT IL 132

1 112 + 55.3 1.16' RT RAMP A

1 112 + 66.9 1.44' RT RAMP A

1 213 + 22.6 43.29' RT RAMP B

1 213 + 23.0 38.42' RT RAMP B

1 21 + 61.6 26.01' RT IL 132

1 21 + 65.7 26.01' RT IL 132

1 21 + 67.9 25.20' LT IL 132

1 21 + 68.1 25.18' RT IL 132

1 21 + 70.7 26.02' RT IL 132

1 21 + 76.4 26.02' RT IL 132

1 22 + 45.0 20.22 RT IL 132

1 22 + 59.1 21.64' RT IL 132

1 23 + 64.2 20.01' RT IL 132

1 23 + 64.7 21.11' LT IL 132

1 24 + 43.1 23.33' LT IL 132

1 24 + 43.4 22.76' RT IL 132

1 27 + 53.0 0.60' LT IL 132

1 27 + 66.3 25.95' RT IL 132

1 27 + 68.5 27.06' LT IL 132

1 27 + 95.9 53.97' LT IL 132

1 28 + 10.1 62.44' LT IL 132

1 400 + 53.3 26 RT RAMP D

1 400 + 89.5 2.58' LT RAMP D

1 401 + 00.0 2.91' LT RAMP D

1 401 + 06.8 6.48' LT RAMP D

1 401 + 47.7 1.31' RT RAMP D

1 402 + 87.1 1.30' LT RAMP D

1 403 + 06.9 36.75' RT RAMP D

1 404 + 24.2 1.32' RT RAMP D

34 TOTAL

X6640300 CHAIN LINK FENCE REMOVAL

FOOT LOCATION OFFSET REMARKS

178 23 + 25.90 TO 24 + 97.30 68.0'LT

800 SHOOFLY TRACK

978 TOTAL

X4022000 TEMPORARY ACCESS (COMMERICAL DRIVE)

EACH LOCATION OFFSET

1 29+60 LT

1 30+30 LT

1 30+79 RT

1 29+87 RT

1 30+93 LT

5 TOTAL

70600255 IMPACT ATTENUATOR TEMPORARY (FULLY REDIRECTIVE), TEST LEVEL 2

EACH LOCATION OFFSET REMARKS

1 23 + 29.0 RT STAGE 1A

1 25 + 29.0 RT STAGE 1A

2 TOTAL

70600260 IMPACT ATTENUATOR TEMPORARY (FULLY REDIRECTIVE), NARROW TEST LEVEL 3

EACH LOCATION OFFSET REMARKS

1 406 + 63.0 LT RAMP D

1

70600320 IMPACT ATTENUATOR RELOCATE (FULLY REDIRECTIVE), TEST LEVEL 2

EACH LOCATION OFFSET REMARKS

1 22 + 84.0 LT STAGE 1B

1 24 + 58.0 LT STAGE 1B

2 TOTAL

5423A030 PIPE CULVERTS, CLASS A, TYPE 3 30" (TEMPORARY)

FOOT LOCATION OFFSET REMARKS

80 13 + 00.0 TO 13 + 00.0 SHOOFLY TRACKS

80 TOTAL

60500060 REMOVE INLETS

EACH LOCATION OFFSET REMARKS

1 16 + 33.6 LT IL. RTE. 132

1 18 + 20.4 LT IL. RTE. 132

1 19 + 44.7 LT IL. RTE. 132

1 112 + 35.3 LT RAMP A

1 112 + 44.7 LT RAMP A

1 112 + 47.3 RT RAMP A

1 112 + 55.3 RT RAMP A

1 112 + 55.5 LT RAMP A

1 112 + 66.8 RT RAMP A

1 213 + 22.7 RT RAMP B

1 213 + 31.9 RT RAMP B

1 213 + 40.6 RT RAMP B

1 21 + 57.8 LT IL. RTE. 132

1 21 + 68.1 LT IL. RTE. 132

1 21 + 74.6 LT IL. RTE. 132

1 21 + 59.1 RT IL. RTE. 132

1 21 + 68.0 RT IL. RTE. 132

1 21 + 78.9 RT IL. RTE. 132

1 400 + 53.3 RT RAMP D

1 400 + 79.8 LT RAMP D

1 400 + 90.5 LT RAMP D

1 400 + 99.6 LT RAMP D

1 22 + 45.0 LT IL. RTE. 132

1 22 + 59.1 RT IL. RTE. 132

1 23 + 62.2 LT IL. RTE. 132

1 23 + 64.2 RT IL. RTE. 132

1 24 + 45.7 LT IL. RTE. 132

1 24 + 46.1 RT IL. RTE. 132

1 25 + 29.0 LT IL. RTE. 132

1 25 + 31.5 RT IL. RTE. 132

1 27 + 68.5 LT IL. RTE. 132

1 27 + 68.5 RT IL. RTE. 132

1 27 + 95.0 LT IL. RTE. 132

1 28 + 10.0 LT IL. RTE. 132

1 28 + 48.7 LT IL. RTE. 132

1 28 + 48.8 LT IL. RTE. 132

1 401 + 48.3 LT RAMP D

1 402 + 87.9 LT RAMP D

1 403 + 07.7 RT RAMP D

1 404 + 24.8 LT RAMP D

40 TOTAL

70400100 TEMPORARY CONCRETE BARRIER

FOOT LOCATION OFFSET REMARKS

650 400 + 45.0 TO 406 + 63.0 LT RAMP D

200 23 + 29.0 TO 25 + 29.0 RT STAGE 1A

275 22 + 84.0 TO 25 + 58.0 LT STAGE 1B

1,125 TOTAL

70400200 RELOCATE CONCRETE BARRIER

FOOT LOCATION OFFSET REMARKS

200 23 + 29.0 TO 25 + 29.0 RT STAGE 1B

200 TOTAL

60252800 CATCH BASINS TO BE ADJUSTED

EACH LOCATION OFFSET TYPE REMARKS

1 25 + 76.0 LT SEWER CB IL 132

1 31 + 35.0 LT SEWER CB IL 132

2

60250200 CATCH BASINS TO BE RECONSTRUCTED

EACH LOCATION OFFSET TYPE REMARKS

1 25 + 27.0 LT SEWER CB IL 132

1 27 + 67.0 LT SEWER CB IL 132

1 403 + 25.0 RT SEWER CB RAMP D

3

60255500 MANHOLES TO BE ADJUSTED

EACH LOCATION OFFSET TYPE REMARKS

1 19 + 00.0 LT SEWER MH IL 132

1 20 + 60.0 LT SEWER MH IL 132

1 25 + 12.0 LT SEWER MH IL 132

1 28 + 40.0 LT SANITARY MH IL 132

1 29 + 10.0 LT TEL MH IL 132

1 29 + 22.0 LT ELEC MH IL 132

1 30 + 18.0 LT SEWER MH IL 132

1 30 + 50.0 LT TEL MH IL 132

1 31 + 00.0 LT SEWER MH IL 132

1 31 + 39.0 LT SEWER MH IL 132

10

60257900 MANHOLES TO BE RECONSTRUCTED

EACH LOCATION OFFSET TYPE REMARKS

1 16 + 58.0 LT SEWER MH IL 132

1 21 + 28.0 LT SEWER MH IL 132

1 22 + 43.0 LT SEWER MH IL 132

1 22 + 43.0 LT SEWER MH IL 132

1 23 + 64.0 RT SEWER MH IL 132

1 27 + 52.0 LT SEWER MH IL 132

1 400 + 89.0 RT SEWER MH RAMP D

1 402 + 50.0 RT SEWER MH RAMP D

1 403 + 52.0 RT SEWER MH RAMP D

9

60265700 VALVE VAULTS TO BE ADJUSTED

EACH LOCATION OFFSET TYPE REMARKS

1 16 + 72.0 LT WATER VALVE IL 132

1 16 + 96.0 LT WATER VALVE IL 132

1 25 + 20.0 RT GAS VALVE IL 132

1 25 + 21.0 LT GAS VALVE IL 132

1 25 + 38.0 RT GAS VALVE IL 132

1 28 + 16.0 LT WATER VALVE IL 132

1 28 + 21.0 LT WATER VALVE IL 132

7

60266600 VALVE BOXES TO BE ADJUSTED

EACH LOCATION OFFSET TYPE REMARKS

1 16 + 33.0 LT GAS VALVE IL 132

1 23 + 55.0 RT GAS VALVE IL 132

1 25 + 17.0 LT WATER VALVE IL 132

3

361        33
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SCHEDULE OF QUANTITIES

ILLINOIS ROUTE 132

8

SCH8

8

78008200 POLYUREA PAVEMENT MARKING - LETTERS AND SYMBOLS

SQ FT LOCATION DESC REMARKS

31 14 + 74. TO 16 + 30.0 LTL 2 ARROWS IN LTL @ 15.6 SQ FT EACH

42 14 + 74. TO 16 + 30.0 LTL 2 ONLY IN LTL @ 20.8 SQ FT EACH

31 17 + 50. TO 20 + 00.0 LTL 2 ARROWS IN LTL @ 15.6 SQ FT EACH

42 17 + 50. TO 20 + 00.0 LTL 2 ONLY IN LTL @ 20.8 SQ FT EACH

31 16 + 80. TO 20 + 00.0 RTL 2 ARROWS IN RTL @ 15.6 SQ FT EACH

42 16 + 80. TO 20 + 00.0 RTL 2 ONLY IN RTL @ 20.8 SQ FT EACH

62 22 + 46. TO 25 + 46.0 LTL 4 ARROWS IN LTL @ 15.6 SQ FT EACH

83 22 + 46. TO 25 + 46.0 LTL 4 ONLY IN LTL @ 20.8 SQ FT EACH

16 27 + 28. TO 27 + 91.0 LTL 1 ARROWS IN LTL @ 15.6 SQ FT EACH

21 27 + 28. TO 27 + 91.0 LTL 1 ONLY IN LTL @ 20.8 SQ FT EACH

62 28 + 73. TO 31 + 85.0 TWLTL 4 ARROWS IN TWLTL @ 15.6 SQ FT EACH

16 WAVELAND AVENUE LTL 1 ARROWS IN LTL @ 15.6 SQ FT EACH

21 WAVELAND AVENUE LTL 1 ONLY IN LTL @ 20.8 SQ FT EACH

94 RAMP A LT WB BL 6 ARROWS IN RAMP A @ 15.6 SQ FT EACH

125 RAMP A LT WB BL 6 ONLY IN RAMP A @ 20.8 SQ FT EACH

188 RAMP D RT EB BL 12 ARROWS IN RAMP D @ 15.6 SQ FT EACH

250 RAMP D RT EB BL 12 ONLY IN RAMP D @ 20.8 SQ FT EACH

103 MARKING RESTORATION AT END OF STAGE 3

1,259 TOTAL

78008210 POLYUREA PAVEMENT MARKING - LINE  4"

FOOT LOCATION OFFSET REMARKS

140 14 + 72. TO 20 + 00.0 RT EB BL WHITE SKIP DASH

140 14 + 72. TO 20 + 06.0 LT WB BL WHITE SKIP DASH

819 15 + 99. TO 20 + 06.0 LT EB BL YELLOW MEDIAN LINE

232 22 + 46. TO 23+04.0 RT WB BL DOUBLE YELLOW LTL MEDIAN LINE

130 23 + 00. TO 27 + 88.0 RT EB BL WHITE SKIP DASH

130 23 + 00. TO 27 + 88.0 LT WB BL WHITE SKIP DASH

975 23 + 00. TO 27 + 91.0 LT EB BL YELLOW MEDIAN LINE

624 28 + 73. TO 31 + 85.0 LT EB BL YELLOW EDGE LINE FOR TWLTL 

160 28 + 73. TO 31 + 85.0 LT EB BL YELLOW SKIP DASH FOR TWLTL 

80 28 + 73. TO 31 + 85.0 RT EB BL WHITE SKIP DASH

80 28 + 73. TO 31 + 85.0 LT WB BL WHITE SKIP DASH

88 WAVELAND AVENUE DOUBLE CENTERLINE

484 RAMP A LT WB BL WHITE EDGE LINES

533 RAMP A LT WB BL YELLOW EDGE LINE 

70 RAMP B LT WB BL WHITE EDGE LINES

65 RAMP B LT WB BL YELLOW EDGE LINE 

10 RAMP B LT WB BL WHITE SKIP DASH

32 RAMP B LT WB BL YELLOW SKIP DASH GUIDE LINE

85 RAMP C RT EB BL WHITE EDGE LINES

105 RAMP C RT EB BL YELLOW EDGE LINE 

344 RAMP D RT EB BL WHITE EDGE LINES

365 RAMP D RT EB BL YELLOW EDGE LINE 

1,790 MARKING RESTORATION AT END OF STAGE 1B

2,944 MARKING RESTORATION AT END OF STAGE 3

10,425 TOTAL

78008270 POLYUREA PAVEMENT MARKING - LINE  24"

FOOT LOCATION OFFSET REMARKS

15 GREENVIEW ST LT WB BL STOP BAR

55 20 + 00.0 RT/LT EB BL STOP BAR

50 22 + 45.0 RT/LT WB BL STOP BAR

18 WAVELAND AVE LT WB BL STOP BAR

73 RAMP A LT WB BL STOP BAR

79 RAMP D RT EB BL STOP BAR

290 TOTAL

78100100 RAISED REFLECTIVE PAVEMENT MARKER 

EACH LOCATION OFFSET REMARKS

8 14 + 72. TO 15 + 99.0 RT WB BL 2-WAY AMBER, 40' C-C 

5 14 + 72. TO 16 + 30.0 LT WB BL 1-WAY CRYSTAL, 40' C-C 

14 14 + 72. TO 20 + 00.0 LT WB BL 1-WAY CRYSTAL, 80' C-C 

14 14 + 72. TO 20 + 00.0 RT EB BL 1-WAY CRYSTAL, 80' C-C 

9 16 + 79. TO 20 + 00.0 RT EB BL 1-WAY CRYSTAL, 40' C-C 

7 17 + 50. TO 20 + 00.0 LT EB BL 1-WAY CRYSTAL, 40' C-C 

7 22 + 40. TO 23 + 00.0 LT WB BL 1-WAY CRYSTAL, 40' C-C  AND MEDIAN

16 22 + 46. TO 25 + 49.4 LT WB BL 1-WAY CRYSTAL, 40' C-C 

12 23 + 00. TO 27 + 90.7 LT WB BL 1-WAY CRYSTAL, 80' C-C 

12 23 + 00. TO 27 + 90.7 RT EB BL 1-WAY CRYSTAL, 80' C-C 

3 27 + 17. TO 27 + 90.7 LT EB BL 1-WAY CRYSTAL, 35' C-C

8 28 + 72. TO 31 + 85.0 LT WB BL 1-WAY CRYSTAL, 80' C-C 

8 28 + 72. TO 31 + 85.0 RT EB BL 1-WAY CRYSTAL, 80' C-C 

16 28 + 72. TO 31 + 85.0 LT EB BL 2-WAY AMBER, 40' C-C 

78008230 POLYUREA PAVEMENT MARKING - LINE  6"

FOOT LOCATION OFFSET REMARKS

158 14 + 72. TO 16 + 30.0 RT WB BL WHITE LTL LANE LINE

28 15 + 68. TO 16 + 80.0 RT EB TL WHITE LTL SKIP DASH

36 16 + 30. TO 18 + 44.0 LT WB TL WHITE LTL SKIP DASH

249 17 + 50. TO 19 + 99.0 EB BL WHITE LTL LANE LINE

319 16 + 80. TO 19 + 99.0 RT EB BL WHITE RTL LANE LINE

607 22 + 46. TO 25 + 49.4 RT WB BL WHITE LTL LANE LINE 

58 25 + 49. TO 27 + 85.0 LT WB BL WHITE LTL SKIP DASH

14 22 + 46. TO 23 + 00.0 LT WB BL WHITE RTL SKIP LINE

42 25 + 47. TO 27 + 17.5 EB BL WHITE LTL SKIP DASH

44 WAVELAND AVENUE WHITE LANE LINE

166 RAMP A LT WB BL WHITE CROSSWALK MARKING

200 RAMP A LT WB BL WHITE SKIP DASH AND GUIDE LINE

430 RAMP A LT WB BL WHITE LANE LINE

132 RAMP B LT WB BL WHITE CROSSWALK MARKING

157 RAMP C RT EB BL WHITE CROSSWALK MARKING

75 RAMP C LT WB BL WHITE LANE LINE

66 RAMP C LT EB BL WHITE SKIP DASH GUIDE LINE

176 RAMP D RT EB BL WHITE CROSSWALK MARKING

910 RAMP D RT EB BL WHITE LANE LINE

225 RAMP D RT EB BL WHITE SKIP DASH AND GUIDE LINE

4,092 TOTAL

78008240 POLYUREA PAVEMENT MARKING - LINE  8"

FOOT LOCATION OFFSET REMARKS

249 14 + 72. TO 15+99.0 RT WB BL WHITE LTL MEDIAN LINE

250 RAMP D RT EB BL WHITE ISLAND MARKING

150 27 + 15. TO 27+90.7 LT EB BL WHITE LTL MEDIAN LINE

296 RAMP A LT WB BL WHITE ISLAND MARKING

83 RAMP B LT WB BL WHITE ISLAND MARKING

150 RAMP C RT EB BL WHITE ISLAND MARKING

223 RAMP D RT EB BL WHITE ISLAND MARKING

182 MARKING RESTORATION AT END OF STAGE 3

1,583 TOTAL

78008250 POLYUREA PAVEMENT MARKING - LINE  12"

FOOT LOCATION OFFSET REMARKS

21 14 + 72. TO 15 + 99.0 RT WB BL WHITE DIAGONALS FOR MEDIAN

90 GREENVIEW ST LT WB BL WHITE CROSSWALK LINE

65 22 + 46. TO 23 + 00.0 RT WB BL YELLOW DIAGONALS FOR MEDIAN

16 27 + 17. TO 27 + 90.7 LT EB BL WHITE DIAGONALS FOR MEDIAN

17 RAMP A LT WB BL WHITE DIAGONALS FOR MEDIAN

17 RAMP D RT EB BL WHITE DIAGONALS FOR MEDIAN

20 MARKING RESTORATION AT END OF STAGE 1B

140 MARKING RESTORATION AT END OF STAGE 3

386 TOTAL

361        34



CURVE DATA IL 132 WB

CURVE DATA IL 132 EB

CURVE DATA RAMP D

1"=200'

BENCHMARK DATA

ALIGNMENT AND BENCHMARKS

ALG1

ALIGNMENT COORDINATE TABLE (IL RTE. 132)

ALIGNMENT COORDINATE TABLE (US 41)

SECTION COUNTY

ILLINOIS FED. AID PROJECT

 346     LAKE           

TOTAL

SHEETS

SHEET

NO.RTE.

CONTRACT NO. 60K80

SHEET NO.    OF     SHEETS STA.            TO STA.            SCALE:          

DEPARTMENT OF TRANSPORTATION

STATE OF ILLINOIS

aafitzpatrickUSER NAME =

PLOT SCALE = 400.0000 ' / in.

PLOT DATE = 10/7/2016 DATE

DESIGNED

CHECKED

DRAWN

-

-

-

-

REVISED -

-

-

-

REVISED

REVISED

REVISED

   

   

   

        

F.A.P 

                              

                              
              

              

              

              

125X-N&J-SB-B

=FILE NAME ...\D1_IL132_SHT_ATB_1.dgn

3366
PROJECT

NUMBER

R

Chicago, Illinois 60604

312/346-8131

DESIGN AND CONSULTING ENGINEERS

HARRY O. HEFTER ASSOCIATES, INC.

55 East Jackson Blvd., Suite 600

PROP. CURVE 132WB-1

PI STA. = 13+91.62

R = 10,500.00'

T = 139.34'

L = 278.67'

E = 0.92'

e = _____

T.R. = _____

S.E. RUN = _____

P.C. STA. = 12+52.28

P.T. STA. = 15+30.95

PROP. CURVE 132WB-2

PI STA. = 18+44.70

R = 10,000.00'

T = 184.20'

L = 368.37'

E = 1.70'

e = _____

T.R. = _____

S.E. RUN = _____

P.C. STA. = 16+60.49

P.T. STA. = 20+28.86

PROP. CURVE 132WB-3

PI STA. = 24+67.55

R = 6,000.00'

T = 161.23'

L = 322.39'

E = 2.17'

e = _____

T.R. = _____

S.E. RUN = _____

P.C. STA. = 23+06.31

P.T. STA. = 26+28.70

PROP. CURVE 132WB-4

PI STA. = 30+59.80

R = 7,000.00'

T = 163.78'

L = 327.49'

E = 1.92'

e = _____

T.R. = _____

S.E. RUN = _____

P.C. STA. = 28+96.02

P.T. STA. = 32+23.51

EXIST. CURVE M132EB-1

PI STA. = 7+74.59

R = 1,400.00'

T = 240.07'

L = 475.52'

E = 20.43'

e = _____

T.R. = _____

S.E. RUN = _____

P.C. STA. = 5+34.52

P.T. STA. = 10+10.04

EXIST. CURVE M132EB-2

PI STA. = 14+64.16

R = 11,000.00'

T = 102.17'

L = 204.33'

E = 0.47'

e = _____

T.R. = _____

S.E. RUN = _____

P.C. STA. = 13+61.99

P.T. STA. = 15+66.33

EXIST. CURVE M132EB-3

PI STA. = 28+82.34

R = 10,000.00'

T = 93.85'

L = 187.70'

E = 0.44'

e = _____

T.R. = _____

S.E. RUN = _____

P.C. STA. = 27+88.49

P.T. STA. = 29+76.19

EXIST. CURVE M132EB-4

PI STA. = 30+76.71

R = 10,000.00'

T = 100.51'

L = 201.02'

E = 0.51'

e = _____

T.R. = _____

S.E. RUN = _____

P.C. STA. = 29+76.19

P.T. STA. = 31+77.21

EXIST. CURVE MRMPD-1

PI STA. = 404+67.33

R = 1,538.00'

T = 50.02'

L = 100.00'

E = 0.81'

e = _____

T.R. = _____

S.E. RUN = _____

P.C. STA. = 404+17.31

P.T. STA. = 405+17.31

EXIST. CURVE MRMPD-2

PI STA. = 406+43.04

R = 2,925.00'

T = 50.29'

L = 100.58'

E = 0.43'

e = _____

T.R. = _____

S.E. RUN = _____

P.C. STA. = 405+92.74

P.T. STA. = 406+93.32

PT S
ta 

522
+62
.08

 
5
3
0

 
5
4
0

POT S
ta 

113+
56.7

8

PT S
ta 

204
+02

.51

POT S
ta 

214+
28.5

5

POT S
ta 

300
+00

.00

 
3
0
0

POT S
ta 

400
+00

.00

 
4
0
0

PC S
ta 

404
+17
.31

PT St
a 40

5+17
.31

PC St
a 40

5+92
.74

PT S
ta 

406
+93.

32

 
4
1
0

POT S
ta 

412+
45.3

1

P
O

T
 
S
t
a
 
4
+
2
5
.1

2

P
C
 
S
t
a
 
5
+
3
4
.5

2

 10
P

T
 

S
t
a
 
1
0

+
1
0
.0

4

P
C
 

S
t
a
 
1
3

+
6
1
.9

9

P
T
 

S
t
a
 
1
5

+
6
6
.3

3  20

P
C
 

S
t
a
 
2
7

+
8
8
.4

9

P
R

C
 

S
t
a
 
2
9

+
7
6
.1

9  30

P
T
 

S
t
a
 
3
1
+
7
7
.2

1

P
O

T
 

S
t
a
 
3
6

+
1
6
.5

9

POT Sta 110+58.85

POT S
ta 

546
+15
.08

POT S
ta 

304
+90

.43

POT S
ta 

0+00
.00

 
0

 
1
0

POT S
ta 

20+00
.00

P
O

T
 

S
t
a
 
1
0

+
0
0
.0

0
 10 P

C
 

S
t
a
 
1
2

+
5
2
.2

8

P
T
 

S
t
a
 
1
5

+
3
0
.9

5

P
C
 

S
t
a
 
1
6

+
6
0
.4

9

 20

P
T
 

S
t
a
 
2
0

+
2
8
.8

6

P
C
 

S
t
a
 
2
3

+
0
6
.3

1

P
T
 

S
t
a
 
2
6

+
2
8
.7

0

P
C
 

S
t
a
 
2
8

+
9
6
.0

2

 30 P
T
 

S
t
a
 
3
2

+
2
3
.5

1

P
O

T
 

S
t
a
 
3
6

+
1
7
.7

1

G
R
E
E
N
L
E
A
F
 
A
V
E
.

G
R

E
E

N
L
E

A
F
 

A
V

E
.

F
E

R
N

D
A

L
E
 

A
V

E
.

F
E

R
N

D
A

L
E
 

A
V

E
.

E
S

T
E
S
 

A
V

E
.

E
S

T
E
S
 

A
V

E
.

G
R

E
E

N
V
I
E

W
 

S
T
.

W
A

V
E

L
A

N
D
 

A
V

E
.

M
A

G
N

O
L
I
A
 

A
V

E
.

P
I
N

E
 

G
R

O
V

E
 

A
V

E
.

\ EB IL 132

~ US 41

\ RAMP B

\ RAMP C

\ RAMP D

~ UPRR 

~ US 41

CURVE M132EB-1

CURVE M132EB-2

CURVE M132EB-3

CURVE M132EB-4

CURVE MRMPD-1

CURVE MRMPD-2

15 25

 35

35
25

 15

5

 
2
1
0

5
4
5

1
5

5

2
0
5

5
2
5

4
0
5

2
0

TBM #7

CP #1000

#1007

CP 

CP #1011

CP #1010

#1012

CP 

#1016

CP 

BM ELEV. DESCRIPTION

TBM #7

RTE. 132.

AVE. ~ & 25' NORTH OF NORTHERLY SIDEWALK OF IL 

RTE. 132 AND WAVELAND ST. |100 FT WEST OF WAVELAND 

SQUARE CUT ON CONCRETE CURB AT NW CORNER OF IL 694.86

TBM "A"

TBM "B"

TBM "E"

TBM "F"

TBM "G"

696.20

\ EB 132

55.72' LT

STA. 27+18.67,

680.57

RTE. 132 ~ AND | 150' W. OF PINE GROVE AVE.

NW BOLT OF OLD BILLBOARD FOUNDATION | 50' SOUTH OF 

CORNER OF IL RTE. 132 AND US 41.

CONCRETE BASE LOCATED ON CONCRETE ISLAND AT SW 

SQUARE CUT ON N'LY SIDE OF TRAFFIC LIGHT POLE 

686.49

IL RTE. 132, | 50' SOUTH OF ROAD.

CONCRETE BASE LOCATED IN FRONT OF RESIDENCE 3875 

SQUARE CUT ON N'LY SIDE OF TRAFFIC LIGHT POLE 

688.38

684.67

FOUND "X" ON CONCRETE WALK

BLACKBURN ST.

TELEPHONE BOX AT NW CORNER OF IL RTE. 132 AND 

SQUARE CUT ON SE CORNER OF CONCRETE BASE FOR 

688.83

\ EB 132

37.56' RT

STA. 20+59.75,

\ EB 132

44.58' RT

STA. 33+41.44,

\ EB 132

46.90' RT

STA. 16+97.83,

\ EB 132

46.82' LT

STA. 10+13.89,

\ EB 132

81.45' LT

STA. 7+17.00,

\ EB 132

334.87' RT

STA. 23+16.28,

TBM "H" 690.08

\ EB 132

715.29' RT

STA. 24+01.97,

\ EB 132

494.73' LT

STA. 20+91.23,TBM "I" 694.50

TBM "J" 695.37

RTE. 132 ~.

132 AT NE'LY US 41 EXIT RAMP, | 300' SOUTH OF IL 

SQUARE CUT ON THE S'LY CONCRETE BASE OF IL RTE. 

\ EB 132

751.12' LT

STA. 20+30.06,

\ EB 132

1360.49' LT

STA. 18+82.81,TBM "K" 695.60

AND RR TRACKS.

CORNER OF US 41 & GRANDVILLE AVE, BETWEEN US 41 

SQUARE CUT ON E'LY SIDE OF LIGHT POLE AT THE NW 

TBM "F" TBM "E"

TBM "C"

TBM "B"

TBM "A"

TBM "H"

TBM "L"

TBM "K"

TBM "J"

TBM "I"

\ EB 132

1343.67' RT

STA. 25+48.60,TBM "L" 683.32 SQUARE CUT ON TOP OF WINGWALL

LOCATION

TBM "C"

CHAIN

IL 132E

US 41-RAMP A

US 41-RAMP B

US 41-RAMP C

US 41-RAMP D

DESCRIPTION

POT

CURVE M132-EB1

CURVE M132-EB2

CURVE M132-EB3

CURVE M132-EB4

POT

POT

CURVE M132-WB1

CURVE M132-WB2

CURVE M132-WB3

CURVE M132-WB4

POT

POT

POT

POT

POT

POT

POT

POT

CURVE MRMPD-1

CURVE MRMPD-1

CURVE MRMPD-2

CURVE MRMPD-2

POT

PC

PI

PT

PC

PI

PT

PC

PI

PT

PC

PI

PT

PC

PI

PT

PC

PI

PT

PC

PI

PT

PC

PI

PT

PC

PI
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RAMP INTERSECTION ANGLES WITH EB IL 132 \

\ WB IL 132

CURVE 132WB-2

\ RAMP A

(BY OTHERS)

CONTRACT 62B73 CONTRACT 60K80

CURVE 132WB-1
CURVE 132WB-3

CURVE 132WB-4

NW EXIT RAMP | 800' S. OF IL RTE. 132.

LIGHT POLE AT THE N-SIDE OF US 41 AND IL RTE. 132 

SQUARE CUT ON E'LY SIDE OF CONCRETE BASE FOR 

US 41, | 500' N. OF IL RTE. 132 ~.

CHAIN LINK FENCE AT NW EXIT RAMP OF IL RTE. 132 & 

SQUARE CUT ON N'LY SIDE OF CONCRETE WALL AND 

OF IL RTE 132 ~.

NW EXIT RAMP OF US 41 AND IL RTE 132, | 800' N. 

SQUARE CUT ON CONCRETE BASE FOR LIGHT POLE AT THE 
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ITEMS.

SEE DRAINAGE & UTILITY PLANS FOR DRAINAGE & UTILITY REMOVAL AND RELOCATION 

6.

5.

4.

3.

2.

1.

SEE NOTE 8

SEE NOTE 8

SEE NOTE 8

 10+00

 5
+0

0

 15+00

FLAG

POLE

FLAG

POLE

PE

PEPE

PE

PE

PE

PE PE
PE

 
5
3
5
+
0
0

 
3
0
0

+
0
0

 
4
0
0

+
0
0

 20+00  25+00  30+00 
1
0

+
0
0

PE

CE

CE CE CE

CE CE CE
CE CE

8" VCP
8" VCP

8" VCP
8" VCP 8" VCP 8" VCP

8
"
 

V
C

P
8
"
 

V
C

P
8
"
 

V
C

P

8" VCP

10"

8
"
 

V
C

P

8
"
 

V
C

P

8" VCP

D
I

6
"

D
I

6
"

10" CI CI CI 10" CI

VV

VV

VV

10"

 402
 403

 404  405+00
 406

 407

 405+00

361        37



1"=5' (V)

1"=20' (H)

PLAN AND PROFILE

ILLINOIS ROUTE 132

PP03

M
A

T
C

H
L
I
N

E
 

S
T

A
. 

1
8

+
0
0

020 20 100

GRAPHIC SCALE

SCALE IN FEET

40 60 80

690

670

675

680

685

18+00

695

690

670

675

680

685

695

AAF

AAF

BAP

7
'

1
2
'

2
5
'

1
0
'

2
3
.2

5
'

6'

6'

3
7
'

2
9
'

3
8
'

5
4
'

1
2
'

7
'

2
0
.4

6
'

3
6
.8

7
'

2
5
.1

2
'

20.87'

1     7 14+70.39

SECTION COUNTY

ILLINOIS FED. AID PROJECT

 346     LAKE           

TOTAL

SHEETS

SHEET

NO.RTE.

125X-N&J-SB-B

CONTRACT NO. 60K80

SHEET NO.    OF     SHEETS STA.            TO STA.            SCALE:          

DEPARTMENT OF TRANSPORTATION

STATE OF ILLINOIS

P
R

O
F
I
L

E
S

U
R

V
E

Y
E

D

P
L

O
T

T
E

D

G
R

A
D

E
S
 

C
H

E
C

K
E

D

B
.M
. 

N
O

T
E

D

S
T

R
U

C
T

U
R

E
 

N
O

T
A

T
'N

S
 

C
H
'K

D

B
Y

D
A

T
E

N
O

T
E
 

B
O

O
K

N
O
.

S
U

R
V

E
Y

E
D

P
L

O
T

T
E

D

B
Y

D
A

T
E

N
O

T
E
 

B
O

O
K

N
O
.

P
L

A
N

A
L
I
G

N
M

E
N

T
 

C
H

E
C

K
E

D

R
T
. 

O
F
 

W
A

Y
 

C
H

E
C

K
E

D

C
A

D
D
 

F
I
L

E
 

N
A

M
E

aafitzpatrick=USER NAME

40.0000 ' / in.=PLOT SCALE

10/7/2016=PLOT DATE

DESIGNED -

-

-

-

REVISED -

-

-

-

REVISED

REVISED

REVISED

   

   

   

        

   

   

   

   

   

   

                                                                                                                

   

   

   

   

   

   

CHECKED

DRAWN

DATE

F.A.P               

              

              

              

                              

                              
=FILE NAME ...\D1_IL132_SHT_PLNPRF3.dgn

3366
PROJECT

NUMBER

R

Chicago, Illinois 60604

312/346-8131

DESIGN AND CONSULTING ENGINEERS

HARRY O. HEFTER ASSOCIATES, INC.

55 East Jackson Blvd., Suite 600

12+00 12+50 13+00 13+50 14+00 14+50 15+00 15+50 16+00 16+50 17+00 17+50 18+00

IL. RTE. 132

E
S

T
E
S
 

S
T
.

COMB. CC&G TYPE B6.24

PCC SIDEWALK, 5"

PROP. \ WB IL 132

R=30'
R=30'

2
3
.4

5
'

1
2

+
5
2
.2

8

P
C
 

S
t
a
. 

1
3

+
6
1
.9

9

P
C
 

S
t
a
 

.W.O.R .TSIXE
.W.O.R .TSIXE

.W.O.R .TSIXE

.W.O.R .TSIXE

P.C. STA. = 13+61.99

EXIST. CURVE M132EB-2

PI STA. = 14+64.16

R = 11,000.00'

T = 102.17'

L = 204.33'

E = 0.47'

e = _____

T.R. = _____

S.E. RUN = _____

P.T. STA. = 15+66.33

E = 0.92'

PROP. CURVE 132WB-1

PI STA. = 13+91.62

R = 10,500.00'

T = 139.34'

L = 278.67'

e = _____

T.R. = _____

S.E. RUN = _____

P.C. STA. = 12+52.28

P.T. STA. = 15+30.95

T.R. = _____

PROP. CURVE 132WB-2

PI STA. = 18+44.70

R = 10,000.00'

T = 184.20'

L = 368.37'

E = 1.70'

e = _____

S.E. RUN = _____

P.C. STA. = 16+60.49

P.T. STA. = 20+28.86

PROP. CURVE 132WB-2

M132EB-2

EXIST. CURVE M132EB-2

EXIST. CURVE

1
5

+
3
0
.9

5

P
T
 

S
t
a
 

P
C
 

S
t
a
 
1
6

+
6
0
.4

9

R=3'

E
S

T
E
S
 

S
T
.

1. 

NOTE:

1

1 1

+
7
0

MEDIAN

CONCRETE BARRIER

TYPE B6.12

COMB. CC&G 

FLAG

POLE

1

GREENVIEW ST.

.W.O.R .TSIXE

120' TAPER (10:1)

PROP. R.O.W.

PROP. R.O.W.

PROP. R.O.W.

PROP. R.O.W.

1
3

+
4
1

1
6

+
5
5

EB 132

25.00' RT

STA. 14+70.39

1
5

+
6
6
.3

3

P
T
 

S
t
a
 

\ EB IL. 132

0.00' RT

STA. 15+98.75

0.00' RT

STA. 16+30.00

6.00' LT

STA. 15+98.75
5.97' LT

STA. 16+29.40

74.74' LT

STA. 16+38.44

99.77' LT

STA. 16+40.34

100.27' LT

STA. 16+61.65

76.70' LT

STA. 16+63.79

47.33' LT

STA. 16+93.73

12.00' LT

STA. 17+50.00

44.05' LT

STA. 16+09.59

\ EB 132

EXIST. PROFILE

EXISTING GROUND LINE

SEE SHEET PRFWB FOR WB 132 PROFILE AND

TO REMAIN

PAVEMENT 

SEEDING, CL 2A

TOPSOIL, 24"

+
7
1
.1

9

AGGREGATE SUBGRADE, 12"

PCC PAVEMENT, 9 1/2" (JOINTED)

PAVEMENT LEGEND

AGGREGATE SUBGRADE, 12"

STABILIZED SUBBASE (HMA), 4 1/2"

PCC PAVEMENT, 10" (JOINTED)

1

2

BEGIN PROJECT STA. 14+70

(EASTBOUND LANES)

TO REMAIN

EXIST. PAVEMENT 

COMB. CC&G TYPE B6.24

NOTES:

2.

1.

BETWEEN EXPOSED SOIL AND THE AGGREGATE.

INSPECTOR. GEOTEXTILE FABRIC SHALL BE PLACED AT BASE OF ALL UNDERCUTS

AT THE TIME OF CONSTRUCTION BY THE GEOTECHNICAL ENGINEER OR SOILS

ACTUAL NEED FOR NEED FOR UNDERCUT TO BE DETERMINED IN THE FIELD

THE FULL WIDTH OF PAVEMENT PER THE ROADWAY GEOTECHNICAL REPORT.

RECOMMENDED 12" UNDERCUT FROM STA. 14+70 TO STA. 17+70 FOR

UNLESS OTHERWISE NOTED

STATIONS AND OFFSETS ARE MEASURED FROM THE EB IL 132 \

P
R

O
P
.

E
X
I
S

T

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 12  13  14  15+00  16  17  18

 12  13
 14

 15+00
 16

 17
 18

POLE

PEPE

PE

PE

PE

6
8
6
.4

3

6
8
6
.7

5

6
8
6
.9

1

6
8
6
.8

8

6
8
6
.6

5

6
8
6
.2

6

6
8
5
.6

0

6
8
5
.9

2

6
8
6
.0

8

6
8
6
.1

0

6
8
5
.9

8

6
8
6
.0

2

6
8
6
.2

2

361        38



1"=5' (V)

1"=20' (H)

PLAN AND PROFILE

ILLINOIS ROUTE 132

PP04

020 20 100

GRAPHIC SCALE

SCALE IN FEET

40 60 80

690

675

680

685

24+00

690

675

680

685

18+00

M
A

T
C

H
L
I
N

E
 

S
T

A
. 

1
8

+
0
0

M
A

T
C

H
L
I
N

E
 

S
T

A
. 

2
4

+
0
0

AAF

AAF

BAP

MATCHLINE STA. 401+00, RAMP D

5
5
'

4
7
'

6
5
'

2
5
'

2
5
'

2
5
'

2
6
.4

2
'

2
9
.8

7
'

1
6
.4

7
'

2
7
.2

8
' 40'

3
0
'

23'

30
'

31.17'

7'

7'

7'

1
2
'

3
2
.9

7
'

2
0
.4

2
'

3
7
.0

0
'

2
1
.4

8
'

2
1
.6

8
'

12'

695 695

7
0
'

2
5
.2

3
'

2     7

SECTION COUNTY

ILLINOIS FED. AID PROJECT

 346     LAKE           

TOTAL

SHEETS

SHEET

NO.RTE.

125X-N&J-SB-B

CONTRACT NO. 60K80

SHEET NO.    OF     SHEETS STA.            TO STA.            SCALE:          

DEPARTMENT OF TRANSPORTATION

STATE OF ILLINOIS

P
R

O
F
I
L

E
S

U
R

V
E

Y
E

D

P
L

O
T

T
E

D

G
R

A
D

E
S
 

C
H

E
C

K
E

D

B
.M
. 

N
O

T
E

D

S
T

R
U

C
T

U
R

E
 

N
O

T
A

T
'N

S
 

C
H
'K

D

B
Y

D
A

T
E

N
O

T
E
 

B
O

O
K

N
O
.

S
U

R
V

E
Y

E
D

P
L

O
T

T
E

D

B
Y

D
A

T
E

N
O

T
E
 

B
O

O
K

N
O
.

P
L

A
N

A
L
I
G

N
M

E
N

T
 

C
H

E
C

K
E

D

R
T
. 

O
F
 

W
A

Y
 

C
H

E
C

K
E

D

C
A

D
D
 

F
I
L

E
 

N
A

M
E

aafitzpatrick=USER NAME

40.0000 ' / in.=PLOT SCALE

10/7/2016=PLOT DATE

DESIGNED -

-

-

-

REVISED -

-

-

-

REVISED

REVISED

REVISED

   

   

   

        

   

   

   

   

   

                                                                                                                

   

   

   

   

   

CHECKED

DRAWN

DATE

F.A.P               

              

              

              

                              

                              
=FILE NAME ...\D1_IL132_SHT_PLNPRF4.dgn

3366
PROJECT

NUMBER

R

Chicago, Illinois 60604

312/346-8131

DESIGN AND CONSULTING ENGINEERS

HARRY O. HEFTER ASSOCIATES, INC.

55 East Jackson Blvd., Suite 600

1
6
.6

6
'

18+00 18+50 19+00 19+50 20+00 20+50 21+00 21+50 22+00 22+50 23+00 23+50 24+00

IL. RTE. 132

U
.S
. 

R
T

E
. 

4
1

R
A

M
P
 

A

R
A

M
P
 

B

R
A

M
P
 

C

R
A

M
P
 

D

~ U.S. 41

U
P
 

R
R

\ RAMP D

COMB. CC&G TYPE B6.24

PCC SIDEWALK, 5"

NOTES:

COMB. CC&G TYPE B6.24

R=50'

\ RAMP A

R=1.5'

R=320'

R=77'

R=290'

R=10'

R=133'

\ RAMP B

STA. 533+81.45 U.S. 41

STA. 21+21.44 EB IL. 132=

PCC SIDEWALK, 5"

15.43 RT

STA. 20+05.00

24.00 RT

STA. 23+06.31

EB 132

12.00 LT

STA. 20+04.14

2
3

+
0
6
.3

1

P
C
 

S
t
a
 

PROP. CURVE 132WB-3

R=80'

R=240'

R=120'

R=17'

R=103'

PROP. CURVE 132WB-3

PI STA. = 24+67.55

R = 6,000.00'

T = 161.23'

L = 322.39'

E = 2.17'

e = _____

T.R. = _____

S.E. RUN = _____

P.C. STA. = 23+06.31

P.T. STA. = 26+28.70

EXIST. R.O.W
.

EXIST. R.O.W.

EXIST. R.O.W.

~ UPRR

PROP. CURVE 132WB-2

PI STA. = 18+44.70

R = 10,000.00'

T = 184.20'

L = 368.37'

E = 1.70'

e = _____

T.R. = _____

S.E. RUN = _____

P.C. STA. = 16+60.49

P.T. STA. = 20+28.86

2
0

+
2
8
.8

6

P
T
 

S
t
a
 

\ RAMP C

3
0
.7

6
'

2
5
'

2
4
'

8.91'

R=4.45'

PROP. \ WB IL. 132

(TYP.)

ADA RAMP 

MATCH E
XIS

T.

MATCH EXIST.

1. 

NOTE:

EXIS
T.

MATCH 

1

2

2

11

1

1

2
2

1

2

1

2

1

1

2
1

+52

PCC SIDEWALK, 5"

T
O
 

R
E

M
A
I
N

E
X
I
S

T
. 

P
A

V
E

M
E

N
T

MEDIAN

CONCRETE BARRIER

RAMP A

0.00' LT

STA. 112+06.00
RAMP A

45.48' LT

STA. 112+20.00

RAMP A
STA. 1

12+
06

RAMP B
STA. 1

12+
20

RAMP B
STA. 2

13+
10

EXIST. R.O.W.

T
O
 

R
E

M
A
I
N

E
X
I
S

T
. 

P
A

V
E

M
E

N
T

+
5
3

STA. 300+14.52 RAMP C

STA. 20+30.52 EB IL. 132=

RAMP D

STA. 400+14.93

EB IL. 132=

STA. 22+18.85

POT

75°25'40" 75°25'40"

75°54'07"
75°54'07"

FOR DETAILS)

WALL "T" PLANS

(SEE RETAINING

RETAINING WALL T

T
O
 

R
E

M
A
I
N

P
A

V
E

M
E

N
T

E
X
I
S

T
. 

R=40'

TYPE B6.24

COMB. CC&G 

COMB. CC&G TYPE B6.24

PROP. CURVE 132WB-2

PROP. R.O.W.

PROP. R.O.W.

10", TYPE I

CLASS B PATCH,

35.83' RT

STA. 22+90.06

0.00' RT

STA. 23+04.00

27.37' LT

STA. 18+43.42

28.39' LT

STA. 18+84.74

57.40' LT

STA. 22+62.68

116.49' LT

STA. 21+84.23

127.47' LT

STA. 19+89.12

64.71' LT

STA. 19+41.37

\ EB 132

EXIST. PROFILE

EXISTING GROUND LINE

SEE SHEET PRFWB FOR WB 132 PROFILE AND

TO REMAIN

PAVEMENT 

\ EB IL. 132

SEEDING, CL 2A

TOPSOIL, 24"

75°58'34"

PLANSSTRUCTURE 

SEE BRIDGE

R=270'
R=160'

+10.59

+
4
8
.1
6

+
5
8
.9
4

PCC SIDEWALK, 5"

+16.74

FACE

WITH CONC BARRIER

EXIST RET. WALL

TYPE B6.24

COMB. CC&G 

(TYP.)

FOOTING

BRIDGE

(TYP.)

FOOTING

SHOOFLY

FOR DETAILS)

WALL "S" PLANS

(SEE RETAINING

RETAINING WALL S

2

BARRIER FACE

INTO BOTTOM OF 

TRANSITION CURB

AGGREGATE SUBGRADE, 12"

PCC PAVEMENT, 9 1/2" (JOINTED)

PAVEMENT LEGEND

AGGREGATE SUBGRADE, 12"

STABILIZED SUBBASE (HMA), 4 1/2"

PCC PAVEMENT, 10" (JOINTED)

1

2

2

FOR MORE INFORMATION ON CLASS B PATCH, SEE MOT PLANS

FOR INTERSECTION LAYOUT DETAILS, SEE SHEET INT1.

UNLESS OTHERWISE NOTED

STATIONS AND OFFSETS ARE MEASURED FROM THE EB IL 132 \

3.

2.

1.

SEE NOTE 3

R=110'

STA. 22+79.40 WB IL. 132=

STA. 22+87.44 EB IL. 132=

6
'

P
R

O
P
.

E
X
I
S

T

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 18  19  20+00  21  22  23  24

 
5
3
2

 
5
3
3

 
5
3
4

 
1
1
2

 
1
1
3

 
2
1
3

 
2
1
4

 
3
0
0

+
0
0

 
3
0
1

 
4
0
0

+
0
0

 
4
0
1

 18
 19

 20+00  21  22  23  24
 
9

 
1
0

+
0
0

PE
PE PE

ELEV. 697.19

US 41 LOW STEEL

V
E

R
T
I
C

A
L
 

C
L

E
A

R
A

N
C

E

V
E

R
T
I
C

A
L
 

C
L

E
A

R
A

N
C

E

1
4
.7

5
' 
(P

R
O

P
.)

1
4
.0

0
' 
(E

X
I
S

T
.)

EXIST. 694.69

PROP. ELEV. 695.90

UPRR LOW STEEL

6
8
5
.6

0

6
8
4
.7

0

6
8
3
.6

3

6
8
2
.4

1

6
8
1
.3

9

6
8
0
.7

4

6
8
0
.4

2

6
8
0
.3

0

6
8
0
.3

7

6
8
0
.4

7

6
8
0
.6

7

6
8
0
.8

3

6
8
1
.2

0

361        39



1"=5' (V)

1"=20' (H)

PLAN AND PROFILE

ILLINOIS ROUTE 132

PP05

020 20 100

GRAPHIC SCALE

SCALE IN FEET

40 60 80

690

675

680

685

30+00

695

690

675

680

685

695

24+00

M
A

T
C

H
L
I
N

E
 

S
T

A
. 

2
4

+
0
0

M
A

T
C

H
L
I
N

E
 

S
T

A
. 

3
0

+
0
0

700700

AAF

AAF

BAP

7'

2
5
'

2
4
'

2
5
'

2
9
.2

9
'

7
0
'

6
5
'

4
3
'

3
7
'

5
1
'

4
9
'

1
5
.6

4
'

2
8
.6

8
'

2
5
.1

0
'

2
2
.2

8
'

2
2
.7

7
'

7' 7'

2
5
.0

0
'

4
.0

1
'

2
5
.8

8
'

33.23'

3     7

SECTION COUNTY

ILLINOIS FED. AID PROJECT

 346     LAKE           

TOTAL

SHEETS

SHEET

NO.RTE.

125X-N&J-SB-B

CONTRACT NO. 60K80

SHEET NO.    OF     SHEETS STA.            TO STA.            SCALE:          

DEPARTMENT OF TRANSPORTATION

STATE OF ILLINOIS

P
R

O
F
I
L

E
S

U
R

V
E

Y
E

D

P
L

O
T

T
E

D

G
R

A
D

E
S
 

C
H

E
C

K
E

D

B
.M
. 

N
O

T
E

D

S
T

R
U

C
T

U
R

E
 

N
O

T
A

T
'N

S
 

C
H
'K

D

B
Y

D
A

T
E

N
O

T
E
 

B
O

O
K

N
O
.

S
U

R
V

E
Y

E
D

P
L

O
T

T
E

D

B
Y

D
A

T
E

N
O

T
E
 

B
O

O
K

N
O
.

P
L

A
N

A
L
I
G

N
M

E
N

T
 

C
H

E
C

K
E

D

R
T
. 

O
F
 

W
A

Y
 

C
H

E
C

K
E

D

C
A

D
D
 

F
I
L

E
 

N
A

M
E

aafitzpatrick=USER NAME

40.0000 ' / in.=PLOT SCALE

10/7/2016=PLOT DATE

DESIGNED -

-

-

-

REVISED -

-

-

-

REVISED

REVISED

REVISED

   

   

   

        

   

   

   

   

   

   

                                                                                                                

   

   

   

   

   

   

CHECKED

DRAWN

DATE

F.A.P               

              

              

              

                              

                              
=FILE NAME ...\D1_IL132_SHT_PLNPRF5.dgn

3366
PROJECT

NUMBER

R

Chicago, Illinois 60604

312/346-8131

DESIGN AND CONSULTING ENGINEERS

HARRY O. HEFTER ASSOCIATES, INC.

55 East Jackson Blvd., Suite 600

24+00 24+50 25+00 25+50 26+00 26+50 27+00 27+50 28+00 28+50 29+00 29+50 30+00

IL. RTE. 132

WAVELAND AVE.

EXIST. R.O.W.

EXIST. R.O.W.

EXIST. R.O.W.

EXIST. R.O.W.

PCC SIDEWALK, 5"

EXIST. R.O.W.

PROP. \ WB IL. 132

COMB. CC&G TYPE B6.24PCC SIDEWALK, 5"

COMB. CC&G TYPE B6.24

COMB. CC&G TYPE B6.24

NOTES:
1.

R=25'

R=25'

2
6

+
2
8
.7

0

P
T
 

S
t
a
 

TYPE M 2.12

CONCRETE MEDIAN,

2
8

+
9
6
.0

2

P
C
 

S
t
a
 

2
7

+
8
8
.4

9

P
C
 

S
t
a
 

2
9

+
7
6
.1

9

P
R

C
 

S
t
a
 

8.83'

PROP. CURVE 132WB-3

\ EB IL. 132

M132EB-3

EXIST. CURVE

T.R. = _____

PROP. CURVE 132WB-3

PI STA. = 24+67.55

R = 6,000.00'

T = 161.23'

L = 322.39'

E = 2.17'

e = _____

S.E. RUN = _____

P.C. STA. = 23+06.31

P.T. STA. = 26+28.70

T = 163.78'

P.T. STA. = 32+23.51

S.E. RUN = _____

PROP. CURVE 132WB-4

PI STA. = 30+59.80

R = 7,000.00'

L = 327.49'

E = 1.92'

e = _____

T.R. = _____

P.C. STA. = 28+96.02

L = 187.70'

EXIST. CURVE M132EB-3

PI STA. = 28+82.34

R = 10,000.00'

T = 93.85'

E = 0.44'

e = _____

T.R. = _____

S.E. RUN = _____

P.C. STA. = 27+88.49

P.T. STA. = 29+76.19

4'

1. 

NOTE:

COMB. CC&G TYPE B6.24
RECONSTRUCTION

FULL DEPTH

+80

11

1

1

(TYP.)

ADA RAMP

MEDIAN

CONCRETE BARRIER

TYPE B6.12

COMB. CC&G 

T
O
 

R
E

M
A
I
N

P
A

V
E

M
E

N
T

E
X
I
S

T
.

240' TAPER (15.3:1)

FOR DETAILS)

WALL "S" PLANS

(SEE RETAINING

RETAINING WALL S

FOR DETAILS)

WALL "T" PLANS

(SEE RETAINING

RETAINING WALL T

PROP. R.O.W.

PROP. R.O.W.

2
8

+
3
0

2
9

+
6
0

2
8

+
3
4

2
9

+
8
7

PCC SIDEWALK, 5"

PCC SIDEWALK, 5"

PCC SIDEWALK, 5"

PROP. CURVE 132WB-4

25.00' RT

STA. 24+85.00

UNLESS OTHERWISE NOTED

STATIONS AND OFFSETS ARE MEASURED FROM THE EB IL 132 \

6.01' LT

STA. 25+47.89

6.01' LT

STA. 25+78.33

54.10' LT

STA. 25+75.19

0.00 LT

STA. 25+47.64

33.71' RT

STA. 29+74.91

33.25 RT

STA. 29+99.68

19.64' LT

STA. 27+88.41

45.52' LT

STA. 27+88.52

92.38' LT

STA. 28+46.71

91.12' LT

STA. 28+13.75

15.64' LT

STA. 27+88.41

49.88' LT

STA. 29+50.54
49.43' LT

STA. 29+70.06

62.95' LT

STA. 29+27.91

42.52' LT

STA. 28+71.41

\ EB 132

EXIST. PROFILE

\ EB IL 132

PROP. PGL

EXISTING GROUND LINE

SEE SHEET PRFWB FOR WB 132 PROFILE AND

ELEV. 682.61

STA. 24+80

PAVEMENT

MATCH EXIST.

RECONSTRUCTION

PAVEMENT 

TO REMAIN

PAVEMENT 

HMA BASE CSE, 8"

MIX "D", N50, 2"

HMA SURFACE CSE. 

COMMERCIAL ENTRANCE

AGGREGATE SUBGRADE, 12"

PCC PAVEMENT, 9 1/2" (JOINTED)

PAVEMENT LEGEND

AGGREGATE SUBGRADE, 12"

STABILIZED SUBBASE (HMA), 4 1/2"

PCC PAVEMENT, 10" (JOINTED)

1

2

CONCRETE PAVER PAVEMENT

COMB. CC&G TYPE B6.24

TYPE B CURB

8"

PCC SIDEWALK, 

PAVEMENT, 8"

PCC DRIVEWAY

ENTRANCE

COMMERCIAL

84.65' LT

STA. 24+98.90

P
R

O
P
.

E
X
I
S

T

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 24  25+00  26  27  28  29
 30+00

 24
 25+00

 26

 27

 28

 29

 30+00

CE

CE

V
P
I
 

S
T

A
. 

2
7

+
8
3
.0

0

E
L

E
V

A
T
I
O

N
 
6
9
1
.4

0

+2.90% +1.67%

130.00' V.C.

K = 105

+
1
8
.0

0
 

E
L
. 

6
8
9
.5

1

+
4
8
.0

0
 

E
L
. 

6
9
2
.4

8

+
5
6
.3

1
 

E
L
. 

6
9
4
.2

9

M = -0.20'+
8
0
.0

0
 

E
L
. 

6
8
2
.6

1

105.00' V.C.

K = 51

M = -0.27'

6
8
1
.2

0

6
8
1
.9

3

6
8
2
.8

9

6
8
4
.1

2

6
8
5
.7

0

6
8
7
.4

5

6
8
9
.0

1

6
9
0
.3

3

6
9
1
.5

1

6
9
2
.3

9

6
9
3
.2

1

6
9
3
.8

7

6
9
4
.2

6

6
8
3
.1

9

6
8
4
.6

4

6
8
6
.0

9

6
8
7
.5

4

6
8
8
.9

9

6
9
0
.3

9

6
9
1
.5

7

6
9
2
.5

2

6
9
3
.3

5

6
9
4
.1

8

6
9
4
.8

3

    THE ABOVE VALUES WERE DETERMINED BY SURVEYING THE EXISTING CONTROL POINTS IN THE NEW COORDINATE SYSTEM AND OBTAINING THE AVERAGE SHIFT.
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312/346-8131

DESIGN AND CONSULTING ENGINEERS

HARRY O. HEFTER ASSOCIATES, INC.

55 East Jackson Blvd., Suite 600

AT (847) 705-4470 A MINIMUM OF 72 HOURS IN ADVANCE OF BEGINNING WORK.

THE CONTRACTOR SHALL CONTACT THE DISTRICT 1 TRAFFIC CONTROL SUPERVISOR 5.

STANDARD 701801 FOR SIDEWALK CLOSURES.

WEST AND BELLE PLAINE AVENUE ON THE EAST) IN CONJUCTION WITH IDOT 

SIDEWALK PATH USING THE CROSSWALKS ON IL 132 (OLD GRAND AVENUE ON THE 

BASED ON STAGING ACTIVITIES.  REROUTE PEDESTRIAN TRAFFIC TO THE OPEN 

SIDEWALK ROUTES MAY BE DIVERTED TO THE NORTH AND SOUTH SIDES OF IL 132 

CROSS THE IL 132/US 41 INTERCHANGE AT ALL TIMES DURING CONSTRUCTION.  

PEDESTRIANS SHALL HAVE A CLEAR AND ADA ASSESSIBLE SIDEWALK ROUTE TO 4.

ALLOWED IN THE WINTER MONTHS.

CONSTRUCTION OF THE IL 132/RAMP D ROADWAY (STAGES 2-5)WILL NOT BE 3.

THE DIRECTION OF THE ENGINEER.

DURING CONSTRUCTION. TEMPORARY ACCESS CLOSURES WILL BE ALLOWED ONLY AT 

THE CONTRACTOR SHALL MAINTAIN ACCESS TO ALL DRIVEWAYS AND SIDE STREETS 2.

LAKE COUNTY TRAFFIC MANAGEMENT CENTER MUST BE NOTIFIED(847) 377-7000.

TWO WEEKS PRIOR TO ANY DETOURS AND LANE CLOSURES,THE1.

INSTALL TEMPORARY TRAFFIC SIGNALS AT THE US 41/IL 132 INTERCHANGE.4.

TRAFFIC MOVEMENTS.

CONSTRUCT TEMPORARY PAVEMENT IN THE EXISTING RAMP A ISLAND FOR STAGE 2B 3.

CONSTRUCT RAMP D AND IL 132 STORM SEWER FACILITIES IN THE WORK ZONE.2.

CORNER OF THE INTERSECTION.

CONSTRUCT RAMP D RIGHT TURN LANE AND IL 132 WIDENING AT THE SOUTHEAST 1.

CONSTRUCTION

INSTALL TEMPORARY TRAFFIC CONTROL DEVICES ON RAMP D AND EB IL 132.1.

TRAFFIC CONTROL AND PROTECTION

STAGE 2A - CONSTRUCT RAMP D

CONSTRUCT RETAINING WALLS "S" AND "T" ALONG IL 132.3.

TRACKS TO ORIGINAL CONFIGURATION.

DEMOLISH SHOOFLY BRIDGE, TRACKS, AND RESTORE TRACK GRADING ALONG SHOOFLY 2.

SHOOFLY TRACKS TO PERMANENT UPRR TRACKS.

CONSTRUCT PROPOSED UPRR BRIDGE AND TRACKS OVER IL 132, SHIFT RAIL FROM 1.

CONSTRUCTION

WEEKEND DETOUR IL 132 FOR DEMOLITION OF SHOOFLY BRIDGE (SEE SHEET MOT15)2.

OVER IL 132 (SEE SHEET MOT 16).

WEEKEND DETOUR OF IL 132, RAMP D, AND RAMP B TO SET BEAMS OF UPRR BRIDGE 1.

TRAFFIC CONTROL AND PROTECTION

WALL "S" AND "T"

STAGE 1D - CONSTRUCT UPRR BRIDGE / SHOOFLY REMOVAL, AND CONSTRUCT RETAINING 

DEMOLISH EXISTING UPRR BRIDGE OVER IL 132.2.

SHOOFLY TRACKS.

CONSTRUCT SHOOFLY BRIDGE, EMBANKMENT AND TRACKS, SHIFT RAIL TRAFFIC TO 1.

CONSTRUCTION

MOT15).

WEEKEND DETOUR OF IL 132 FOR DEMOLITION OF UPRR BRIDGE (SEE SHEET 2.

WORK OVER IL 132 (SEE SHEET MOT15).

WEEKEND DETOUR OF IL 132 FOR SETTING OF BEAMS AND RELATED SUPERSTRUCTURE 1.

TRAFFIC CONTROL AND PROTECTION

STAGE 1C - CONSTRUCT SHOOFLY BRIDGE AND TRACKS

POLYUREA PAVEMENT MARKINGS.

RESTORE PAVEMENT MARKINGS ON IL 132 TO ORIGINAL CONFIGURATION WITH 4.

AND GUTTER TO ORIGINAL CONFIGURATION.

REMOVE TEMPORARY SHEET PILING AND RESTORE PAVEMENT, SIDEWALK AND CURB 3.

CONSTRUCT SHOOFLY BRIDGE NORTH FOOTING.2.

IL 132 AND INSTALL TEMPORARY SHEET PILING.

REMOVE PCC PAVEMENT, SIDEWALK AND CURB AND GUTTER ON THE NORTH SIDE OF 1.

CONSTRUCTION

132 TRAFFIC TO ONE LANE IN EACH DIRECTION.

SHIFT TRAFFIC LANES TO THE SOUTH AND REDUCE EASTBOUND AND WESTBOUND IL 2.

INSTALL TEMPORARY TRAFFIC CONTROL DEVICES AND SIGNS.1.

TRAFFIC CONTROL AND PROTECTION

STAGE 1B - CONSTRUCT SHOOFLY FOOTING-NORTH SIDE

GUTTER TO ORIGINAL CONFIGURATION.

REMOVE TEMPORARY SHEET PILING AND RESTORE PAVEMENT,SIDEWALK AND CURB AND 3.

CONSTRUCT SHOOFLY BRIDGE SOUTH FOOTING.2.

IL 132 AND INSTALL TEMPORARY SHEET PILING.

REMOVE PCC PAVEMENT, SIDEWALK AND CURB AND GUTTER ON THE SOUTH SIDE OF 1.

CONSTRUCTION

REDUCE EASTBOUND IL 132 TRAFFIC TO ONE LANE.2.

INSTALL TEMPORARY TRAFFIC CONTROL DEVICES AND SIGNS.1.

TRAFFIC CONTROL AND PROTECTION

STAGE 1A - CONSTRUCT SHOOFLY FOOTING-SOUTH SIDE

PAVEMENT MARKINGS THAT WERE REMOVED DURING STAGING.

INSTALL PERMANENT PAVEMENT MARKINGS INCLUDING RESTORATION OF CONFLICTING 2.

TEMPORARY PAVEMENT WAS PLACED FOR PREVIOUS STAGE CONSTRUCTION.

FINISH CONSTRUCTION OF THE MEDIAN AREAS ON IL 132 AND RAMP A WHERE 1.

CONSTRUCTION

TEMPORARY LANE CLOSURES.

USE IDOT STANDARDS 701701 AND 701427 FOR TRAFFIC CONTROL AND ANY 2.

SHIFT TRAFFIC TO COMPLETED PAVEMENT.1.

TRAFFIC CONTROL AND PROTECTION

STAGE 5 - MEDIAN WORK AND PAVEMENT MARKING

CONSTRUCT ALL IL 132 STORM SEWER FACILITIES WITHIN WORK ZONE.2.

TO REMAIN).

THE PROJECT (THE EXISTING EASTBOUND PCC PAVEMENT IN THE INTERSECTION IS 

CONSTRUCT EASTBOUND IL 132 PAVEMENT ON BOTH THE WEST AND EAST ENDS OF 1.

CONSTRUCTION

NORTH.

SHIFT IL 132 TRAFFIC ONTO NEWLY CONSTRUCTED WESTBOUND LANES TO THE 2.

INSTALL TEMPORARY TRAFFIC CONTROL DEVICES AND SIGNS ON IL 132.1.

TRAFFIC CONTROL AND PROTECTION

STAGE 4 - CONSTRUCT EASTBOUND IL 132

 

 

CONSTRUCTION.

CONSTRUCT TEMPORARY PAVEMENT IN THE IL 132 MEDIAN AREAS FOR STAGE 4 3.

CONSTRUCT ALL IL 132 STORM SEWER FACILITIES WITHIN WORK ZONE.2.

PAVEMENT IS REQUIRED) AND TURNING LANES.

CONSTRUCT WESTBOUND IL 132 PAVEMENT, MEDIAN (EXCEPT WHERE TEMPORARY 1.

CONSTRUCTION

132 TRAFFIC REDUCED ONE LANE IN EACH DIRECTION.

KEEP SHIFTED TRAFFIC LANES TO THE SOUTH WITH EASTBOUND AND WESTBOUND IL 3.

OPEN NEWLY CONSTRUCTED RAMP A TO TRAFFIC.2.

INSTALL TEMPORARY TRAFFIC CONTROL DEVICES AND SIGNS.1.

TRAFFIC CONTROL AND PROTECTION

STAGE 3 - CONSTRUCT WESTBOUND IL 132

SOUTHWEST OF RAMP A.

CONSTRUCT TEMPORARY PAVEMENT IN THE RAMP A ISLAND AND IN THE MEDIAN AREA 4.

CONSTRUCT PERMANENT TRAFFIC SIGNALS IN THE RAMP A AREA.3.

CONSTRUCT RAMP A STORM SEWER FACILITIES WITHIN THE WORK ZONE.2.

RAMP B VICINITY.

CONSTRUCT RAMP A PAVEMENT, ISLAND AND WESTBOUND IL 132 PAVEMENT IN THE 1.

CONSTRUCTION

132 TRAFFIC REDUCED ONE LANE IN EACH DIRECTION.

KEEP SHIFTED TRAFFIC LANES TO THE SOUTH WITH EASTBOUND AND WESTBOUND IL 4.

OPEN NEWLY CONSTRUCTED RAMP B TO TRAFFIC3.

INSTALL RAMP A DETOUR SIGNING AND CLOSE RAMP A (SEE SHEET MOT 18).2.

INSTALL TEMPORARY TRAFFIC CONTROL DEVICES AND SIGNS.1.

TRAFFIC CONTROL AND PROTECTION

STAGE 2C - CONSTRUCT RAMP A

CONSTRUCT PERMANENT TRAFFIC SIGNALS IN THE RAMP B AREA.4.

CONSTRUCT RAMP B STORM SEWER FACILITIES WITHIN THE WORK ZONE.3.

RAMP B VICINITY.

CONSTRUCT RAMP B PAVEMENT, ISLAND AND WESTBOUND IL 132 PAVEMENT IN THE 2.

IDOT STANDARD 701701.

MEDIAN AREA ON THE SOUTH SIDE OF IL 132 PRIOR TO CLOSING RAMP B USING 

CONSTRUCT RAMP D ISLAND, SIDEWALK AND TRAFFIC SIGNALS IN THE US 41 1.

CONSTRUCTION

ISLAND AREA.

SHIFT RAMP A LEFT TURN TRAFFIC ONTO TEMPORARY PAVEMENT IN THE EXISTING 5.

SHIFT RAMP D RIGHT TURN TRAFFIC TO NEW PAVEMENT CONSTRUCTED IN STAGE 2A.4.

132 TRAFFIC TO ONE LANE IN EACH DIRECTION.

SHIFT TRAFFIC LANES TO THE SOUTH AND REDUCE EASTBOUND AND WESTBOUND IL 3.

INSTALL RAMP B DETOUR SIGNING AND CLOSE RAMP B (SEE SHEET MOT 17).2.

INSTALL TEMPORARY TRAFFIC CONTROL DEVICES AND SIGNS.1.

TRAFFIC CONTROL AND PROTECTION

STAGE 2B - CONSTRUCT RAMP B
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11' 11' 11'

11' 11' 11' 11'

0'-11'
VAR.

0'-16'
VAR.

11' 11'10' 1'

STAGE 1A-STA 14+80 TO STA. 16+00

STAGE 1A-STA 16+00 TO STA. 19+76

STAGE 1A-STA 23+29 TO STA. 25+29

11' 11' 11'

11' 11' 11' 11'

0'-11'
VAR.

0'-16'
VAR.

STAGE 1B-STA 14+80 TO STA. 16+83

STAGE 1B-STA 16+83 TO STA. 19+76

STAGE 1B-STA 23+29 TO STA. 25+58

11'5'11'

11' 11'10'11'

STAGE 1B-STA 25+58 TO STA. 31+00

0'-15'
VAR.

MOT2

0'-17'
VAR.

2'

STAGE 2A-STA 400+40 TO 406+63

12'-15'
VAR.

0'-11'
VAR

11' 11'10'10'

MOT TYPICAL SECTIONS (STAGE 1A, 1B AND 2A)

ILLINOIS ROUTE 132

STAGE 2A-STA 22+50 TO STA. 24+80
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16' 16'

LEGEND

AAF

AAF

BAP

SECTION COUNTY

ILLINOIS FED. AID PROJECT

 346     LAKE           

TOTAL
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SHEET
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PROJECT

NUMBER

R

Chicago, Illinois 60604

312/346-8131

DESIGN AND CONSULTING ENGINEERS

HARRY O. HEFTER ASSOCIATES, INC.

55 East Jackson Blvd., Suite 600

\ EB. IL 132

\ EB. IL 132

DUAL LTL

RTL

\ EB. IL 132

WORK ZONE

1

4

2

\ EB. IL 132

RTL

2

4

LTL

\ EB. IL 132

2
1WORK ZONE

\ EB. IL 132

1

DUAL LTL

RTL

1

RTLLTL

44
WORK ZONE

\ RAMP D

\ EB. IL 132

WORK ZONE

2

(RAMP D-LOOKING DOWNSTATION)

TRAFFIC DIRECTION

DRUM WITH MONO DIRECTIONAL LIGHT

1 4" WHITE

6" WHITE

4" YELLOW

4" DOUBLE YELLOW @ 11" C-C

2

3

4

TEMPORARY PAVEMENT MARKINGS

WORK ZONE

5 4" WHITE, SKIP DASH, (10' LINE, 30' SKIP)

(PINNED-SEE PLAN FOR STATION LIMITS)

TEMPORARY CONCRETE BARRIER
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LEGEND

3     19

MOT3

11' 11'

STAGE 2B-STA 14+80 TO STA. 16+90

STAGE 2B-STA 16+00 TO STA. 19+76

11' 11' 11' 11' 0'-16'
VAR.

0'-11'
VAR. 

11'

STAGE 2B-STA 21+16 TO STA. 22+96

11'11'

11' 11'10'0'-11'
VAR.

10'-21'
VAR.

STAGE 2B-STA 22+96 TO STA. 28+00

                              

                              

STAGE 2C-STA 16+92 TO STA. 19+76

11' 11' 0'-16'
VAR.

0'-11'
VAR.

0-22'
VAR. 

11' 11'

STAGE 2C-STA 19+76 TO STA. 21+16

11'11'

STAGE 2C-STA 21+16 TO STA. 21+46

11'11' 0'-12'
VAR.

11' 11'10'0'-11'
VAR.

10'-21'
VAR.

STAGE 2C-STA 22+58 TO STA. 28+00

MOT TYPICAL SECTIONS (STAGE 2B AND 2C)

ILLINOIS ROUTE 132

16'
16'

AAF

AAF

BAP

SECTION COUNTY

ILLINOIS FED. AID PROJECT
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TOTAL
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NUMBER

R

Chicago, Illinois 60604

312/346-8131

DESIGN AND CONSULTING ENGINEERS

HARRY O. HEFTER ASSOCIATES, INC.

55 East Jackson Blvd., Suite 600

TRAFFIC DIRECTION

DRUM WITH MONO DIRECTIONAL LIGHT

1 4" WHITE

6" WHITE

4" YELLOW

4" DOUBLE YELLOW @ 11" C-C

2

3

4

TEMPORARY PAVEMENT MARKINGS

WORK ZONE

\ EB. IL 132

RTL

2

RTL

2

\ EB. IL 132

\ EB. IL 132

RAMP D

WORK ZONE

RAMP B

WB LANES/

WORK ZONE

(INTERSECTION AREA)

\ EB. IL 132

1 2 2

RTL

221

RTL

3

\ EB. IL 132

\ EB. IL 132

1
WORK ZONE

BEGIN AT STA. 18+64

\ EB. IL 132

RAMP C

WORK ZONE

RAMP A

WB LANES/

(INTERSECTION AREA)

RTL

\ EB. IL 132

1 2 2

(PINNED-SEE PLAN FOR STATION LIMITS)

TEMPORARY CONCRETE BARRIER
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11'

12'0'-22'
VAR.

0'-11'
VAR. 

0'-27.5'
VAR. 

LEGEND

11' 11' 11' 11'

STAGE 3-STA 9+97 TO STA. 12+90

3'-16'
VAR. 

11' 11'10' 12'-23'
VAR.

STAGE 3-STA 12+90 TO STA. 19+37

STAGE 3-STA 22+58 TO STA. 31+96

10' 11' 11'11' 0'-11'
VAR.

STAGE 3-STA 31+96 TO STA. 36+12

11' 11' 11' 0'-11'
VAR. 

11'-22'
VAR.

STAGE 4-STA 10+93 TO STA. 14+70

11' 12'

STAGE 4-STA 14+70 TO STA. 19+76

12'14' 0'-11'
VAR.

6'-16'
VAR.

6'-16'
VAR.

11'12' 12' VAR. 22'-13' 0'-14'
VAR. 

9'

STAGE 4-STA 23+08 TO STA 24+78

11'11'11'

STAGE 4-STA 24+78 TO STA 31+85

11' 7'-12'
VAR. 

                              

                              

MOT TYPICAL SECTIONS (STAGE 3 AND 4)

ILLINOIS ROUTE 132

MOT3-2

4     19

AAF

AAF

BAP

SECTION COUNTY

ILLINOIS FED. AID PROJECT

 346     LAKE           

TOTAL

SHEETS

SHEET

NO.RTE.

CONTRACT NO. 60K80

SHEET NO.    OF     SHEETS STA.            TO STA.            SCALE:          

DEPARTMENT OF TRANSPORTATION

STATE OF ILLINOIS

aafitzpatrickUSER NAME =

PLOT SCALE = 20.0000 ' / in.

PLOT DATE = 10/7/2016 DATE

DESIGNED

CHECKED

DRAWN

-

-

-

-

REVISED -

-

-

-

REVISED

REVISED

REVISED

   

   

   

        

F.A.P 

                              

                              
              

              

              

              

125X-N&J-SB-B

=FILE NAME ...\D1_IL132_SHT_MOT_TYP.dgn

3366
PROJECT

NUMBER

R

Chicago, Illinois 60604

312/346-8131

DESIGN AND CONSULTING ENGINEERS

HARRY O. HEFTER ASSOCIATES, INC.

55 East Jackson Blvd., Suite 600

\ EB. IL 132

2 21

TRAFFIC DIRECTION

DRUM WITH MONO DIRECTIONAL LIGHT

1 4" WHITE

6" WHITE

4" YELLOW

4" DOUBLE YELLOW @ 11" C-C

2

3

4

TEMPORARY PAVEMENT MARKINGS

WORK ZONE

RTL

31

WORK ZONE

\ EB. IL 132

\ EB. IL 132

\ EB. IL 132

WORK ZONE

1 3

\ EB. IL 132

LTL

2 4 5

5 4" WHITE, SKIP DASH, (10' LINE, 30' SKIP)

DUAL LTL

1

RTLLTL

\ EB. IL 132

\ EB. IL 132

15 4

RTL

14 21
2

TEMP. PAVEMENT

\ EB. IL 132

3 1

WORK ZONE (PINNED-SEE PLAN FOR STATION LIMITS)

TEMPORARY CONCRETE BARRIER
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ADVANCE SIGNING DETAIL
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 346     LAKE           

TOTAL

SHEETS
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NO.RTE.

CONTRACT NO. 60K80

SHEET NO.    OF     SHEETS STA.            TO STA.            SCALE:          

DEPARTMENT OF TRANSPORTATION

STATE OF ILLINOIS

aafitzpatrickUSER NAME =
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PLOT DATE = 10/7/2016 DATE

DESIGNED

CHECKED
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NUMBER
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Chicago, Illinois 60604

312/346-8131

DESIGN AND CONSULTING ENGINEERS

HARRY O. HEFTER ASSOCIATES, INC.

55 East Jackson Blvd., Suite 600

US 41

IL. RTE. 132

IL. RTE. 132

G
R

E
E

N
V
I
E

W
 

S
T
.

E
S

T
E
S
 

A
V

E
.

W21-1(0)-48W20-5R(0)-48

200' 300' 200'

WORKERS PRESENT)

(COVER WHEN NO

5
0
0
'

ROAD

AHEAD

CONSTRUCTION W20-I103(0)-48

IL 132 W16-8-2418

ARROW BOARD

WORK AREA

TEMPORARY SIGN

TEMPORARY CONCRETE BARRIER

DIRECTION OF TRAFFIC

FOOTING
SOUTH SHOOFLY
OUTLINE OF

ONLYONLY

R3-8-3030

11'

11'

11'

11'

12'

11'

11'

2
3

+
2
9

2
3

+
5
4

2
5

+
0
3

2
5

+
2
9

CENTERS (TYP.)

DRUMS AT 50' 

NOTES:

412:1 12:1 TAPER 11'

10'

11'

10'

11'

LINE, 4" WHITE

TEMPORARY PAVEMENT MARKING 

I DRUM WITH FLASHING LIGHT
1
4

+
8
0

1
7

+
3
0

1
7

+
9
7

1
6

+
2
9

TAPERS AND CURVES

TANGENTS AND 20' CENTERS IN 

PLACED AT 50' CENTERS IN 

DRUM WITH MONO DIRECTION LIGHT 

DRUM WITH FLASHING LIGHT

W6-3(O)-48

*
*

W21-Ill5(0)-3618

R2-1-3648

R10-I108p-3618

R2-I106p-3618

G20-I103(0)-6036

 

 

 

 

MINIMUM

$XXX FINE

LIMIT

SPEED

35

ZONE

WORK

ENFORCED

PHOTO

END

WORK ZONE

SPEED LIMIT

200'

M6-1(0) 2115

200'

M6-1(O)-2115

ROAD

AHEAD

CONSTRUCTION

200'

M6-1(O)-2115

ROAD

AHEAD

CONSTRUCTION

50
0
'

TEMPORARY PAVEMENT MARKING EDGE LINE.

FACE OF BARRIER TO BE A MINIMUM 1' BEHIND THE

PER SAFETY ENGINEERING POLICY MEMO 4-15.

TO BE PINNED FROM STA. 23+29 TO 24+28,

TEMPORARY CONCRETE BARRIER - 200' (SEE NOTE 3)

W20-I103(0)-36

W20-I103(0)-36

9'

RIGHT LANE

CLOSED

AHEAD

W20-I103(0)-48

ROAD

AHEAD

CONSTRUCTION 10'-6"

W12-I102(0)-48

SIGNS DETAIL (WZSL)

WORK ZONE SPEED LIMIT

200'

M6-1(O)-2115

ROAD

AHEAD

CONSTRUCTION
W20-I103(0)-36

ROAD

AHEAD

CONSTRUCTION

IL 132 W16-8-2418

M6-1(0) 2115

W20-I103(0)-48

E
S

T
E
S
 

A
V

E
.

M6-1(O)-2115

ROAD

AHEAD

CONSTRUCTION

W20-I103(0)-36

200'

M6-1(O)-2115

ROAD

AHEAD

CONSTRUCTION

W20-I103(0)-36
200'

A
V

E
.

F
E

R
N

D
A

L
E

SIGN DETAIL BELOW

SEE ADVANCE

A
-

A

G20-I103(0)-6036 WORK ZONE

SPEED LIMIT

END

WZSL SIGNS

ON WB SIDE OPPOSITE

SPEED LIMIT SIGN

PLACE END WORK ZONE

THIS SHEET
SEE DETAIL ON
WZSL SIGNS

1
0

+
9
5

A
-

A

CENTERS (TYP.)

DRUMS AT 20' 

(LANE DROP)
22:1 TAPE

W20-I103(0)-48

ROAD

AHEAD

CONSTRUCTION

*

W21-1(0)-48

200'200'

8:1 TAPER

ONLY
TURN
RIGHT 

R3-I100L-2424

M6-2R-2115

ARROW BOARD

10'-6"

AHEAD
0.1 MILES

MAX WIDTH

W12-I103-4848

LINE, 6" WHITE

MARKING 

TEMPORARY PAVEMENT 

CENTERS (TYP.)

DRUMS AT 50' 

WORK ZONE SPEED LIMITS SIGNS SHALL BE PLACED 500' IN ADVANCE OF THE WORK ZONE.

INSTALL SIGNS ON SIDE ROADS PER IDOT DISTRICT ONE STANDARD TC-10.

WITH STAGING PAVEMENT MARKING.

REMOVE ANY RAISED PAVEMENT MARKING LENSES THAT CONFICT 

TYPE III TEMPORARY TAPE.

TEMPORARY PAVEMENT MARKINGS SHALL BE WET REFLECTIVE, 

CONCRETE BARRIER.

ON THE TANGENT PORTION OF THE TEMPORARY

INSTALL BARRIER MARKERS AT 25' CENTERS

AND REPLACE SIDEWALK AFTER FOOTING WORK IS COMPLETE.

RESTORE ROADWAY PAVEMENT WITH A TYPE B PATCH

HAVE THE LENSES REMOVED.

CONFLICTING RAISED REFLECTIVE PAVEMENT MARKINGS WILL 

THE DURATION OF THE STAGING ACTIVITIES.   ANY 

TRAFFIC CONTROL SIGNS MUST BE COVERED DURING

DURING STAGE CONSTRUCTION ANY CONFLICTING

7.

6.

5.

4.

3.

2.

1.

LINE, 4" WHITE

MARKING 

TEMPORARY PAVEMENT 

TEST LEVEL 2)

(FULLY REDIRECTIVE, NARROW, 

TEMPORARY IMPACT ATTENUATOR

LINE, 6" WHITE

TEMPORARY PAVEMENT MARKING 

LINE, 6" WHITE (2' DASH, 6' SKIP)

TEMPORARY PAVEMENT MARKING 

 18  19  20+00  21  22  23  24  25+00  26  27

I

 10+00

P
T
 

S
t
a
 
1
0

+
1
0
.0

4

 11
 12

 13
 14  15+00  16  17  18
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12/10/2014
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R
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55 East Jackson Blvd., Suite 600
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ILLINOIS FED. AID PROJECT

 346     LAKE           

TOTAL

SHEETS

SHEET

NO.RTE.

CONTRACT NO. 60K80

SHEET NO.    OF     SHEETS STA.            TO STA.            SCALE:          

DEPARTMENT OF TRANSPORTATION

STATE OF ILLINOIS

aafitzpatrickUSER NAME =
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REVISED -
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3366
PROJECT

NUMBER

R

Chicago, Illinois 60604

312/346-8131

DESIGN AND CONSULTING ENGINEERS

HARRY O. HEFTER ASSOCIATES, INC.

55 East Jackson Blvd., Suite 600

US 41

W
A

V
E

L
A

N
D
 

A
V

E
.

IL. RTE. 132

IL. RTE. 132

IL. RTE. 132

G
R

E
E

N
V
I
E

W
 

S
T
.

E
S

T
E
S
 

A
V

E
.

W21-1(0)-48W20-I103(0)-48 W20-5L(0)-48

200' 300' 200'

W21-1(0)-48 W20-I103(0)-48W20-5R(0)-48

300' 200'200'

WORKERS PRESENT)

(COVER WHEN NO

WORKERS PRESENT)

(COVER WHEN NO

W6-3(O)-48

W6-3(O)-48

W13-1(O)-2424

ROAD

AHEAD

CONSTRUCTION LEFT LANE

CLOSED

AHEAD

MPH

35

RIGHT LANE

CLOSED

AHEAD

ROAD

AHEAD

CONSTRUCTION

5
0
0
'

ROAD

AHEAD

CONSTRUCTION W20-I103(0)-48

IL 132

M6-1(0)-2115

W16-8-2418

TEMPORARY PAVEMENT MARKING LINE, 4" YELLOW

TEMPORARY PAVEMENT MARKING LINE, 4" WHITE

ARROW BOARD

WORK AREA

TEMPORARY SIGN

TEMPORARY CONCRETE BARRIER

DIRECTION OF TRAFFIC

FOOTING
NORTH SHOOFLY
OUTLINE OF

ONLY ONLYONLY

LINE, 4" WHITE

TEMPORARY PAVEMENT MARKING 

LINE, 4" YELLOW

TEMPORARY PAVEMENT MARKING 

LINE, 4" YELLOW

TEMPORARY PAVEMENT MARKING 

R3-8B-3048

11'

11'

5'

11'

11'

11'

12'

11'

11'

11'

10'

11'

10'

11'

11'

LINE, 6" WHITE

TEMPORARY PAVEMENT MARKING 

LETTERS AND SYMBOLS

TEMPORARY PAVEMENT MARKING,

2
2

+
8
4

2
3

+
3
3

2
4

+
8
3

2
5

+
5
8

6.4'13.3'

5'

50' 
TAPER

11:1 TAPER, 143'
11:1 TAPER, 133'

8:1 TAPER8:1 TAPER

11:1 TAPER, 65'

DRUMS AT 20' CENTERS (TYP.)

CENTERS (TYP.)

DRUMS AT 20' 

CENTERS (TYP.)

DRUMS AT 20' 

NOTES:

1
4

+
8
0

(LANE DROP)

22:1 TAPER 

1
6

+
2
9

1
6

+
8
3

1
7

+
4
5

1
7

+
9
7

2
2

+
5
8

2
6

+
1
6

2
5

+
8
5

2
6

+
2
8

2
9

+
9
3

2
7

+
6
0

(LANE DROP)

22:1 TAPER

131'

22:1 TAPER,

*

*

**

TAPERS AND CURVES

TANGENTS AND 20' CENTERS IN 

PLACED AT 50' CENTERS IN 

DRUM WITH MONO DIRECTION LIGHT 

R2-1-3648

R10-I108p-3618

R2-I106p-3618

 

 

 

 

MINIMUM

$XXX FINE

LIMIT

SPEED

35

ZONE

WORK

ENFORCED

PHOTO

200'

W21-Ill5(0)-3618

R2-I106p-3618

R10-I108p-3618

R2-1-3648

MINIMUM

$XXX FINE

LIMIT

SPEED

35

ZONE

WORK

ENFORCED

PHOTO

W21-Ill5(0)-3618

200'

G20-I103(0)-6036 WORK ZONE

SPEED LIMIT

END

G20-I103(0)-6036

200'

ROAD

AHEAD

CONSTRUCTION

M6-1(O)-2115

200'

ROAD

AHEAD

CONSTRUCTION

M6-1(O)-2115

M6-1(0) 2115

IL 132

W20-I103(0)-48

ROAD

AHEAD

CONSTRUCTION

50
0
'

200'

ROAD

AHEAD

CONSTRUCTION

M6-4(O)-2115

LINE, 4" WHITE

MARKING 

TEMPORARY PAVEMENT 
200'

M6-1(O)-2115

ROAD

AHEAD

CONSTRUCTION

3
1
+
3
1

ALONG BARRIER

2' SHOULDER

500'

SIGNS DETAIL (WZSL)

WORK ZONE SPEED LIMIT

(SEE DETAIL ABOVE)

WZSL SIGNS

(SEE DETAIL ABOVE)

WZSL SIGNS

KEEP

RIGHT

PLACED 500' IN ADVANCE OF THE WORK ZONE.

WORK ZONE SPEED LIMITS SIGNS SHALL BE 7. 

DISTRICT ONE STANDARD TC-10.

INSTALL SIGNS ON SIDE ROADS PER IDOT 6. 

COMPLETE.

CONSTRUCTION IS 

MATCH CONFIGURATION AFTER FOOTING 

RAISED REFLECTIVE PAVEMENT MARKING LENSES 

RESTORE PAVEMENT MARKINGS AND REPLACE 5. 

REFLECTIVE, TYPE III TEMPORARY TAPE.

TEMPORARY PAVEMENT MARKING SHALL BE WET 4.

CONCRETE BARRIER.

THE TANGENT PORTION OF THE TEMPORARY 

INSTALL BARRIER MARKERS AT 25' CENTERS ON 3.

WORK IS COMPLETE.

PATCH AND REPLACE SIDEWALK AFTER FOOTING 

RESTORE ROADWAY PAVEMENT WITH A TYPE B 2.

LENSES REMOVED.

REFLECTED PAVEMENT MARKINGS WILL HAVE THE 

ACTIVITIES.  ANY CONFLICTING RAISED 

DURING THE DURATION OF THE STAGING 

TRAFFIC CONTROL SIGNS MUST BE COVERED 

DURING STAGE CONSTRUCTION ANY CONFLICTING 1.

R4-7A-2430

200'

11'-6"

W12-I102(0)-48

IL 132/ GREENBAY ROAD INTERSECTION

PLACE A W12-I103 SIGN EAST OF THE

ADVANCE WARNING SIGN NOTE:

500'

W24-1(0)-48

           

WORK ZONE

SPEED LIMIT

END

DIRECTION OF TRAFFIC

TEMPORARY PAVEMENT MARKING EDGE LINE.

FACE OF BARRIER TO BE A MINIMUM 1' BEHIND THE

PER SAFETY ENGINEERING POLICY MEMO 4-15.

TO BE PINNED FROM STA. 23+30 TO 24+05,

TEMPORARY CONCRETE BARRIER - 275' (SEE NOTE 3)           

ON BARRICADE

W1-6R(0)-6030

W20-I103(0)-36

W20-I103(0)-36

W20-I103(0)-36

W20-I103(0)-36

W/ FLASHING LIGHTS
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20 W20-I103(0)-48 
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CONSTRUCTION
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D
E
T
O

U
R

21 NORTH M3-1-2412
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M6-2L-2115
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21

1

6

10

21

1

22

10

21

1

23

18

(847) 377-7000.

MANAGEMENT CENTER MUST BE NOTIFIED 

LANE CLOSURES, THE LAKE COUNTY TRAFFIC 

TWO WEEKS PRIOR TO ANY DETOURS AND 

DETOUR NOTE:

NOT USED

(STAGE 2B)
WORK AREA
RAMP B 

10

21

1

7

FOLLOW DETOUR

CLOSED AHEAD

TO US 41

NB RAMP

(SEE STANDARD TC-22)

ON ORANGE REFLECTIVE BACKGROUND

SIGNING-6" BLACK LETTERS

TEMP. INFORMATION

A

A

RAMP B PER IDOT D1 STANDARD TC08.
RAMP CLOSURE ADVANCE INFORMATION SIGNING SHALL BE INSTALLED FOR 3.

SPACING.
SEE IDOT DISTRICT 1 STD. TC-21 FOR TYPICAL DETOUR SIGN LAYOUT AND 2.

THE NCHRP 350 REQUIREMENTS.
MOUNTED, ABOVE THE BARRICADES, ON SEPARATE SIGN SUPPORTS THAT MEET 
NCHRP 350 REQUIREMENTS IS NOT AVAILABLE, THE SIGNS SHALL BE 
IF A TYPE III BARRICADE WITH AN ATTACHED SIGN PANEL WHICH MEETS 1. 

NOTE:

10

21

1

7
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DETOUR LEGEND
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DETOUR ROUTE AND SIGNING

US 41 - RAMP A (STAGE 2C)
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IL 132 (GRAND AVE.)

GRANDVIEW AVE.

OLD GRAND AVE.

DETOUR ROUTE

WORK AREA

TEMPORARY SIGN

DETOUR TRAFFIC DIRECTION

TYPE III BARRICADE (SEE NOTE 1)

19
EXIT

M4-8A-2418
CLOSED

18

19

20

FOR FREEWAY/EXPRESSWAY

STANDARD 701451 FOR RAMP CLOSURE 

(RAMP A) SHALL FOLLOW IDOT 

TRAFFIC CONTROL AT EXIT RAMP 
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2
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2
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5
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DETOUR

D
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O
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20 W20-I103(0)-48 

ROAD

AHEAD

CONSTRUCTION

21 NORTH M3-1-2412

22

23

M5-2-2115

M6-2L-2115

(847) 377-7000.

MANAGEMENT CENTER MUST BE NOTIFIED 

LANE CLOSURES, THE LAKE COUNTY TRAFFIC 

TWO WEEKS PRIOR TO ANY DETOURS AND 

DETOUR NOTE:NOT USED

24

25

M6-2R-2115

M5-2R-2115

(STAGE 2C)
WORK AREA
RAMP A 

2

7

10

(SEE STANDARD TC-22)

ON ORANGE REFLECTIVE BACKGROUND

SIGNING-6" BLACK LETTERS

TEMP. INFORMATION

B

FOLLOW DETOUR

CLOSED AHEAD

ILLINOIS 132

RAMP TO

B

RAMP A PER IDOT D1 STANDARD TC08.
RAMP CLOSURE ADVANCE INFORMATION SIGNING SHALL BE INSTALLED FOR 3.

SPACING.
SEE IDOT DISTRICT 1 STD. TC-21 FOR TYPICAL DETOUR SIGN LAYOUT AND 2.

THE NCHRP 350 REQUIREMENTS.
MOUNTED, ABOVE THE BARRICADES, ON SEPARATE SIGN SUPPORTS THAT MEET 
NCHRP 350 REQUIREMENTS IS NOT AVAILABLE, THE SIGNS SHALL BE 
IF A TYPE III BARRICADE WITH AN ATTACHED SIGN PANEL WHICH MEETS 1. 

NOTES:
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361        63



SECTION COUNTY

ILLINOIS FED. AID PROJECT

 346     LAKE           

TOTAL

SHEETS

SHEET

NO.RTE.

CONTRACT NO. 60K80

SHEET NO.    OF     SHEETS STA.            TO STA.            SCALE:          

DEPARTMENT OF TRANSPORTATION

STATE OF ILLINOIS

aafitzpatrickUSER NAME =

PLOT SCALE = 2.0000 ' / in.

PLOT DATE = 10/7/2016 DATE

DESIGNED

CHECKED

DRAWN

-

-

-

-

REVISED -

-

-

-

REVISED

REVISED

REVISED

   

   

   

        

F.A.P 

                              

                              
              

              

              

              

125X-N&J-SB-B

=FILE NAME ...\D1_IL132_SHT_ECNotes.dgn

3366
PROJECT

NUMBER

R

Chicago, Illinois 60604

312/346-8131

DESIGN AND CONSULTING ENGINEERS

HARRY O. HEFTER ASSOCIATES, INC.

55 East Jackson Blvd., Suite 600

EROSION CONTROL GENERAL NOTES

STORM WATER POLLUTION PREVENTION PLAN

SITE DESCRIPTION OF CONSTRUCTION ACTIVITY:

AREA OF CONSTRUCTION SITE:

DEVELOPMENT OF TEMPORARY EROSION CONTROL SYSTEMS:

THIS CONSTRUCTION SITE:

DRAINAGE TRIBUTARIES AND SENSITIVE AREAS RECEIVING RUNOFF FROM

CONTROLS - EROSION CONTROLS AND SEDIMENT CONTROL

DESCRIPTION OF STABILIZATION PRACTICES AT THE BEGINNING OF CONSTRUCTION:

DESCRIPTION OF STRUCTURAL PRACTICES AFTER FINAL GRADING:

MAINTENANCE AFTER CONSTRUCTION:

MISCELLANEOUS:

WHICH WILL DISTURB SOILS FOR MAJOR PORTIONS OF THE CONSTRUCTION SITE:

DESCRIPTION OF INTENDED SEQUENCE FROM MAJOR CONSTRUCTION ACTIVITIES

DESCRIPTION OF STABILIZATION PRACTICES DURING CONSTRUCTION:

1 1

GENERAL NOTES - SEDIMENT AND EROSION CONTROL REQUIREMENTS

ERC0

JS

JS

BAP

ADDITIONALLY SUPPLEMENTS THIS PLAN.

SECTION 280, TEMPORARY EROSION CONTROL, OF THE STANDARD SPECIFICATIONS

 

PLANS.

WORK AS DIRECTED BY THE ENGINEER AND AS SHOWN IN STANDARD 280001 OF THE

INCLUDED IN THIS PLAN, SHALL BE ADDED.  THE CONTRACTOR SHALL PERFORM ALL

AND IF ANY ADDITIONAL TEMPORARY EROSION CONTROL SYSTEMS, WHICH ARE NOT

IF ANY TEMPORARY EROSION CONTROL SYSTEMS SHOWN IN THE PLAN CAN BE DELETED

AND REDUCING THE AMOUNT OF TEMPORARY SEEDING.  THE ENGINEER WILL DETERMINE

ENGINEER.  THEREFORE MINIMIZING THE AMOUNT OF AREA SUSCEPTIBLE TO EROSION

SEEDING WITHIN A TIME FRAME SPECIFIED HEREIN AND AS DIRECTED BY THE

THE CONTRACTOR SHALL INSTALL PERMANENT EROSION CONTROL SYSTEMS AND

 

EXPECTED WEATHER CONDITIONS.

DEPENDING ON THE CONTRACTOR'S SEQUENCE OF ACTIVITIES, TIME OF YEAR, AND

THE CONTRACTOR AS DIRECTED BY THE ENGINEER ON A CASE BY CASE SITUATION

AT THE BEGINNING OF CONSTRUCTION.  OTHER ITEMS SHALL BE INSTALLED BY

CERTAIN EROSION CONTROL FACILITIES SHALL BE INSTALLED BY THE CONTRACTOR

 

GROUND COVER WITHIN A REASONABLE AMOUNT OF TIME.

UTILIZING PROPER TEMPORARY EROSION CONTROL SYSTEMS AND PROVIDING

SITE AND TO LIMIT SEDIMENTS FROM LEAVING THE CONSTRUCTION SITE BY

THE PURPOSE OF THIS PLAN IS TO MINIMIZE EROSION WITHIN THE CONSTRUCTION

 

PLAN FOR COMPLIANCE UNDER NPDES.

SYSTEMS AND TO PROVIDE A STORM SEWER WATER POLLUTION PREVENTION

DIRECT THE CONTRACTOR IN THE PLACEMENT OF TEMPORARY EROSION CONTROL

THE FOLLOWING PLAN IS ESTABLISHED AND INCORPORATED IN THE PROJECT TO

5.

 

 

 

 

 

 

 

 

 

4.

 

 

 

 

 

3.

 

 

 

 

2.

 

 

 

 

1.

2.

 

 

1.

6.

 

5.

 

4.

 

 

3.

 

 

2.

 

1.

TEMPORARY EROSION CONTROL SYSTEMS.

AFTER GRADING ACTIVITIES WERE UTILIZED FOR THE PROPOSED PLACEMENT OF THE

DRAWINGS INDICATING DRAINAGE PATTERNS AND APPROXIMATE SLOPES ANTICIPATED

PROJECT PLAN DOCUMENTS, SPECIFICATIONS AND SPECIAL PROVISIONS, AND PLAN

 

DEVELOPMENT OF THE PROPOSED TEMPORARY EROSION CONTROL SYSTEMS.

TOPOGRAPHIC SURVEYS AND SOIL BORINGS THAT WERE UTILIZED FOR THE

INFORMATION OF THE SOILS AND TERRAIN WITHIN THE SITE WAS OBTAINED FROM

 

2.

 

 

 

1.

MOWING AND OVERSEEDING CAN BE COMPLETED.

AREAS AND WILL SPREAD SEEDS ONTO THE CONSTRUCTION SITE UNTIL PERMANENT SEEDING/

BENEFITS TO THE PROJECT.  DESIRABLE GRASS SEED WILL BECOME ESTABLISHED IN THESE

ESTABLISHMENT OF THESE TEMPORARY EROSION CONTROL MEASURES WILL HAVE ADDITIONAL

1.

2.

AND DISTURBED TURF RESEEDED.

FUNCTIONAL AND ESTABLISHED, TEMPORARY ITEMS SHALL BE REMOVED, CLEAN UP,

ONCE PERMANENT EROSION CONTROL SYSTEMS AS PROPOSED IN THE PLANS ARE

 

PROPERLY AND ALL PROPOSED TURF AREAS SEEDED AND ESTABLISHED.

MAINTENANCE UNTIL PERMANENT EROSION CONTROL IS IN PLACE AND WORKING

TEMPORARY EROSION CONTROL SYSTEMS SHALL BE LEFT IN PLACE WITH PROPER

2.

 

 

 

1.

MAINTENANCE UP TO THIS DATE WILL BE BY THE CONTRACTOR.

CONSTRUCTION IS COMPLETE AFTER ACCEPTANCE BY IDOT FINAL INSPECTION.

1.

ACTIVITIES.

OR CONSTRUCTION EQUIPMENT, STORAGE OF MATERIALS, OR OTHER CONSTRUCTION RELATED

(EXCEPT AS DESCRIBED ON THE PLANS AND DIRECTED BY THE ENGINEER), PARKING OF VEHICLES

HEREIN SHALL BE PROTECTED.  THE CONTRACTOR SHALL NOT USE THIS AREA FOR STAGING

DURING CONSTRUCTION, AREAS OUTSIDE THE CONSTRUCTION LIMITS AS OUTLINED PREVIOUSLY

DIRECTED BY THE ENGINEER:

AS CONSTRUCTION PROCEEDS, THE CONTRACTOR SHALL INSTITUTE THE FOLLOWING AS 

 

FLOODWAY OR FLOODPLAIN AREAS.

FOR MORE THAN FOURTEEN DAYS.  EARTH STOCKPILES SHALL NOT BE PLACED IN

EARTH STOCKPILES SHALL BE TEMPORARILY SEEDED IF THEY ARE TO REMAIN UNUSED

 

CONSTRUCTION IS UNDERWAY TO PREVENT UNNECESSARY SOIL EROSION.

AS DETERMINED BY THE ENGINEER SHALL REMAIN UNDISTURBED UNTIL FULL SCALE

WITHIN THE CONSTRUCTION LIMITS, AREAS WHICH MAY BE SUSCEPTIBLE TO EROSION

1c.

  

 

 

1b.

  

 

 

1a.

1.

1a.

ITEMS, TRAFFIC SIGNALS AND OTHER MISCELLANEOUS.

EMBANKMENT, STORM SEWERS, MANHOLES, INLETS, VARIOUS PAVEMENT 

CONSTRUCTION INCLUDES EARTH EXCAVATION, A RAILROAD BRIDGE, RETAINING WALLS, 

AND US ROUTE 41 RAMPS.

THE PROJECT CONSISTS OF IL ROUTE 132 FROM FERNDALE AVE. TO MAGNOLIA AVE.

STORM SEWER OUTLETS TO GURNEE TRIBUTARY AT STATION 4+80 (GREENLEAF AVE.)

WILL NOT OCCUR FOR A PERIOD OF FOURTEEN (14) OR MORE CALENDAR DAYS.

PERMANENTLY CEASES ON ALL DISTURBED PORTIONS OF THE SITE WHERE CONSTRUCTION 

THE CONSTRUCTION ACTIVITY IN THAT PORTION OF THE SITE HAS TEMPORARILY OR

TEMPORARILY OR PERMANENTLY CEASED, BUT IN NO CASE MORE THAN ONE (1) DAY AFTER

PRACTICABLE IN POSITIONS OF THE SITE WHERE CONSTRUCTION ACTIVITIES HAVE

BY THE ENGINEER.  STABILIZATION MEASURES SHALL BE INITIATED AS SOON AS

OF MATURE VEGETATION, AND OTHER APPROPRIATE MEASURES AS DIRECTED

SEEDING, PERMANENT SEEDING, MULCHING, PROTECTION OF TREES, PRESERVATION

OF THE SITE WILL BE STABILIZED.  STABILIZATION PRACTICES INCLUDE: TEMPORARY

EXISTING VEGETATION IS PRESERVED WHERE ATTAINABLE AND DISTURBED PORTIONS

THE DRAWINGS, SPECIFICATIONS AND SPECIAL PROVISIONS WILL ENSURE THAT

FINAL GRADING, PAVING AND OTHER MISCELLANEOUS ITEMS.

PAVEMENT, CURB AND GUTTER, MEDIAN, SIDEWALK AND DRIVEWAY WORK.

STORM SEWERS, MANHOLES, INLETS AND CULVERT EXTENSIONS.

OUT FOR THE PROPOSED ROADWAY, BRIDGE AND DITCHES.

EXCAVATION AND EMBANKMENT WILL BE COMPLETED ALONG THE JOB SITE TO GRADE

PROTECTED AGAINST DAMAGE.

ISOLATED TREE REMOVAL AS SHOWN ON THE PLANS.  TREES TO REMAIN WILL BE

MAIN DRAIN INSTALLATION ALONG IL 132.

FOR PRESERVING AND SHALL BE PROTECTED FROM CONSTRUCTION ACTIVITIES.

PROPOSED CONSTRUCTION LIMITS SHALL BE IDENTIFIED BY THE ENGINEER

AREAS OF EXISTING VEGETATION (WOOD AND GRASSLANDS) OUTSIDE THE

OTHER ACTIVITIES.

OF WHICH 12.0 ACRES WILL BE DISTURBED BY EXCAVATION, GRADING, AND

THE TOTAL AREA OF THE CONSTRUCTION SITE IS ESTIMATED TO BE 15.0 ACRES

 

   

22.

21.

20.

19.

18.

17.

16.

15.

 

 

14. 

 

13. 

 

 

 

12. 

 

 

11.

 

10.

  

 

 

9.

  

 

8.

 

7. 

 

 

 

6.

 

 

 

5.
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1.

 

 

 

ARE EXPECTED WITHIN SEVEN DAYS.

BLANKET AT THE BEGINNING OF CONSTRUCTION WHERE NO CONSTRUCTION ACTIVITIES 

BY THE ENGINEER SHALL BE TEMPORARILY SEEDED AND RECEIVE EROSION CONTROL 

BARE AND SPARSELY VEGETATED GROUND IN HIGH ERODIBLE AREAS AS DETERMINED

OUT IN THIS PLAN AND DIRECTED BY THE ENGINEER.

PROTECTION, AND PERIMETER EROSION BARRIER SHALL BE INSTALLED AS CALLED

DRAINS AWAY FROM THE PROJECT, TEMPORARY DITCH CHECKS, INLET AND PIPE

AS SOON AS REASONABLE ACCESS IS AVAILABLE TO ALL LOCATIONS WHERE WATER

REMOVED AS DIRECTED BY THE ENGINEER ALONG WITH REQUIRED TREE REMOVAL.

DEAD, DISEASED, OR UNSUITABLE VEGETATION WITHIN THE SITE SHALL BE

RATES, AND COLLECT OUTSIDE SILTATION INSIDE THE RIGHT-OF-WAY LINE.

DITCH CHECKS WILL BE UTILIZED TO LOCALLY DIVERT WATER, REDUCE FLOW

CONSTRUCTION ZONE FROM OUTSIDE AREAS (ADJACENT LANDOWNERS), TEMPORARY 

AT LOCATIONS WHERE A SIGNIFICANT AMOUNT OF WATER DRAINS INTO THE

EXPECTED WITHIN FOURTEEN (14) DAYS.

RECEIVE EROSION CONTROL BLANKET WHEN NO CONSTRUCTION ACTIVITIES ARE 

ERODIBLE AS DETERMINED BY THE ENGINEER, SHALL BE TEMPORARILY SEEDED AND

IMMEDIATELY AFTER TREE REMOVAL IS COMPLETED, AREAS WHICH ARE HIGHLY

1f.

1e.

 

1d.

1c.

1b.

WATER DISCHARGES FROM CONSTRUCTION SITE ACTIVITIES.

NUMBER ILR10, ISSUED BY THE ILLINOIS ENVIRONMENTAL PROTECTION AGENCY FOR STORM

THIS PLAN HAS BEEN PREPARED TO COMPLY WITH THE PROVISIONS OF THE NPDES PERMIT

 

EROSION CONTROL PAY ITEMS.

THIS REMOVAL SHALL BE INCLUDED IN THE LIMIT BID PRICE FOR VARIOUS TEMPORARY 

ENGINEER AFTER USE IS NO LONGER NEEDED OR NO LONGER FUNCTIONING.  THE COST OF

THE TEMPORARY EROSION CONTROL SYSTEMS SHALL BE REMOVED AS DIRECTED BY THE

ENGINEER.  THE COST OF THIS MAINTENANCE SHALL BE PAID FOR AS EARTH EXCAVATION.

SYSTEMS SHALL BE DISPOSED OF ON THE SITE ON A REGULAR BASIS AS DIRECTED BY THE

SEDIMENT COLLECTED DURING CONSTRUCTION OF THE VARIOUS TEMPORARY EROSION CONTROL 

EFFECTIVE AND IF OTHER EROSION CONTROL WORK IS NECESSARY.

ON BI-WEEKLY BASIS TO DETERMINE THAT EROSION CONTROL EFFORTS ARE IN PLACE AND

THE PROJECT SHALL ADDITIONALLY BE INSPECTED BY THE CONSTRUCTION FIELD ENGINEER

OR GREATER OR AFTER EACH SIGNIFICANT SNOW MELT DURING THE WINTER SHUTDOWN PERIOD.

ACTIVITIES.  INSPECTION SHALL ALSO BE DONE WEEKLY AND AFTER RAINS OF • INCH

THE RESIDENT ENGINEER SHALL INSPECT THE PROJECT DAILY DURING CONSTRUCTION 

 

SHALL BE IMMEDIATELY REPAIRED OR REMOVED FROM THE SITE.

IN ACCORDANCE WITH EPA WATER QUALITY REGULATIONS.  LEAVING EQUIPMENT OR SUPPLIES

ALL NECESSARY MEASURES SHALL BE TAKEN TO CONTAIN ANY FUEL OR OTHER POLLUTANTS

CONSTRUCTION EQUIPMENT SHALL BE STORED AND FUELED ONLY AT DESIGNATED LOCATIONS.

 

ACTIVITY IN THE AREA IS PLANNED FOR 14 DAYS.

FINAL GRADING.  IF NOT, THEY SHALL BE TEMPORARILY SEEDED IF NO CONSTRUCTION

EXCAVATED AREAS AND EMBANKMENT SHALL BE PERMANENTLY SEEDED IMMEDIATELY AFTER

 

 

 

 

 

1g.

1f.

 

  

 

 

1e.

  

 

 

1d.

 

  

 

1h.

5.
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3.

 

2.

 

1.

 

PRICES OF THE CONTRACT AND NO ADDITIONAL COMPENSATION WILL BE ALLOWED.

WILL NOT BE PAID FOR SEPARATELY, BUT SHALL BE CONSIDERED AS INCLUDED IN THE UNIT BID 

NECESSARY TO COMPLY WITH THE ABOVE PROVISIONS TO PREPARE AND IMPLEMENT ESC PLANS 

BE FOUND IN SECTION II.G.1 AND 2 OF THE SWPPP. THE COST OF ALL MATERIALS AND LABOR 

SITE TO THE DEPARTMENT FOR ACCEPTANCE. GUIDELINES FOR ACCEPTABLE BWU PRACTICES CAN 

THE CONTRACTOR SHALL SUBMIT AN EROSION AND SEDIMENT CONTROL (ESC) PLAN FOR EVERY BWU 

ADDITION TO THE BORROW REVIEW (BDE 2289) AND USE/WASTE REVIEW (BDE 2290) SUBMITTALS. 

PERMITS IT IS THE CONTRACTOR'S RESPONSIBILITY TO SECURE THE PROPER PERMITS. IN 

PRIOR TO WORKING IN BWU AREAS, IF THE CONTRACTOR CHOOSES TO USE ACTIVITIES REQUIRING 

THE DEPARTMENT HAS NOT OBTAINED ANY PERMITS FOR OFFSITE BORROW, WASTE USE(BWU) AREAS. 

TEMPORARY DITCH CHECKS OR INLET AND PIPE PROTECTION.  

THE USE OF HAY OR STRAW BALES SHALL NOT BE PERMITTED IN THE IMPLEMENTATION OF

 

SILT FENCE USED IN IDOT JURISDICTION SHALL MEET MINIMUM AASHTO M288-00 STANDARDS.

 

MEASURE.

SEDIMENT CONTROL MEASURE (e.g. SEDIMENT TRAP, SEDIMENT BASIN, OR OTHER APPROPRIATE

SHALL BE PROTECTED FROM EROSION. DISCHARGES SHALL BE ROUTED THROUGH AN EFFECTIVE

IF DEWATERING SERVICES ARE USED, ADJOINING PROPERTIES AND DISCHARGE LOCATIONS

 

PROTECTING WATERS OF THE UNITED STATES OR ISOLATED WATERS OF LAKE COUNTY.

SOIL STOCKPILES SHALL NOT BE LOCATED IN A FLOOD PRONE AREA OR DESIGNATED BUFFER

 

WARRANT AND TRANSPORTED TO A CONTROLLED SEDIMENT DISPOSAL AREA.

PARKING AREA SHALL BE REMOVED BY SCRAPING OR STREET CLEANING AS ACCUMULATIONS 

ANY SEDIMENT OR SOIL REACHING AN IMPROVED PUBLIC RIGHT-OF-WAY, STREET, ALLEY OR

CONSTRUCTION SITE TO OR FROM A PUBLIC RIGHT-OF-WAY, STREET, ALLEY OR PARKING AREA.

MEASURE) SHALL BE LOCATED AT ANY POINT WHERE TRAFFIC WILL BE ENTERING OR LEAVING A 

A STABILIZED MAT OF AGGREGATE UNDERLAIN WITH FILTER CLOTH (OR OTHER APPROPRIATE

 

MAINTENANCE REPAIR.

AND REPAIRED AS NEEDED.  THE CONTRACTOR SHALL BE ULTIMATELY RESPONSIBLE FOR

ALL TEMPORARY AND PERMANENT EROSION CONTROL MEASURES MUST BE MAINTAINED

 

ARE NO LONGER NEEDED.

30 DAYS AFTER FINAL SITE STABILIZATION IS ACHIEVED OR AFTER THE TEMPORARY MEASURES

ALL TEMPORARY EROSION AND SEDIMENT CONTROL MEASURES SHALL BE REMOVED WITHIN

 

BE PROTECTED, BY AN APPROPRIATE SEDIMENT CONTROL MEASURE.

ALL STORM SEWERS THAT ARE OR WILL BE FUNCTIONING DURING CONSTRUCTION SHALL

 

COMBINATION WITH SEEDING.

BY THE ENFORCEMENT OFFICER, SHALL BE STABILIZED WITH SOD, MAT, OR BLANKET IN 

AREAS OF EMBANKMENT HAVING SLOPES GREATER THAN OR EQUAL TO 3H:1V, AND APPROVED

 

OF WEATHER CONDITIONS OR PROGRESS OF WORK.

ONE (1) DAY OF THE END OF HYDROLOGIC DISTURBANCE OR REDISTURBANCE, REGARDLESS

DISTURBED AREAS SHALL BE STABILIZED WITH TEMPORARY OR PERMANENT MEASURES WITHIN

 

COMMENCEMENT OF HYDROLOGIC DISTURBANCE OF UPLAND AREAS.

SOIL EROSION AND SEDIMENT CONTROL FEATURES SHALL BE CONSTRUCTED PRIOR TO THE

 

OF TEMPORARY OR PERMANENT MEASURES.

STABILIZATION MEASURES SHALL CONSIDER THE TIME OF YEAR, SITE CONDITIONS AND THE USE

SOIL DISTURBANCE SHALL BE CONDUCTED IN SUCH A MANNER AS TO MINIMIZE EROSION.  SOIL

 

COMMISSION APPROVED DESIGNATED EROSION CONTROL INSPECTOR, OR GOVERNING AGENCY.

MEASURES MAY BE REQUIRED, AS DIRECTED BY THE ENGINEER, LAKE COUNTY STORMWATER

MINIMUM REQUIREMENTS.  DEVIATIONS FROM THIS PLAN ARE TO BE EXPECTED  AND ADDITIONAL

THE EROSION CONTROL MEASURES SHOWN ARE BUT A GRAPHICAL REPRESENTATION OF THE 

 

ACTIVITIES, WHICH WILL POTENTIALLY CREATE ERODABLE CONDITIONS.

EROSION CONTROL MEASURES SHALL BE INSTALLED PRIOR TO BEGINNING ANY CONSTRUCTION

THAT EROSION CONTROL ITEMS ARE CONSTRUCTED AND MAINTAINED IN A TIMELY WAY ALL

THE ENGINEER WILL IMPLEMENT ALL PROVISIONS OF THE SPECIFICATION NECESSARY TO ASSURE

EROSION CONTROL ITEMS ARE CONSIDERED TO BE HIGH PRIORITY ITEMS ON THIS CONTRACT.

AND CONDUCTING FINAL SHAPING TO THE SLOPES.

SAME TIME PLACING PERMANENT EROSION CONTROL SUCH AS RIP RAP DITCH LINING

CONTINUE BUILDING UP THE EMBANKMENT TO THE PROPOSED GRADE WHILE AT THE

TEMPORARILY DIVERT WATER AROUND PROPOSED CULVERT LOCATIONS.

SYSTEMS.

CONSTRUCT ROADSIDE DITCHES AND PROVIDE TEMPORARY EROSION CONTROL 

AMOUNT OF ERODIBLE SURFACE AREA WITHIN THE CONTRACT LIMITS.

TEMPORARILY SEED ERODIBLE BARE EARTH ON A WEEKLY BASIS TO MINIMIZE THE 

PLANS.

PLACE TEMPORARY EROSION CONTROL FACILITIES AT LOCATIONS SHOWN ON THE 

1C.V.

1C.IV.

1C.III.

1C.II.

1c.I.

THE ENGINEER IN CONSTRUCTION INSPECTION.

THE CONTRACTOR SHALL PROVIDE MANUFACTURER INSTALLATION PROCEDURES TO FACILITATE

AND THAT THE PHYSICAL PROPERTIES REQUIRED FOR THIS APPLICATION ARE MET OR EXCEEDED.

A NOTARIZED CERTIFICATION BY THE PRODUCER STATING THE INTENDED USE OF THE PRODUCT

THE APPROVAL AND USE OF THE PRODUCT, THE CONTRACTOR SHALL SUBMIT TO THE ENGINEER

THE MANUFACTURER FOR THE USE SPECIFIED IN THE EROSION CONTROL PLAN.  PRIOR TO 

ALL EROSION CONTROL PRODUCTS FURNISHED SHALL BE SPECIFICALLY RECOMMENDED BY

 

PRICE PER CUBIC YARD FOR EARTH EXCAVATION.

ENGINEER.  THE COST OF THIS MAINTENANCE SHALL BE PAID FOR AT THE CONTRACT UNIT

SYSTEMS SHALL BE DISPOSED OF ON THE SITE ON A REGULAR BASIS, AS DIRECTED BY THE

SEDIMENT COLLECTED DURING CONSTRUCTION BY THE VARIOUS TEMPORARY EROSION CONTROL

 

COORDINATOR.

SILT WEDGES, OR ANY OTHER MATERIAL APPROVED BY THE EROSION AND SEDIMENT CONTROL

COMPOSED OF AGGREGATE, SILT PANELS, ROLLED EXCELSIOR, URETHAME FOAM/GEOTEXTILE

PERMITTED FOR TEMPORARY OR PERMANENT DITCH CHECKS.  DITCH CHECKS SHALL BE

STRAW BALES, HAY BALES, PERIMETER EROSION BARRIER AND SILT FENCES WILL NOT BE 

 

TEMPORARY EROSION CONTROL SEEDING SHALL BE APPLIED AT A RATE OF 100 LBS/ACRE.

 

CENTER OF THE DOWNSTREAM DITCH CHECK; SEE FIGURE 41-3B OF CHAPTER 41 OF BDE MANUAL.

THE UPSTREAM DITCH CHECK IS AT THE SAME ELEVATION AS THE TOP OF THE ROCK AT THE 

MAXIMUM SPACING BETWEEN THE TEMPORARY DITCH CHECK SHOULD BE SUCH THAT THE TOE OF 

THAT THE ENTIRE PROJECT CAN BE PERMANENTLY SEEDED AT ONE TIME. 

UNDER NO CIRCUMSTANCES SHALL THE CONTRACTOR PROLONG FINAL GRADING AND SHAPING SO 

DAYS OR MORE.

COMPLETION OF DISTURBANCE OR IF THE WORK AREA IS TO BE LEFT UNDISTURBED FOR 14 

TEMPORARY OR PERMANENT STABILIZATION SHALL BE INITIATED IMMEDIATELY UPON 

SHALL BE CONSIDERED AS INCIDENTAL.

SHALL BE FREE OF DIRT AND DEBRIS. THIS WORK WILL NOT BE PAID FOR SEPARATELY BUT 

WORKING DAY. PRIOR TO ACCEPTANCE OF THE IMPROVEMENT, ALL DRAINAGE STRUCTURES 

OBSTRUCTS THE NATURAL FLOW OF WATER, SHALL BE REMOVED AT THE CLOSE OF EACH 

ANY LOOSE MATERIAL DEPOSITED IN THE FLOW LINE OF DRAINAGE STRUCTURES, WHICH 

TO COMPLY WILL RESULT IN AN ESC DEFICIENCY DEDUCTION.

RAIN IS FORECASTED, SO THAT FLOW WILL NOT ERODE. LACK OF APPROVED PLAN OR FAILURE 

POTENTIAL FOR THE OFFSITE DISCHARGE OF SEDIMENT-BEARING WATERS, ESPECIALLY WHEN 

FLOW LINE BETWEEN INSTALLED STORM SEWER AND OPEN DISTURBANCE WILL REDUCE THE 

LINE WILL BE PROVIDED DURING STORM SEWER CONSTRUCTION. THE USE OF A STABILIZED 

THE CONTRACTOR SHOULD PROVIDE TO THE RE A PLAN TO ENSURE THAT A STABILIZED FLOW 

SIGNIFICANT SNOW MELT. 

WINTER MONTHS, ALL MEASURES SHOULD BE CHECKED BY THE CONTRACTOR AFTER EACH 

INCHES OR GREATER IN A 24 HOUR PERIOD, OR EQUIVALENT SNOWFALL. ADDITIONALLY DURING 

THE CONTRACTOR SHALL CHECK ALL ESC MEASURES WEEKLY AND AFTER EACH RAINFALL, 0.5 

CONTROL DURING CONSTRUCTION.

THE CONTRACTOR WILLASSUME RESPONSIBILTY FOR MAINTENANCE OF ALL SOIL EROSION 

HTTP://WWW.IDOT.ILLINOIS.GOV/TRANSPORTATION-SYSTEM/ENVIRONMENTAL/EROSION-AND-SEDIMENT-CONTROL

MANAGEMENT PRACTICES-MAINTENANCE GUIDE:

SEDIMENT CONTROL FIELD GUIDE FOR CONSTRUCTION INSPECTION AND IDOT'S BEST 

ALL ESC MEASURES WILL BE MAINTAINED IN ACCORDANCE WITH THE IDOT EROSION AND 
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EXIST. PGL

RAMP D

\ RAMP D

49
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51

EXIST. 18" SS

EXIST. 12" SS

EXIST. RIM = 683.51

EXIST. INV. = 675.96

EXIST. RIM = 687.80

EXIST. RIM = 688.19

50

52

EXIST. 18" SS

EXIST. R.O.W. EXIST. R.O.W.

SEE NOTE 1

REMOVE EXISTING INLETS

XY

XY

PROPOSED STRUCTURE NUMBER

PROPOSED STORM SEWER NUMBER

LEGEND:

A

EXIST. SEWER TO BE REMOVED

R STRUCTURE TO BE RECONSTRUCTED

PP

POLE TO PROP. R.O.W.

RELOCATE EXIST. POWER

FRAME & GRATE TO BE ADJUSTED

TO BE RELOCATED

TRAFFIC SIGNAL & HANDHOLE REL

SEE NOTE 1

SEE NOTE 1
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EXIST. LIGHT POLES

TO BE RELOCATED

EXIST. HANDHOLE

R
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EXIST. HANDHOLE

INV. (S) = 682.79

INV. (N) = 683.39

RIM = 688.19

EXIST. MH

INV. (N) = 684.48

RIM = 687.63

EXIST. CB

PROP. INV. (E) = 678.84

PROP. INV. (E) = 678.40

TO BE RELOCATED

EXIST. LIGHT POLES

INV. (E)=684.10

PROP. 12" SS
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47
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46

PROP. INV. (NE) = 675.20

R

 

INV. (E) = 675.14

INV. (E,W) = 675.14

INV. (N) = 674.99

RIM = 679.64

EXIST. MH

PROP. INV. (E) = 682.84
 

 

 

TO BE REMOVED

EXIST. 18'-12" SS 

SEE NOTE 1

49

INV. (E) = 675.20

PROP. 12" SS

INV. (S) = 684.01

INV. (E,N)=678.40

PROP. 12" SS

 

 

 

 

SECTION 550.05.

ROAD AND BRIDGE CONSTRUCTION 

SEE IDOT STANDARD SPECIFICATION FOR

1. EXIST. STORM SEWER TO BE PLUGGED.  

 

NOTE:

R
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+

WHEN TRENCH > 5 FT.

WHEN TRENCH < 5 FT.

PIPE INVERT

PAY LIMITS

BACKFILL

TRENCH

WIDTH (MAX) = 18"+OD+18"

~

STORM SEWER

BRICK AND MORTAR

V
A

R
I
E
S

WIDTH (MAX.) = 9"+OD+9"

BEDDING

SUBGRADE

PROPOSED 

D
, 

D
E
P

T
H
 
(F

T
)

2
4
.0

0
'

    TO PLUG THE EXISTING AND/OR PROPOSED STORM SEWER LATERAL STUBS.

    AND AS DIRECTED BY THE ENGINEER AT LOCATIONS SHOWN IN THE PLANS

1.  THIS WORK CONSISTS OF FURNISHING BRICKS AND MORTAR AS SHOWN
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STATION OFFSET BASELINE

STRUCTURE TYPE

MH CB & LID

FRAME 

FRAME

TOP OF 

INV.

N

INV.

E

INV.

S

INV.

W

DRAINAGE STRUCTURE SCHEDULE

11+08.00

NUMBER

STRUCTURE

01

02

03

04

05

06

07

08

09

10

11

12

13

14

15

16

17

A 4

(FT.)

DIA.

T24 F&G 685.65 681.25

11+50.00 A 4 685.26

11+02.33 A 4 684.94 678.60

IL RTE. 132 (EB)

IL RTE. 132 (EB)

IL RTE. 132 (EB)

18

19

20

22

23

21

32.46 LT.

32.33 LT.

20.51 RT.

A 685.524IL RTE. 132 (EB)

12+90.00 A 4 685.55

13+82.00 A 4 685.29

A 4

36.89 LT.

A 685.444

A T11 F&G 686.154

16+71.45 A 4 T11 F&G 686.1055.82 LT.

18+00.00 A 684.944

683.02

A 680.61

4

415.05 RT.

61.79 LT.

A 680.20

A

A

A

4

4

4

449.28 LT.

A 4

A 455.68 LT.

52.28 LT.

ARAMP B

ARAMP B

ARAMP B

4

4

4

681.26

686.09

681.15

24

25

26

27 A 4

29

30

31

32

33

34

4

4

4

4

4

4

28

4

35 455.61 LT.

213+36.99 47.74 RT.

36 46.34 LT. A 427+68.00

24.0 RT.

23+39.05

37 A 427+70.00

38 A 428+14.00

679.53

39 69.52 LT. A 4

40 A 4

41

61.93 LT.

42

A 

A 

A 

A 

A 

A 

A 

A 

A 

4

A 4

43

44 25+12.74

 
 
IL RTE. 132 (EB)

A 445 27+52.00

 
 
IL RTE. 132 (EB)25.0 RT.

678.50

12+20.00

681.55

678.75 677.05

15+50.00 41.73 LT. 679.65

13+52.00 IL RTE. 132 (EB)

16+41.48 38.83 LT. 680.12

679.94

677.49 679.97

54.87 LT.

18+98.00 677.86

112+75.42 RAMP A 676.46

112+63.21 5.85 RT. RAMP A 676.25 676.34

112+49.04 1.0 RT.
 
RAMP A 679.92 674.92 674.78 676.13 674.88

112+16.00
 
RAMP A 679.60 675.10

112+55.06

 
RAMP A 679.15 675.15

112+45.06
 
RAMP A 679.05 675.04 674.95

112+35.06

 
RAMP A 679.10 675.10

679.33 675.33

213+26.17 41.77 RT. 678.80 674.80 675.00

213+14.85 37.26 RT. 678.85 674.73 674.63

22+30.00 63.76 LT. 679.84 676.08

23+28.00 680.26 675.74 675.69

23+25.00

 
 
IL RTE. 132 (EB)

21+79.00

 
 
IL RTE. 132 (EB) 679.83 675.55

21+91.00

 
 
 
IL RTE. 132 (EB) 679.88 675.38 675.48 675.48

22+03.00

 
 
 
IL RTE. 132 (EB) 679.85 675.55

 
 
 
IL RTE. 132 (EB) 680.15 676.40

24+44.00 681.39 676.33

25+29.00 683.53 679.03

690.33 685.83

61.96 LT. 690.77 688.27

62.09 LT. 692.09 687.63 687.43 687.84

28+46.60 692.33 688.08

28+47.23 692.31 688.00 687.90

25+00.00

 
 
 
 
IL RTE. 132 (EB) 683.90 678.90

25.0 RT. 683.25 677.15

689.94 684.94

STORM SEWER SCHEDULE

NUMBER

PIPE TYPE

(IN)

DIA.

(FT.)

LENGTH

(%)

SLOPE

(CU.YD.)

T.B.

12 41 0.56

12 1.00

15

01

02

03

0.7904

1.0005

06

07

1.0008

2.0009

0.8310

1.00

1.00

0.55

0.60

0.55

11

12

13

14

15

16

17

18

19

0.60

1.27

20

21

2.7522

23

26

0.83

0.50

1.00

1.00

0.50

27 1.00

28 1.33

29

1.10

0.50

30 0.98

31

32

33

34

35

2

1

TO

STRUCTURE NUMBER

FROM

48

1

 
EX. MH

3

4 3

5

7 6

6

8

9 10

12 13

10

13

14 15

15 16

17 16

16

16

18 19

20 19

19

21 22

22 23

22

23 51

27

34 28

28

29

33

30 31

32 31

31

 
 
EX. MH

 
EX. CB 

 
 
EX. MH

 
 
EX. MH

 
 
EX. MH

 
 
EX. CB

 
 
EX. MH

 
 
EX. MH

 
 
EX. MH

 
 
EX. MH

 
 
EX. MH

 
 
EX. MH

49

15

12 13

15

15 30

12

12 34

12

12 53

12 57

12 12

12 12

12 33

12 15

15 38

12 10

12 10

15 11

12 12

12 12

12 47

15 13

12 64

12

15 45

15 35

12 38

12 12

12 12

12 37

117

167

675.04

680.90 675.58

A 4 T24 F&G46

A 447

A 448

A 449

A 450

400+84.55 18.84 LT. RAMP D 679.38 675.85

400+96.71 13.51 LT. RAMP D 679.34 675.79 675.79 675.49

401+09.80 12.08 LT. RAMP D 679.51 675.85

402+50.00 RAMP D 683.08 678.58

RAMP D 687.71 683.21

51 5A49.98 RT. 679.47 674.50 674.30213+20.27 RAMP B

DRAINAGE STRUCTURE SCHEDULE

676.65

0.58

1.00

1.00

0.58

0.58

1.03

A

679.13

8.7

13.6

37.4

59.4

2.2

115.8

25.4

9.8

50.8

40.3

20.6

1.6

1.6

6.4

0.5

7.7

1.3

1.4

4.3

1.6

1.6

5.3

16.8

16.4

19.1

17.6

9.9

5.9

2.5

2.5

9.9

678.75

STATION OFFSET BASELINE

STRUCTURE TYPE

MH CB & LID

FRAME 

FRAME

TOP OF 

INV.

N

INV.

E

INV.

S

INV.

W

NUMBER

STRUCTURE
(FT.)

DIA.

23+40.00 74.68 LT. A 4 692.85

58.05 LT.

33.06 RT.

0.5024 1241

T8 F&G

T8 F&G

12.00 LT.

12.00 LT.403+55.00

T1 F&G

0.54

IL RTE. 132 (EB)

IL RTE. 132 (EB)

IL RTE. 132 (EB)

IL RTE. 132 (EB)

IL RTE. 132 (EB)

22.93 RT.

35.07 LT.

24.76 RT.

IL RTE. 132 (EB)

IL RTE. 132 (EB)

 
 
 
IL RTE. 132 (EB)

 
 
 
IL RTE. 132 (EB)

 
 
 
IL RTE. 132 (EB)

 
 
 
IL RTE. 132 (EB)

 
 
 
IL RTE. 132 (EB)

 
 
 
IL RTE. 132 (EB)

 
 
 
IL RTE. 132 (EB)

 
 
 
IL RTE. 132 (EB)

 
 
IL RTE. 132 (EB)

 
 
IL RTE. 132 (EB)

24.76 RT.

24.19 RT.

24.47 RT.

57.54 LT.

43.23 RT.

675.58

696.85

1

2

2

2

1

2

2

2

2

2

2

1

1

1

1

2

1

1

1

1

2

1

2

2

1

1

1

2

1

1

2

1

2

29

EX. INLET

117

675.00

T8 F&G

98

25+50.00 6.5 LT.

 
 
IL RTE. 132 (EB) A 4 684.75 680.25

680.03

681.33

130 86.3

T24 F&G

T24 F&G

T24 F&G

T24 F&G

T24 F&G

T24 F&G

T24 F&G

T24 F&G

T24 F&G

T24 F&G

T24 F&G

T24 F&G

T24 F&G

T24 F&G

T24 F&G

T24 F&G

T24 F&G

T24 F&G

T24 F&G

T24 F&G

T24 F&G

T24 F&G

T24 F&G

T24 F&G

T24 F&G

T24 F&G

T24 F&G

T24 F&G

T24 F&G

T11 F&G

T11 F&G

T11 F&G

T24 F&G

T24 F&G

T24 F&G

T24 F&G

T24 F&G

T24 F&G

T24 F&G

25+11.19 86.0' LT.

 
 
IL RTE. 132 (EB) T1 F&G5A 697.00 677.58

24 24 1 18 83 0.50

 
 
EX. MH

85.5' LT.

 
 
IL RTE. 132 (EB)25+76.00 A T24 F&G 694.00

171

691.99

690.00

689.35

25 25 1 12 65 1.0024

27+78.00 85.5' LT.

 
 
IL RTE. 132 (EB)

4

4A T24 F&G 692.00 688.50

688.40

26.1

53.6

37.6

4

11.00' RT.
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36

38 0.71

40 1.36

41 1.00

42 1.00

43 1.14

44 0.82

35

42 44

44

36

37 38

39 40

40 38

38

45

46 47

48 47

EX. CB

EX. MH
 
 
EX. CB

45

46

47

48

49

50

51

52

47

49

50

EX. CB
 
 
EX. MH
 
 

EX. MH
 
 
EX. MH
 
 

EX. CB EX. MH
 
 
EX. MH
 
 

15 34

12 21

15 28

12 24

12 43

12 7

12 33

12 61

15 27

12 12

12 12

15 24

12 16

12 87

12 53

1.56

1.52

2.00

0.54

0.54

1.25

1.13

0.54

0.70

53 12 8 0.70EX. CB 18

54 24 92 0.34

2

2

2

2

1

1

2

1

1

1

1

2

STORM SEWER SCHEDULE

NUMBER

PIPE TYPE

(IN)

DIA.

(FT.)

LENGTH

(%)

SLOPE

(CU.YD.)

T.B.

TO

STRUCTURE NUMBER

FROM

EX. MH
 

 
 

51

8.8

19.0

20.9

6.2

1.6

1.4

7.1

13.8

9.2

6.1

1.6

4.8

3.1

8.7

11.4

1.1

31.6

2

2

2

2

2

55 43 EX. MH 2 12 38 1.00 13.4

56 26 12 10 1.0037 1
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