llinois Department of Transportation

2300 South Dirksen Parkway / Springfield, lllinois / 62764

January 4, 2017

SUBJECT: FAI Route 74 (I-74)
Project ACNHPP-0074(321)
Section (48-26HVB)BR
Knox County
Contract No. 68B69

Item No. 28, January 20, 2017 Letting
Addendum A

NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves
revised and/or added material.

1. Revised page 5 of Special Provisions

Prime contractors must utilize the enclosed material when preparing their bid
and must include any Schedule of Prices changes in their bidding proposal.

Bidders using computer-generated bids are cautioned to reflect any and all
Schedule of Prices changes, if involved, into their computer programs.

Very truly yours,

Maureen M. Addis, P.E.
Engineer of Design and Environment
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By: Ted B. Walschleger, P. E.
Engineer of Project Management

cc: Kensil Garnett, Region 3, District 4; Tim Kell; D. Carl Puzey; Estimates
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FAI Route 74 (I-74)

Project ACNHPP-0074(321)
Section (48-26HVB)BR
Knox County

Contract No. 68B69

REQUIREMENTS WHEN WORKING WITH THE RAILROAD
Effective: April 1, 2016

Special attention is brought to Section 100 of the "Standard Specifications for Road and Bridge
Construction” regarding working with the Railroad and the authority of the Railroad Engineer as
defined. The Contractor shall make themselves aware of all the rules and regulations the
railroad may have regarding, but not limited to, working restrictions, safety training, safety
procedures and flagger scheduling and call-off requirements. The Contractor shall also submit,
to the Railroad, copies, for review and approval, of the structure demolition plans, beam erection
plans and other work plans that may directly impact the Railroad facilities. This submittal shall
happen concurrently when submitting to the Department.

The cost to comply with any requirements the Railroad may have in order to perform work on
this project shall be considered included in the cost of the contract items and not additional
compensation will be allowed.

LOCATION OF UNDERGROUND STATE MAINTAINED FACILITIES
Effective: August 3, 2007 Revised: July 31, 2009

The Contractor shall be responsible for locating existing and proposed IDOT electrical facilities
(traffic signal, overhead lighting, Intelligent Transportation System, etc.) prior to performing any
work at his/her own expense if required. The Contractor shall also be liable for any damage to
IDOT facilities resulting from inaccurate locating.

The Contractor may obtain, on request, plans for existing electrical facilities from the
Department.

The Contractor shall also be responsible for locating and providing protection for IDOT facilities
during all phases of construction. If at any time the facilities are damaged, the Contractor shall
immediately notify the Department and make all necessary arrangements for repair to the
satisfaction of the Engineer. This work will not be paid for separately, but shall be included in
the contract bid price.

DATE OF COMPLETION (PLUS WORKING DAYS)
Effective March 1, 1990 Revised July 1, 1994

The Contractor shall schedule his operations so as to complete all work, except as specified
below, and open all the roadway to traffic on or before September 1, 2018. The Contractor shall
note that this completion date is based on an expedited work schedule. The Contractor will be
allowed 30 working days, after the September 1, 2018 completion date for the completion of the
remaining Stage 3 items as listed in the plans such as landscaping, removal of crossovers and
related temporary drainage structures, median restoration, removal of the temporary lighting
system, and punchlist items.
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