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NOTICE TO BIDDERS 

 
 

1. TIME AND PLACE OF OPENING BIDS.  Electronic bids are to be submitted to the electronic bidding system 
(iCX-Integrated Contractors Exchange).  All bids must be submitted to the iCX system prior to 12:00 p.m. 
January 20, 2023 prevailing time at which time the bids will be publicly opened from the iCX SecureVault. 

 
2. DESCRIPTION OF WORK.  The proposed improvement is identified and advertised for bids in the 

Invitation for Bids as: 
 

  Contract No. 64R78 
  Various Counties 
  Section D2 GR 2023 
  Various Routes 
  District 2 Construction Funds 
  
 Guardrail and fence repairs along State maintained route in District 2. 
 
 
3. INSTRUCTIONS TO BIDDERS.  (a)  This Notice, the invitation for bids, proposal and letter of award shall, 

together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road 
and Bridge Construction, become part of the contract.  Bidders are cautioned to read and examine carefully 
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to 
submission of a bid. 

 

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires the 
bidder to make various certifications as a part of the proposal and contract.  By execution and submission 
of the proposal, the bidder makes the certification contained therein.  A false or fraudulent certification 
shall, in addition to all other remedies provided by law, be a breach of contract and may result in 
termination of the contract. 

 

 
4. AWARD CRITERIA AND REJECTION OF BIDS.  This contract will be awarded to the lowest responsive  

and responsible bidder considering conformity with the terms and conditions established by the Department 
in the rules, Invitation for Bids and contract documents.  The issuance of plans and proposal forms for bidding 
based upon a prequalification rating shall not be the sole determinant of responsibility.  The Department 
reserves the right to determine responsibility at the time of award, to reject any or all proposals, to readvertise 
the proposed improvement, and to waive technicalities. 

 
 

       By Order of the 
       Illinois Department of Transportation 
 

       Omer Osman,  
 Secretary 
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STATE OF ILLINOIS 
______________________ 

 
SPECIAL PROVISIONS 

 
 

The following Special Provisions supplement the "Standard Specifications for Road and Bridge 
Construction," adopted April 1, 2016, the latest edition of the "Manual on Uniform Traffic Control 
Devices for Streets and Highways," and the "Manual of Test Procedures for Materials" in effect 
on the date of invitation for bids, and the Supplemental Specifications and Recurring Special 
Provisions indicated on the Check Sheet included herein which apply to and govern the 
construction of Various Routes, Section D2 GR 2023, Various Counties, Contract No. 64R78, and 
in case of conflict with any part or parts of said Specifications, the said Special Provisions shall 
take precedence and shall govern. 
 
 
LOCATION OF PROJECT 
 
Along all state maintained routes in District 2. 
 
 
DESCRIPTION OF PROJECT 
 
The work in this contract consists of furnishing all labor, equipment, and materials necessary for 
the complete repair or replacement of damaged guardrail, fence, attenuators, and other highway 
appurtenances; also minor concrete repairs at locations throughout District 2.  The damage to 
repair is generally a result of automobile accidents, therefore, the need and locations of any 
repairs are random in nature.  Work includes providing proper traffic control.  Some nighttime 
work may be required. 
 
 
TRAFFIC CONTROL PLAN 
 
Traffic Control shall be according to the applicable sections of the Standard Specifications for 
Road and Bridge Construction, the applicable guidelines contained in the National Manual on 
Uniform Traffic Control Devices for Streets and Highways, Illinois Supplement to the National 
Manual on Uniform Traffic Control Devices, these special provisions, and any special details and 
Highway Standards contained herein and in the plans. 
 
Special attention is called to Articles 107.09 and 107.14 of the Standard Specifications for Road 
and Bridge Construction and the following Highway Standards relating to traffic control. 
 
Standards: 
 

701001 701006 701101 701106 701201 701301 
 
701400 701401 701406 701411 701421 701426 
 
701428            701501           701502 701601 701602  701606 
 
701701            701901  
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Additional traffic control and hour restrictions for closures may have to be imposed to facilitate 
the flow of traffic on certain sections of highways. 
 
Signs: 
 
No bracing shall be allowed on post-mounted signs. 
 
Post-mounted signs shall be installed using standard 720011, 728001, 729001, on 4”x4” wood 
posts, or on any other “break away” connection if accepted by the FHWA and corresponding letter 
is provided to the resident. 
 
The “WORKERS” (W21-1a(O)-48 signs shall be replaced with symbols “Right or Left Lane 
Closed Ahead” (W4-2R or L(O)-48 signs on multilane roadways. 
 
When covering existing Department signs, no tape shall be used on the reflective portion of the 
sign.  Contact the District sign shop for covering techniques. 
 
All regulatory signs shall be maintained at a 5 foot minimum bottom (rural), 7 foot minimum 
(urban). 
 
Any plates or direct applied sheeting used to alter signs shall have the same sheeting as the 
base sign. 
 
No more than one kind of alteration shall be used to alter a sign. 
 
Any post stubs without a sign in place and visible shall have a reflector placed on each post. 
 
Devices: 
 
Cones or reflectorized cones shall not be used during hours of darkness. 
 
A minimum of 3 drums spaced at 4 feet shall be placed at each return when the sideraod is 
open. 
 
On all standards, and the devices listed in Section 701 of the Standard Specifications, the 
device spacing shall be revised to the following dimensions: 
 
     Where the spacing shown on the standard is 25 feet, the devices shall be placed at 20 feet. 
     Where the spacing shown on the standard is 50 feet, the devices shall be placed at 40 feet. 
     Where the spacing shown on the standard is 100 feet, the devices shall be placed at 80 feet. 
 
Direction Indicator Barricades shall exclusively be used in lane closure tapers.  The backside of 
the direction indicator barricades shall be striped like a type II barricade when opposing traffic is 
within 12 feet of the device. The taper shall be continuous. It shall not be broken for access to 
turn lanes, side roads, ramps, or large commercial driveways. The taper shall be moved further 
away and shall be completed prior to the access point. 
 
Vertical barricades shall not be used in weaves, and in the gore areas on Highway Standard 
701411. 
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Vertical barricades shall not be used as a device where the existing speed limit is 65 mph or 
greater.  
 
Flagger at Sideroads and Commercial Entrances: 
 
Effective:  August 1, 2011 
 
Flaggers shall comply with all requirements and signaling methods contained in the Department’s 
“Traffic Control Field Manual” current at the time of letting.  The f lagger equipment listed for 
flaggers employed by the Illinois Department of Transportation shall apply to all f laggers. 
 
All workers and flaggers shall wear ANSI Class E pants and an ANSI Class 2 vest that in 
combination meet the requirements of ANSI/ISEA 107-2004 for Conspicuity Class 3 garments 
during hours of darkness. 
 
In addition to the flaggers shown on applicable standards, on major sideroads, flaggers shall be 
required on all legs of the intersection. 
 
In addition to the flaggers shown on applicable standards, a flagger shall be required on high 
volume commercial entrances. 
 
When the mainline flagger is within 200 feet of an intersection, the sideroad flagger shall be 
required. 
 
When the road is closed to through traffic and it is necessary to provide access for local traffic, all 
f laggers as shown on the applicable standards will be required.  No reduction in the number of 
f laggers shall be allowed. 
 
Revise Article 701.20(i) of the Standard Specifications to read: 
 

“ Signs, barricades, other traffic control devices, or f laggers required by the Engineer, over 
and above those shown in the contract documents, will be paid for according to Article 
109.04. 

 
 
TRAFFIC CONTROL AND PROTECTION (SPECIAL) 
 
This work shall be completed in accordance with all applicable portions of Section 701 of the 
Standard Specifications for Road and Bridge Construction, as stated herein, and as directed by 
the Engineer. 
 
Each work order will require traffic control specific to its location and repair requirements.  Even 
though there will be an unknown number of work orders with this contract, all traffic control costs 
for this contract shall be included in this lump sum pay item. 
 
Due to the Department’s Work Zone Safety and Mobility Policy, designated significant routes 
have been established.  A color coded map of our District’s designated significant routes can be 
found at IDOT’s website. Contact the Districts Operation Traffic Section at 815-284-5474 for 
route location. 
 
It will be the Contractor’s responsibility to check the work order location with this map. 
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If the work location is in a yellow or red zone, the Contractor will be required to contact the 
District’s Operation Traffic Section, at least 72 hours in advance of anticipated work, at  
815/284-5474 for instructions and possible work time restrictions. 
 
All Traffic Control and protection costs for this contract shall be considered to be included in the 
Lump Sum bid for TRAFFIC CONTROL AND PROTECTION (SPECIAL). 
 
 
TRAFFIC CONTROL INSPECTION AND DEFICIENCY DEDUCTION 
 
Any work on State right-of-way shall not begin unless proper work zone traffic control, in 
accordance with the plans, is utilized.  When the engineer is notif ied or determines a traffic control 
deficiency exists, (s)he shall be the sole judge as to whether or not the deficiency is an immediate 
safety hazard.  When judged an immediate safety hazard, repair/replacement work shall be 
immediately stopped and all equipment, personnel, and material that constitute the hazard shall 
be removed from the right-of-way until the traffic control deficiency is corrected. 
 
For each incident judged to be an immediate hazard, $400.00 shall be deducted from the 
compensation due to the contractor.  For deficiencies not judged an immediate hazard, the 
contractor shall correct deficiencies within four (4) hours of notification.  No extension of time for 
completion of regular or emergency work shall be allowed for time used to correct traffic control 
deficiencies. 
 
The contractor shall submit for approval to the District 2 Office of Traffic Operations, in writing, a 
schedule showing the location and day of any repair/replacement (s)he intends to perform.  Forty 
Eight hours notice is required in advance of any regular work performed.  Verbal notice is 
acceptable for emergency work orders. 
 
 
KEEPING ROADS OPEN TO TRAFFIC 
 
All roads shall be kept open to two-way traffic at all times, except when construction operations 
require, as directed by the engineer, temporary closing of one lane.  All lanes will be required to 
be open to traffic overnight, on weekends, and on holidays.  The contractor shall give the 
appropriate IDOT Area Maintenance Field Engineer 48 hours notice before any lane closure.  The 
field engineer will be the sole judge as to the necessity of lane closures and the length and 
duration of same. The contractor shall call the Districts Operation Office to obtain the appropriate 
name and number for the Field Engineer. 
 
Access to all residences, commercial entrances, and side roads shall be maintained during 
construction. 
 
 
SCOPE OF WORK 
 
The work in this contract consists of removing damaged guardrail, fencing, or attenuators and 
replacing it with new material as approved by the engineer and as specified elsewhere.  This may 
also include the minor adjustment of connecting parts of the installation as specified elsewhere.  
Work also includes repair or replacement of damaged highway appurtenances and replacing 
minor concrete damaged to structures. 
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JOINT UTILITY LOCATION INFORMATION FOR EXCAVATORS 
 
Whenever a question arises regarding the existence or location of buried utility, call the toll free 
J.U.L.I.E. telephone number, 800-892-0123, before starting excavation.  Allow 48 hours for other 
than emergency assistance. 
 
 
CONTRACTOR'S RESPONSIBILITY FOR DAMAGE TO EXISTING STRUCTURES 
 
The Contractor is hereby advised that there may be drainage structures, storm sewers, sign 
foundations, culverts, electrical conduits, and other existing objects within the immediate work 
limits of this project and that he should use extreme care when driving posts. 
 
The Contractor shall be held responsible for any damages to existing structures resulting from the 
operations of his equipment and employees.  The Contractor shall, at his own expense, restore the 
damaged structures to a condition equal to that existing before damage was done, by repairing, 
rebuilding or replacing it as directed by the Engineer. 
 
No extra compensation will be permitted the Contractor for compliance with the requirements 
specified herein. 
 
 
DAMAGE TO RIGHT-OF-WAY 
 
Any damage to the right-of-way caused by the Contractor's operations shall be repaired and/or 
restored to the satisfaction of the Engineer.  All costs incurred to repair or restore the right-of-way 
shall be that of the Contractor and no additional compensation will be allowed. 
 
 
DURATION OF CONTRACT 
 
The work as specified in this contract shall begin upon the execution of the Contract, but no sooner 
than March 16, 2023, and continue until all work assigned prior to March 15, 2024 has been 
completed. 
 
 
INTERPRETATION OF QUANTITIES 
 
The quantities appearing in the Summary of Quantities of the plans are estimated for bidding 
purposes only. 
 
The Contractor is hereby informed and shall understand that payment will be made only for actual 
quantities utilized and accepted as satisfactory. 
 
The guardrail or fence installations must be satisfactorily completed, functional, and accepted by 
the Engineer before payment for any work is made in accordance with the schedule of prices in the 
contract. 
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COMPLETION OF WORK 
 
The work in accordance with this contract shall be considered either regular work or emergency 
work. 
 
The contractor is allowed thirty (30) calendar days after the work authorization to complete regular 
work and have it accepted by the engineer.  The contractor is allowed ten (10) calendar days after 
the work authorization to complete emergency work and have it accepted by the engineer.  If work 
is not completed and accepted within these time limits, the contractor shall be liable to the 
Department in the amount of $200.00 per day per work order, not as a penalty but as liquidated 
damages for each day of overrun as specified herein. 
 
The time (calendar days) required by the engineer to inspect the work will not be counted against 
the balance of days remaining for the contractor to perform the work. 
 
A calendar day is every day on the calendar and starts at 12:00 midnight and ends at the following 
12:00 midnight, 24 hours later.  No liquidated damages will be assessed for any day less than 
twenty-four hours. 
 
Work associated with replacing damaged sand module impact attenuators (IMPACT 
ATTENUATORS (NON-REDIRECTIVE), TEST LEVEL 3) shall be as specified herein.  The 
contractor is allowed 36 hours after authorization to complete the work replacing damaged sand 
modules.  Liquidated damages are then charged at $200.00 per calendar day per sand 
module until the work is completed and accepted. 
 
 
REGULAR WORK 
 
When used in conjunction with this contract, Regular Work involves those situations where the 
amount or nature of damage does not pose an immediate hazard to the public, in the opinion of 
the Engineer. 
 
Regular work will be initiated by a written work order from an authorized representative of the 
Department.  Work of this type shall be completed within thirty (30) calendar days of the 
authorization of work.  This work will not be paid for separately, but shall be considered incidental 
to the type of repairs on the work order. 
 
 
NIGHTTIME WORK ZONE LIGHTING 
 
Due to the State’s Work Zone Safety and Mobility Policy, several high traffic volume routes have 
been designated as a Significant Route.  They are typically Interstate routes, but not exclusively 
interstates.  When guardrail repairs are required along a Significant Route, and a traffic lane 
closure will be required to perform the repairs, nighttime work will be required to help prevent long 
traffic backups.  The work order will indicate the times when the repairs can be made.  When 
nighttime work is required, 1 LSUM for Nighttime Work Zone Lighting will be used for repairing 
guardrail damage at one location during the restricted nighttime hours of one night.  All workers 
will be required to wear pants and vests meeting the ANSII Class 3 requirements.  
 
This work and requirements will be paid for at the contract unit price per LSUM for NIGHTTIME 
WORK ZONE LIGHTING. 
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EMERGENCY WORK CALL OUT 
 
Emergency Work means work that is required to correct a condition which is a hazard to the public, 
or is designated by the Engineer to be a hazard of such severity that life and/or property are 
endangered and immediate corrective action is required. 
 
Emergency work can generally be described, but is not limited to damage in one of the following 
categories: 
 

a. Guardrail damage consisting of any openings or exposed ends 
b. Guardrail elements including either posts or panels which are laying in a down position 
c. Any damage which could cause a spearing effect 
d. Terminal end sections which have damaged posts or panel elements 
e. Attenuator damage which exposes a hazardous situation 

 
Emergency work will be initiated by a verbal order from an authorized representative of the 
Department.  Work of this type should be acted upon immediately and shall be completed within 
ten (10) calendar days of the verbal authorization of the work. 
 
The location of guardrail or fence damage to be repaired as emergency work shall be determined 
by the Engineer. 
 
Any extra costs associated with completing the emergency work within the time specified after 
receiving a work order shall be paid for at the contract unit price Each for EMERGENCY WORK 
CALL OUT. 
 
 
EXTRA WORK 
 
Extra work to repair motorist caused damage not included in this contract as a pay item, may be 
assigned to the contractor.  Extra work will be paid for in accordance with article 109.04 of the 
Standard Specifications for Road and Bridge Construction. 
 
 
WORK ORDERS 
 
No work is to be performed by the Contractor unless he/she possesses a work order authorizing 
the repairs.  All repairs are to be made using new material and include the removal and disposal of 
the damaged material.  All work orders will be sent to the Contractor's place of business, generally 
by EMAIL. 
 
All work orders will be filled out and signed by the Engineer or Technician in charge.  A work order 
will show the date, f ile number, location, and quantity of materials needed to make the repairs.  If 
special instructions are required, they will be written on the work order.  If there is a discrepancy of 
items or quantities on a work order, a revised work order must be obtained from the Engineer, if he 
agrees, before the repairs are started. 
 
After the repairs have been completed, the Contractor is to place the completion date on the work 
order, sign it, and return it to the department's district office.  The repairs will be inspected and, if 
completed in accordance with the contract, the Engineer will sign and date the Work Order.  The 
work order will then be processed for payment. 
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REMOVAL OR REPAIR OF GUARDRAIL OR FENCE 
 
Guardrail or fence shall not be removed from the state right-of-way under this contract unless each 
rail element, fence, or post to be removed is designated for removal.  The engineer in charge will 
advise on each piece.  All damaged material that has been replaced in accordance with the work 
orders shall become the property of the Contractor and disposed of by him/her outside the limits of 
the right of way and will not be paid for separately, but shall be included in the various contract unit 
prices in this contract. 
 
All damaged material shall be replaced with new material unless otherwise specified. 
 
Damaged guardrail removal will not be allowed unless total and complete removal and 
replacement can be made during one continuous operation. 
 
 
REALIGNING POSTS 
 
For all work order locations of steel plate beam guardrail installation or repair, and traffic terminal 
repair or replacement, existing adjacent undamaged posts and rail that are out of plumb or 
misaligned are to be realigned and restored to the proper alignment.  The posts shall be 
plumbed/realigned by a method which does not require the pulling of the posts out of the ground.  
The posts shall be re-plumbed and set (using a tamping method approved by the Engineer) with 
their front faces on the line shown on the plans, Standards, or as ordered by the Engineer.  The 
post tops and bolt holes are to be at the correct height so that the rail element plates bolted to 
them will be parallel to the surface of the shoulder. 
 
The Contractor is hereby informed and shall understand that the work described under 
REALIGNING POSTS shall be considered included to adjacent work being performed with no 
additional compensation provided. 
 
 
TERMINAL MARKER 
 
The terminal marker as shown on Standard 725001 will not be paid for separately, but shall be 
considered to be included in the contract unit price for new or repair Traffic Barrier Terminal, Type 
1, Special of the type specified. 
 
 
GUARDRAIL REFLECTORS, TYPE A 
 
This work shall consist of furnishing and installing replacement one-way or two-way guardrail 
reflectors with brackets fabricated in accordance with the details as shown in Standard 782006.  
The reflectors shall be circular meeting the requirements of Article 1097.03 of the Standard 
Specifications.  The reflectors shall be amber or crystal in color to match the existing installation. 
 
The brackets shall be installed by loosening the guardrail post bolt, slipping the “foot” of the 
bracket between the bolt head and the plate washer (or between the bolt head and the guardrail 
face if no plate washer is present) and retightening the bolt.  The reflectors shall be fastened to 
the brackets with aluminum rivets. 
 
This work will be paid for at the contract unit price Each for GUARDRAIL REFLECTORS, TYPE A. 
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REMOVE AND RE-ERECT STEEL PLATE BEAM GUARDRAIL, TYPE A 
 
This pay item is to be used for realigning lengths of undamaged guardrail which are out of 
alignment due to frost heave, erosion or other side slope failure.  This type of work is maintenance 
in nature and shall only be performed at locations designed by the engineer. 
 
This work consists of supplying all labor, materials and equipment to remove and re-erect existing 
steel plate beam guardrail.  Work shall be in accordance with section 633 of the Standard 
Specifications for Road and Bridge Construction. 
 
Existing steel block-outs shall be replaced with wooden or plastic block-outs during the removal 
and re-erect operations.  The wood or plastic block-outs shall be according to the current standard 
applicable to the type of guardrail being re-erected. 
 
The existing steel posts may be drilled to match the bolt pattern shown on Standard 630001 for the 
wood or plastic block-out or a new steel post shall be provided. 
 
Any existing “C” posts shall be removed and new steel posts shall be provided for their 
replacement. 
 
Work shall be measured and paid for at the contract unit price per Foot for REMOVE AND 
RE-ERECT STEEL PLATE BEAM GUARDRAIL, TYPE A. 
 
 
LONG POST FOR STEEL PLATE BEAM GUARDRAIL 
 
This work consists of removing and disposing of damaged posts and replacing it with new W6 x 9, 
W6 x 8.5, 10 foot long steel posts. 
 
The new 10 foot long steel posts shall be used at guardrail locations directed by the engineer. 
 
New steel posts shall be in accordance with Section 630 and Article 1006.04 of the Standard 
Specifications.  Removing and disposing of damaged posts will not be paid for separately, but shall 
be considered included in the contract unit price. 
 
This work will be paid for at the contract unit price per Each for LONG POST FOR STEEL PLATE 
BEAM GUARDRAIL. 
 
 
STEEL POSTS (SPECIAL) 
 
This work consists of replacing posts attached to concrete structures by unbolting the rail 
elements, removing the post which is to be replaced, by furnishing and setting a new post in 
accordance with Standards 630101 or 509001.  The replacement post(s) shall conform to the 
length, size and type of the original installation.  Sheared expansion bolts shall be replaced in kind.  
Replacement of sheared bolts will not be paid for separately, but shall be considered incidental to 
the contract unit price for STEEL POSTS, (SPECIAL).  New steel posts and base plates shall be 
galvanized after fabrication, and shall match the configuration of the existing installation. 
 
This work shall be paid for at the contract unit price Each for STEEL POSTS, (SPECIAL). 
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TUBULAR THRIE BEAM 
 
This work consists of removing all sections of damaged rail element plates and all bolts, nuts, 
washers, and other hardware connected with the damaged rail element, where directed by the 
Engineer, and furnishing and installing new thrie beam elements, bolts, nuts, washers and other 
hardware necessary to the plate installation.  Plates, nuts, bolts, washers and other hardware are 
to match the original and adjacent installation in accordance with Standard 509001 and are to be 
galvanized to match the original and adjacent installation. 
 
The Contractor shall adjust and realign existing rail element plates adjacent to rail elements 
removed and replaced as directed by the Engineer.  Unbolting, bolting, adjusting, realigning or any 
other work necessary to accomplish the desired realignment shall be considered included in the 
contract unit price for Tubular Thrie Beam. 
 
The furnishing and installing of all bolts, nuts, washers and other hardware necessary to comply 
with the above mentioned Special Provision will not be paid for separately, but shall be considered 
included in the contract unit price for Tubular Thrie Beam. 
 
This work shall be paid for at the contract unit price per Foot for TUBULAR THRIE BEAM, which 
price shall include realigning adjacent rail and/or posts as specified by the Engineer. 
 
 
REPAIR TRAFFIC BARRIER TERMINAL TYPE 2, 5, 6, 6A, 6B, 8 AND 9 
 
This work consists of removing all damaged components of existing Traffic Barrier Terminals 
Type 2, 5, 6, 6A, 6B, 8 or 9 in accordance with the applicable portions of Sections 630 and 631 of 
the Standard Specifications; Standards 631011, 631026, 631031, 631036, and 631041; the plans; 
and the work order at the locations as specified by the Engineer.  All replaced components are to 
be new. 
 
These pay items shall be used when, in the opinion of the Engineer, 50% or less of the 
above ground barrier terminal components are damaged. 
 
Undamaged traffic barrier terminal components and hardware may be reused in the new work, with 
the approval of the Engineer.  The Engineer will make the determination and inform the Contractor 
prior to commencing repairs.  The Contractor's bid shall reflect this in his bid for this item. 
 
The Contractor shall adjust and realign existing rail element plates and posts adjacent to the traffic 
barrier terminal repaired, as directed by the Engineer.  Unbolting, bolting, adjusting, realigning or 
any other work necessary to accomplish the desired realignment shall be considered included in 
the contract unit price for the repair of the traffic barrier terminal. 
 
This work will be paid for at the contract unit price Each for REPAIR TRAFFIC BARRIER 
TERMINAL, of the type specified. 
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DELINEATORS 
 
This work shall consist of removing the damaged post and replacement and installation in 
accordance with Section 635 of the Standard Specifications and as shown in Standard 635001 
with the exception that the post shall be rotated 180o and only metal backed delineators shall be 
permitted. 
 
The metal post, delineators and all hardware shall be furnished by the Contractor. 
 
This work will be paid for at the contract unit price per each for DELINEATORS. 
 
 
CHAIN LINK FENCE 
 
This work shall consist of removing and disposing of the damaged fence and posts and 
accessories, and installing new fence fabric and hardware to match the type of existing damaged 
fence in accordance with Standard 664001 and Section 664 of the Standard Specifications, and as 
directed by the Engineer. 
 
This work includes all labor and materials, including splices to the existing fence, to make the 
required repairs as per the work order. 
 
The work order will indicate the required fence size. 
 
This work will be paid for at the contract unit price per Foot for CHAIN LINK FENCE 4’ or CHAIN 
LINK FENCE 6’. 
 
 
CHAIN LINK FENCE POST 
 
This work shall consist of removing damaged posts and concrete footings and installing new posts 
of the length required for 4’ or 6’ chain link fence in accordance with Standard 664001 and Section 
664 of the Standard Specifications.  The Class SI concrete required for the footings of the posts 
shall be included in the contract unit price.  The work order will indicate the size of the post 
required. 
 
Also included in this work is the realigning of posts in adjoining undamaged fence as directed by 
the Engineer.  This work shall be considered incidental to the replacement item. 
 
This work shall be paid for at the contract unit price Each for CHAIN LINK FENCE POST, 4 FOOT 
or CHAIN LINK FENCE POST, 6 FOOT. 
 
 
WOVEN WIRE FENCE, 4 FOOT 
 
This work shall consist of the removal and disposal of the damaged fence and/or posts and 
installing a complete new fence, including line posts, in accordance with Standard 665001 and 
Section 665 of the Standard Specifications or as directed by the Engineer. 
 
This work will be paid for at the contract unit price per Foot for WOVEN WIRE FENCE, 4 FOOT. 
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PULL POST ARRANGEMENT 
 
This work consists of the complete removal of the damaged pull post arrangement including the 
existing concrete encasing the posts and bracing and its new replacement in accordance with 
Standard 665001 and Section 665 of the Standard Specifications. 
 
Included in this work is the concrete for the anchoring the brace posts and pull post. 
 
This work shall be paid for at the contract unit price each for PULL POST ARRANGEMENT. 
 
 
CONCRETE STRUCTURE REPAIR 
 
This work consists of repairing concrete structures at locations determined by the engineer. 
 
Concrete removal equipment shall comply with the following: 
 

• The concrete saw shall be capable of sawing to a minimum depth of 1-1/2 inches. 
• Suitable power driven hand tools will be permitted with the approval of the engineer. 
• Concrete adhering to reinforcement bars shall be removed with a wire brush or other 

means approved by the engineer. 
 
Class SI concrete in accordance with Section 503 of the Standard Specifications shall be used. 
 
This work is intended to only make small areas of concrete repair where the post(s) were 
dislodged, not to reconstruct the structure.  Only enough concrete is required to reattach the post 
or plate. 
 
Included in this work is the removal and satisfactory disposal of the damaged portions of the 
structure as directed. 
 
Once the concrete has been poured, three days cure time will be required. 
 
This work will be paid for at the contract unit price per cubic FOOT for CONCRETE STRUCTURE 
REPAIR. 
 
 
REPAIR STEEL PLATE BEAM GUARDRAIL, TYPE A, B, OR C 
 
This work shall be completed in accordance with the applicable portions of Section 630 of the 
Standard Specifications, Standard 630001, as directed by the engineer, and as specified herein. 
 
Work shall consist of removing and replacing all damaged steel plate beam guardrail (including 
posts) and components with new component parts. 
 
Type C guardrail is an obsolete type of guardrail that is mounted on a concrete structure with 
block-outs spaced at approximately 3 foot centers and anchored to the concrete structure with two 
unit expansion anchors.  Steel posts are not utilized in this installation.  The repair is to be done to 
match the original installation. 
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This work will be measured and paid for at the contract unit price per Foot for REPAIR STEEL 
PLATE BEAM GUARDRAIL, of the type specified. 
 
 
REPAIR TRAFFIC BARRIER TERMINAL, TYPE 1 SPECIAL (TANGENT) 
 
This work occurs when the engineer determines that less than 50% of the above ground barrier 
terminal installation needs repair and consists of furnishing all labor and equipment to repair the 
damaged terminal.  Work shall be done in accordance with applicable parts of Sections 630 and 
631 of the Standard Specifications.  Work includes providing all new components and hardware 
(nuts, bolts, and washers) in accordance with the manufacturer’s specifications and re-assembling 
the terminal in accordance with the manufacturer’s instructions. 
 
Undamaged traffic barrier terminal components and hardware may be reused in the repair work, 
with the approval of the Engineer 
 
Please note that the contract unit price for REPAIR TRAFFIC BARRIER TERMINAL, TYPE 1 
SPECIAL (TANGENT) is to include the terminal marker shown on Standard 635006. 
 
This work will be paid for at the contract unit price Each for REPAIR TRAFFIC BARRIER 
TERMINAL, TYPE 1 SPECIAL (TANGENT). 
 
 
REPAIR TRAFFIC BARRIER TERMINAL, TYPE 1 SPECIAL (FLARED) 
 
This work occurs when the engineer determines that less than 50% of the above ground barrier 
terminal installation needs repair and consists of furnishing all labor and equipment to repair the 
damaged terminal.  Work shall be done in accordance with applicable parts of Sections 630 and 
631 of the Standard Specifications.  Work includes providing all new components and hardware 
(nuts, bolts, and washers) in accordance with the manufacturer’s specifications and re-assembling 
the terminal in accordance with the manufacturer’s instructions. 
 
Undamaged traffic barrier terminal components and hardware may be reused in the repair work, 
with the approval of the Engineer 
 
Please note that the contract unit price for REPAIR TRAFFIC BARRIER TERMINAL, TYPE 1 
SPECIAL (FLARED) is to include the terminal marker shown on Standard 635006. 
 
This work will be paid for at the contract unit price Each for REPAIR TRAFFIC BARRIER 
TERMINAL, TYPE 1 SPECIAL (FLARED). 
 
 
TRAFFIC BARRIER TERMINAL, TYPE 1, SPECIAL 
 
This work shall consist of furnishing and installing all new component parts for the Traffic Barrier 
Terminal Type 1 Special (Tangent) or (Special) according to Section 631 of the Standard 
Specifications, as directed by the engineer, and as stated herein. 
 
The contractor shall remove all damaged material and adjust and realign existing rail element 
plates and posts adjacent to the new traffic barrier terminal.  Unbolting, bolting, adjusting, 
realigning, or any other work necessary to accomplish the desired realignment shall be 
considered included to the installation of the new traffic barrier terminal. 
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If a Traffic Barrier Terminal Type 1, Special is used to replace an obsolete traffic barrier 
commonly known as “bull nose”, “turn down” or “Texas twist” end section, removal shall include 
the additional 25’ of guardrail necessary to accommodate the full length of the new Type 1 
Special.  This work shall not be paid for separately, but shall be included in the contract unit 
price for a Traffic Barrier Terminal Type 1, Special (tangent or flared).  The work order will show 
if this obsolete terminal is to be removed. 
 
If a Traffic Barrier Terminal Type 4 assembly is damaged beyond repair, all remaining 
undamaged guardrail shall be removed up to the bridge terminal or as specified by the 
engineer.  A MASH approved terminal with a designed length of need will replace the Type 4 
assembly. New guardrail, paid for separately, shall be erected to satisfy the length of need. 
 
Included for payment at the contract unit price for TRAFFIC BARRIER TERMINAL TYPE 1, 
SPECIAL is the terminal marker shown on Standard 635006. 
 
This work will be paid for at the contract unit price Each for TRAFFIC BARRIER TERMINAL 
TYPE 1, SPECIAL, of the type specified (tangent or flared). 
 
 
STEEL PLATE BEAM GUARDRAIL (SHORT RADIUS) 
 
This work consists of removing all sections of damaged rail including all posts and associated 
hardware, and furnishing and installing new radius guardrail including all necessary hardware 
where directed by the Engineer.  Posts, plates, nuts, bolts, washers, and other hardware shall 
be galvanized and shall match the original and adjacent installation as to type and design. 
 
The Contractor shall adjust and realign existing posts and rail adjacent to this work as directed 
by the Engineer.  Unbolting, bolting, adjusting, realigning or any other work necessary to 
accomplish the desired realignment shall be considered included in the contract unit price. 
 
The furnishing and installing of all bolts, nuts, washers and other hardware necessary to comply 
with the above mentioned Special Provision will not be paid for separately, but shall be 
considered included in the contract unit price. 
 
The guardrail shall be factory fabricated to the radius of curvature necessary to match the 
existing guardrail configuration or as specified by the Engineer.  The work order will show the 
radius needed for the rail element. 
 
This work shall be paid for at the contract unit price per Foot for STEEL PLATE BEAM 
GUARDRAIL (SHORT RADIUS). 
 
 
FURNISHED EXCAVATION 
 
This work shall be completed in accordance with the applicable portions of Section 204 of the 
Standard Specifications for Road and Bridge Construction, as directed by the Engineer, and as 
stated here in. 
 
Description of Work:  Work will consist of providing furnished excavation to the work sight, shaping 
and compacting the material to the required needs of the guardrail installation.  All disturbed areas 
in the right of way are to be seeded using Class 2A salt tolerant roadside mix. 
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Method of Measurement:  Quantities for this pay item will be measured by the truck load.  Prior 
to the start of the contract, the Contractor and the Engineer shall agree to a standard volume for 
the truck(s) to be utilized by the Contractor.  When quantities are computed, a shrinkage factor of 
25% shall be used. 
 
This work will be paid for at the contract unit price per Cubic Yard for FURNISHED EXCAVATION, 
which will include all labor, equipment and material costs. 
 
 
REPLACE IMPACT ATTENUATORS (NON-REDIRECTIVE), TEST LEVEL 3 
 
This work shall be completed in accordance with Section 631 of the Standard Specifications for 
Road and Bridge Construction, as stated herein, and as directed by the Engineer. 
 
This work includes replacing sand module impact attenuators damaged by traffic at various 
locations. Impact Attenuators shall meet the testing criteria contained in the Manual for Assessing 
Safety Hardware (MASH) for test level 3 and shall be on the Department’s approved list.  The 
attenuators are installed on existing base pads located on various multilane highways throughout 
the district/region. 
 
Work shall include removing and disposing of each damaged sand module impact attenuator and 
its contents off the right of way, cleaning up any remaining debris from the damaged attenuator, 
and replacing the damaged attenuator with one of the matching the kind/type of the remaining 
attenuators.  Mixing sand module impact attenuators of different manufacturers at any one 
location shall not be permitted.  The replacement module(s) shall be filled with the designed 
weight of sand matching the number painted on the base pad or the weight shown in the 
manufacturer’s detail. 
 
Adjacent sand module impact attenuators that are not damaged, but have been shifted laterally 
from their original position shall be realigned or moved back to their original position, as directed 
by the Engineer. 
 
Each individual replacement module, complete with the required hardware, filled with sand and 
properly installed, shall constitute one each.  Realignment or moving adjacent undamaged 
modules back to their original positions shall not be paid for separately, but shall be considered 
included in the cost of replacement.  This work to realign or shift undamaged modules shall be 
included with each replaced sand module impact attenuator. 
 
This work will be paid for at the contract unit price Each for REPLACE IMPACT ATTENUATORS 
(NON-REDIRECTIVE), TEST LEVEL 3. 
 
 
REPAIRING OF HIGH TENSION CABLE MEDIAN BARRIER SYSTEMS 
 
This item shall consist of repairing high tension cable median barrier system when damaged.  
District 2 has a system, the Gibraltar System on Interstate 74 in Rock Island County. 
 
Repair shall consist of removing and replacing damaged items to the existing system.  The 
Contractor will be required to provide all new materials required for making repairs.  The 
Department has a tension meter that may be used in resetting the tension in the cables, if needed, 
to match the manufacturer’s specifications. 
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The cable tension meter is located at our Milan Maintenance Yard (309/762-7851). 
 
It shall be the contractor’s responsibility to gain a working knowledge of the Gibraltar System so 
that they may repair the system according to the manufacturer’s specifications.  The Gibraltar 
System contact person is Jay Winn (phone 800/495-8957). 
 
The repair of damaged cable, using all new materials, along with required cable splice turnbuckles 
and proper cable re-tensioning, shall be paid for at the contract unit price per Foot as REPAIR 
HIGH TENSION CABLE (GIBRALTAR). 
 
Measurement for REPAIR HIGH TENSION CABLE (GIBRALTAR): 
 
Measurement for payment shall be the distance between the closest two undamaged posts (one 
on each side of the impact area) or the distance between the High Tension Barrier Terminal 
(Gibraltar) and the closest undamaged post to the impact area. 
 
The repair of the high tension barrier terminal end sections and hardware, shall be paid for at the 
contract unit price Each for REPAIR HIGH TENSION BARRIER TERMINAL (GIBRALTAR). 
 
All damaged posts shall be replaced with new posts.  Work shall include the removal and proper 
disposal of the damaged posts then installing new post(s) as required.  This work shall be paid 
for at the contract unit price Each for REMOVE AND REPLACE POSTS (GIBRALTAR), which 
price shall include checking and resetting the tension in the cable as described above. 
 
 
REPAIR HAIRPINS (GIBRALTAR) / REPAIR LOCK PLATES (GIBRALTAR) 
 
This work shall consist of removing and repairing Hairpins, Lock Plates or both on posts for high 
tension cable median barrier systems where it is not necessary to replace the entire post following 
a vehicular impact. 
 
The contractor shall remove damaged Hairpins and Lock Plates and replace with new materials 
per the manufacturer’s specifications. 
 
This work shall be paid for at the contract unit price per EACH for REPAIR HAIRPINS 
(GIBRALTAR) and/or REPAIR LOCK PLATES (GIBRALTAR). 
 
 
REPAIR TRAFFIC BARRIER TERMINAL TYPE 1 SPECIAL – POST 
 
This work shall consist of repairing / replacing the end post on Traffic Barrier Terminal Type 1 
Special of the type specified (tangent or flared). The contractor shall repair or replace the 
damaged post and then reconnect the terminal head to the new or repaired post. This work may 
also include the reconnection of the cable from the head to the post. 
 
This work shall be paid for per EACH for REPAIR TRAFFIC BARRIER TERMINAL TYPE 1 
SPECIAL – POST. 
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NOTIFICATION OF WORK 
 
The contractor shall be required to notify the Engineer, Operations Supervisor 1 and the District 
2 Traffic Operations Technician (as stated in TRAFFIC CONTROL INSPECTION AND 
DEFICIENCY DEDUCTION),48 hours before any work shall be performed. This notification shall 
be by FAX or EMAIL, phone calls will not be accepted as a form of notif ication except in an 
emergency. The notification shall include the location of the work to be performed. If the contractor 
fails to notify the above personnel and performs the work, the contractor shall be liable to the 
Department in the amount of $2,000.00 per work order in which the contractor fails to give proper 
notif ication. 
 
 
AUTOMATED FLAGGER ASSISTANCE DEVICES (BDE) 
Effective:  January 1, 2008 
 
Description.  This work shall consist of furnishing and operating automated flagger assistance 
devices (AFADs) as part of the work zone traffic control and protection for two-lane highways 
where two-way traffic is maintained over one lane of pavement.  Use of these devices shall be at 
the option of the Contractor. 
 
Equipment.  AFADs shall be according to the FHWA memorandum, “MUTCD - Revised Interim 
Approval for the use of Automated Flagger Assistance Devices in Temporary Traffic Control 
Zones (IA-4R)”, dated January 28, 2005.  The devices shall be mounted on a trailer or a moveable 
cart and shall meet the requirements of NCHRP 350, Category 4. 
 
The AFAD shall be the Stop/Slow type.  This device uses remotely controlled “STOP” and “SLOW” 
signs to alternately control right-of-way. 
 
Signs for the AFAD shall be according to Article 701.03 of the Standard Specifications and the 
MUTCD.  The signs shall be 24 x 24 in. (600 x 600 mm) having an octagon shaped “STOP” sign 
on one side and a diamond shaped “SLOW” sign on the opposite side.  The letters on the signs 
shall be 8 in. (200 mm) high.  If the “STOP” sign has louvers, the full sign face shall be visible at 
a distance of 50 ft (15 m) and greater. 
 
The signs shall be supplemented with one of the following types of lights. 
 

(a) Flashing Lights.  When flashing lights are used, white or red flashing lights shall be 
mounted within the “STOP” sign face and white or yellow flashing lights within the “SLOW” 
sign face. 
 

(b) Stop and Warning Beacons.  When beacons are used, a stop beacon shall be mounted 
24 in. (600 mm) or less above the “STOP” sign face and a warning beacon mounted 24 in. 
(600 mm) or less above, below, or to the side of the “SLOW” sign face.  As an option, a 
Type B warning light may be used in lieu of the warning beacon. 
 

A “WAIT ON STOP” sign shall be placed on the right hand side of the roadway at a point where 
drivers are expected to stop.  The sign shall be 24 x 30 in. (600 x 750 mm) with a black legend 
and border on a white background.  The letters shall be at least 6 in. (150 mm) high. 

 
This device may include a gate arm or mast arm that descends to a horizontal position when the 
“STOP” sign is displayed and rises to a vertical position when the “SLOW” sign is displayed.  
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When included, the end of the arm shall reach at least to the center of the lane being controlled.  
The arm shall have alternating red and white retroreflective stripes, on both sides, sloping 
downward at 45 degrees toward the side on which traffic will pass.  The stripes shall be 6 in. 
(150 mm) in width and at least 2 in. (50 mm) in height. 

 
Flagging Requirements.  Flaggers and flagging requirements shall be according to 
Article 701.13 of the Standard Specifications and the following. 
 
AFADs shall be placed at each end of the traffic control, where a flagger is shown on the plans.  
The flaggers shall be able to view the face of the AFAD and approaching traffic during operation. 
 
To stop traffic, the “STOP” sign shall be displayed, the corresponding lights/beacon shall f lash, 
and when included, the gate arm shall descend to a horizontal position.  To permit traffic to move, 
the “SLOW” sign shall be displayed, the corresponding lights/beacon shall f lash, and when 
included, the gate arm shall rise to a vertical position. 
 
If used at night, the AFAD location shall be illuminated according to Section 701 of the Standard 
Specifications. 
 
When not in use, AFADs will be considered nonoperating equipment and shall be stored 
according to Article 701.11 of the Standard Specifications. 
 
Basis of Payment.  This work will not be paid for separately but shall be considered as included 
in the cost of the various traffic control items included in the contract. 
 
 
BLENDED FINELY DIVIDED MINERALS (BDE) 
 
Effective:  April 1, 2021 
 
Revise the second paragraph of Article 1010.01 of the Standard Specifications to read: 
 

“ Different sources or types of f inely divided minerals shall not be mixed or used alternately in 
the same item of construction, except as a blended finely divided mineral product according to 
Article 1010.06.” 
 
Add the following article to Section 1010 of the Standard Specifications: 
 

“ 1010.06 Blended Finely Divided Minerals.  Blended finely divided minerals shall be the 
product resulting from the blending or intergrinding of two or three finely divided minerals.  
Blended finely divided minerals shall be according to ASTM C 1697, except as follows. 
 

(a) Blending shall be accomplished by mechanically or pneumatically intermixing the 
constituent finely divided minerals into a uniform mixture that is then discharged into a silo 
for storage or tanker for transportation. 
 

(b) The blended finely divided mineral product will be classified according to its predominant 
constituent or the manufacturer’s designation and shall meet the chemical requirements 
of its classification.  The other finely divided mineral constituent(s) will not be required to 
conform to their individual standards.” 
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COMPENSABLE DELAY COSTS (BDE) 
 
Effective:  June 2, 2017      Revised:  April 1, 2019 
 
Revise Article 107.40(b) of the Standard Specifications to read: 
 

“ (b) Compensation.  Compensation will not be allowed for delays, inconveniences, or damages 
sustained by the Contractor from conflicts with facilities not meeting the above definition; 
or if a conflict with a utility in an unanticipated location does not cause a shutdown of the 
work or a documentable reduction in the rate of progress exceeding the limits set herein.  
The provisions of Article 104.03 notwithstanding, compensation for delays caused by a 
utility in an unanticipated location will be paid according to the provisions of this Article 
governing minor and major delays or reduced rate of production which are defined as 
follows. 
 
(1) Minor Delay.  A minor delay occurs when the work in conflict with the utility in an 

unanticipated location is completely stopped for more than two hours, but not to 
exceed two weeks. 
 

(2) Major Delay.  A major delay occurs when the work in conflict with the utility in an 
unanticipated location is completely stopped for more than two weeks. 
 

(3) Reduced Rate of Production Delay.  A reduced rate of production delay occurs when 
the rate of production on the work in conflict with the utility in an unanticipated location 
decreases by more than 25 percent and lasts longer than seven calendar days.” 

 
Revise Article 107.40(c) of the Standard Specifications to read: 
 

“ (c) Payment.  Payment for Minor, Major, and Reduced Rate of Production Delays will be made 
as follows. 
 
(1) Minor Delay.  Labor idled which cannot be used on other work will be paid for according 

to Article 109.04(b)(1) and (2) for the time between start of the delay and the minimum 
remaining hours in the work shift required by the prevailing practice in the area. 
 
Equipment idled which cannot be used on other work, and which is authorized to 
standby on the project site by the Engineer, will be paid for according to 
Article 109.04(b)(4). 
 

(2) Major Delay.  Labor will be the same as for a minor delay. 
 
Equipment will be the same as for a minor delay, except Contractor-owned equipment 
will be limited to two weeks plus the cost of move-out to either the Contractor’s yard or 
another job and the cost to re-mobilize, whichever is less.  Rental equipment may be 
paid for longer than two weeks provided the Contractor presents adequate support to 
the Department (including lease agreement) to show retaining equipment on the job is 
the most economical course to follow and in the public interest. 
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(3) Reduced Rate of Production Delay.  The Contractor will be compensated for the 

reduced productivity for labor and equipment time in excess of the 25 percent threshold 
for that portion of the delay in excess of seven calendar days.  Determination of 
compensation will be in accordance with Article 104.02, except labor and material 
additives will not be permitted. 
 

Payment for escalated material costs, escalated labor costs, extended project overhead, 
and extended traffic control will be determined according to Article 109.13.” 

 
Revise Article 108.04(b) of the Standard Specifications to read: 
 

“ (b) No working day will be charged under the following conditions. 
 
(1) When adverse weather prevents work on the controlling item. 

 
(2) When job conditions due to recent weather prevent work on the controlling item. 

 
(3) When conduct or lack of conduct by the Department or its consultants, representatives, 

officers, agents, or employees; delay by the Department in making the site available; 
or delay in furnishing any items required to be furnished to the Contractor by the 
Department prevents work on the controlling item. 

 
(4) When delays caused by utility or railroad adjustments prevent work on the controlling 

item. 
 

(5) When strikes, lock-outs, extraordinary delays in transportation, or inability to procure 
critical materials prevent work on the controlling item, as long as these delays are not 
due to any fault of the Contractor. 

 
(6) When any condition over which the Contractor has no control prevents work on the 

controlling item.” 
 
Revise Article 109.09(f) of the Standard Specifications to read: 

 
“ (f) Basis of Payment.  After resolution of a claim in favor of the Contractor, any adjustment in 

time required for the work will be made according to Section 108.  Any adjustment in the 
costs to be paid will be made for direct labor, direct materials, direct equipment, direct 
jobsite overhead, direct offsite overhead, and other direct costs allowed by the resolution.  
Adjustments in costs will not be made for interest charges, loss of anticipated profit, 
undocumented loss of efficiency, home office overhead and unabsorbed overhead other 
than as allowed by Article 109.13, lost opportunity, preparation of claim expenses and 
other consequential indirect costs regardless of method of calculation. 
 
The above Basis of Payment is an essential element of the contract and the claim cost 
recovery of the Contractor shall be so limited.” 
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Add the following to Section 109 of the Standard Specifications. 
 

“ 109.13 Payment for Contract Delay.  Compensation for escalated material costs, escalated 
labor costs, extended project overhead, and extended traffic control will be allowed when such 
costs result from a delay meeting the criteria in the following table. 

 
Contract Type Cause of Delay Length of Delay 

Working Days 
Article 108.04(b)(3) or 
Article 108.04(b)(4) 

No working days have been charged for two 
consecutive weeks. 

Completion 
Date 

Article 108.08(b)(1) or 
Article 108.08(b)(7) 

The Contractor has been granted a minimum two 
week extension of contract time, according to 
Article 108.08. 

 
Payment for each of the various costs will be according to the following. 
 
(a) Escalated Material and/or Labor Costs.  When the delay causes work, which would have 

otherwise been completed, to be done after material and/or labor costs have increased, 
such increases will be paid.  Payment for escalated material costs will be limited to the 
increased costs substantiated by documentation furnished by the Contractor.  Payment 
for escalated labor costs will be limited to those items in Article 109.04(b)(1) and (2), 
except the 35 percent and 10 percent additives will not be permitted. 

 
(b) Extended Project Overhead.  For the duration of the delay, payment for extended project 

overhead will be paid as follows. 
 
(1) Direct Jobsite and Offsite Overhead.  Payment for documented direct jobsite overhead 

and documented direct offsite overhead, including onsite supervisory and 
administrative personnel, will be allowed according to the following table. 
 

Original Contract 
Amount 

Supervisory and Administrative 
Personnel 

Up to $5,000,000 One Project Superintendent 

Over $   5,000,000 -  
up to $25,000,000 

One Project Manager, 
One Project Superintendent or 
Engineer, and 
One Clerk 

Over $25,000,000 -  
up to $50,000,000 

One Project Manager, 
One Project Superintendent, 
One Engineer, and 
One Clerk 

Over $50,000,000 

One Project Manager, 
Two Project Superintendents, 
One Engineer, and 
One Clerk 

 
(2) Home Office and Unabsorbed Overhead.  Payment for home office and unabsorbed 

overhead will be calculated as 8 percent of the total delay cost. 
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(c) Extended Traffic Control.  Traffic control required for an extended period of time due to the 
delay will be paid for according to Article 109.04.   
 
When an extended traffic control adjustment is paid under this provision, an adjusted unit 
price as provided for in Article 701.20(a) for increase or decrease in the value of work by 
more than ten percent will not be paid. 
 

Upon payment for a contract delay under this provision, the Contractor shall assign 
subrogation rights to the Department for the Department’s efforts of recovery from any other party 
for monies paid by the Department as a result of any claim under this provision.  The Contractor 
shall fully cooperate with the Department in its efforts to recover from another party any money 
paid to the Contractor for delay damages under this provision.” 
 
 
DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE) 
 
Effective:  September 1, 2000     Revised:  March 2, 2019 
 
FEDERAL OBLIGATION.  The Department of Transportation, as a recipient of federal f inancial 
assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination in 
the award and administration of contracts.  Consequently, the federal regulatory provisions of 
49 CFR Part 26 apply to this contract concerning the utilization of disadvantaged business 
enterprises.  For the purposes of this Special Provision, a disadvantaged business enterprise 
(DBE) means a business certif ied by the Department in accordance with the requirements of 
49 CFR Part 26 and listed in the Illinois Unified Certification Program (IL UCP) DBE Directory. 
 
STATE OBLIGATION.  This Special Provision will also be used by the Department to satisfy the 
requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities 
Act, 30 ILCS 575.  When this Special Provision is used to satisfy state law requirements on 
100 percent state-funded contracts, the federal government has no involvement in such contracts 
(not a federal-aid contract) and no responsibility to oversee the implementation of this Special 
Provision by the Department on those contracts.  DBE participation on 100 percent state-funded 
contracts will not be credited toward fulf illing the Department’s annual overall DBE goal required 
by the US Department of Transportation to comply with the federal DBE program requirements. 
 
CONTRACTOR ASSURANCE.  The Contractor makes the following assurance and agrees to 
include the assurance in each subcontract the Contractor signs with a subcontractor. 
 

The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race, 
color, national origin, or sex in the performance of this contract.  The Contractor shall carry 
out applicable requirements of 49 CFR Part 26 in the award and administration of contracts 
funded in whole or in part with federal or state funds.  Failure by the Contractor to carry out 
these requirements is a material breach of this contract, which may result in the termination 
of this contract or such other remedy as the recipient deems appropriate, which may include, 
but is not limited to: 
 
(a) Withholding progress payments; 

 
(b) Assessing sanctions; 

 
(c) Liquidated damages; and/or 
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(d) Disqualifying the Contractor from future bidding as non-responsible. 
 

OVERALL GOAL SET FOR THE DEPARTMENT.  As a requirement of compliance with 49 CFR 
Part 26, the Department has set an overall goal for DBE participation in its federally assisted 
contracts.  That goal applies to all federal-aid funds the Department will expend in its federally 
assisted contracts for the subject reporting fiscal year.  The Department is required to make a 
good faith effort to achieve the overall goal.  The dollar amount paid to all approved DBE 
companies performing work called for in this contract is eligible to be credited toward fulfillment 
of the Department’s overall goal. 
 
CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR.  This contract includes a 
specific DBE utilization goal established by the Department.  The goal has been included because 
the Department has determined the work of this contract has subcontracting opportunities that 
may be suitable for performance by DBE companies.  The determination is based on an 
assessment of the type of work, the location of the work, and the availability of DBE companies 
to do a part of the work.  The assessment indicates, in the absence of unlawful discrimination and 
in an arena of fair and open competition, DBE companies can be expected to perform 0.00% of 
the work.  This percentage is set as the DBE participation goal for this contract.  Consequently, 
in addition to the other award criteria established for this contract, the Department will only award 
this contract to a bidder who makes a good faith effort to meet this goal of DBE participation in 
the performance of the work.  A bidder makes a good faith effort for award consideration if either 
of the following is done in accordance with the procedures set for in this Special Provision: 
 

(a) The bidder documents enough DBE participation has been obtained to meet the goal or, 
 

(b) The bidder documents a good faith effort has been made to meet the goal, even though 
the effort did not succeed in obtaining enough DBE participation to meet the goal. 
 

DBE LOCATOR REFERENCES.  Bidders shall consult the IL UCP DBE Directory as a reference 
source for DBE-certif ied companies.  In addition, the Department maintains a letting and item 
specific DBE locator information system whereby DBE companies can register their interest in 
providing quotes on particular bid items advertised for letting.  Information concerning DBE 
companies willing to quote work for particular contracts may be obtained by contacting the 
Department’s Bureau of Small Business Enterprises at telephone number (217) 785-4611, or by 
visiting the Department’s website at: 
http://www.idot.illinois.gov/doing-business/certifications/disadvantaged-business-enterprise-
certif ication/il-ucp-directory/index. 
 
BIDDING PROCEDURES.  Compliance with this Special Provision is a material bidding 
requirement and failure of the bidder to comply will render the bid not responsive. 
 
The bidder shall submit a DBE Utilization Plan (form SBE 2026), and a DBE Participation 
Statement (form SBE 2025) for each DBE company proposed for the performance of work to 
achieve the contract goal, with the bid.  If the Utilization Plan indicates the contract goal will not 
be met, documentation of good faith efforts shall also be submitted.  The documentation of good 
faith efforts must include copies of each DBE and non-DBE subcontractor quote submitted to the 
bidder when a non-DBE subcontractor is selected over a DBE for work on the contract.  The 
required forms and documentation must be submitted as a single .pdf file using the “Integrated 
Contractor Exchange (iCX)” application within the Department’s “EBids System”. 
 
The Department will not accept a Utilization Plan if it does not meet the bidding procedures set 
forth herein and the bid will be declared not responsive.  In the event the bid is declared not 

http://www.idot.illinois.gov/doing-business/certifications/disadvantaged-business-enterprise-certification/il-ucp-directory/index
http://www.idot.illinois.gov/doing-business/certifications/disadvantaged-business-enterprise-certification/il-ucp-directory/index
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responsive, the Department may elect to cause the forfeiture of the penal sum of the bidder’s 
proposal guaranty and may deny authorization to bid the project if re-advertised for bids.   
 
GOOD FAITH EFFORT PROCEDURES.  The contract will not be awarded until the Utilization 
Plan is approved.  All information submitted by the bidder must be complete, accurate and 
adequately document enough DBE participation has been obtained or document the good faith 
efforts of the bidder, in the event enough DBE participation has not been obtained, before the 
Department will commit to the performance of the contract by the bidder.  The Utilization Plan will 
be approved by the Department if the Utilization Plan documents sufficient commercially useful 
DBE work to meet the contract goal or the bidder submits sufficient documentation of a good faith 
effort to meet the contract goal pursuant to 49 CFR Part 26, Appendix A.  This means the bidder 
must show that all necessary and reasonable steps were taken to achieve the contract goal.  
Necessary and reasonable steps are those which, by their scope, intensity and appropriateness 
to the objective, could reasonably be expected to obtain sufficient DBE participation, even if they 
were not successful.  The Department will consider the quality, quantity, and intensity of the kinds 
of efforts the bidder has made.  Mere pro forma efforts, in other words efforts done as a matter of 
form, are not good faith efforts; rather, the bidder is expected to have taken genuine efforts that 
would be reasonably expected of a bidder actively and aggressively trying to obtain DBE 
participation sufficient to meet the contract goal. 
 

(a) The following is a list of types of action that the Department will consider as part of the 
evaluation of the bidder’s good faith efforts to obtain participation.  These listed factors are 
not intended to be a mandatory checklist and are not intended to be exhaustive.  Other 
factors or efforts brought to the attention of the Department may be relevant in appropriate 
cases and will be considered by the Department. 
 
(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid 

meetings, advertising and/or written notices) the interest of all certif ied DBE 
companies that have the capability to perform the work of the contract.  The bidder 
must solicit this interest within sufficient time to allow the DBE companies to respond 
to the solicitation.  The bidder must determine with certainty if the DBE companies are 
interested by taking appropriate steps to follow up initial solicitations. 
 

(2) Selecting portions of the work to be performed by DBE companies in order to increase 
the likelihood that the DBE goals will be achieved.  This includes, where appropriate, 
breaking out contract work items into economically feasible units to facilitate DBE 
participation, even when the Contractor might otherwise prefer to perform these work 
items with its own forces. 
 

(3) Providing interested DBE companies with adequate information about the plans, 
specifications, and requirements of the contract in a timely manner to assist them in 
responding to a solicitation. 
 

(4) a. Negotiating in good faith with interested DBE companies.  It is the bidder’s 
responsibility to make a portion of the work available to DBE subcontractors and 
suppliers and to select those portions of the work or material needs consistent with 
the available DBE subcontractors and suppliers, so as to facilitate DBE 
participation.  Evidence of such negotiation includes the names, addresses, and 
telephone numbers of DBE companies that were considered; a description of the 
information provided regarding the plans and specifications for the work selected 
for subcontracting; and evidence as to why additional agreements could not be 
reached for DBE companies to perform the work. 
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b. A bidder using good business judgment would consider a number of factors in 

negotiating with subcontractors, including DBE subcontractors, and would take a 
firm’s price and capabilities as well as contract goals into consideration.  However, 
the fact that there may be some additional costs involved in finding and using DBE 
companies is not in itself sufficient reason for a bidder’s failure to meet the contract 
DBE goal, as long as such costs are reasonable.  Also the ability or desire of a 
bidder to perform the work of a contract with its own organization does not relieve 
the bidder of the responsibility to make good faith efforts.  Bidders are not, 
however, required to accept higher quotes from DBE companies if the price 
difference is excessive or unreasonable.  In accordance with the above Bidding 
Procedures, the documentation of good faith efforts must include copies of each 
DBE and non-DBE subcontractor quote submitted to the bidder when a non-DBE 
subcontractor was selected over a DBE for work on the contract. 
 

(5) Not rejecting DBE companies as being unqualif ied without sound reasons based on a 
thorough investigation of their capabilities.  The bidder’s standing within its industry, 
membership in specific groups, organizations, or associations and political or social 
affiliations (for example union vs. non-union employee status) are not legitimate 
causes for the rejection or non-solicitation of bids in the bidder’s efforts to meet the 
project goal. 
 

(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of credit, 
or insurance as required by the recipient or Contractor. 
 

(7) Making efforts to assist interested DBE companies in obtaining necessary equipment, 
supplies, materials, or related assistance or services. 
 

(8) Effectively using the services of available minority/women community organizations; 
minority/women contractors’ groups; local, state, and federal minority/women business 
assistance offices; and other organizations as allowed on a case-by-case basis to 
provide assistance in the recruitment and placement of DBE companies. 
 

(b) If the Department determines the bidder has made a good faith effort to secure the work 
commitment of DBE companies to meet the contract goal, the Department will award the 
contract provided it is otherwise eligible for award.  If the Department determines the 
bidder has failed to meet the requirements of this Special Provision or that a good faith 
effort has not been made, the Department will notify the responsible company official 
designated in the Utilization Plan that the bid is not responsive.  The notif ication will also 
include a statement of reasons for the adverse determination.  If the Utilization Plan is not 
approved because it is deficient as a technical matter, unless waived by the Department, 
the bidder will be notif ied and will be allowed no more than a five calendar day period to 
cure the deficiency. 
 

(c) The bidder may request administrative reconsideration of an adverse determination by 
emailing the Department at “DOT.DBE.UP@illinois.gov” within the five calendar days after 
the receipt of the notif ication of the determination.  The determination shall become final 
if a request is not made on or before the fifth calendar day.  A request may provide 
additional written documentation or argument concerning the issues raised in the 
determination statement of reasons, provided the documentation and arguments address 
efforts made prior to submitting the bid.  The request will be reviewed by the Department’s 
Reconsideration Officer.  The Reconsideration Officer will extend an opportunity to the 
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bidder to meet in person to consider all issues of documentation and whether the bidder 
made a good faith effort to meet the goal.  After the review by the Reconsideration Officer, 
the bidder will be sent a written decision within ten working days after receipt of the request 
for reconsideration, explaining the basis for finding that the bidder did or did not meet the 
goal or make adequate good faith efforts to do so.  A final decision by the Reconsideration 
Officer that a good faith effort was made shall approve the Utilization Plan submitted by 
the bidder and shall clear the contract for award.  A final decision that a good faith effort 
was not made shall render the bid not responsive. 
 

CALCULATING DBE PARTICIPATION.  The Utilization Plan values represent work anticipated 
to be performed and paid for upon satisfactory completion.  The Department is only able to count 
toward the achievement of the overall goal and the contract goal the value of payments made for 
the work actually performed by DBE companies.  In addition, a DBE must perform a commercially 
useful function on the contract to be counted.  A commercially useful function is generally 
performed when the DBE is responsible for the work and is carrying out its responsibilities by 
actually performing, managing, and supervising the work involved.  The Department and 
Contractor are governed by the provisions of 49 CFR Part 26.55(c) on questions of commercially 
useful functions as it affects the work.  Specific counting guidelines are provided in 49 CFR Part 
26.55, the provisions of which govern over the summary contained herein. 
 

(a) DBE as the Contractor:  100 percent goal credit for that portion of the work performed by 
the DBE’s own forces, including the cost of materials and supplies.  Work that a DBE 
subcontracts to a non-DBE does not count toward the DBE goals. 
 

(b) DBE as a joint venture Contractor:  100 percent goal credit for that portion of the total 
dollar value of the contract equal to the distinct, clearly defined portion of the work 
performed by the DBE’s own forces. 
 

(c) DBE as a subcontractor:  100 percent goal credit for the work of the subcontract performed 
by the DBE’s own forces, including the cost of materials and supplies, excluding the 
purchase of materials and supplies or the lease of equipment by the DBE subcontractor 
from the Contractor or its affiliates.  Work that a DBE subcontractor in turn subcontracts 
to a non-DBE does not count toward the DBE goal. 
 

(d) DBE as a trucker:  100 percent goal credit for trucking participation provided the DBE is 
responsible for the management and supervision of the entire trucking operation for which 
it is responsible.  At least one truck owned, operated, licensed, and insured by the DBE 
must be used on the contract.  Credit will be given for the following: 
 
(1) The DBE may lease trucks from another DBE firm, including an owner-operator who 

is certif ied as a DBE.  The DBE who leases trucks from another DBE receives credit 
for the total value of the transportation services the lessee DBE provides on the 
contract. 
 

(2) The DBE may also lease trucks from a non-DBE firm, including from an owner-
operator.  The DBE who leases trucks from a non-DBE is entitled to credit only for the 
fee or commission is receives as a result of the lease arrangement. 
 

(e) DBE as a material supplier: 
 
(1) 60 percent goal credit for the cost of the materials or supplies purchased from a DBE 

regular dealer. 
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(2) 100 percent goal credit for the cost of materials of supplies obtained from a DBE 

manufacturer. 
 

(3) 100 percent credit for the value of reasonable fees and commissions for the 
procurement of materials and supplies if not a DBE regular dealer or DBE 
manufacturer. 
 

CONTRACT COMPLIANCE.  Compliance with this Special Provision is an essential part of the 
contract.  The Department is prohibited by federal regulations from crediting the participation of a 
DBE included in the Utilization Plan toward either the contract goal or the Department’s overall 
goal until the amount to be applied toward the goals has been paid to the DBE.  The following 
administrative procedures and remedies govern the compliance by the Contractor with the 
contractual obligations established by the Utilization Plan.  After approval of the Utilization Plan 
and award of the contract, the Utilization Plan and individual DBE Participation Statements 
become part of the contract.  If the Contractor did not succeed in obtaining enough DBE 
participation to achieve the advertised contract goal, and the Utilization Plan was approved and 
contract awarded based upon a determination of good faith, the total dollar value of DBE work 
calculated in the approved Utilization Plan as a percentage of the awarded contract value shall 
become the amended contract goal.  All work indicated for performance by an approved DBE 
shall be performed, managed, and supervised by the DBE executing the DBE Participation 
Commitment Statement. 
 

(a) NO AMENDMENT.  No amendment to the Utilization Plan may be made without prior 
written approval from the Department’s Bureau of Small Business Enterprises.  All 
requests for amendment to the Utilization Plan shall be emailed to the Department at 
DOT.DBE.UP@illinois.gov. 
 

(b) CHANGES TO WORK.  Any deviation from the DBE condition-of-award or contract plans, 
specifications, or special provisions must be approved, in writing, by the Department as 
provided elsewhere in the Contract.  The Contractor shall notify affected DBEs in writing 
of any changes in the scope of work which result in a reduction in the dollar amount 
condition-of-award to the contract.  Where the revision includes work committed to a new 
DBE subcontractor, not previously involved in the project, then a Request for Approval of 
Subcontractor, Department form BC 260A or AER 260A, must be signed and submitted.  
If the commitment of work is in the form of additional tasks assigned to an existing 
subcontract, a new Request for Approval of Subcontractor will not be required.  However, 
the Contractor must document efforts to assure the existing DBE subcontractor is capable 
of performing the additional work and has agreed in writing to the change. 
 

(c) SUBCONTRACT.  The Contractor must provide copies of DBE subcontracts to the 
Department upon request.  Subcontractors shall ensure that all lower tier subcontracts or 
agreements with DBEs to supply labor or materials be performed in accordance with this 
Special Provision. 
 

(d) ALTERNATIVE WORK METHODS.  In addition to the above requirements for reductions 
in the condition of award, additional requirements apply to the two cases of Contractor-
initiated work substitution proposals.  Where the contract allows alternate work methods 
which serve to delete or create underruns in condition of award DBE work, and the 
Contractor selects that alternate method or, where the Contractor proposes a substitute 
work method or material that serves to diminish or delete work committed to a DBE and 
replace it with other work, then the Contractor must demonstrate one of the following: 
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(1) The replacement work will be performed by the same DBE (as long as the DBE is 

certif ied in the respective item of work) in a modification of the condition of award; or 
 

(2) The DBE is aware its work will be deleted or will experience underruns and has agreed 
in writing to the change.  If this occurs, the Contractor shall substitute other work of 
equivalent value to a certif ied DBE or provide documentation of good faith efforts to 
do so; or 
 

(3) The DBE is not capable of performing the replacement work or has declined to perform 
the work at a reasonable competitive price.  If this occurs, the Contractor shall 
substitute other work of equivalent value to a certif ied DBE or provide documentation 
of good faith efforts to do so. 
 

(e) TERMINATION AND REPLACEMENT PROCEDURES.  The Contractor shall not 
terminate or replace a DBE listed on the approved Utilization Plan, or perform with other 
forces work designated for a listed DBE except as provided in this Special Provision.  The 
Contractor shall utilize the specific DBEs listed to perform the work and supply the 
materials for which each is listed unless the Contractor obtains the Department’s written 
consent as provided in subsection (a) of this part.  Unless Department consent is provided 
for termination of a DBE subcontractor, the Contractor shall not be entitled to any payment 
for work or material unless it is performed or supplied by the DBE in the Utilization Plan. 
 
As stated above, the Contractor shall not terminate or replace a DBE subcontractor listed 
in the approved Utilization Plan without prior written consent.  This includes, but is not 
limited to, instances in which the Contractor seeks to perform work originally designated 
for a DBE subcontractor with its own forces or those of an affiliate, a non-DBE firm, or with 
another DBE firm.  Written consent will be granted only if the Bureau of Small Business 
Enterprises agrees, for reasons stated in its concurrence document, that the Contractor 
has good cause to terminate or replace the DBE firm.  Before transmitting to the Bureau 
of Small Business Enterprises any request to terminate and/or substitute a DBE 
subcontractor, the Contractor shall give notice in writing to the DBE subcontractor, with a 
copy to the Bureau, of its intent to request to terminate and/or substitute, and the reason 
for the request.  The Contractor shall give the DBE five days to respond to the Contractor’s 
notice.  The DBE so notif ied shall advise the Bureau and the Contractor of the reasons, if 
any, why it objects to the proposed termination of its subcontract and why the Bureau 
should not approve the Contractor’s action.  If required in a particular case as a matter of 
public necessity, the Bureau may provide a response period shorter than five days. 
 
For purposes of this paragraph, good cause includes the following circumstances: 
 
(1) The listed DBE subcontractor fails or refuses to execute a written contract; 

 
(2) The listed DBE subcontractor fails or refuses to perform the work of its subcontract in 

a way consistent with normal industry standards.  Provided, however, that good cause 
does not exist if the failure or refusal of the DBE subcontractor to perform its work on 
the subcontract results from the bad faith or discriminatory action of the Contractor; 
 

(3) The listed DBE subcontractor fails or refuses to meet the Contractor’s reasonable, 
nondiscriminatory bond requirements; 
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(4) The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit 
unworthiness; 
 

(5) The listed DBE subcontractor is ineligible to work on public works projects because of 
suspension and debarment proceedings pursuant 2 CFR Parts 180, 215 and 1200 or 
applicable state law. 
 

(6) The Contractor has determined the listed DBE subcontractor is not a responsible 
contractor; 
 

(7) The listed DBE subcontractor voluntarily withdraws from the projects and provides 
written notice to the Contractor of its withdrawal; 
 

(8) The listed DBE is ineligible to receive DBE credit for the type of work required; 
 

(9) A DBE owner dies or becomes disabled with the result that the listed DBE 
subcontractor is unable to complete its work on the contract; 
 

(10) Other documented good cause that compels the termination of the DBE subcontractor.  
Provided, that good cause does not exist if the Contractor seeks to terminate a DBE it 
relied upon to obtain the contract so that the Contractor can self-perform the work for 
which the DBE contractor was engaged or so that the Contractor can substitute 
another DBE or non-DBE contractor after contract award. 
 
When a DBE is terminated or fails to complete its work on the Contract for any reason, 
the Contractor shall make a good faith effort to find another DBE to substitute for the 
original DBE to perform at least the same amount of work under the contract as the 
terminated DBE to the extent needed to meet the established Contract goal.  The good 
faith efforts shall be documented by the Contractor.  If the Department requests 
documentation under this provision, the Contractor shall submit the documentation 
within seven days, which may be extended for an additional seven days if necessary 
at the request of the Contractor.  The Department will provide a written determination 
to the Contractor stating whether or not good faith efforts have been demonstrated. 

 
(f) FINAL PAYMENT.  After the performance of the final item of work or delivery of material 

by a DBE and final payment therefore to the DBE by the Contractor, but not later than 
30 calendar days after payment has been made by the Department to the Contractor for 
such work or material, the Contractor shall submit a DBE Payment Agreement on 
Department form SBE 2115 to the Resident Engineer.  If full and final payment has not 
been made to the DBE, the DBE Payment Agreement shall indicate whether a 
disagreement as to the payment required exists between the Contractor and the DBE or 
if the Contractor believes the work has not been satisfactorily completed.  If the Contractor 
does not have the full amount of work indicated in the Utilization Plan performed by the 
DBE companies indicated in the Utilization Plan and after good faith efforts are reviewed, 
the Department may deduct from contract payments to the Contractor the amount of the 
goal not achieved as liquidated and ascertained damages.  The Contractor may request 
an administrative reconsideration of any amount deducted as damages pursuant to 
subsection (h) of this part. 
 

(g) ENFORCEMENT.  The Department reserves the right to withhold payment to the 
Contractor to enforce the provisions of this Special Provision.  Final payment shall not be 
made on the contract until such time as the Contractor submits sufficient documentation 
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demonstrating achievement of the goal in accordance with this Special Provision or after 
liquidated damages have been determined and collected. 
 

(h) RECONSIDERATION.  Notwithstanding any other provision of the contract, including but 
not limited to Article 109.09 of the Standard Specifications, the Contractor may request 
administrative reconsideration of a decision to deduct the amount of the goal not achieved 
as liquidated damages.  A request to reconsider shall be delivered to the Contract 
Compliance Section and shall be handled and considered in the same manner as set forth 
in paragraph (c) of “Good Faith Effort Procedures” of this Special Provision, except a final 
decision that a good faith effort was not made during contract performance to achieve the 
goal agreed to in the Utilization Plan shall be the final administrative decision of the 
Department.  The result of the reconsideration process is not administratively appealable 
to the U.S. Department of Transportation. 

 
 
ILLINOIS WORKS APPRENTICESHIP INITIATIVE – STATE FUNDED CONTRACTS (BDE) 
 
Effective:  June 2, 2021 
Revised:  September 2, 2021 
 
Illinois Works Jobs Program Act (30 ILCS 559/20-1 et seq.).  For contracts having an awarded 
contract value of $500,000 or more, the Contractor shall comply with the Illinois Works 
Apprenticeship Initiative (30 ILCS 559/20-20 to 20-25) and all applicable administrative rules.  The 
goal of the Illinois Apprenticeship Works Initiative is that apprentices will perform either 10% of 
the total labor hours actually worked in each prevailing wage classification or 10% of the estimated 
labor hours in each prevailing wage classification, whichever is less.  The Contractor may seek 
from the Department of Commerce and Economic Opportunity (DCEO) a waiver or reduction of 
this goal in certain circumstances pursuant to 30 ILCS 559/20-20(b).  The Contractor shall ensure 
compliance during the term of the contract and will be required to report on and certify its 
compliance.  An apprentice use plan, apprentice hours, and a compliance certif ication shall be 
submitted to the Engineer on forms provided by the Department and/or DCEO. 
 
 
SPEED DISPLAY TRAILER (BDE) 
 
Effective:  April 2, 2014     Revised:  January 1, 2022 
 
Revise the last paragraph of Article 701.11 of the Standard Specifications to read: 
 

“ When not being utilized to inform and direct traffic, sign trailers, speed display trailers, arrow 
boards, and portable changeable message boards shall be treated as nonoperating equipment.” 
 
Add the following to Article 701.15 of the Standard Specifications: 
 

“ (m) Speed Display Trailer.  A speed display trailer is used to enhance safety of the traveling 
public and workers in work zones by alerting drivers of their speed, thus deterring them 
from driving above the posted work zone speed limit.” 
 

Add the following to Article 701.20 of the Standard Specifications: 
 

“ (k) When speed display trailers are shown on the Standard, this work will not be paid for 
separately but shall be considered as included in the cost of the Standard. 
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For all other speed display trailers, this work will be paid for at the contract unit price per 
calendar month or fraction thereof for each trailer as SPEED DISPLAY TRAILER.” 
 

Add the following to Article 1106.02 of the Standard Specifications: 
 

“ (o) Speed Display Trailer.  The speed display trailer shall consist of a LED speed indicator 
display with self-contained, one-direction radar mounted on an orange see-through trailer.  
The height of the display and radar shall be such that it will function and be visible when 
located behind concrete barrier. 
 
The speed measurement shall be by radar and provide a minimum detection distance of 
1000 ft (300 m).  The radar shall have an accuracy of ±1 mile per hour. 
 
The speed indicator display shall face approaching traffic and shall have a sign legend of 
“YOUR SPEED” immediately above or below the speed display.  The sign letters shall be 
between 5 and 8 in. (125 and 200 mm) in height.  The digital speed display shall show two 
digits (00 to 99) in mph.  The color of the changeable message legend shall be a yellow 
legend on a black background.  The minimum height of the numerals shall be 18 in. 
(450 mm), and the nominal legibility distance shall be at least 750 ft (250 m). 
 
The speed indicator display shall be equipped with a violation alert that f lashes the 
displayed detected speed when the work zone posted speed limit is exceeded.  The speed 
indicator shall have a maximum speed cutoff.  On roadway facilities with a normal posted 
speed limit greater than or equal to 45 mph, the detected speeds of vehicles traveling 
more than 25 mph over the work zone speed limit shall not be displayed.  On facilities with 
normal posted speed limit of less than 45 mph, the detected speeds of vehicles traveling 
more than 15 mph over the work zone speeds limit shall not be displayed.  On any 
roadway facility if detected speeds are less than 25 mph, they shall not be displayed.  The 
display shall include automatic dimming for nighttime operation. 
 
The speed indicator measurement and display functions shall be equipped with the power 
supply capable of providing 24 hours of uninterrupted service.” 

 
 
SUBCONTRACTOR AND DBE PAYMENT REPORTING (BDE) 
Effective:  April 2, 2018 
 
Add the following to Section 109 of the Standard Specifications. 
 

“ 109.14 Subcontractor and Disadvantaged Business Enterprise Payment Reporting.  
The Contractor shall report all payments made to the following parties: 

 
(a) f irst tier subcontractors; 

 
(b) lower tier subcontractors affecting disadvantaged business enterprise (DBE) goal credit; 

 
(c) material suppliers or trucking firms that are part of the Contractor’s submitted DBE 

utilization plan. 
 
The report shall be made through the Department’s on-line subcontractor payment reporting 

system within 21 days of making the payment.” 
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SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE) 
 
Effective:  November 2, 2017 
Revised:  April 1, 2019 
 
Replace the second paragraph of Article 109.12 of the Standard Specifications with the following: 
 

“ This mobilization payment shall be made at least seven days prior to the subcontractor starting 
work.  The amount paid shall be at the following percentage of the amount of the subcontract 
reported on form BC 260A submitted for the approval of the subcontractor’s work. 

 
Value of Subcontract Reported on Form BC 260A Mobilization Percentage 

Less than $10,000 25% 
$10,000 to less than $20,000 20% 
$20,000 to less than $40,000 18% 
$40,000 to less than $60,000 16% 
$60,000 to less than $80,000 14% 

$80,000 to less than $100,000 12% 
$100,000 to less than $250,000 10% 
$250,000 to less than $500,000 9% 

$500,000 to $750,000 8% 
Over $750,000 7%” 

 
 
SUBMISSION OF PAYROLL RECORDS (BDE) 
 
Effective:  April 1, 2021     Revised:  November 1, 2022 
 
FEDERAL AID CONTRACTS.  Revise the following section of Check Sheet #1 of the Recurring 
Special Provisions to read: 
 
“STATEMENTS AND PAYROLLS 
 

The payroll records shall include the worker’s name, the worker’s address, the worker’s 
telephone number when available, the worker’s social security number, the worker’s classification 
or classifications, the worker’s gross and net wages paid in each pay period, the worker’s number 
of hours worked each day, and the worker’s starting and ending times of work each day.  However, 
any Contractor or subcontractor who remits contributions to a fringe benefit fund that is not jointly 
maintained and jointly governed by one or more employers and one or more labor organization 
must additionally submit the worker’s hourly wage rate, the worker’s hourly overtime wage rate, 
the worker’s hourly fringe benefit rates, the name and address of each fringe benefit fund, the 
plan sponsor of each fringe benefit, if applicable, and the plan administrator of each fringe benefit, 
if applicable. 
 

The Contractor and each subcontractor shall certify and submit payroll records to the 
Department each week from the start to the completion of their respective work, except that full 
social security numbers shall not be included on weekly submittals.  Instead, the payrolls shall 
include an identif ication number for each employee (e.g., the last four digits of the employee’s 
social security number).  In addition, starting and ending times of work each day may be omitted 
from the payroll records submitted.  The submittals shall be made using LCPtracker Pro software.  
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The software is web-based and can be accessed at https://lcptracker.com/.  When there has been 
no activity during a work week, a payroll record shall still be submitted with the appropriate option 
(“No Work”, “Suspended”, or “Complete”) selected.” 
 
STATE CONTRACTS.  Revise Item 3 of Section IV of Check Sheet #5 of the Recurring Special 
Provisions to read: 
 

“ 3. Submission of Payroll Records.  The Contractor and each subcontractor shall, no later 
than the 15th day of each calendar month, f ile a certif ied payroll for the immediately 
preceding month to the Illinois Department of Labor (IDOL) through the Illinois Prevailing 
Wage Portal in compliance with the State Prevailing Wage Act (820 ILCS 130).  The portal 
can be found on the IDOL website at https://www2.illinois.gov/idol/Laws-
Rules/CONMED/Pages/Prevailing-Wage-Portal.aspx.  Payrolls shall be submitted in the 
format prescribed by the IDOL. 

 
In addition to filing certif ied payroll(s) with the IDOL, the Contractor and each 
subcontractor shall certify and submit payroll records to the Department each week from 
the start to the completion of their respective work, except that full social security numbers 
shall not be included on weekly submittals.  Instead, the payrolls shall include an 
identif ication number for each employee (e.g., the last four digits of the employee’s social 
security number).  In addition, starting and ending times of work each day may be omitted 
from the payroll records submitted.  The submittals shall be made using LCPtracker Pro 
software.  The software is web-based and can be accessed at https://lcptracker.com/.  
When there has been no activity during a work week, a payroll record shall still be 
submitted with the appropriate option (“No Work”, “Suspended”, or “Complete”) selected.” 

 
 
TRAFFIC SPOTTERS (BDE) 
Effective:  January 1, 2019 
 
Revise Article 701.13 of the Standard Specifications to read: 
 

“ 701.13 Flaggers and Spotters.  Flaggers shall be certif ied by an agency approved by the 
Department.  While on the job site, each flagger shall have in his/her possession a current driver’s 
license and a current flagger certification I.D. card.  For non-drivers, the Illinois Identification Card 
issued by the Secretary of State will meet the requirement for a current driver’s license.  This 
certif ication requirement may be waived by the Engineer for emergency situations that arise due 
to actions beyond the Contractor's control where flagging is needed to maintain safe traffic control 
on a temporary basis.  Spotters are defined as certif ied flaggers that provide support to workers 
by monitoring traffic. 

 
Flaggers and spotters shall be stationed to the satisfaction of the Engineer and be equipped 

with a fluorescent orange, fluorescent yellow/green, or a combination of f luorescent orange and 
fluorescent yellow/green vest meeting the requirements of ANSI/ISEA 107-2004 or ANSI/ISEA 
107-2010 for Conspicuity Class 2 garments.  Flaggers shall be equipped with a stop/slow traffic 
control sign.  Spotters shall be equipped with a loud warning device.  The warning sound shall be 
identif iable by workers so they can take evasive action when necessary.  Other types of garments 
may be substituted for the vest as long as the garments have a manufacturer’s tag identifying 
them as meeting the ANSI Class 2 requirement.  The longitudinal placement of the flagger may 
be increased up to 100 ft (30 m) from that shown on the plans to improve the visibility of the 
flagger.  Flaggers shall not encroach on the open lane of traffic unless traffic has been stopped.  
Spotters shall not encroach on the open lane of traffic, nor interact with or control the flow of traffic. 

https://lcptracker.com/
https://linkprotect.cudasvc.com/url?a=https%3a%2f%2fwww2.illinois.gov%2fidol%2fLaws-Rules%2fCONMED%2fPages%2fPrevailing-Wage-Portal.aspx&c=E,1,6NlFkpeQJIQmqPMhx-q8kCzUoC1kr6AG3ySJH7qfF8nGVc0K_Gy9tsQFPhfDOPj8KIPckL_DtBuaRcU8CLLJ1CI5Mp7evFxmVyyT6awQgjOMHUsu9Rz1eBy2dTGM&typo=1
https://linkprotect.cudasvc.com/url?a=https%3a%2f%2fwww2.illinois.gov%2fidol%2fLaws-Rules%2fCONMED%2fPages%2fPrevailing-Wage-Portal.aspx&c=E,1,6NlFkpeQJIQmqPMhx-q8kCzUoC1kr6AG3ySJH7qfF8nGVc0K_Gy9tsQFPhfDOPj8KIPckL_DtBuaRcU8CLLJ1CI5Mp7evFxmVyyT6awQgjOMHUsu9Rz1eBy2dTGM&typo=1
https://lcptracker.com/
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For nighttime flagging, flaggers shall be illuminated by an overhead light source providing a 

minimum vertical illuminance of 10 fc (108 lux) measured 1 ft (300 mm) out from the flagger’s 
chest.  The bottom of any luminaire shall be a minimum of 10 ft (3 m) above the pavement.  
Luminaire(s) shall be shielded to minimize glare to approaching traffic and trespass light to 
adjoining properties.  Nighttime flaggers shall be equipped with fluorescent orange or fluorescent 
orange and fluorescent yellow/green apparel meeting the requirements of ANSI/ISEA 107-2004 
or ANSI/ISEA 107-2010 for Conspicuity Class 3 garments. 

 
Flaggers and spotters shall be provided per the traffic control plan and as follows. 
 
(a) Two-Lane Highways.  Two flaggers will be required for each separate operation where 

two-way traffic is maintained over one lane of pavement.  Work operations controlled by 
flaggers shall be no more than 1 mile (1600 m) in length.  Flaggers shall be in sight of 
each other or in direct communication at all times.  Direct communication shall be obtained 
by using portable two-way radios or walkie-talkies. 
 
The Engineer will determine when a side road or entrance shall be closed to traffic.  A 
flagger will be required at each side road or entrance remaining open to traffic within the 
operation where two-way traffic is maintained on one lane of pavement.  The flagger shall 
be positioned as shown on the plans or as directed by the Engineer. 
 

(b) Multi-Lane Highways.  At all times where traffic is restricted to less than the normal number 
of lanes on a multilane pavement with a posted speed limit greater than 40 mph and the 
workers are present, but not separated from the traffic by physical barriers, a flagger or 
spotter shall be furnished as shown on the plans.  Flaggers shall warn and direct traffic.  
Spotters shall monitor traffic conditions and warn workers of errant approaching vehicles 
or other hazardous conditions as they occur.  One flagger will be required for each 
separate activity of an operation that requires frequent encroachment in a lane open to 
traffic.  One spotter will be required for each separate activity with workers near the edge 
of the open lane or with their backs facing traffic. 
 

Flaggers will not be required when no work is being performed, unless there is a lane closure 
on two-lane, two-way pavement.” 
 
 
VEHICLE AND EQUIPMENT WARNING LIGHTS (BDE) 
 
Effective:  November 1, 2021 
Revised:  November 1, 2022 
 
Add the following paragraph after the first paragraph of Article 701.08 of the Standard 
Specifications: 
 

“ The Contractor shall equip all vehicles and equipment with high-intensity oscillating, rotating, 
or f lashing, amber or amber-and-white, warning lights which are visible from all directions.  In 
accordance with 625 ILCS 5/12-215, the lights may only be in operation while the vehicle or 
equipment is engaged in construction operations.” 
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WEEKLY DBE TRUCKING REPORTS (BDE) 
 
Effective:  June 2, 2012      Revised:  November 1, 2021 
 
The Contractor shall submit a weekly report of Disadvantaged Business Enterprise (DBE) trucks 
hired by the Contractor or subcontractors (i.e. not owned by the Contractor or subcontractors) 
that are used for DBE goal credit. 
 
The report shall be submitted to the Engineer on Department form “SBE 723” within ten business 
days following the reporting period.  The reporting period shall be Sunday through Saturday for 
each week reportable trucking activities occur. 
 
Any costs associated with providing weekly DBE trucking reports shall be considered as included 
in the contract unit prices bid for the various items of work involved and no additional 
compensation will be allowed. 
 
 
WORK ZONE TRAFFIC CONTROL DEVICES (BDE) 
 
Effective:  March 2, 2020 
 
Add the following to Article 701.03 of the Standard Specifications: 
 

“ (q) Temporary Sign Supports  ................................................................................ 1106.02” 
 
Revise the third paragraph of Article 701.14 of the Standard Specifications to read: 
 

“ For temporary sign supports, the Contractor shall provide a FHWA eligibility letter for each 
device used on the contract.  The letter shall provide information for the set-up and use of the 
device as well as a detailed drawing of the device.  The signs shall be supported within 20 degrees 
of vertical.  Weights used to stabilize signs shall be attached to the sign support per the 
manufacturer’s specifications.” 
 
Revise the first paragraph of Article 701.15 of the Standard Specifications to read: 
 

“701.15 Traffic Control Devices.  For devices that must meet crashworthiness standards, 
the Contractor shall provide a manufacturer’s self-certification or a FHWA eligibility letter for each 
Category 1 device and a FHWA eligibility letter for each Category 2 and Category 3 device used 
on the contract.  The self-certification or letter shall provide information for the set-up and use of 
the device as well as a detailed drawing of the device.” 
 
Revise the first six paragraphs of Article 1106.02 of the Standard Specifications to read: 
 

“1106.02 Devices.  Work zone traffic control devices and combinations of devices shall meet 
crashworthiness standards for their respective categories.  The categories are as follows. 

 
Category 1 includes small, lightweight, channelizing and delineating devices that have been 

in common use for many years and are known to be crashworthy by crash testing of similar 
devices or years of demonstrable safe performance.  These include cones, tubular markers, 
plastic drums, and delineators, with no attachments (e.g. lights).  Category 1 devices 
manufactured after December 31, 2019 shall be MASH-16 compliant.  Category 1 devices 
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manufactured on or before December 31, 2019, and compliant with NCHRP 350 or MASH 2009, 
may be used on contracts let before December 31, 2024. 

 
Category 2 includes devices that are not expected to produce significant vehicular velocity 

change but may otherwise be hazardous.  These include vertical panels with lights, barricades, 
temporary sign supports, and Category 1 devices with attachments (e.g. drums with lights).  
Category 2 devices manufactured after December 31, 2019 shall be MASH-16 compliant.  
Category 2 devices manufactured on or before December 31, 2019, and compliant with 
NCHRP 350 or MASH 2009, may be used on contracts let before December 31, 2024. 

 
Category 3 includes devices that are expected to cause significant velocity changes or other 

potentially harmful reactions to impacting vehicles.  These include crash cushions (impact 
attenuators), truck mounted attenuators, and other devices not meeting the definitions of 
Category 1 or 2.  Category 3 devices manufactured after December 31, 2019 shall be MASH-16 
compliant.  Category 3 devices manufactured on or before December 31, 2019, and compliant 
with NCHRP 350 or MASH 2009, may be used on contracts let before December 31, 2029.  
Category 3 devices shall be crash tested for Test Level 3 or the test level specified. 

 
Category 4 includes portable or trailer-mounted devices such as arrow boards, changeable 

message signs, temporary traffic signals, and area lighting supports.  It is preferable for 
Category 4 devices manufactured after December 31, 2019 to be MASH-16 compliant; however, 
there are currently no crash tested devices in this category, so it remains exempt from the 
NCHRP 350 or MASH compliance requirement. 

 
For each type of device, when no more than one MASH-16 compliant is available, an 

NCHRP 350 or MASH-2009 compliant device may be used, even if manufactured after 
December 31, 2019.” 
 
Revise Articles 1106.02(g), 1106.02(k), and 1106.02(l) to read: 

 
“ (g) Truck Mounted/Trailer Mounted Attenuators.  The attenuator shall be approved for use at 

Test Level 3.  Test Level 2 may be used for normal posted speeds less than or equal to 
45 mph. 
 

(k) Temporary Water Filled Barrier.  The water filled barrier shall be a lightweight plastic shell 
designed to accept water ballast and be on the Department’s qualif ied product list. 
 
Shop drawings shall be furnished by the manufacturer and shall indicate the deflection of 
the barrier as determined by acceptance testing; the configuration of the barrier in that 
test; and the vehicle weight, velocity, and angle of impact of the deflection test.  The 
Engineer shall be provided one copy of the shop drawings. 
 

(l) Movable Traffic Barrier.  The movable traffic barrier shall be on the Department’s qualified 
product list. 
 
Shop drawings shall be furnished by the manufacturer and shall indicate the deflection of 
the barrier as determined by acceptance testing; the configuration of the barrier in that 
test; and the vehicle weight, velocity, and angle of impact of the deflection test.  The 
Engineer shall be provided one copy of the shop drawings.  The barrier shall be capable 
of being moved on and off the roadway on a daily basis.” 

 



 

 
 
 
 
 
 

REVISIONS TO THE ILLINOIS PREVAILING WAGE RATES 
 
 

The Prevailing rates of wages are included in the Contract proposals which are 

subject to Check Sheet #5 of the Supplemental Specifications and Recurring 

Special Provisions.  The rates have been ascertained and certified by the 

Illinois Department of Labor for the locality in which the work is to be performed 

and for each craft or type of work or mechanic needed to execute the work of 

the Contract.  As required by Prevailing Wage Act (820 ILCS 130/0.01, et seq.) 

and Check Sheet #5 of the Contract, not less than the rates of wages 

ascertained by the Illinois Department of Labor and as revised during the 

performance of a Contract shall be paid to all laborers, workers and mechanics 

performing work under the Contract.  Post the scale of wages in a prominent 

and easily accessible place at the site of work. 

 

If the Illinois Department of Labor revises the prevailing rates of wages to be 

paid as listed in the specification of rates, the contractor shall post the revised 

rates of wages and shall pay not less than the revised rates of wages.  Current 

wage rate information shall be obtained by visiting the Illinois Department of 

Labor web site at http://www.state.il.us/agency/idol/ or by calling 312-793-

2814.  It is the responsibility of the contractor to review the rates applicable to 

the work of the contract at regular intervals in order to insure the timely payment 

of current rates.  Provision of this information to the contractor by means of the 

Illinois Department of Labor web site satisfies the notification of revisions by 

the Department to the contractor pursuant to the Act, and the contractor agrees 

that no additional notice is required.  The contractor shall notify each of its 

subcontractors of the revised rates of wages. 
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