01-20-2023 LETTING ITEM 143

**STATE OF ILLINOIS** DEPARTMENT OF TRANSPORTATION FAI 80 22 LITTER 1

D-91-054-23

FOR INDEX OF SHEETS, SEE SHEET NO.

0

0

0

# **PROPOSED** HIGHWAY PLANS

**FAI ROUTE 80: I–80** 


I-355 TO KENDALL COUNTY LINE

**SECTION: FAI 80 22 LITTER 1** 

EXPRESSWAY HIGHWAY CLEANING (LITTER/DEBRIS REMOVAL)

**COUNTY: WILL** 

C-91-081-23



ENGINEERING SCALES, REDUCED SIZED PLANS WILL NOT CONFORM TO STANDARD SCALES, IN MAKING MEASUREMENTS ON REDUCED PLANS, THE ABOVE SCALES MAY BE USED.

JOINT UTILITY LOCATION INFORMATION FOR EXCAVATION 1-800-892-0123 OR 811

PROJECT ENGINEER: RODRIGO LEDEZMA (847) 705-4580 PROJECT MANAGER: J. ALAIN MIDY (847) 221-3056

LOCATION MAP - SEE INDEX OF SHEETS

GROSS LENGTH = 185.856 FT. = 35.2 MILE NET LENGTH = 185,856 FT. = 35.2 MILE

December 9, 2022 DIRECTOR OF HIGHWAYS PROJECT IMPLEMENTATION

LOCATION OF SECTION INDICATED THUS: -

PRINTED BY THE AUTHORITY OF THE STATE OF ILLINOIS

STATE OF ILLINOIS DEPARTMENT OF TRANSPORTATION

CONTRACT NO. 62U54

### INDEX OF SHEETS

- TITLE SHEET
- 2. INDEX OF SHEETS
  APPLICABLE STATE STANDARDS
- 3. SUMMARY OF QUANTITIES SCHEDULE OF CLEANING STARTING DATES
- 4. EXPRESSWAY CLEANING: I-80 (I-355 TO KENDALL CO LINE)
- 5. TRAFFIC CONTROL DETAILS FOR FREEWAY SHOULDER CLOSURES AND PARTIAL RAMP CLOSURES (TC-17)

## STATE STANDARDS

701101-05	OFF-ROAD	OPERATION	MULTILANE,	15′	ΤO	24''	FROM	PAVEMENT	EDGE
-----------	----------	-----------	------------	-----	----	------	------	----------	------

701106-02 OFF-ROAD OPERATION MULTILANE, MORE THAN 15' AWAY


701428-01 TRAFFIC CONTROL SETUP AND REMOVAL FREEWAY/EXPRESSWAY

701901-08 TRAFFIC CONTROL DEVICES


SCALE:

:\\ildot-pw bentley.com:PWIDOT\Documents\IDOT\_Offices\District\_1\Projects\Sweeping


STATE OF ILLINOIS
DEPARTMENT OF TRANSPORTATION




#### TYPICAL EXPRESSWAY CROSS-SECTION NO. 1




#### TYPICAL EXPRESSWAY CROSS-SECTION NO. 2



#### TYPICAL EXPRESSWAY CROSS-SECTION NO. 3



#### TYPICAL EXPRESSWAY CROSS-SECTION NO. 4



TYPICAL EXPRESSWAY CROSS-SECTION NO. 5

#### NOTES:

- 1. SCHEDULE MAY VARY AS DIRECTED BY THE ENGINEER.
- 3. NO WORK WILL BE ALLOWED DURING ANY LEGAL HOLIDAY PERIOD.
- 4. ALL SCHEDULES OF ANTICIPATED STARTING DATES SHOWN ARE TENTATIVE AS DETERMINED BY THE DEPARTMENT'S OPERATIONAL NEEDS.
- 5. NO DAILY CONTRACTOR WORK REQUESTS/ SCHEDULING SHALL BE AUTORIZED OR APPROVED TO START WHEN IT IS DETERMINED BY THE ENGINEER THAT WEATHER CONDITIONS WILL BE UNFAVORABLE. APPROVAL OF ALL DAILY CONTRACTOR WORK SCHEDULE REQUEST SHALL BE SOLELY DETERMINED BY THE ENGINEER AND OR PROJECT SUPERVISOR.
- 6. ALL SHOULDER CLOSURES SHALL BE IMMEDIATELY REMOVED DURING
  ALL ADVERSE WEATHER CONDITIONS <u>WITHOUT EXCEPTION</u>, INCLUDING BUT NOT
  LIMITED TO RAIN, WET ROAD SURFACE (SPRAY FROM TIRES), MIST, DRIZZLE,
  SLEET, SNOW, FOG AND ANY OTHER CIRCUMSTANCE DETERMINED UNSAFE BY THE ENGINEER.
  THE CONTRACTOR SHALL <u>IMPLEMENT THIS CONTRACT REQUIREMENT IMMEDIATELY WITHOUT</u>
  WAITING FOR DEPARTMENT INSTRUCTIONS.
- 8. NO WORK WILL BE ALLOWED DAY OR NIGHT ON THE FOLLOWING DATES UNLESS IT IS CONSIDERED AN EMERGENCY, IMMEDIATE HAZARD OR ANY WORK AS DESIGNATED BY THE DEPARTMENT THAT REQUIRES FIRST PRIORITY CORRECTIVE ACTION:

EASTER HOLIDAY
MEMORIAL DAY HOLIDAY
INDEPENDENCE DAY HOLIDAY
LABOR DAY HOLIDAY
THANKSGIVING HOLIDAY
CHRISTMAS/NEW YEAR'S HOLIDAY

SUMMARY OF QUANTITIES

SCALE:

	SUMMANT OF GUANTITIES	URBAN	100 % STATE 0044	
CODE NO.	ITEM	UNIT	TOTAL QUANTITIES	EXPRESSWAY
x0326643	LITTER PICKING	MILE	194	194

USER NAME = Rodrigo.Ledezma	DESIGNED -	REVISED -
	DRAWN -	REVISED -
PLOT SCALE = 100.0000 / in.	CHECKED -	REVISED -
PLOT DATE = 12/6/2022	DATE -	REVISED -

STATE OF	ILLINOIS
DEPARTMENT OF	TRANSPORTATION

SUMMARY OF QUANTITIES SCHEDULE OF STARTING DATES				F.A.I. RTE.				COUNTY	TOTAL SHEETS	SHEET NO.		
				80	FAI 80 22 LITTER 1			WILL	5	3		
SUILDULL OF STANISHED DATES									CONTRACT	NO. 62	2U54	
	SHEET	OF	SHEETS	STA.	TO STA.			ILLINOIS	FED. AI	D PROJECT		

