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774 . EFFINGHAM 344 20
FURNISHING AND ERECTING FURNISH RIGHT-OF-WAY BITUMINOUS BASE COURSE, FED,ROADUIST,NU,7|]LL]N0]$IFED, AID PROJECT
FURNISHING AND ERECTING RIGHT-OF-WAY MARKERS (CONT.) MARKERS, SPECIAL SUPERPAVE, 113" +I0TWRS-1, 107BY, 107BY-1 & 107B-2
RIGHT-OF -WAY MARKERS CONTRACT NO. 94827
STATION OFFSET EACH STATION OFFSET EACH STATION TO STATION | OFFSET | SO. YD.
STATION OFFSET EACH 1008+71.08 852.38' LT i 1020+50.00 RT 1 541+93.85  545+54,95 | LI&RT 200
539445.17 563.10° RT 1 1011+41.50 579.44° LT 1 1022+00.00 RT 1 545+54,95 55040000 | LT&RT 594
539450.53 272.42' RT 1 1011+54.43 594.11" LT 1 1022+00.00 LT 1 550+00.00  551+74.79 LT&RT 156
540+39.16 219.96' RT 1 1013+89.02 372.41" LT 1 1023+35.57 LT 1 551+74.79 559+19.18 LT 1166
541+86.60 182.34' RT 7 1014+27.74 332.44" LT i 1023+40,77 LT 1 551+74.79 559+19.18 RT 331
542450.00 20.00° LT 1 1014459.54 291.13° LT 1 1023+96.23 LT 1 884+36.78  886+00.00 | LT&RT 230
515750.00 55.00° LT 1 1014+61.87 357.6' LT 1 1025+62.92 LT 1 B86+00.00  896+43.01 | LT&RT 2781
S4414.54 106.00 RT 1 1014+91,38 31419 LT 1 1025+74.43 i 1 896+43.01 _ 906+73,50 | LT 2061
SA441.81 50.00" LT 1 1015+27.37 143.62' LT 1 1026+01.10 LT 1 896+43.01 _ 906+73.50 | RT 1856
S56164.94 16.00" 17 1 1019+28.10 110.00° LT 1 1026+16.34 LT 1 906+73.50 _ 911+43.50 | LT&RT 1880
894+56.43 235.99° LT 1 1019+28.10 110.00° RT 1 1027+00.00 RT 1 911+43.50 981+19.93 LT&RT 27906
895+00.00 70.00° LT 1 1020+00.00 110.00" RT 1 1027+62,97 RT i 981+19.93  995+37.93 | LT&RT 5041
895+49.05 85.00° LT 1 TOTAL 83 1030+50.00 LT ! 995+37.93  1007+60.00 | LT&RT 5057
59CT50.43 5505 1T 1 1030+71.01 RT 1 1007+60.00 _1016+00.00 | LT&RT 2637
896+54.48 176.00' LT 1 1031+00.00 LT 1 1016+00,00 _1023+19.93 | LT&RT 2118
897+15.96 75.00° LT 1 PREFORMED JOINT FILLER 1034+00.00 RT i 1023+19.93  1034+00.00 | LT&RT 4560
897+77.00 100.00° RT 1 1034+00.00 RT 1 1034+00.00 _1039+00,00 | LT&RT 2000
898+57.19 336.04° RT 1 STATION TO STATION OFFSET FEET 1034+32.00 LT 1 39+00.00  40+10.00 | LT&RT 440
898462.07 333.16 RT 1 1026+06.00 1033+86.00 LT 780 1034+32.00 LT 1 40+10.00 41+31.63 LT&RT 357
899+00.00 75.00° LT 1 TOTAL 780 1034+52.87 RT 1 41+31.63 43+93.20 | LT&RT 409
300+00.00 95.00° LT 1 1035+00.00 LT 1 43+93.20 46+80.05 RT 215
500+25.00 100.05 KT 1 1037+50.00 LT 1 TOTAL _ 61995
902+00.00 95.00" LT 1 TIE BARS 1036+39.04 RT !
502+50.00 75.00° RT 1 ’ggi’;goc-’go f; i
903+50.00 75.00° LT ! STATION TO_STATION OFFSET EACH 40+00.00 RT 1 BITUMINOUS CONCRETE SURFACE COURSE,
506+73.50 75.00' LT 1 1026+06.00 1033+86.00 ] 391 e
S6ETT3.50 75.00 RT 1 oA 391 40+50.00 RT 1 SUPERPAVE, MIX D", N70
911+43.50 75.00° LT i o ol :
911+43.50 75.00° RT 1 . LOCATION STATION TO STATION | OFFSET | TONS
313760.59 75.00° LT 1 RELOCATE EXISTING MAILBOX :‘}:‘;g'gg 21 i MAINLINE 541493.85  1016+00.00 | LT&RT | 10595
914+20.59 75,00° LT 1 : MAINLINE 1016+00.00 _ 1039+00,00 | LT&RT 1588
316+00.00 75.00° LT 1 LOCATION STATION OFFSET EACH 45+84.39 RT ! LAKE SARA | 60+00.00  63+80.70 | LT&RT 153
924+00.00 50,00 LT 1 MAINLINE 910+33.72 RT ! 43+85.53 RT ! NAZARENE 82+36.29  84+56.47 | LT&RT 103
933+00.00 75.00' LT 1 MAINLINE 914+06.23 RT ! TOTAL 35 1700TH AVE, | 217+00.00 _ 222+39.79 | LT&RT 121
337+00.00 75.00° LT 1 MAINL INE 953+43.87 LT ! 1T00TH AVE. | 224+488.76  228+98.27 | LT&RT 71
940+0L.41 85.00° L1 1 MAINL INE 967+27.95 LT ! 1000TH ST. | 66+16.05  67+60.00 | LT&RT 32
944+00.00 85.00° LT 1 MAINL INE 970+60.35 RT ! BITUMINOUS BASE COURSE, SUPERPAVE, &” 12007H S7. | 200+73.94  213+00.00 | LT&RT 305
348+00,00 90.00° LT 1 MAINL INE 972+451.24 RT ! WOOD BIRD | 297+30.74 _ 299+38.92 | LT&RT 65
951+00.00 90.00" LT 1 MAINLINE 973+13.35 LT 1 LOCATION STATION TQO STATION QFFSET SQ. YD. WOOD BIRD 308+74.14 309+88.00 LT&RT 37
953+00.00 70.00° LT 1 MAINL INE 77+64.71 RT ! 12007TH ST.| 200+73.94 203+71.58 LT&RT 742 TOTAL 13110
954+69.89 75.00° RT 1 MAINL INE 282+32.80 RT ! 1200TH ST.| 204+90.24 213+00.00 LT&RT 1879 (SEE RURAL ENTRANCE SCHEDULE FOR REMAINING QUANTITIES)
955+58.25 290.90° RT 1 MAINL INE 1022+28.92 LT 1 WOODBIRD 297+30.74 299+38.92 LT&RT 580
955+77.24 283.13° RT 1 MAINLINE 1024+10.00 LT 1 WOODBIRD 308+74.14 309+88.00 LT&RT 334
955+81.36 79.11° RT 1 IL_RTE 32 50+18.59 LT 1 TOTAL 3635
SEETI8.00 S5.50 RT . LAKE_SARA 62+26.08 LT 1
; W T, 41+07.92 LT 1
77955 | 1000 LT i T e v = : POLYMERIZED BITUMINOUS CONCRETE SURFACE COURSE.
7 WOODBIRD 158+33.21 LT 1 ’ D",
e A ?ggg i § WOODBIRD 5813554 o i BITUMINOUS BASE COURSE, SUPERPAVE, 8"
969+02.77 70.00° LT 1 TOTAL 22 LOCATION STATION TO STATION | OFFSET TONS
969+71.52 60.00' LT 1 LLA(;CEATSI:): : 6%1’;2%2 T0 fo;;?; OF:?ET 501'8;[)‘ MAINLINE 39+00.00 __ 46+80,05 | LT&RT 599
970+00.00 70.00° RT i REMOVE RIGHT-OF-WAY MARKERS Cake <irh T 6ir9s90  e2rec o8 T 5 IL. RIE, 32 49+90.00 __ 55+83.37 | LT&RT 325
970+20.00 60.00° RT 1 : : TOTAL 924
STAT3551 000" RT : LAKE SARA | 62+66.06 __ 63+80.70 RT 370
SET00.7E £0.00" BT : STATION OFFSET EACH LAKE SARA | 62+73.13 63+61.14 LT 30
STTIEES 0007 T I 542+49.38 RT 1 NAZARENE | 82+36.29 83+65.10 RT 33
977+64..83 000 T . 895+69.01 LT 1 NAZARENE | 83+65.10 84+56.47 RT 169 LEVELING BINDER (MACHINE METHOD),
§77+76.41 70.00° LT i SR el i 10TAL 921 SUPERPAVE, NT0
380FALI0 56.00 LT 1 T = : (SEE RURAL ENTRANCE SCHEDULE FOR REMAINING QUANTITIES)
$80+00,00 70.00° LT 1 89718.45 _T 1 LOCATION | STATION TO STATION | OFFSET | TONS
990+85.78 116.66° RT 1 SOaTI4 65 AT 1 MAINLINE 541+93.85  1016+00.00 | LT&RT 1830
991+79.02 207.17° RT 1 904+64.71 T 1 BITUMINOUS BASE COURSE, SUPERPAVE, 9%, MAINLINE  |1016+00.00 1039+00.00 | LT&RT 231
591493.07 192.70° RT i SOSTIAET T 1 1700TH AVE.| 217+00.00 _ 228+98.27 | LT&RT 127
996+50.00 100.00° LT 1 S5€115.98 T 1 LOCATION STATION TO STATION OFFSET $0. YD. 10007H ST. | 66+16.056  67+60.00 | LT&RT 24
996+50.00 120.00° LT 1 58074055 LT 1 IL. RTE. 32 53+01,78  55+83.37 [T&RT 1866 TOTAL _ 2212
998+00.00 100,00° LT 1 1019427.90 T 1 51+67.70 53+01.78 RT 60
1000+00.00 120.00" RT 1 1020+52.46 RT 1 ISLAND 551+60,76 551470.27 LT 3
1005+50.00 120.00° RT 1 1021702.89 T i REMOVAL 955+36.99 955+5658 RT 8
1005+50.00 140.00° RT i 1021730.03 o T TOTAL 1937
1005+50.00 120,00° LT 1 1051339.99 0T i
1005+50.00 140.00" LT 1 1022705.77 ’T 1 REVISIONS ILLINOIS DEPARTMENT OF TRANSPORTATION
1011+00.00 114.60° RT 1 105670015 T 1 NAME DATE
1011400.00 140.00" RT 1 LEVELING BINDER (MACHINE METHOD),
1034+97.34 [ 1
1012+62.89 140.00° LT 1 103449842 T 1 SUPERPAVE, NSO
1015+36.34 110.00° LT 1 0379541 AT i SCHEDULE OF QUANTITIES
1007+34.85 | 1017.10° LT ! 1037+73.63 RT 1 LOCATION STATION TO STATION | OFFSET TONS SHEET 4 OF 4
1007+50.35 | 1027.49' LT ! 1037+75.06 RT 1 MAINLINE 39+00.00 __ 46+80.05 | LT&RT 160
1007+78.91 976.92' LT 1 TOTAL 23 IL. RTE. 32| 49+90.00 _ 565+01.78 | LT&RT 180
SUB-TOTAL 17 TOTAL 340 DRAWN BY ASB
DATE 03/03 CHECKED BY SJK
BLANK, WESSELINK, COOK & ASSOCIATES ENGINEERS - CONSULTANTS  DECATUR, ILLINOIS F.AP. 774 ( IL 32/33) SEC 107TWRS-1, 107BY, 107BY-1 & 107B-2 EFFINGHAM COUNTY
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