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SUBJECT:  Various Routes 
  Section D 1 H-T PVMNT MRK RPR 11-35 
  Various Counties 
  Contract No. 46160 
  Item No. 3, January 21, 2011 Letting 
  Addendum A 
 

 
NOTICE TO PROSPECTIVE BIDDERS: 

 
Attached is an addendum to the plans or proposal.  This addendum involves 
revised and/or added material. 
 

1. Revised the Table of Contents to the Special Provisions. 
2. Revised page 1 of the Special Provisions revising the Completion 

Date. 
 
Prime contractors must utilize the enclosed material when preparing their bid 
and must include any Schedule of Prices changes in their bidding proposal. 
 
Bidders using computer-generated bids are cautioned to reflect any and all 
Schedule of Prices changes, if involved, into their computer programs. 
 
Very truly yours, 
 

Scott E. Stitt, P.E. 
Acting Engineer of Design and Environment 
 

 
By: Ted B. Walschleger, P. E. 
       Engineer of Project Management 

 
 
cc: Diane O'Keefe, Region 1, District 1; Mike Renner; Estimates 
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STATE OF ILLINOIS 
 

SPECIAL PROVISIONS 
 
The following Special Provisions supplement the “Standard Specifications for Road and Bridge 
Construction, Adopted January 1, 2007”, the latest edition of the “Manual on Uniform Traffic 
Control Devices for Streets and Highways”, and the “Supplemental Specifications and Recurring 
Special Provisions” indicated on the Check Sheet included herein, which apply to and govern the 
construction of Various Routes, Section D 1 H-T PVMNT MRK RPR 11-35, in Various Counties, 
Contract No. 46160 and in case of conflict with any part, or parts, of said Specifications, the said 
Special Provisions shall take precedence and shall govern. 
 
 
LOCATION OF IMPROVEMENT 
 
The work to be done under this contract will be performed on various highways throughout District 
1 and as directed by the Engineer. 
 
 
COMPLETION DATE: 
 
All work on this contract shall be completed on or before December 31, 2011.  Should the 
Contractor fail to complete all work by December 31, 2011, the Contractor shall be liable in 
accordance with Article 109.09 of the Standard Specifications. 
 
 
DESCRIPTION OF IMPROVEMENTS 
 
The work to be accomplished under this contract shall consist of repairing various widths of 
thermoplastic, preformed plastic, preformed thermoplastic, polyurea, and hot spray thermoplastic 
pavement marking lines, letters and symbols and the removal of existing pavement markings 
within the limits specified on each individual work order. Traffic Control and Protection will be 
included in pay item costs. 
 
 
TRAFFIC CONTROL PLAN 
Effective: September 30, 1985     Revised: July 1, 1994 
 
Traffic control shall be in accordance with the applicable sections of the Standard Specifications, 
the Supplemental Specifications, the “Illinois Manual on Uniform Traffic Control Devices for 
Streets and Highways”, any special details and Highway Standards contained in the plans, the 
Traffic Specifications and the Special Provisions contained herein. 
 
Special attention is called to Article 107.09 and Section 701 of the Standard Specifications and 
the following Highway Standards, Details Quality Standard for Work Zone Traffic Control Devices, 
Recurring Special Provisions and Special Provisions contained herein, relating to traffic control. 
 
The Contractor shall contract the District One Bureau of Traffic at least 96 hours in advance of 
beginning work. 

Revised 01/11/2011 


