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THE GENERAL CONTRACTOR IS REQUIRED TO HIRE AN ENVIRONMENTAL FIRM WITH AT LEAST
FIVE (5) DOCUMENTED LEAKING UNDERGROUND STORAGE TANK (LUST) CLEANUPS OR THAT IS
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1. ALL DRIVEWAY RADII SHALL BE 15° UNLESS OTHERWISE NOTED.

FOR FLARE RATES AND ADDITIONAL DRIVEWAY DETAILS SEE SHEET 496.

2. ALL PROPOSED DRIVEWAYS SHOWN ON THIS SHEET SHALL BE

PORTLAND CEMENT CONCRETE.

ILLINOIS DEPARTMENT OF TRANSPORTATION

94TH AVENUE
ROADWAY PLANS

STATION 525+72 TO STATION 529+00
50

DRAWN BY DJK
CHECKED BY JRV

SCALE IN FEET

DATE 6/11/2010




