January 5, 2011

SUBJECT: FAU Route 5097

(Meridian Road) Project M-5099(076) Section 06-00400-00-RS Winnebago County Contract No 85513

Item 149 A

January 21, 2011 Letting

TO PROSPECTIVE BIDDERS:

To clarify information it is necessary to revise the following:

Proposal: Deleted page 125 and revised the BDE Table of Contents in the Special Provisions.

Prime contractors must utilize the enclosed material when preparing their bid and must include any Schedule of Prices changes in their bidding proposal. Bidders using computer-generated bids are cautioned to reflect any and all Schedule of Prices changes, if involved, into their computer programs.

Since the proposal sheets are printed back to back, bidders are cautioned to exercise care when inserting revised and/or added special provisions into their proposals.

Please call 217-782-7806 if any of the above-described material is not included in this transmittal.

Very truly yours,

Scott Stitt

Ħ

Acting Engineer of Design and Environment

By: Ted B. Walschleger, P. E.

Ted Delukyer B.E.

Engineer of Project Management

BDE SPECIAL PROVISIONS For the January 21 and March 11, 2011 Lettings

The following special provisions indicated by an "x" are applicable to this contract. An * indicates a new or revised special provision for the letting.

<u>File Name</u>	<u>Pg#</u>		Special Provision Title	<u>Effective</u>	Revised
80240			Above Grade Inlet Protection	July 1, 2009	
80099			Accessible Pedestrian Signals (APS)	April 1, 2003	Jan. 1, 2007
80243			American Recovery and Reinvestment Act Provisions	April 1, 2009	
80236			American Recovery and Reinvestment Act Signing	April 1, 2009	April 15, 2009
80186		_X	Alkali-Silica Reaction for Cast-in-Place Concrete	Aug. 1, 2007	Jan. 1, 2009
80213	79	<u> </u>	Alkali-Silica Reaction for Precast and Precast Prestressed Concrete	Jan. 1, 2009	
80207	82	X	Approval of Proposed Borrow Areas, Use Areas, and/or Waste Areas	Nov. 1, 2008	Nov. 1, 2010
			(NOTE: This special provision was previously named "Approval of Proposed Borrow Areas, Use Areas, and/or Waste Areas Inside Illinois State Borders".)		
00103	83	X	Automated Flagger Assistance Device	Jan. 1, 2008	
80192		$\frac{\lambda}{X}$	Bituminous Materials Cost Adjustments	Nov. 2, 2006	April 1, 2009
80173	85	 ^ -		July 1, 2009	April 1, 2009
80241			Bridge Demolition Debris		Amril 1 2010
50261			Building Removal-Case I (Non-Friable and Friable Asbestos)	Sept. 1, 1990	April 1, 2010
50481		-	Building Removal-Case II (Non-Friable Asbestos)	Sept. 1, 1990	April 1, 2010
50491			Building Removal-Case III (Friable Asbestos)	Sept. 1, 1990	April 1, 2010
50531	00	· ·	Building Removal-Case IV (No Asbestos)	Sept. 1, 1990	April 1, 2010
80166	88	X	Cement Continue of Matel February	Jan. 1, 2007	April 1, 2009
80260	91	X	Certification of Metal Fabricator	July 1, 2010	
80198			Completion Date (via calendar days)	April 1, 2008	
80199			Completion Date (via calendar days) Plus Working Days	April 1, 2008	A
80094	92	Х	Concrete Admixtures	Jan. 1, 2003	April 1, 2009
80215			Concrete Joint Sealer	Jan. 1, 2009	
80226	96	X	Concrete Mix Designs	April 1, 2009	
80261			Construction Air Quality – Diesel Retrofit	June 1, 2010	
80237	98	X	Construction Air Quality – Diesel Vehicle Emissions Control	April 1, 2009	July 1, 2009
80239	100	Х	Construction Air Quality – Idling Restrictions	April 1, 2009	
80227	102	Х	Determination of Thickness	April 1, 2009	
80177			Digital Terrain Modeling for Earthwork Calculations	April 1, 2007	
80029	114	Χ	Disadvantaged Business Enterprise Participation	Sept. 1, 2000	Jan. 1, 2010
* 80179 * 80205			Engineer's Field Office Type A Engineer's Field Office Type B	April 1, 2007 Aug. 1, 2008	Jan. 1, 2011 Jan. 1, 2011
80189	123	_X,	Equipment Rental Rates	Aug. 1, 2000 Aug. 2, 2007	Jan. 2, 2008
	753	يرمح	Flagger at Side Roads and Entrances	April 1, 2009	Jan. 2, 2000
80228 80249	126	X	Frames and Grates	Jan. 1, 2010	
* 80265		X		Jan. 1, 2010	
	121	^_		April 1, 2009	July 1, 2009
80229 80169			Fuel Cost Adjustment High Tension Cable Median Barrier	Jan. 1, 2009	April 1, 2009
	424	Х	High Fension Cable Median Barrier HMA – Hauling on Partially Completed Full-Depth Pavement	Jan. 1, 2007	April 1, 2009
80194	131 133		HiviA – Hading on Partially Completed Pull-Depth Pavement Hot-Mix Asphalt – Anti-Stripping Additivé	Nov. 1, 2009	
80245	134	X	Hot-Mix Asphalt – Anti-Stripping Additive Hot-Mix Asphalt – Density Testing of Longitudinal Joints	Jan. 1, 2010	
80246			Hot-Mix Asphalt – Density Testing of Longitudinal Johns Hot-Mix Asphalt – Drop-Offs	Jan. 1, 2010	•
80250	135	X		April 1, 2010	•
80259	136	Х	Hot-Mix Asphalt – Fine Aggregate	Nov. 1, 2003	Nov. 1, 2008
80109			Impact Attenuators		·
80110	427	~	Impact Attenuators, Temporary	Nov. 1, 2003 Jan. 1, 2010	Jan. 1, 2007
80252	137	X	Improved Subgrade Lane Closure, Multilane, Intermittent or Moving Operation, for Speeds	Jan. 1, 2010	Jan! 2, 2011
* 80266			Lane Glosure, wultimate, intermittent of worling Operation, for Speeds ≤ 40 MPH	3 3 3 3 3 3 3 3 3 3 3 3 3 3 3 3 3 3 3	Jan. 2, 2011
80230	140	Х	Liquidated Damages	April 1, 2009	
* 80267			Long-Span Guardrail over Culvert	Jan. 1, 2011	
80045			Material Transfer Device	June 15, 1999	Jan. 1, 2009
80203	141	Χ	Metal Hardware Cast into Concrete	April 1, 2008	April 1, 2009
80165			Moisture Cured Urethane Paint System	Nov. 1, 2006	Jan. 1, 2010

This page has been deleted