

January 4, 2022

SUBJECT: Various Routes Project STP-KLU6(850) Section D2 BC 2022-2 Winnebago County Contract No. 64R19 Item No. 132, January 21, 2022 Letting Addendum A

NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

1. Revised page 1 of the Special Provisions.

Prime contractors must utilize the enclosed material when preparing their bid and must include any changes to the Schedule of Prices in their bid.

Very truly yours,

CLEL

Jack A. Elston, P.E. Bureau Chief, Design and Environment

Various Routes Project STP-KLU6(850) Section D2 BC 2022-2 Winnebago County Contract No. 64R19

STATE OF ILLINOIS

SPECIAL PROVISIONS

The following Special Provisions supplement the "Standard Specifications for Road and Bridge Construction", adopted **January 1,2022**, the latest edition of the "Manual on Uniform Traffic Control Devices for Streets and Highways" and the "Manual of Test Procedures for Materials" in effect on the date of invitation for bids, and the "Supplemental Specifications and Recurring Special Provisions" indicated on the Check Sheet included herein which apply to and govern the construction of Various Routes, Project STP-KLU6(850), Section D2 BC 2022-2, Winnebago County, Contract No. 64R19, and in case of conflict with any part, or parts, of said Specifications, the said Special Provisions shall take precedence and shall govern.

LOCATION OF PROJECT

Various Locations in Winnebago County.

DESCRIPTION OF PROJECT

Application of concrete sealer to bridge decks of numerous structures in Winnebago County.

Revised January 4, 2022