



Illinois Department of Transportation

2300 South Dirksen Parkway / Springfield, Illinois / 62764

January 10, 2022

SUBJECT Various Routes
Section REGION 1 SIGN MAINTENANCE 22-22
Various Counties
Contract No.46586
Item No. 147, January 21, 2022 Letting
Addendum A

NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

1. Revised page 1 of the Special Provisions modifying the Completion Date
2. Revise the heading on pages 1-74 to reflect the correct Contract No. 46586

Prime contractors must utilize the enclosed material when preparing their bid and must include any changes to the Schedule of Prices in their bid.

Very truly yours,

A handwritten signature in black ink, appearing to read "Jack A. Elston".

Jack A. Elston, P.E.
Bureau Chief, Design and Environment

MTS

STATE OF ILLINOIS

SPECIAL PROVISIONS

The following Special Provisions supplement the "Standard Specifications for Road and Bridge Construction," adopted January 1, 2022, the latest edition of the "Manual on Uniform Traffic Control Devices for Streets and Highways," and the "Manual of Test Procedures for Materials" in effect on the date of invitation for bids, and the Supplemental Specifications and Recurring Special Provisions indicated on the Check Sheet included herein which apply to and govern the construction of Various Routes, Section Region 1 Sign Maintenance 22-22, Various Counties, Contract No.46586 and in case of conflict with any part, or parts, of said Specifications, the said Special Provisions shall take precedence and shall govern.

LOCATION OF IMPROVEMENT

The work to be done under this contract will be primarily on freeways, interstates and major arterials throughout Region 1 which consist of Cook, Lake, McHenry, Kane, DuPage, and Will Counties, although work may be required to be done on other State-maintained highways at various locations.

COMPLETION DATE

All work on this contract shall be completed on or before **December 30, 2026**. Should the Contractor fail to complete all work by September 30, 2026, the Contractor shall be liable in accordance with Article 108.09 with of the Standard Specifications.

DESCRIPTION OF IMPROVEMENTS

The work shall consist of repairing or replacing damaged sign components, furnishing, or furnishing and installing new signs and supports or replacing damaged overhead sign structure components, end supports at locations described in a work order

Revised 1/10/2021