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INDEX OF SHEETS - VOLUME I

INDEX OF SHEETS - VOLUME II

LIST OF STANDARDS
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UTILITY NOTES

COMMITMENTS

MEMBERS OF JULIE UTILITY CONTACT INFORMATION

GENERAL NOTES GENERAL NOTES - CONTINUED

WITH THE RAILROAD IMPROVEMENTS.

THROUGHOUT CONSTRUCTION OF THE PROJECT.  THERE WILL BE NO INTERFERENCE WITH THE ACCESS TO OR USE OF THE ADVERTISING SIGN IN CONNECTION

ACCESS TO THE "CAR X" SIGN AT THE CORNER OF JEFFERSON ST. AND 11TH ST. LOCATED ON THE TEMPORARY EASEMENT SHALL BE MAINTAINED AT ALL TIMES1.

MEMBERS OF JULIE AND NON JULIE MEMBERS KNOWN TO BE WITHIN THE LIMITS OF THE IMPROVEMENT ARE:

SPECIFICATIONS.  THE CONTRACTOR SHALL CONTACT JULIE AT LEAST 48 HOURS PRIOR TO EXCAVATION TO DETERMINE WHICH UTILITIES  ARE WITHIN THE AREA.

THE CONTRACTOR SHALL BE RESPONSIBLE FOR PROTECTING UTILITY PROPERTY FROM CONSTRUCTION OPERATIONS AS OUTLINED IN ARTICLE 107.39 OF THE STANDARD2.

OR THE ACCURACY OF THE INFORMATION SHOWN ON THE PLANS RELATIVE TO THE LOCATION OF THE UNDERGROUND UTILITY FACILITIES.

SUCH UTILITIES AND IS ONLY INCLUDED FOR THE CONVENIENCE OF THE BIDDER.  THE DEPARTMENT ASSUMES NO RESPONSIBILITY IN RESPECT TO THE SUFFICIENCY

INFORMATION PERTAINING TO THE LOCATION OF UNDERGROUND UTILITY FACILITIES REPRESENTS ONLY THE OPINION OF THE DEPARTMENT AS TO THE LOCATION OF1.

NON JULIE UTILITY CONTACT INFORMATION

PEORIA HEIGHTS, IL 61616

4700 N. PROSPECT RD.

(309) 696-6349 (M)

BUTCH FORKELL

STRATUS NETWORKS, INC

SPRINGFIELD, IL 62702

825 NORTH MACARTHUR

(217) 753-5115 (W)

NOLAN SEVERSON

(217) 303-9909 (M)

(217) 753-5107 (W)

ALEX SCHROEDER

AMEREN CILCO NORTH (GAS)

SPRINGFIELD, IL 62703

711 SOUTH DIRKSEN PARKWAY

(217) 306-3759 (M)

(224) 229-5267 (W)

DAVID BLY

COMCAST

SPRINGFIELD, IL 62702

1008 EAST MILLER STREET

(217) 321-1323

SHAUN ANDERS

CWLP (ELECTRIC)

SPRINGFIELD, IL 62702

401 NORTH 11TH STREET

(217) 789-2323 x1617

MICHAEL T. JOHNSON

CWLP (WATER)

SPRINGFIELD, IL 62702

222 NORTH 17TH STREET

(217) 789-2244

VINCE SMITH

(SEWER DEPARTMENT)

CITY OF SPRINGFIELD

SPRINGFIELD, IL 62701

300 SOUTH SEVENTH STREET

ROOM 203 MUNICIPAL CENTER WEST

(217) 789-2255

THOMAS HEAVISIDES

(PUBLIC WORKS)

CITY OF SPRINGFIELD

ATLANTA GA, 30308

650 WEST PEACHTREE STREET, NW., BOX 45

GEORGE "BRIAN" TAYLOR-(678) 333-4274

NORFOLK SOUTHERN CORPORATION

SPRINGFIELD, IL 62702

650 N. LINCOLN AVE., BLDG. E

(217) 836-1128 (M)

(217) 558-6695 (W)

WILLIAM SHAW

IDOT SIGNALS

SPRINGFIELD, IL 62703

1 HORACE MANN PLAZA

(217) 565-0499 (M)

TOM BROWNFIELD

HORACE MANN

SPRINGFIELD, IL 62707

3000 NORTH 8TH STREET

(217) 528-0491

JASON JACOBS

(WATER RECLAMATION DISTRICT)

SANGAMON COUNTY

SPRINGFIELD, IL 62794-9456

3215 EXECUTIVE PARK DRIVE

(217) 523-5420

TIM FERGUSON

HOSPITAL SISTERS HEALTH SYSTEM

SPRINGFIELD, IL  62702

1200 W. JEFFERSON ST.

(217) 299-9312 (M)

(217) 558-1130 (W)

ROBERT DURKIN

STATE OF ILLINOIS CMS

SULLIVAN, IL 61951

8 S. WASHINGTON ST.

(217) 728-3608

TAYLOR RICH

METRO COMMUNICATIONS CO.

TOLEDO, IL. 62468

1109 CR 450N

(217) 254-0252

JEROME LIGHT

WINDSTREAM KDL, INC.

CHATHAM, IL 62629

624 WHITE OAK DR.

(720) 480-3364

BRYAN HANKINS

(LEVEL 3 COMMUNICATIONS)

CENTURY LINK

SPRINGFIELD, IL 62703

555 E. COOK ST.

(217) 381-8284 (M)

(217) 814-2314 (W)

VANESSA ROSS

ATT (TRANSMISSION)

SPRINGFIELD, IL 62703

1640 EAST HAZEL DELL ROAD

(217) 789-5644

MIKE OSMOND

ATT (DISTRIBUTION)

SPRINGFIELD, IL 62702

825 NORTH MACARTHUR

(708) 466-9027 (M)

(217) 753-6459 (W)

NICHOLAS REED

AMEREN CILCO NORTH (ELECTRIC)

PRIVATE PROPERTY OWNER.

PURPOSES OF CONSTRUCTION ONLY FOR WHICH IT WAS OBTAINED.  ONCE CONSTRUCTION IS COMPLETE IN THIS AREA, IT SHALL BE OCCUPIED SOLELY BY THE

THIS AREA SHALL BE USED FOR THESOLD EXCESS PARCEL INDICATES THIS PROPERTY WAS BOUGHT BY THE CITY AND SOLD TO A PRIVATE PROPERTY OWNER.31.

SHALL OBTAIN APPROVAL FROM THE ENGINEER PRIOR TO OCCUPYING THIS PROPERTY.

EXCESS PARCEL INDICATES THIS PROPERTY MAY BE USED BY THE CONTRACTOR FOR SUCH THINGS AS EQUIPMENT AND MATERIAL STORAGE.  THE CONTRACTOR30.

FOUNDATION COMPONENTS SHALL BE SHOWN ON THE DRAWINGS.

THE RAILROAD WILL BE PROVIDED AS-BUILT DRAWINGS SHOWING THE ACTUAL CLEARANCES AS CONSTRUCTED. DEPTH, SIZE AND LOCATION OF ALL29.

IN THE COST OF ENGINEERS FIELD OFFICE.

FIELD/SITE TRAILER. THIS SHOULD AID IN MAXIMIZING THE FLAGMAN'S TIME AND EFFICIENCY ON THE PROJECT. THESE REQUIREMENTS SHALL BE INCLUDED

FOR RECHARGING RADIO(S) AND A LAPTOP COMPUTER; AND HAVE THE ABILITY TO PRINT OFF NEEDED DOCUMENTATION AND ORDERS AS NEEDED AT THE

ACCESS TO TWO (2) ELECTRICAL OUTLETSIN/OUT WITH THE PROJECT, AS WELL AS TO THE FLAGMAN'S HOME TERMINAL. THE WORK AREA WILL PROVIDE 

WITH A DESK / COUNTER AND CHAIR WITHIN THE FIELD/ SITE TRAILER, INCLUDING THE USE OF BATHROOM FACILITIES, WHERE THE FLAGMAN CAN CHECK

WHEN THE PROJECT REQUIRES MORE THAN 30 CONSECUTIVE DAYS OF FLAGGING. THE CONTRACTOR WILL PROVIDE THE FLAGMAN A SMALL WORK AREA28.

CARBON COPY PROJECT MANAGER RONALD FINLEY (Ronald.Finley@Jacobs.com)

OF SUBMISSIONS. JACOBS SHOULD BE CARBON COPIED ON ALL E-MAIL CORRESPONDENCE. PLEASEUSE SUBJECT LINE MAY RESULT IN DELAYED HANDLING

USABLE SEGMENT III - DH-414.17 & 414.09. THE SUBJECT LINE SHOULD BE SPECIFIED TO THE BRIDGE THE CORRESPONDENCE IS REFERRING TO. FAILURE TO

ALL E-MAIL CORRESPONDENCE WITH NORFOLK SOUTHERN SHOULD USE THE SUBJECT LINE "SUBJECT" - SPRINGFIELD IL - NS FILE BR1113990 & BR1113989 -27.

UTILITY COMPANIES MUST OBTAIN RIGHT-OF-WAY ENTRY AGREEMENTS FOR THEIR WORK.

FEES CAN BE FOUND AT www.nspipeandwire.com/ NOTE: LICENSE AGREEMENT MUST BE EXECUTED PRIOR TO UTILITY BEING INSTALLED OR RELOCATED.

FOR THE INSTALLATION OR RELOCATION TO RAILPROS OR APPROPRIATE HANDLING FOR LICENSE AGREEMENT AND APPLICABLE FEES. UTILITY FEE APPLICATION

THE PROJECT CONTRACTOR, OR THE SUB-CONTRACTOR OF THE UTILITY.  HOWEVER, THE UTILITY MUST SUBMIT AN APPLICATION

RIGHT-OF-WAY CAN BE INSTALLED OR RELOCATED AS PART OF THE PROJECT PROVIDED THE CONSTRUCTION IS PERFORMED BY THE UTILITY COMPANY,

ALL UTILITY INSTALLATIONS OR RELOCATIONS THAT ARE REQUIRED IN CONJUNCTION WITH THIS PROJECT & OCCURRING ON OR CROSSING CURRENT NS26.

OR HEAVY LOADS MAY DAMAGE THE RAILROAD'S UNDERGROUND FACILITIES.

CONTRACTOR SHALL CONTACT THE RAILROAD'S REPRESENTATIVE 48 HOURS IN ADVANCE OF WORK AT THOSE PLACES WHERE EXCAVATION, PILE DRIVING,

ONE CALL SERVICES DO NOT LOCATE BURIED RAILROAD SIGNAL AND COMMUNICATION LINES, AND SUCH LINES ARE NOT SHOWN IN THE PLANS.  THE25.

SHALL APPLY.STRINGENT ONE

REQUIREMENTS, DRAWING NO. 4 IN ACCORDANCE WITH APPENDIX E, SECTION 5D.  WHEN IN CONFLICT WITH OTHER PROJECT SPECIFICATIONS, THE MOST

APPENDIX H2, UNDERPASS GRADE SEPARATION DESIGN CRITERIA).  ANY EXCAVATION SHALL COMPLY WITH THE NSRR SHORING DESIGN GUIDE - SHORING

COMPANY ("RAILROAD", "NSR" OR "NS") PUBLIC PROJECTS MANUAL APPENDIX E, SPECIAL PROVISIONS FOR THE PROTECTION OF RAILWAY INTERESTS, AND

ALL WORK TO BE PERFORMED ON, OVER, UNDER, OR ADJACENT TO THE RAILROAD RIGHT-OF-WAY SHALL COMPLY WITH THE NORFOLK SOUTHERN RAILWAY24.

OF STANDARDS OR THE COPY INCLUDED IN THESE PLANS.

ANY REFERENCE TO A STANDARD IN THESE PLANS SHALL BE INTERPRETED TO MEAN THE EDITION AS INDICATED BY THE SUBNUMBER SHOWN IN THE LIST23.

REMOVAL.

COST OF EARTH EXCAVATION.  FOR LARGER UTILITIES, REMOVAL AND DISPOSAL OF APPURTENANCES SHALL BE INCLUDED IN THE COST OF UTILITY MAIN

DIRECTED BY THE ENGINEER.  FOR UTILITIES LESS THAN OR EQUAL TO 6 IN. DIAMETER, THIS WORK WILL NOT BE PAID FOR SEPARATELY BUT SHALL BE INCLUDED IN THE

BE REMOVED AND DISPOSED OF OUTSIDE THE LIMITS OF THE RIGHT-OF-WAY ACCORDING TO ARTICLE 202.03 OF THE STANDARD SPECIFICATIONS AND AS

ABANDONED UNDERGROUND UTILITIES AND ASSOCIATED VALVES, METERS, HYDRANTS, AND OTHER APPURTENANCES THAT CONFLICT WITH CONSTRUCTION SHALL22.

AGAINST HAZARDS.  NSRR EMPLOYEES AND OTHER CONTRACTORS INVOLVED IN THE WORK AREA MUST ALSO BE INCLUDED IN THE JOB SAFETY BRIEFING.

THE BRIEFING SHALL INCLUDE A DISCUSSION OF THE GENERAL WORK PLAN, EXISTING OR POTENTIAL HAZARDS AND WAYS TO ELIMINATE AND PROTECT

THE CONTRACTOR'S EMPLOYEES MUST PARTICIPATE IN A JOB SAFETY BRIEFING BEFORE BEGINNING WORK EACH DAY AND WHEN JOB CONDITIONS CHANGE.21.

THE CONTRACTOR SHALL HAVE AND FOLLOW A SAFETY PLAN THAT CONFORMS TO ALL APPLICABLE OSHA AND FRA GUIDELINES.20.

RAILROAD TRACK AND BALLAST WILL BE CONSTRUCTED BY NSRR.  CONTRACTOR SHALL COORDINATE GRADING WORK SCHEDULE WITH NSRR.19.

BY THE DEPARTMENT. THE CONTRACTOR SHALL FURNISH AND PLACE CONSTRUCTION LAYOUT STAKES.  THE NSRR WILL LAY OUT STAKES FOR THEIR TRACK CONSTRUCTION.

SHOWN ON VARIOUS SHEETS AND ARE FOR INFORMATIONAL PURPOSES.  ALL TRACK CONSTRUCTION WILL BE PERFORMED BY NSRR AND PAID FOR AS FORCE ACCOUNT WORK

NSRR MAIN 1 AND NSRR MAIN 2 (FUTURE) ALIGNMENTS MAY BETHE UPRR MAIN 1 ALIGNMENT AND PROFILE ARE SHOWN FOR GRADING PURPOSES.  THE UPRR MAIN 2, 

SEVERAL TRACK ALIGNMENTS ARE SHOWN ON THESE PLANS.  THE ONLY TRACKS TO BE CONSTRUCTED IN THIS CONTRACT ARE THE NSRR SHOOFLY, AND NSRR INTERIM TRACKS.18.

REMOVE SUCH BOXES.

THE CONTRACTOR SHALL CONTACT THE OWNER OF ANY NEWSPAPER, MAGAZINE OR POST OFFICE BOXES LOCATED WITHIN THE WORK AREA TO HAVE THE OWNER17.

THIS ORDINANCE.

COMPLY WITH THE CITY OF SPRINGFIELD'S EROSION CONTROL ORDINANCE.  NO ADDITIONAL COST TO THE DEPARTMENT WILL BE ALLOWED TO COMPLY WITH 

THE CONSTRUCTION LIMITS ACCORDING TO ARTICLE 280 OF THE STANDARD SPECIFICATIONS AS APPROVED BY THE ENGINEER.  THE CONTRACTOR SHALL ALSO

EROSION CONTROL FOR THIS CONTRACT SHALL INCLUDE INLET AND PIPE PROTECTION, EROSION CONTROL BLANKET, AND PERIMETER EROSION BARRIER WITHIN16.

NEW SEWER OR UNDERDRAIN.

THE COST OF MAKING ANY SEWER OR UNDERDRAIN CONNECTIONS TO AN EXISTING DRAINAGE STRUCTURE OR PIPE SHALL BE INCLUDED IN THE COST OF THE 15.

RESPECTIVE REMOVAL ITEMS.

WITH THE STANDARD SPECIFICATIONS.  DELIVERY OF SALVAGED MATERIAL SHALL NOT BE PAID FOR SEPARATELY, BUT SHALL BE INCLUDED IN THE

IF PORTIONS OF THE ABOVE NOTED ITEMS ARE DEEMED UNSALVAGEABLE BY THE ENGINEER, THE CONTRACTOR SHALL DISPOSE OF THEM IN ACCORDANCE

PRECAST PLANTER EDGERS, STONE PILLARS, INTERPRETIVE MARKERS, CUSTOM PLANTERS (CAPITOL AVENUE) - STREET DEPARTMENT GARAGE

SIGN PANELS AND POSTS, DECORATIVE FENCING  - STREET DEPARTMENT GARAGE OR OWNER

MANHOLE LIDS AND CASTINGS, BRICK PAVERS AND PARKING METERS - STREET DEPARTMENT GARAGE

THE PROPERTY OF THE OWNERS AND SHALL BE DELIVERED BY THE CONTRACTOR TO THE LOCATION NOTED:

THE FOLLOWING ITEMS, WHICH ARE TO BE REMOVED AND ARE NOT TO BE REINSTALLED UNDER THIS CONTRACT, SHALL REMAIN14.

AND OTHER CONCRETE APPURTENANCES ADJACENT TO THE PAVEMENT.

WHEN REQUIRED BY ARTICLE 420.18, A PROTECTIVE COAT SHALL BE APPLIED TO CONCRETE PAVEMENT, GUTTER FLAGS, CURB SURFACES,13.

IS BEING OBTAINED TO MAKE PERMANENT REPAIRS.

ADDITIONAL COST TO THE DEPARTMENT, INCLUDING TEMPORARY REPAIRS WHICH MAY BE REQUIRED TO KEEP THE FACILITY OPERATIONAL WHILE MATERIAL

ANY DAMAGE TO THE UNDERGROUND FACILITIES CAUSED BY THE CONTRACTOR SHALL BE REPAIRED TO THE SATISFACTION OF THE ENGINEER AT NO12.

CONSTRUCTION OF GRADE MODIFICATIONS.

ADJUSTMENT OF PROPOSED GRADES TO MATCH EXISTING FIELD CONDITIONS MAY BE REQUIRED.  THE ENGINEER SHALL BE NOTIFIED PRIOR TO11.

DRAWINGS AND DETAILS ARE ASSUMED NOT TO SCALE UNLESS OTHERWISE NOTED.10.

DISCREPANCY IMMEDIATELY.

THE CONTRACTOR SHALL FIELD VERIFY ALL DIMENSIONS AND EXISTING CONDITIONS PRIOR TO CONSTRUCTION AND NOTIFY THE ENGINEER OF ANY9.

SUPPLEMENTAL WATERING - 3 GAL/SQ YD/APPLICATION

EARTHWORK SHRINKAGE FACTOR - 25%

BITUMINOUS MATERIALS (PRIME COAT) - 0.25 LB/SQ FT ON AGGREGATE BASES

BITUMINOUS MATERIALS (TACK COAT) - 0.025 LB/SQ FT BETWEEN HMA LIFTS

BITUMINOUS MATERIALS (TACK COAT) - 0.05 LB/SQ FT ON CONCRETE & MILLED OR AGED HMA SURFACES

HOT MIX ASPHALT SURFACE AND BINDER COURSES - 112 LB/SQ YD-IN

AGRICULTURAL GROUND LIMESTONE - 2.00 TONS/AC

SEEDING FERTILIZER RATIO (NIT:PHOS:POT) - 90:90:90 LBS/AC

COARSE AGGREGATES - 2.05 T0NS/CU YD 

FACTORS USED FOR ESTIMATING PLAN QUANTITIES ARE AS FOLLOWS AND SHALL NOT BE USED FOR THE BASIS OF FINAL QUANTITIES:8.

BEFORE ORDERING ANY PIPES OR DRAINAGE STRUCTURES, THE CONTRACTOR SHALL VERIFY LENGTHS AND QUANTITIES REQUIRED.7.

SHOWN ON STANDARD 000001 IF THERE IS A CONFLICT.

THESE PLANS HAVE BEEN PREPARED USING STANDARD SYMBOLS AS INDICATED IN THESE PLANS, AND THEY SHALL TAKE PRECEDENCE OVER THOSE6.

DEPARTMENT.

ALL DISTURBED AREAS OUTSIDE THE CONSTRUCTION LIMITS SHALL BE REPAIRED AS DIRECTED BY THE ENGINEER, AT NO ADDITIONAL COST TO THE5.

ELEVATION DATA IS BASED ON: IL STATE PLANE COORDINATE SYSTEM WEST ZONE DATUM OF NAD 83 (2011), ORTHO HEIGHT OF NAVD88 GEOID 12A4.

UNIT PRICE BID FOR DRAINAGE STRUCTURES AND NO ADDITIONAL COMPENSATION WILL BE ALLOWED.

ADDITIONAL DEPTH REQUIRED IN DRAINAGE STRUCTURES DUE TO CONFLICTS WITH OTHER UTILITY LINES WILL BE CONSIDERED INCLUDED WITH THE 3.

OF THESE DRAINAGE STRUCTURES SHALL BE INCLUDED IN THE VARIOUS PAY ITEMS INVOLVED.

ALL DRAINAGE STRUCTURES SHALL BE FREE OF SILT, DEBRIS, OR OTHER SUCH OBSTRUCTION AT THE TIME OF FINAL INSPECTION.  THE CLEANING2.

EQUIPMENT, AS DEFINED IN ARTICLE 101.17, REGARDLESS IF TRACK MOUNTED OR WHEELED.

SATISFACTORY TO THE ENGINEER BEFORE ANY EQUIPMENT IS ALLOWED TO CROSS THE STRUCTURE.  PROTECTION SHALL BE PROVIDED FOR ALL

IN ADDITION TO THE REQUIREMENTS OF ARTICLE 107.16, THE CONTRACTOR SHALL PROTECT THE SURFACE OF ALL BRIDGE DECKS IN A MANNER1.
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*

*

EXISTING MADISON STREET

LIMITS OF PAVEMENT REMOVAL (SPECIAL)

¡ EXISTING MADISON STREET

*

SIDEWALK

EXIST. PCC
SIDEWALK

EXIST. PCC

EXISTING B6.18 CURB AND GUTTER

GRADE
EXISTING

GRADE

EXISTING

GRASS OR PAVEMENT

THICKNESS = 9"

EXISTING CONCRETE SURFACE

THICKNESS VARIES 3" - 5"

EXISTING AGGREGATE BASE

VARIES 45.63' - 47.22'VARIES 34.11' - 46.22'

VARIES 24.36' - 24.70'VARIES 24.42' - 24.65'

VARIES 79.74' - 93.44'

CONSIDERED EARTH EXCAVATION.

EXCAVATION BELOW PAVEMENT REMOVAL (SPECIAL) SHALL BE

EARTH, UTILITY LINES, CURB AND GUTTER AND RAILROAD CROSSING.

INCLUDE ASPHALT, CONCRETE PAVEMENT, BRICK, AGGREGATE,

18 INCHES BELOW TOP OF PAVEMENT.  THIS REMOVAL MAY

PAVEMENT REMOVAL (SPECIAL) SHALL CONSIST OF REMOVING

INCLUSIVE OF ALL OF MADISON STREET.

OBTAINED AT SPECIFIC BORING LOCATIONS AND IS NOT

THE TYPICAL SECTIONS SHOWN REPRESENT INFORMATION
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24.0' ¡ RDWY - EP 24.0' ¡ RDWY - EP

52.0' FC - FC

¡ PROPOSED RDWY

GRADE

EXISTING

GRADE

EXISTING 4:14:1
1.5%1.5%

MAXMAX

LEFT RIGHT

LEFT RIGHT

MADISON STREET

MADISON STREET

24.0' ¡ RDWY - EP 24.0' ¡ RDWY - EP

52.0' FC - FC

¡ PROPOSED RDWY

12.0' 12.0'2.0'

2.0'

2.0'

2.0'

6.0' 6.0'

1.5%

4%

1.5%

4%

P.G.L.

P.G.L.

1.5% (TYP.) 1.5% (TYP.)

1.5% (TYP.)1.5% (TYP.)

1.0'

SEE STRUCTURE PLANS

STEEL RAILING (SPECIAL)

GRADE

EXISTING

1.0'

SEE STRUCTURE PLANS

STEEL RAILING (SPECIAL)

SW P.G.L.
SW P.G.L.

STA. 302+93.00 TO STA. 303+53.35

STA. 296+46.71 TO STA. 297+05.00

STA. 302+98.00 TO STA. 303+33.29

STA. 296+58.84 TO STA. 297+20.00

STA. 302+63.00 TO STA. 302+93.00

STA. 297+05.00 TO STA. 297+15.00

STA. 302+68.00 TO STA. 302+98.00

STA. 297+20.00 TO STA. 297+30.00

F.A.P.

67

LEGEND

12

11

10

9

8

7

6

5

4

3

2

1

LANE LANE LANE LANE

5.0' VARIES 2.0' 5.0'VARIES2.0'

VARIES VARIES
4:1 MAX 4:1 M

AX

LANELANELANELANE

12.0'12.0'

5 4

1 910
11

4 5

2 2

6

3 31 910
11

7

8

6

SIDEWALK P.G.L. 34.0' LT SIDEWALK P.G.L. 34.0' RT 

STA. 297+20 TO 297+30

OMIT L-WALL

PIPE UNDERDRAINS TYPE I,  4"

GEOTECHNICAL FABRIC FOR GROUND STABILIZATION

AGGREGATE SUBGRADE IMPROVEMENT 12"

STABILIZED SUBBASE 4"

PREFORMED JOINT FILLER 1/2"

POROUS GRANULAR EMBANKMENT

CONCRETE MEDIAN SURFACE 4"

PORTLAND CEMENT CONCRETE SIDEWALK 4" (SPECIAL)

PORTLAND CEMENT CONCRETE SIDEWALK 4"

CURB AND GUTTER, TYPE B-9.24

COMBINATION CONCRETE

CURB AND GUTTER, TYPE B-6.24

COMBINATION CONCRETE

MAXIMUM JOINT SPACING 12' UNO

PORTLAND CEMENT CONCRETE PAVEMENT 10" (JOINTED)
0.5'

12

1.0' 1.0'

0.5'

12

12 1.0' 1.0'

0.5'

12
STRUCTURAL DESIGN TRAFFIC

ROAD/STREET CLASSIFICATION: 

TRAFFIC FACTOR:

SUBGRADE SUPPORT RATING:

    

PERCENT OF STRUCTURAL DESIGN TRAFFIC IN DESIGN LANE:

CLASS I

M =   8%

YEAR 2032

PCC PAVEMENT

PV = 9086 MU = 983

P =    74%

ACTUAL TF =  10.04 AC TYPE = N/A

MINIMUM TF =  N/A

PG GRADE:  BINDER =   N/A   SURFACE =    N/A

SSR =  POOR

S =   18%

SU = 2210

PAVEMENT TRANSVERSE JOINT LOCATIONS.

UTILIZED, IT MUST BE SCORED OR SAW CUT 1/4" AT PCC

AT THE DISCRETION OF THE CONTRACTOR.  IF CAM II IS

THE STABILIZED SUBBASE MAY BE EITHER HMA OR CAM II

NOTE:

7

PLANS

SEE STRUCTURE

ANCHORAGE SLAB W/ L-WALL

PRECAST COPING AND

PLANS

SEE STRUCTURE

ANCHORAGE SLAB W/ L-WALL

PRECAST COPING AND

4:1
 MAX.

EXISTING

GRADE

EXISTING

GRADE

0.5'

8

GRADE

EXISTING

2.0' 5.0'

1.0'

GRADE

EXISTING

SEE PROFILE FOR DITCH GRADES

STA. 296+57 TO STA. 299+50

DITCH LEFT

MAX.

4:1

MAX.
4:
1

MAX.

4:1

MAX.
4:
1

A B C D

12.0'12.0' 12.0' 12.0'

NO

N/A

QC/QA

112 lb/s.y./in.

N/A

IL-19.0

4% @ N50

PG 64-22

HMA STABILIZED SUBBASE

MATERIAL TRANSFER DEVICE (REQUIRED?):

SUBLOT SIZE:

QUALITY MANAGEMENT PROGRAM:

MIXTURE WEIGHT:

FRICTION AGGREGATE:

MIXTURE COMPOSITION:

DESIGN AIR VOIDS:

PG:

MIXTURE USE(s):

HOT-MIX ASPHALT MIXTURE REQUIREMENTS

STABILIZED SUBBASE HMA OPTION
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1.0'

6.0'

1.0'

SEE STRUCTURE PLANS

CAST-IN-PLACE FACING

SEE STRUCTURE PLANS

CAST-IN-PLACE FACING

24.0' ¡ RDWY - EP 24.0' ¡ RDWY - EP

2.42'

P.G.L.

¡ PROPOSED RDWY

2.0'2.0'2.0'2.0'

2.42'

GRADE

EXISTING

GRADE

EXISTING

LEFT RIGHT

LEVELING PAD (TYP.)

THEORETICAL TOP OF
1
.3

5
'

 2
.2

5
'

1

1

6.0'

2
.2

5
'

LEVELING PAD (TYP.)

THEORETICAL TOP OF

1
.3

5
'

1

 

WILL VARY FROM 1.0' TO 2.25'

ACTUAL FIELD DIMENSIONS OF AGGREGATE THICKNESS

2.25' IS BASED ON THEORETICAL TOP OF LEVELING PAD.

* *

1.5% (TYP.)1.5% (TYP.)

SEE STRUCTURE PLANS

STEEL RAILING (SPECIAL)

SEE STRUCTURE PLANS

AND ANCHORAGE SLAB,

PRECAST COPING

SEE STRUCTURE PLANS

AND ANCHORAGE SLAB,

PRECAST COPING

12.0'12.0'12.0'12.0'

SEE STRUCTURE PLANS

DRILLED SHAFT OR SOLDIER PILES,

SEE STRUCTURE PLANS

DRILLED SHAFT OR SOLDIER PILES,

28.0' ¡ RDWY TO FACE OF COPING 28.0' ¡ RDWY TO FACE OF COPING

LEFT RIGHTMADISON STREET

1.0'

4%

GRADE

EXISTING

1.0'

4%

GRADE

EXISTING

SEE STRUCTURE PLANS

STEEL RAILING (SPECIAL)

2.42'

2.0'2.0'2.0'2.0'

2.42'

P.G.L.

¡ PROPOSED RDWY

12.0'12.0'12.0' 12.0'
MSE WALL, SEE STRUCTURE PLANS

LEVELING PAD (TYP.)

THEORETICAL TOP OF

2
.2

5
'

1
.3

5
'

1

1

LEVELING PAD (TYP.)

THEORETICAL TOP OF2
.2

5
'

1
.3

5
'

 

1

1

6.0'6.0'

*

1.5% (TYP.) 1.5% (TYP.)

*

WILL VARY FROM 1.0' TO 2.25'

ACTUAL FIELD DIMENSIONS OF AGGREGATE THICKNESS

2.25' IS BASED ON THEORETICAL TOP OF LEVELING PAD.

28.0' ¡ ROADWAY TO FACE OF COPING28.0' ¡ ROADWAY TO FACE OF COPING

SEE STRUCTURE PLANS

STEEL RAILING (SPECIAL)

1.5%

1.5% 1.5%

1.5%

4%4%

 

STA. 297+15.00 TO STA. 297+95.00

 

STA. 297+30.00 TO STA. 298+00.00

STA. 297+95.00 TO STA. 302+63.00 STA. 298+00.00 TO STA. 302+68.00

(STA. 298+00 TO STA. 302+58)

MSE WALL, SEE STRUCTURE PLANS

(STA. 297+95 TO STA. 302+53)

MSE WALL, SEE STRUCTURE PLANS

*

*

F.A.P.
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MADISON STREET

14

13

8

7

13

12

14

13

8

7

13

12

14

13

7

13

12

8

13

7

14

13

12

8

LEGEND

14

13

12

11

10

9

8

7

6

5

4

3

2

1

LANE LANE LANE LANE

LANE LANE LANE LANE

SIDEWALK P.G.L. 34.0' RT
SIDEWALK P.G.L. 34.0' LT

6 6

1 91011

1 91011

6 6

3
3

3
3

24.0' ¡ RDWY - EP 24.0' ¡ RDWY - EP

SEE STRUCTURE PLANS

ANCHORAGE SLAB W/ L-WALL,

PRECAST COPING AND

SEE STRUCTURE PLANS

ANCHORAGE SLAB, W/ L-WALL

PRECAST COPING AND

SIDEWALK P.G.L. 34.0' LT SIDEWALK P.G.L. 34.0' RT

STA. 297+30 TO 297+70

OMIT L-WALL

   

STRUCTURE PLANS

MSE WALL, SEE

SELECT FILL, SEE STRUCTURE PLANS

SEE STRUCTURE PLANS

PIPE UNDERDRAIN FOR STRUCTURES 4"

PIPE UNDERDRAINS TYPE I,  4"

GEOTECHNICAL FABRIC FOR GROUND STABILIZATION

AGGREGATE SUBGRADE IMPROVEMENT 12"

STABILIZED SUBBASE 4"

PREFORMED JOINT FILLER 1/2"

POROUS GRANULAR EMBANKMENT

CONCRETE MEDIAN SURFACE 4"

PORTLAND CEMENT CONCRETE SIDEWALK 4" (SPECIAL)

PORTLAND CEMENT CONCRETE SIDEWALK 4"

CURB AND GUTTER, TYPE B-9.24

COMBINATION CONCRETE

CURB AND GUTTER, TYPE B-6.24

COMBINATION CONCRETE

MAXIMUM JOINT SPACING 12' UNO

PORTLAND CEMENT CONCRETE PAVEMENT 10" (JOINTED)

1

2
.0

0
'

2
.0

0
'

1.25'1.25'

2
.0

0
'

1.25'

2
.0

0
'

1.25'

GRADE

EXISTING

GRADE

EXISTING

1.0'

1.0'

SEE PROFILE FOR DITCH GRADES

STA. 296+57 TO STA. 299+50

DITCH LEFT

MAX.

4:1

MAX.
4:
1

MAX.

4:1

MAX.
4:
1

1'

1' 1'

1'
FOR BACKFILL REQUIREMENTS

SEE STRUCTURE PLANS

OVER EXCAVATION

FOR BACKFILL REQUIREMENTS

SEE STRUCTURE PLANS

OVER EXCAVATION

EMBANKMENT EMBANKMENT
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1
8
"
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T
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G
 
R

O
W

E
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T
IN

G
 
R

O
W

NOTES:

*

*

LIMITS OF PAVEMENT REMOVAL (SPECIAL)*

SIDEWALK

EXIST. PCC

SIDEWALK

EXIST. PCC

EXISTING B6.18 CURB AND GUTTER

GRADE
EXISTING

GRADE

EXISTING

¡ EXISTING JEFFERSON STREET

EXISTING JEFFERSON STREET

THICKNESS VARIES 2" - 5"

EXISTING ASPHALT SURFACE

VARIES 72.30' TO 84.15'

VARIES 22.15' - 24.73'VARIES 22.32' - 24.76'

VARIES 35.68' - 36.55'VARIES 35.74' - 36.62'

VARIES FROM GRASS, BRICK OR ASPHALT

VARIES FROM GRASS, BRICK OR ASPHALT

EARTH EXCAVATION.

BELOW PAVEMENT REMOVAL (SPECIAL) SHALL BE CONSIDERED

EARTH, UTILITY LINES AND CURB AND GUTTER, EXCAVATION

INCLUDE ASPHALT, CONCRETE PAVEMENT, BRICK, AGGREGATE,

18 INCHES BELOW TOP OF PAVEMENT.  THIS REMOVAL MAY

PAVEMENT REMOVAL (SPECIAL) SHALL CONSIST OF REMOVING

INCLUSIVE OF ALL OF JEFFERSON STREET.

OBTAINED AT SPECIFIC BORING LOCATIONS AND IS NOT

THE TYPICAL SECTIONS SHOWN REPRESENT INFORMATION

THICKNESS VARIES

EXISTING CONC. / BRICK / AGG. BASE
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¡ PROPOSED RDWY 

4:1

MAX

4:1

MAX

EXISTING

GRADE GRADE

EXISTING

LEFT RIGHT

JEFFERSON STREET

LEFT RIGHT

JEFFERSON STREET

1.5%1.5%

¡ PROPOSED RDWY 

5.0'2.0'5.0'

48.0' FC - FC

2.0'

 P.G.L.

1.0'

22.0' ¡ RDWY - EP22.0' ¡ RDWY - EP

2.0'

48.0' FC - FC

22.0' ¡ RDWY - EP22.0' ¡ RDWY - EP

2.0'

1.5% (TYP.) 1.5% (TYP.)

1.5% (TYP.) 1.5% (TYP.)

P.G.L.

STA. 902+65.00 TO STA. 903+05.00

STA. 897+15.00 TO STA. 897+25.00

STA. 902+65.00 TO STA. 903+05.00

STA. 897+15.00 TO STA. 897+25.00

STA. 903+05.00 TO STA. 903+38.23

STA. 896+59.92 TO STA. 897+15.00

STA. 903+05.00 TO STA. 903+49.08

STA. 896+50.00 TO STA. 897+15.00

F.A.P.

67A

LEGEND

12

11

10

9

8

7

6

5

4

3

2

1

6

3
3

1 910
11

6

LANE LANE LANE

LANE LANE LANE

VARIES VARIES

VARIES
4:1 MAX

VARIES

4:1 M
AX

SIDEWALK P.G.L.
SIDEWALK P.G.L.

2

12

4 5

12

5 4

2
1 910

11PIPE UNDERDRAINS TYPE I,  4"

GEOTECHNICAL FABRIC FOR GROUND STABILIZATION

AGGREGATE SUBGRADE IMPROVEMENT 12"

STABILIZED SUBBASE 4"

PREFORMED JOINT FILLER 1/2"

POROUS GRANULAR EMBANKMENT

CONCRETE MEDIAN SURFACE 4"

PORTLAND CEMENT CONCRETE SIDEWALK 4" (SPECIAL)

PORTLAND CEMENT CONCRETE SIDEWALK 4"

CURB AND GUTTER, TYPE B-9.24

COMBINATION CONCRETE

CURB AND GUTTER, TYPE B-6.24

COMBINATION CONCRETE

MAXIMUM JOINT SPACING 12' UNO

PORTLAND CEMENT CONCRETE PAVEMENT 10" (JOINTED)

0.5' 0.5'

1.0'

STRUCTURAL DESIGN TRAFFIC

ROAD/STREET CLASSIFICATION: 

TRAFFIC FACTOR:

SUBGRADE SUPPORT RATING:

    

CLASS I

M =   8%

YEAR 2032

PCC PAVEMENT

PV = 8756 MU = 947

P =    74%

ACTUAL TF =  9.67 AC TYPE = N/A

MINIMUM TF =  N/A

PG GRADE:  BINDER =   N/A   SURFACE =    N/A

SSR =  POOR

S =   18%

PERCENT OF STRUCTURAL DESIGN TRAFFIC IN DESIGN LANE:

SU = 2130

PAVEMENT TRANSVERSE JOINT LOCATIONS.

UTILIZED, IT MUST BE SCORED OR SAW CUT 1/4" AT PCC

AT THE DISCRETION OF THE CONTRACTOR.  IF CAM II IS

THE STABILIZED SUBBASE MAY BE EITHER HMA OR CAM II

NOTE:

2.0'

6.0'

1.5%

4%

GRADE

EXISTING

1.0'

SEE STRUCTURE PLANS

STEEL RAILING (SPECIAL)

SIDEWALK P.G.L. 32.0' LT

12

1.0'

7

PLANS

SEE STRUCTURE

ANCHORAGE SLAB W/ L-WALL

PRECAST COPING AND
0.5'

8

2.0'

6.0'

1.5%

4%

1.0'

SEE STRUCTURE PLANS

STEEL RAILING (SPECIAL)

7

8

SIDEWALK P.G.L. 32.0' RT 

1.0'

0.5'

12
PLANS

SEE STRUCTURE

ANCHORAGE SLAB W/ L-WALL

PRECAST COPING AND

EXISTING

GRADE

GRADE

EXISTING

2.0' 5.0'

1.0'

GRADE

EXISTING

2.0'5.0'

1.0'

STA. 901+25 TO STA. 902+80

DITCH RIGHT

STA. 896+50 TO STA. 899+50

DITCH LEFT

MAX.

4:1

MAX.
4:
1

MAX.

4:1

MAX.
4:
1

GRADE

EXISTING

MAX.
4:
1MAX.

4:1

GRADE

EXISTING

MAX.
4:
1MAX.

4:1

A B C D

12.0'10.0' 12.0' 10.0'

4.0' 12.0' 12.0' 4.0'12.0'

4.0'12.0'12.0'12.0'4.0'

NO

N/A

QC/QA

112 lb/s.y./in.

N/A

IL-19.0

4% @ N50

PG 64-22

HMA STABILIZED SUBBASE

MATERIAL TRANSFER DEVICE (REQUIRED?):

SUBLOT SIZE:

QUALITY MANAGEMENT PROGRAM:

MIXTURE WEIGHT:

FRICTION AGGREGATE:

MIXTURE COMPOSITION:

DESIGN AIR VOIDS:

PG:

MIXTURE USE(s):

HOT-MIX ASPHALT MIXTURE REQUIREMENTS

STABILIZED SUBBASE HMA OPTION
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LEFT RIGHT
JEFFERSON STREET

22.0' ¡ RDWY - EP22.0' ¡ RDWY - EP

 

2.0'2.0'

2.42'2.42'

2.0'2.0'

¡ PROPOSED RDWY

1.0'1.0'

6.0' 6.0'

2
.2

5
'

1
.3

5
'

 1

1

P.G.L.

LEVELING PAD (TYP.)

THEORETICAL TOP OF

LEVELING PAD (TYP.)

THEORETICAL TOP OF

SEE STRUCTURE PLANS

CAST-IN-PLACE FACINGSEE STRUCTURE PLANS

CAST-IN-PLACE FACING

1
.3

5
'

 

1

1

2
.2

5
'

1.5%1.5%

4%4%

SEE STRUCTURE PLANS

AND ANCHORAGE SLAB,

PRECAST COPING

1.5% (TYP.) 1.5% (TYP.)

SEE STRUCTURE PLANS

AND ANCHORAGE SLAB,

PRECAST COPING

26.0' ¡ RDWY TO FACE OF COPING26.0' ¡ RDWY TO FACE OF COPING

SEE STRUCTURE PLANS

DRILLED SHAFT OR SOLDIER PILES,

SEE STRUCTURE PLANS

DRILLED SHAFT OR SOLDIER PILES,

SEE STRUCTURE PLANS

STEEL RAILING (SPECIAL)

* *

(STA. 898+30 TO STA. 902+55)

MSE WALL, SEE STRUCTURE PLANS
(STA. 898+30 TO STA. 902+55)

MSE WALL, SEE STRUCTURE PLANS

(STA. 898+30 TO STA. 902+55)

MSE WALL, SEE STRUCTURE PLANS

WILL VARY FROM 1.0' TO 2.25'

ACTUAL FIELD DIMENSIONS OF AGGREGATE THICKNESS

2.25' IS BASED ON THEORETICAL TOP OF LEVELING PAD.*

GRADE

EXISTING

GRADE

EXISTING

STA. 898+30.00 TO STA. 902+65.00STA. 898+30.00 TO STA. 902+65.00

LEFT RIGHT
JEFFERSON STREET

1.0' 1.0'

22.0' ¡ RDWY - EP

 12.0'12.0'12.0'

1.5% (TYP.)

P.G.L.

1.5% (TYP.)

 

2.0'2.0' 22.0' ¡ RDWY - EP

2.42'

2.0'2.0'

4%

2.42'

4%

LEVELING PAD (TYP.)

THEORETICAL TOP OF

2
.2

5
'

1
.3

5
'

 

1

1

MSE WALL, SEE STRUCTURE PLANS

2
.2

5
'

1

1

¡ PROPOSED RDWY

SEE STRUCTURE PLANS

STEEL RAILING (SPECIAL)

GRADE

EXISTING

GRADE

EXISTING
6.0'26.0' ¡ RDWY TO FACE OF COPING6.0' 26.0' ¡ RDWY TO FACE OF COPING

**

WILL VARY FROM 1.0' TO 2.25'

ACTUAL FIELD DIMENSIONS OF AGGREGATE THICKNESS

2.25' IS BASED ON THEORETICAL TOP OF LEVELING PAD.

SEE STRUCTURE PLANS

STEEL RAILING (SPECIAL)

1.5% 1.5%

STA. 897+25.00 TO STA. 898+30.00 STA. 897+25.00 TO STA. 898+30.00

*

F.A.P.

67A

14

13

7

13

12

13

7

14

13

12

8

LEGEND

14

13

12

11

10

9

8

7

6

5

4

3

2

1

6 6

1 91011

1 91011

3 3

LANE LANE LANE

LANE LANE LANE

SIDEWALK P.G.L. 32.0' LT

SIDEWALK P.G.L. 32.0' RT

SIDEWALK P.G.L. 32.0' LT

SIDEWALK P.G.L. 32.0' RT

SEE STRUCTURE PLANS

ANCHORAGE SLAB, W/ L-WALL

PRECAST COPING AND

SEE STRUCTURE PLANS

SLAB, W/ L-WALL

AND ANCHORAGE

PRECAST COPING

6

3

12

13

7

8

13

14

 

13

3

6

8

13

14

7

SELECT FILL, SEE STRUCTURE PLANS

SEE STRUCTURE PLANS

PIPE UNDERDRAIN FOR STRUCTURES 4"

PIPE UNDERDRAINS TYPE I,  4"

GEOTECHNICAL FABRIC FOR GROUND STABILIZATION

AGGREGATE SUBGRADE IMPROVEMENT 12"

STABILIZED SUBBASE 4"

PREFORMED JOINT FILLER 1/2"

POROUS GRANULAR EMBANKMENT

CONCRETE MEDIAN SURFACE 4"

PORTLAND CEMENT CONCRETE SIDEWALK 4" (SPECIAL)

PORTLAND CEMENT CONCRETE SIDEWALK 4"

CURB AND GUTTER, TYPE B-9.24

COMBINATION CONCRETE

CURB AND GUTTER, TYPE B-6.24

COMBINATION CONCRETE

MAXIMUM JOINT SPACING 12' UNO

PORTLAND CEMENT CONCRETE PAVEMENT 10" (JOINTED)

2
.0

0
'

1.25'

8

1.25'

2
.0

0
'

GRADE

EXISTING

GRADE

EXISTING

1.0'

1.0'

STA. 896+50 TO STA. 899+50

DITCH LEFT

GRADE

EXISTING

GRADE

EXISTING

1.0'

1.0'

STA. 901+25 TO STA. 902+80

DITCH RIGHT

12

2
.0

0
'

2
.0

0
'

1.25' 1.25'

1
.3

5
'

MAX.

4:1

MAX.
4:
1

MAX.

4:1

MAX.
4:
1

MAX.

4:1

MAX.
4:
1

MAX.

4:1

MAX.
4:
1

LEVELING PAD (TYP.)

THEORETICAL TOP OF

 

MSE WALL, SEE STRUCTURE PLANS

1'

1'1'

1'

4.0' 4.0'

4.0'12.0'12.0'12.0'4.0'

EMBANKMENT

FOR BACKFILL REQUIREMENTS

SEE STRUCTURE PLANS

OVER EXCAVATION

FOR BACKFILL REQUIREMENTS

SEE STRUCTURE PLANS

OVER EXCAVATION

EMBANKMENT
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1
8
"
 

E
X
IS

T
IN

G
 
R

O
W

E
X
IS

T
IN

G
 
R

O
W

NOTES:

*

*

LIMITS OF PAVEMENT REMOVAL (SPECIAL)*

SIDEWALK

EXIST. PCC

SIDEWALK

EXIST. PCC

EXISTING B6.18 CURB AND GUTTER

GRADE
EXISTING

GRADE

EXISTING

VARIES 79.78' TO 80.22'

VARIES 23.14' - 27.88'VARIES 19.48' - 27.91'

VARIES 39.78' - 40.00'VARIES 40.00' - 40.22'

¡ EXISTING WASHINGTON STREET

EXISTING WASHINGTON STREET

E
X
IS

T
IN

G
 
R

O
W

E
X
IS

T
IN

G
 
R

O
W

~ PROPOSED RDWY 

A

B

27.9'

20.9'

B

D

25.9'

23.2'

B

D

EXISTING PAVEMENT

MATCH EXIST.

2.0%

MATCH EXIST.

2.0%C

D

B

A

C

D

A

C

A

C

B

A

C

D

WASHINGTON STREET

TO STA. 1003+25.00

STA. 1003+00.00

TO STA. 997+41.24

STA. 997+16.24

(SEE MIXTURE REQUIREMENTS THIS SHEET)

PROPOSED MILL AND OVERLAY CURB AND GUTTER, TYPE B-6.18

COMBINATION CONCRETE

THICKNESS VARIES

EXISTING SURFACE

THICKNESS VARIES

EXISTING BASE

6'

PORTLAND CEMENT CONCRETE SIDEWALK 4 INCH

EARTH EXCAVATION.

BELOW PAVEMENT REMOVAL (SPECIAL) SHALL BE CONSIDERED

EARTH, UTILITY LINES AND CURB AND GUTTER, EXCAVATION

INCLUDE ASPHALT, CONCRETE PAVEMENT, BRICK, AGGREGATE,

18 INCHES BELOW TOP OF PAVEMENT.  THIS REMOVAL MAY

PAVEMENT REMOVAL (SPECIAL) SHALL CONSIST OF REMOVING

CURB AND GUTTER, TYPE B-6.18

COMBINATION CONCRETE

SEE ENLARGED PLANS DETAIL SHEETS FOR LIMITS

(INCLUDES VARIABLE DEPTH SURFACE REMOVAL)

HMA SURFACE REMOVAL 1 1/2",

*

*

SHEETS FOR FOR LIMITS

SEE ENLARGED PLAN DETAIL

VARIES FROM GRASS, BRICK, ASPHALT OR CONCRETE

VARIES FROM GRASS, BRICK, ASPHALT OR CONCRETE

MATERIAL TRANSFER DEVICE (REQUIRED?):

SUBLOT SIZE:

QUALITY MANAGEMENT PROGRAM:

MIXTURE WEIGHT:

FRICTION AGGREGATE:

MIXTURE COMPOSITION:

DESIGN AIR VOIDS:

PG:

MIXTURE USE(s):

NO

N/A

QC/QA

112 lb/s.y./in.

MIX "C"

IL-9.5

4% @ N50

SBS PG 70-28

"2
1SURFACE 1

HOT-MIX ASPHALT MIXTURE REQUIREMENTS

MILL AND OVERLAY
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LEGEND

6.0'

SIDEWALK

4

~ PROPOSED RDWY 

TRAFFIC LANE

1 2 63 1

2.0% 2.0%

1.0'

PARKING LANE

1.0'

6

18.0' TO 15.0'

PARKING LANE TRAFFIC LANE

18.0' TO 15' 7.83' TO 0'

TRANSITIONS FROM 56.6' FC - FC TO 33.0' FC-FC

9.75' TO 0'

9.75' 18.0' 18.0'A

B

A

B

C

D

C

D

EXISTING

GRADE
EXISTING

GRADE

E
X
I

S
T
I

N
G
 

R
O

W

E
X
I

S
T
I

N
G
 

R
O

W

P
R

O
P

O
S

E
D
 

R
O

W

~ PROPOSED RDWY 

33.0' FC - FC

SIDEWALK

2.0' 6.0'

SIDEWALK

1.0' 1.0'

TRAFFIC LANE TRAFFIC LANE

4

4

3 16 1 2 6

2%

15.00' 15.00'

1.5' 1.5'

3:
1 

MAX. 3:1 MAX.

4.49' TO 4.98'

WASHINGTON STREET

1

VARIES VARIES

STA. 1000+94.11 TO STA. 1001+96.34 - RIGHT SIDE

 STA. 1001+19.97 TO 1001+97.01 - LEFT SIDE

 STA. 998+71.29 TO STA. 999+38.09 - RIGHT SIDE

STA. 997+93.37 TO STA. 999+33.30 - LEFT SIDE

ENTRANCE LOCATIONS AND ELEVATIONS  
ENTRANCE DETAILS FOR PROPOSED
SEE ENLARGED PLAN DETAILS AND

WASHINGTON STREET

A

B

C

D

7.83'

EXISTING

GRADE

E
X
I

S
T
I

N
G
 

R
O

W

SIDEWALK

6.0'

4

AND ELEVATIONS  
ENTRANCE AND SIDEWALK LOCATIONS
ENTRANCE DETAILS FOR PROPOSED
SEE ENLARGED PLAN DETAILS AND

AND ELEVATIONS  
ENTRANCE AND SIDEWALK LOCATIONS
ENTRANCE DETAILS FOR PROPOSED
SEE ENLARGED PLAN DETAILS AND

STRUCTURAL DESIGN TRAFFIC

ROAD/STREET CLASSIFICATION: 

TRAFFIC FACTOR:

SUBGRADE SUPPORT RATING:

    

PERCENT OF STRUCTURAL DESIGN TRAFFIC IN DESIGN LANE:

CLASS II

M =   5%

YEAR 2032

HMA PAVEMENT

PV = 2617 SU = 378 MU = 158

P =    83%

ACTUAL TF =  1.04

MINIMUM TF =  N/A

S =   12%

PG GRADE:  BINDER =   *     SURFACE =  SBS PG 70-28

SSR =  POOR

* = TOP BINDER SBS PG 70-28, LOWER BINDER PG 64-22

ENTRANCE LOCATIONS AND ELEVATIONS 
ENTRANCE DETAILS FOR PROPOSED
SEE ENLARGED PLAN DETAILS AND

2.0% AND VARIES

VARIES

1.5% &

VARIES

1.5% &

1.5%

 

STA. 998+15.14 TO STA. 998+71.29 - RIGHT SIDE

STA. 997+41.24 TO STA. 998+15.14 - RIGHT SIDE

STA. 997+80.61 TO STA. 997+93.37 - LEFT SIDE

STA. 997+41.24 TO STA. 997+80.61 - LEFT SIDE

1

13

12

11

10

9

8

7

6

5

4

3

2

1

VARIES

VARIES

E
X
I

S
T
I

N
G
 

R
O

W

VARIES

VARIES EXISTING

GRADE

VARIES

1.5% &

3:1 MAX.

5.00'VARIES

2%

2'

SIDEWALK WALL

SUB-BASE GRANULAR MATERIAL, TYPE C 4"

PORTLAND CEMENT CONCRETE PAVEMENT, 8" (JOINTED)

PORTLAND CEMENT CONCRETE PAVEMENT, 7" (JOINTED)

SAND BEDDING LAYER 1"

CONCRETE PAVERS, 3 1/8"

CURB AND GUTTER, TYPE B-9.18

COMBINATION CONCRETE

CURB AND GUTTER, TYPE B-6.18

COMBINATION CONCRETE

PIPE UNDERDRAINS, TYPE 2, 4"

PORTLAND CEMENT CONCRETE SIDEWALK 4 INCH

GEOTECHNICAL FABRIC FOR GROUND STABILIZATION

AGGREGATE SUBGRADE IMPROVEMENT 12"

HMA FULL DEPTH PAVEMENT 10" (SEE MIX REQUIREMENTS THIS SHEET)

2.0% AND VARIES
2

2 SEE TRANSITION DETAIL, NEXT SHEET.

NEXT SHEET.

TO STA. 1001+97.01. SEE TRANSITION DETAIL

MAINTAIN -2.0% FROM STA. 1001+30.00

TO -2.0% AT STA. 1001+30.00

TRANSITION FROM -1.62% AT STA. 1001+19.97

MATERIAL TRANSFER DEVICE (REQUIRED?):

SUBLOT SIZE:

QUALITY MANAGEMENT PROGRAM:

MIXTURE WEIGHT:

FRICTION AGGREGATE:

MIXTURE COMPOSITION:

DESIGN AIR VOIDS:

PG:

MIXTURE USE(s):

NO

N/A

QC/QA

112 lb/s.y./in.

MIX "C"

IL-9.5

4% @ N50

SBS PG 70-28

SURFACE (1.5")

NO

N/A

QC/QA

112 lb/s.y./in.

N/A

IL-19.0

4% @ N50

SBS PG 70-28

BINDER (2.25")

NO

N/A

QC/QA

112 lb/s.y./in.

N/A

IL-19.0

4% @ N50

PG 64-22

BASE (6.25")

HOT-MIX ASPHALT MIXTURE REQUIREMENTS

HMA PAVEMENT (FULL DEPTH) 10"
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LEGEND

E
X
I

S
T
I

N
G
 

R
O

W

~ PROPOSED RDWY 

1.0'

TRAFFIC LANE TRAFFIC LANE

1 2 63 16

15.0' 15.0'

33.0' FC - FC

1.0'

1 1

1
SIDEWALK

4

VAR.

GRADING

DETAIL FOR SIDEWALK

SEE ENLARGED PLAN

3:1 
MAX.

2.0'

4%

5.0'VARIES

SIDEWALK

4

GRADING

DETAIL FOR SIDEWALK

SEE ENLARGED PLAN

3:1 MAX.

VAR.

E
X
I

S
T
I

N
G
 

R
O

W

P
R

O
P

O
S

E
D
 

R
O

W

 
2 3

2

WASHINGTON STREET

EXISTING

GRADE

E
X
I

S
T
I

N
G
 

R
O

W

~ PROPOSED RDWY 

TRAFFIC LANE

1 2 63 1

2.0%

1.0'1.0'

6

15.0' TO 19.57'

TRAFFIC LANE

TRANSITIONS FROM 33.0' FC - FC TO 45.6' FC-FC

B

A

B

A

WASHINGTON STREET

A

A

EXISTING

GRADE

E
X
I

S
T
I

N
G
 

R
O

W

SIDEWALK

6.0'

4

3:1
 MAX.

VARIES

SIDEWALK LOCATIONS AND ELEVATIONS  
ENTRANCE DETAILS FOR PROPOSED
SEE ENLARGED PLAN DETAILS AND

SIDEWALK LOCATIONS AND ELEVATIONS  
ENTRANCE DETAILS FOR PROPOSED
SEE ENLARGED PLAN DETAILS AND

AND ELEVATIONS  
ENTRANCE AND SIDEWALK LOCATIONS
ENTRANCE DETAILS FOR PROPOSED
SEE ENLARGED PLAN DETAILS AND

AND ELEVATIONS  
ENTRANCE AND SIDEWALK LOCATIONS
ENTRANCE DETAILS FOR PROPOSED
SEE ENLARGED PLAN DETAILS AND

15.0' TO 23.17'

2.0% & VARIES 2.0% & VARIES

2.0%

7.0'
6.5' TO

19.57' TO 19.43' 23.17' TO 23.21'

 

STA. 1002+47.01 TO STA. 1003+00.00

STA. 1001+97.01 TO STA. 1002+47.01, LEFT SIDE

STA. 1001+96.34 TO STA. 1002+47.01, RIGHT SIDE

B

VAR.

~ PROPOSED RDWY 

2.0%

TRANSITION DETAIL

CROSS SLOPE

EXISTING
MATCH

EXISTING

MATCH

STA. 997+16.24

2.0%

2.0% 2.0%

EXISTING
MATCH

EXISTING

MATCH

STA. 1003+25.00

TO -1.62% AT STA. 1001+19.97

FROM 0.65% AT STA. 1000+60.04

TO 0.65% AT STA. 999+89.70

FROM -2.0% AT STA. 999+36.00

TO STA. 999+36.00

MAINTAIN -2.0% FROM STA. 999+30.30

LEFT SIDE

TO STA. 1003+00.00

MAINTAIN -2.0% FROM STA. 1001+04.00

TO -2.0% AT STA. 1001+04.00

FROM -0.65% AT STA. 1000+60.04

TO -0.65% AT STA. 999+89.70

FROM -2.0% AT STA. 999+62.00

RIGHT SIDE

PAVEMENT CROSS SLOPE TRANSITIONS:

0.65%0.65%

STA. 999+89.70 TO STA. 1000+60.04

STA. 1001+04.00 TO STA. 1003+00.00 - RIGHT SIDE

STA. 1001+30.00 TO STA. 1003+00.00 - LEFT SIDE

STA. 997+41.24 TO STA. 999+62.00 - RIGHT SIDE

STA. 997+41.24 TO STA. 999+36.00 - LEFT SIDE

13

12

11

10

9

8

7

6

5

4

3

2

1

~ PROPOSED RDWY 

3 1
2

0.65%0.65%

30.25' 33.25'

STA. 999+85.70 TO STA. 1000+64.04

RAILROAD CROSSING INTERSECTION

WASHINGTON STREET

8.75' TO 0' - STA. 1000+99.97 TO STA. 1001+19.97  

8.75' - STA. 1000+63.97 TO STA. 1000+99.97

8.75' - STA. 999+53.30 TO STA. 999+85.64

0' TO 8.75' - STA. 999+33.30 TO STA. 999+53.30

1.5% MAX.

4

1.5%

STA. 1002+57.87

STA. 1001+88.35 TO

PROPOSED PCC SIDEWALK

STA. 1000+64.07 TO STA. 1000+94.11 - RIGHT SIDE

STA. 1000+64.00 TO STA. 1001+19.97 - LEFT SIDE

STA. 999+38.09 TO STA 999+85.77 - RIGHT SIDE

STA. 999+33.30 TO STA. 999+85.66 - LEFT SIDE

VARIES10' 

SIDEWALK

4

3:1 MAX.

VARIES

VARIES

1.5% &

3:1 MAX.

5.00'VARIES6'

1.5%

2%

2'

SIDEWALK WALL

SUB-BASE GRANULAR MATERIAL, TYPE C 4"

PORTLAND CEMENT CONCRETE PAVEMENT, 8" (JOINTED)

PORTLAND CEMENT CONCRETE PAVEMENT, 7" (JOINTED)

SAND BEDDING LAYER 1"

CONCRETE PAVERS, 3 1/8"

CURB AND GUTTER, TYPE B-9.18

COMBINATION CONCRETE

CURB AND GUTTER, TYPE B-6.18

COMBINATION CONCRETE

PIPE UNDERDRAINS, TYPE 2, 4"

PORTLAND CEMENT CONCRETE SIDEWALK 4 INCH

GEOTECHNICAL FABRIC FOR GROUND STABILIZATION

AGGREGATE SUBGRADE IMPROVEMENT 12"

HMA FULL DEPTH PAVEMENT 10" (SEE MIX REQUIREMENTS THIS SHEET)

PCC SIDEWALK 4" SPECIAL

PLANS.

PAVEMENT.SEE ENLARGED 

SPECIAL OR PCC DRIVEWAY 

PROPOSED PCC SIDEWALK 4"

3
8.17' STA. 1000+64.09 TO STA. 1000+84.11

8.15' STA. 999+38.09 TO STA. 999+85.77

1.5' 1.5'

1.5'
1.5'

FENCE FENCE

MATERIAL TRANSFER DEVICE (REQUIRED?):

SUBLOT SIZE:

QUALITY MANAGEMENT PROGRAM:

MIXTURE WEIGHT:

FRICTION AGGREGATE:

MIXTURE COMPOSITION:

DESIGN AIR VOIDS:

PG:

MIXTURE USE(s):

NO

N/A

QC/QA

112 lb/s.y./in.

MIX "C"

IL-9.5

4% @ N50

SBS PG 70-28

SURFACE (1.5")

NO

N/A

QC/QA

112 lb/s.y./in.

N/A

IL-19.0

4% @ N50

SBS PG 70-28

BINDER (2.25")

NO

N/A

QC/QA

112 lb/s.y./in.

N/A

IL-19.0

4% @ N50

PG 64-22

BASE (6.25")

HOT-MIX ASPHALT MIXTURE REQUIREMENTS

HMA PAVEMENT (FULL DEPTH) 10"



1
8
"
 

NOTES:

*

*

*

VARIES 80.04' TO 80.40'

VARIES 14.52' - 15.76'VARIES 14.39' - 15.67'

VARIES 40.02' - 40.20'VARIES 40.02' - 40.20'

¡ EXISTING CAPITOL AVENUE

EXISTING CAPITOL AVENUE

EARTH EXCAVATION.

BELOW PAVEMENT REMOVAL (SPECIAL) SHALL BE CONSIDERED

EARTH, UTILITY LINES AND CURB AND GUTTER, EXCAVATION

INCLUDE ASPHALT, CONCRETE PAVEMENT, BRICK, AGGREGATE,

18 INCHES BELOW TOP OF PAVEMENT.  THIS REMOVAL MAY

PAVEMENT REMOVAL (SPECIAL) SHALL CONSIST OF REMOVING

OBTAINED FROM EXISTING TYPICAL SECTIONS.

THE TYPICAL SECTIONS SHOWN REPRESENT INFORMATION

EXISTING

GRADE

E
X
I

S
T
I

N
G
 

R
O

W

EXISTING

GRADE

E
X
I

S
T
I

N
G
 

R
O

W

EXISTING PCC BASE 7"

PAVER SURFACE

EXISTING BRICK

EXISTING CONCRETE CURB AND GUTTER

EXIST. PCC SIDEWALK 4"/ PCC ENTRANCE 8"

EXIST. PCC SIDEWALK 4"/ ENTRANCE 8"

PAVER SURFACE

EXISTING BRICK

PAVER SURFACE

EXISTING BRICK

GRANULAR MATERIAL 4"

EXISTING SUB-BASE

LIMITS OF PAVEMENT REMOVAL (SPECIAL)

UNDERDRAIN

EXISTING PIPE
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TYPICAL SECTIONS - EXSITING CAPITOL AVENUE
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11/1/2021
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1 1

67,67A 20-00491-00-BR SANGAMON 509 37
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SCALE:          
2021C  Copyright Hanson Professional Services Inc.

SPRINGFIELD, SANGAMON COUNTY, ILLINOIS

SPRINGFIELD RAIL IMPROVEMENTS PROJECT

TYPICAL SECTIONS - CAPITOL AVENUE - 1

SKM

JAP

11/1/2021

SKM

1 2

67,67A 20-00491-00-BR SANGAMON 509 38

9376209L0179B

LEGEND

CAPITOL AVENUE

~ PROPOSED RDWY 

15.0' 15.0'

TRAFFIC LANE TRAFFIC LANE

8 7 5 6

2.0% 2.0%

1

1 1

2

TO MATCH EXISTING AT STA. 64+95.00

FROM 15' AT STA. 64+63.00

TO 15' AT STA. 60+43.00

FROM MATCH EXISTING AT STA. 60+15.00

PAVEMENT LANE WIDTH TRANSITIONS

TO MATCH EXISTING AT STA. 64+95.00

FROM 2.0% AT STA. 64+63.00

TO 2.0% AT STA. 60+43.00

FROM MATCH EXISTING AT STA. 60+15.00

PAVEMENT CROSS SLOPE TRANSITIONS

2 2

CAPITOL AVENUE

~ PROPOSED RDWY 

3 1
2

CAPITOL AVENUE

~ PROPOSED RDWY 

15.0' 15.0'

TRAFFIC LANE TRAFFIC LANE

8 7 5 6

1R

1L
VARIESVARIES

4 4

4 4

1R

1L

32.25' 32.25'

0.07%-0.13%

STA. 63+25.00 TO STA. 64+95.00 

STA. 60+15.00 TO STA. 60+80.00

~ PROPOSED RDWY 

2.0%

2.5%

TRANSITION DETAIL

CROSS SLOPE

EXISTING
MATCH

EXISTING

MATCH

STA. 60+15.00

2.0%

STA. 60+43.00 TO 60+80.00

3.0%

2.6% 2.0%

STA. 61+50.00

-0.13% 0.07%

STA. 61+95.56 TO STA. 62+80.90

2.0% 2.0%

STA. 63+25.00 TO STA. 64+63.00

EXISTING
MATCH

EXISTING

MATCH

STA. 64+95.00

STA. 61+40.13 LEFT SIDE/STA. 61+27.86 RIGHT SIDE

STA. 61+00.00 TO

TO 2.0% AT STA. 63+25.00

FROM 0.07% AT STA. 62+80.90

PAVEMENT CROSS SLOPE TRANSITIONS

TO 0.07% AT STA. 61+95.56

FROM 2.0% AT STA. 61+50.00

PAVEMENT CROSS SLOPE TRANSITIONS

TO 2.0% AT STA. 61+50.00

FROM 3.0% AT STA. 61+27.86

PAVEMENT CROSS SLOPE TRANSITIONS

TO STA. 61+27.86

3.0% FROM STA. 61+00.00

PAVEMENT CROSS SLOPE MAINTAINS

TO 3.0% AT STA. 61+00.00

FROM 2.0% AT STA. 60+80.00

PAVEMENT CROSS SLOPE TRANSITIONS

TO 2.0% AT STA. 63+25.00

FROM -0.13% AT STA. 62+80.90

PAVEMENT CROSS SLOPE TRANSITIONS

TO -0.13% AT STA. 61+95.56

FROM 2.0% AT STA. 61+50.00

PAVEMENT CROSS SLOPE TRANSITIONS

TO 2.0% AT STA. 61+50.00

FROM 2.5% AT STA. 61+40.13

PAVEMENT CROSS SLOPE TRANSITIONS

TO STA. 61+40.13

2.5% FROM STA. 61+00.00

PAVEMENT CROSS SLOPE MAINTAINS

TO 2.5% AT STA. 61+00.00

FROM 2.0% AT STA. 60+80.00

PAVEMENT CROSS SLOPE TRANSITIONS

CONDITION DETAILS 

SEE LEFT SIDE

CONDITION DETAILS 

SEE RIGHT SIDE

CONDITION DETAILS 

SEE LEFT SIDE

CONDITION DETAILS 

SEE RIGHT SIDE

 

STA. 61+91.56 TO STA. 62+69.90

RAILROAD CROSSING INTERSECTION

9

8

7

6

5

4

3

2

1

9

99

9

SEE ENLARGED PLAN SHEET. 

ENDS AT STA. 62+83.90.

BEGINS AT STA. 61+77.56 AND

HMA FULL DEPTH PAVEMENT 10"

NOTE:

(INCLUDED IN THE COST FOR PCC PAVEMENT 7" (JOINTED))

AND FILLED WITH CA-16 (PEA GRAVEL)

WEEP HOLES TO BE FORMED WITH PAVEMENT - SEE DETAIL

SUB-BASE GRANULAR MATERIAL, TYPE C 4"

PORTLAND CEMENT CONCRETE PAVEMENT, 7" (JOINTED)

SAND BEDDING LAYER 1"

CONCRETE PAVERS, 3 1/8"

PIPE UNDERDRAINS, TYPE 2, 4"

GEOTECHNICAL FABRIC FOR GROUND STABILIZATION

AGGREGATE SUBGRADE IMPROVEMENT 12"

HMA FULL DEPTH PAVEMENT 10" (SEE MIX REQUIREMENTS THIS SHEET)

STA. 62+69.90 TO STA. 63+25.00 

STA. 60+80.00 TO STA. 61+91.56

FENCEFENCE

MATERIAL TRANSFER DEVICE (REQUIRED?):

SUBLOT SIZE:

QUALITY MANAGEMENT PROGRAM:

MIXTURE WEIGHT:

FRICTION AGGREGATE:

MIXTURE COMPOSITION:

DESIGN AIR VOIDS:

PG:

MIXTURE USE(s):

NO

N/A

QC/QA

112 lb/s.y./in.

MIX "C"

IL-9.5

4% @ N50

SBS PG 70-28

SURFACE (1.5")

NO

N/A

QC/QA

112 lb/s.y./in.

N/A

IL-19.0

4% @ N50

SBS PG 70-28

BINDER (2.25")

NO

N/A

QC/QA

112 lb/s.y./in.

N/A

IL-19.0

4% @ N50

PG 64-22

BASE (6.25")

HOT-MIX ASPHALT MIXTURE REQUIREMENTS

HMA PAVEMENT (FULL DEPTH) 10"



 

 

 

  

 

 

   

 

   

 

 

 

   

 

 

  

SECTION COUNTY

ILLINOIS FED. AID PROJECT

                       

TOTAL

SHEETS

SHEET

NO.RTE.

                      

CONTRACT NO.      

Pop00275USER NAME =

PLOT SCALE = 10.00 ' / in.

PLOT DATE = 11/1/2021 DATE

DESIGNED

CHECKED

DRAWN

REVISED

REVISED

REVISED

REVISED

F.A.P.

SHEET    OF    SHEETS STA.          TO STA.           

-

-

-

-

-

-

-

-

          

          

          

          

          

          

          

          

S
h
e
e
t 

0
2

p
w
:\
\h

a
n
s
o
n
in

c
-p

w
.b

e
n
tl
e
y
.c

o
m
:h

a
n
s
o
n
-p

w
-0

1
\D

o
c
u

m
e
n
ts
\0

9
Jo

b
s
\0

9
L
0
1
7
9

B
\U

s
a
b
le
 
S
e
g

m
e
n
ts
 
II
I 
- 

V
 
- 

V
I\

C
A

D
\R

o
a
d
\U

s
a
b
le
 
S
e
g

m
e
n
t 
II
I\

C
a
p
it
o
l\
S
h
e
e
t\

D
6
0
9

L
0
1
7
9

B
-S

H
T
-C

a
p
-T

Y
P
.d

g
n

F
IL

E
 
N

A
M

E
:

M
O

D
E

L
:

DEPARTMENT OF TRANSPORTATION

STATE OF ILLINOIS
                              

                              

SCALE:          
2021C  Copyright Hanson Professional Services Inc.

SPRINGFIELD, SANGAMON COUNTY, ILLINOIS

SPRINGFIELD RAIL IMPROVEMENTS PROJECT

TYPICAL SECTIONS - CAPITOL AVENUE - 2

SKM

JAP

11/1/2021

SKM

2 2

67,67A 20-00491-00-BR SANGAMON 509 39

9376209L0179B

12

1.08'1.00'

1
"

2
"

CAPITOL AVENUE SIDE CONDITION DETAILS

LEGEND

0.5'

9

2

1 1

5

8

4

6

7

10

1
"

6.50'

D
E
P

T
H

2
' 

N
O

M
IN

A
L

5

12

4

6

7

3

5

4

6

3

7

1

6" 6"

10"

1
"

D
E
P

T
H

2
' 

N
O

M
IN

A
L

PIPE UNDERDRAIN DETAIL

ROADWAY/ MULTI-USE

PIPE UNDERDRAIN DETAIL

ROADWAY/PLANTING BED

3

EXISTING

GRADE

E
X
I

S
T
I

N
G
 

R
O

W

SIDEWALKSIDEWALK

9
9

5

3
VARIES

MULTI USE AREA

7.0' 7.92'
2.08'

6
12

4

7

VARIES
1.5% MAX.

1.5%  MAX.

12

EXISTING

GRADE

5

3

MULTI USE AREA

7.92'
2.08'

11

126

4

7

11

5'

ENTRANCE

E
X
I

S
T
 

R
O

W

T
E

M
P
 

E
A

S
E

M
E

N
T

EXISTING

GRADE

SIDEWALKSIDEWALK

9

7.0' 7.92'
2.08'

0.5'

8

PLANTING BED

2.00'

CROSS SECTION SHEETS FOR DETAILED LOCATION, ELEVATION AND CROSS SLOPE INFORMATION

NOTE: SEE CAPITOL AVENUE ENLARGED PLANS AND

8% MAX.

8% MAX.

9

6

7.1' & VARIES

5.1' & VAR

SEE DETAIL SHEET

PROPOSED GRADE BEAM

10

VARIES
1.5% MAX.

VARIES 1.5%  MAX.

VARIES

VARIES

CURB AND GUTTER

PROPOSED DEPRESSED

7.00'

2.08'

7.1'

ENTRANCEENTRANCE

1.5% MAX.

1.5%  MAX.

8% MAX.

8% MAX.

VARIES

VARIES

5' & VAR

* *

*
DRIVEWAY PAVEMENT CROSS SLOPE WILL BE 10% 

DRIVEWAY PAVEMENT CROSS SLOPE WILL BE 1.75%

FROM STATION 61+40.12 TO STA. 61+63.35

NOTE:

*

**

TO
TO

TO

TO TO
TO

TO
TO

TO

SIDE CONDITION DETAIL C

SIDE CONDITION DETAIL B

SIDE CONDITION DETAIL A

FOR PIPE UNDERDRAIN LOCATIONS)

(SEE CAPITOL AVE. UTILITY PLANS

11

CONCRETE GUTTER (SPECIAL)

PORTLAND CEMENT CONCRETE DRIVEWAY PAVEMENT, 8 INCH

TOPSOIL (2' MINIMUM DEPTH)

PORTLAND CEMENT CONCRETE SIDEWALK 4 INCH

COMBINATION CONCRETE CURB AND GUTTER, TYPE B-6.18

(INCLUDED IN THE COST FOR PCC PAVEMENT 7" (JOINTED))

AND FILLED WITH CA-16 (PEA GRAVEL)

WEEP HOLES TO BE FORMED WITH PAVEMENT - SEE DETAIL

SUB-BASE GRANULAR MATERIAL, TYPE C 4"

PORTLAND CEMENT CONCRETE PAVEMENT, 7" (JOINTED)

SAND BEDDING LAYER 1"

CONCRETE PAVERS, 3 1/8"

PIPE UNDERDRAINS SPECIAL, 4"

PIPE UNDERDRAINS, TYPE 2, 4"

12

11

10

9

8

7

6

5

4

3

2

1

E
X
I

S
T
I

N
G
 

R
O

W

CONCRETE GUTTER (SPECIAL) DETAIL

SEE DETAIL

PROPOSED CONCRETE GUTTER (SPECIAL)

SEE DETAIL

PROPOSED CONCRETE GUTTER (SPECIAL)
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14' FROM UPRR MAIN 1 STA. 47737+81.00 TO STA. 47771+60.64 (STA. 82385+50.00 TO STA. 82419+33.53).

TRANSITION FROM 10' TO 14' FROM UPRR MAIN 1 STA. 47737+31.00 TO STA. 47737+81.00 (STA. 82385+00.00 TO STA. 82385+50.00).

10' FROM UPRR MAIN 1 STA. 47734+31.00 TO STA. 47737+31.00 (STA. 82382+00.00 TO STA. 82385+00.00).

TRANSITION FROM 14' TO 10' FROM UPRR MAIN 1 STA. 47732+80.00 TO STA. 47734+31.00 (STA. 82380+50.00 TO STA. 82382+00.00).

14' FROM UPRR MAIN 1 STA. 47732+30.00 TO STA. 47732+80.00 (STA. 82380+00.00 TO STA. 82380+50.00 ).
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25.33' FROM UPRR MAIN 1 STA. 47744+27.98 TO STA. 47771+60.64 (STA. 82392+50.91 TO STA. 82419+33.58).
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20' FROM UPRR MAIN 1 STA. 47727+81.75 TO STA. 47738+83.11 (STA.82375+54.31 TO STA. 82386+51.90).
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UPRR MAIN 1 STA. 47727+81.75 TO STA. 47729+77.00

LOOKING SOUTH

(STA. 82377+50.00 TO STA. 82380+00.00)

UPRR MAIN 1 STA. 47729+77.00 TO STA. 47732+30.00

LOOKING SOUTH

STAGE 2 - INTERIM

STAGE 2 - INTERIM

25.33' FROM UPRR MAIN 1 STA. 47744+27.98 TO STA. 47771+60.64 (STA. 82392+50.91 TO STA. 82419+33.58).

TRANSITION 20' TO 25.33' FROM UPRR MAIN 1 STA. 47738+83.11 TO STA. 47744+27.98 (STA. 82386+51.90 TO STA. 82392+50.91).

20' FROM UPRR MAIN 1 STA. 47727+81.75 TO STA. 47738+83.11 (STA. 82375+54.31 TO STA. 82386+51.90).

(& NSRR MAIN 1)

¡ NSRR INTERIM

40:1

   

2
:1

2
:1

2
:1

20'15'35'

.58'

P
R

O
P

O
S

E
D
 
R
.O
.W
.

P
R

O
P

O
S

E
D
 
R
.O
.W
.

1
.2

8
'

B
A

L
L

A
S

T

1
.0
' 

M
IN

¡ UPRR MAIN 2 ¡ UPRR MAIN 1

CROWN

EXISTING GROUND

W / 136 CWR

TIMBER TIE

140.00' MIN.

1

15' VARIES 20' TO 25.33'

65' MIN. NSRR RIGHT-OF-WAY 75' MIN. UPRR RIGHT-OF-WAY

12" SUBBALLAST

24.00'

¡NSRR MAIN 2 (FUTURE)

¡NSRR SHOOFLY

 
 
R
.O
.W
.

P
R

O
P

O
S

E
D
 

EMBANKMENT EX. SUBBALLAST

(& NSRR MAIN 1)

¡ NSRR INTERIM

40:1

DEPTH IS 6" OR LESS.

SUBBALLAST WHERE

THAN 6",

DEPTH IS GREATER

EMBANKMENT WHERE



 

 

 

  

 

 

   

 

   

 

 

 

   

 

 

  

SECTION COUNTY

ILLINOIS FED. AID PROJECT

                       

TOTAL

SHEETS

SHEET

NO.RTE.

                      

CONTRACT NO.      

Pop00275USER NAME =

PLOT SCALE = 10.00 ' / in.

PLOT DATE = 11/2/2021 DATE

DESIGNED

CHECKED

DRAWN

REVISED

REVISED

REVISED

REVISED

F.A.P.

SHEET    OF    SHEETS STA.          TO STA.           

-

-

-

-

-

-

-

-

          

          

          

          

          

          

          

          

S
h
e
e
t 

0
3

B

p
w
:\
\h

a
n
s
o
n
in

c
-p

w
.b

e
n
tl
e
y
.c

o
m
:h

a
n
s
o
n
-p

w
-0

1
\D

o
c
u

m
e
n
ts
\0

9
Jo

b
s
\0

9
L
0
1
7
9

B
\U

s
a
b
le
 
S
e
g

m
e
n
ts
 
II
I 
- 

V
 
- 

V
I\

C
A

D
\R

a
il
\U

s
a
b
le
 
S
e
g

m
e
n
t 
II
I\
S
h
e
e
t\

D
6
0
9

L
0
1
7
9

B
-S

H
T
-T
r
a
c
k
-T

Y
P
.d

g
n

F
IL

E
 
N

A
M

E
:

M
O

D
E

L
:

DEPARTMENT OF TRANSPORTATION

STATE OF ILLINOIS
                              

                              

SCALE:          
2021C  Copyright Hanson Professional Services Inc.

SPRINGFIELD, SANGAMON COUNTY, ILLINOIS

SPRINGFIELD RAIL IMPROVEMENTS PROJECT

TYPICAL SECTIONS - TRACK - 4

GCN

CLG

11/1/2021

GCN

4 7

67,67A 20-00491-00-BR SANGAMON 509 43

9376209L0179B

   

2
:1

2
:1

2
:1

20'15'35'

.58'

P
R

O
P

O
S

E
D
 
R
.O
.W
.

P
R

O
P

O
S

E
D
 
R
.O
.W
.

2.0'

1
.2

8
'

B
A

L
L

A
S

T

1
.0
' 

M
IN

¡ UPRR MAIN 2 ¡ UPRR MAIN 1

CROWN

EXISTING GROUND

140.00' MIN.

1

1

15' VARIES 20' TO 25.33'

65' MIN. NSRR RIGHT-OF-WAY 75' MIN. UPRR RIGHT-OF-WAY

12" SUBBALLAST

24.00'

3

¡NSRR SHOOFLY

EMBANKMENT

 
 
R
.O
.W
.

P
R

O
P

O
S

E
D
 

2

3

10.00'
2

2
:1

40:1
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14' FROM UPRR MAIN 1 STA. 47737+81.00 TO STA. 47771+60.64 (STA. 82385+50.00 TO STA. 82419+33.53).

TRANSITION FROM 10' TO 14' FROM UPRR MAIN 1 STA. 47737+31.00 TO STA. 47737+81.00 (STA. 82385+00.00 TO STA. 82385+50.00).

10' FROM UPRR MAIN 1 STA. 47734+31.00 TO STA. 47737+31.00 (STA. 82382+00.00 TO STA. 82385+00.00).

TRANSITION FROM 14' TO 10' FROM UPRR MAIN 1 STA. 47732+80.00 TO STA. 47734+31.00 (STA. 82380+50.00 TO STA. 82382+00.00).

14' FROM UPRR MAIN 1 STA. 47732+30.00 TO STA. 47732+80.00 (STA. 82380+00.00 TO STA. 82380+50.00 ).

(STA. 82380+00.00 TO STA. 82386+96.67)

UPRR MAIN 1 STA. 47732+30.00 TO STA. 47739+27.86

LOOKING SOUTH

9.50' FROM UPRR MAIN 1 STA. 47734+00.00 TO STA. 47738+00.00 (STA. 82381+69.00 TO STA. 82385+69.00).

10.00' MIN.
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¡ UPRR MAIN 1

¡ UPRR MAIN 2

2.0%40:1

12.00'

5
 

5 SEE NOTE      ON TYPICAL SECTION STAGE 4 FOR DIMENSION.2

VARIES

¡EX NSRR

(STA. 82386+68.79 TO STA. 82386+96.67)

UPRR MAIN 1 STA. 47739+00.00 TO STA. 47739+27.86
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STAGE 2 - INTERIM

4
STAGE 2 - INTERIM
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25.33' FROM UPRR MAIN 1 STA. 47744+27.98 TO STA. 47771+60.64 (STA. 82392+50.91 TO STA. 82419+33.58).

TRANSITION 20' TO 25.33' FROM UPRR MAIN 1 STA. 47738+83.11 TO STA. 47744+27.98 (STA. 82386+51.90 TO STA. 82392+50.91).

20' FROM UPRR MAIN 1 STA. 47727+81.75 TO STA. 47738+83.11 (STA.82375+54.31 TO STA. 82386+51.90).

¡ NSRR MAIN 2 (FUTURE)
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4

STAGE 4 CONSTRUCTION.

OUTLET AT R385.  REMOVE PIPE UNDERDRAINS 6" (MODIFIED) DURING

STA. 47734+00.00 TO STA. 47738+00.00.  CONNECT TO TEMPORARY

PIPE UNDERDRAINS 6" (MODIFIED) PLACED AT TOE OF FILL FROM

10' MIN.
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VARIES

EX. SUBBALLAST

VARIES 15' TO 18'

 
 
R
.O
.W
.

P
R

O
P

O
S

E
D

(UPRR MAIN 1 STA. 47733+31.00 TO STA. 47737+31.00

REMOVE EX. RIP RAP FROM STA. 82381+00.00 TO STA. 82385+00.00 

1

2

SUBBALLAST

   

3:
1

3:1

3:
1

¡ UPRR MAIN 2

B
A

L
L

A
S

T

1
.0
' 

M
IN

CROWN

W / 136 CWR

CONCRETE TIE
12" SUBBALLAST

2% 2%

2

FOR LIMITS 

SEE PIPE UNDERDRAIN PLANS 

PIPE UNDERDRAIN TYPE 2 15" 

EX. SUBBALLAST

VARIES 15' TO 18'

SUBBALLAST

UP TO 12"

VARIES

SUBBALLAST

VARIES

THICKNESS

SUBBALLAST

3:1

40:1

40:1

(STA. 82375+54.31 TO STA. 82381+00.00).

UPRR MAIN 1 STA. 47727+81.75 TO STA. 47733+31.00

LOOKING SOUTH

(STA. 82375+54.31 TO STA. 82379+70.00).

UPRR MAIN 1 STA. 47727+81.75 TO STA. 47731+99.00

LOOKING SOUTH

18' FROM UPRR MAIN 1 STA. 47756+65.00 TO STA. 47771+60.64 (STA. 82404+38.03 TO STA. 82419+33.58).

26.17' FROM UPRR MAIN 1 STA. 47749+26.75 TO STA. 47755+50.00 (STA. 82396+99.78 TO STA. 82403+23.03).

TRANSITION FROM 18' TO 26.17' FROM UPRR MAIN 1 STA. 47748+40.00 TO STA. 47749+26.75 (STA. 82396+13.03 TO STA. 82396+99.78).

18' FROM UPRR MAIN 1 STA. 47744+27.98 TO STA. 47748+40.00 (STA. 82392+50.91 TO STA. 82396+13.03).

TRANSITION 15' TO 18' FROM UPRR MAIN 1 STA. 47738+83.11 TO STA. 47744+27.98 (STA. 82386+51.90 TO STA. 82392+50.91).

15' FROM UPRR MAIN 1 STA. 47727+81.75 TO STA. 47738+83.11 (STA. 82375+54.31 TO STA. 82386+51.90).

25.33' FROM UPRR MAIN 1 STA. 47744+27.98 TO STA. 47771+60.64 (STA. 82392+50.91 TO STA. 82419+33.58).

TRANSITION 20' TO 25.33' FROM UPRR MAIN 1 STA. 47738+83.11 TO STA. 47744+27.98 (STA. 82386+51.90 TO STA. 82392+50.91).

20' FROM STA. UPRR MAIN 1 STA. 47727+81.75 TO STA. 47738+83.11 (STA.82375+54.31 TO STA. 82386+51.90).

¡ NSRR MAIN 2 (FUTURE)
(& NSRR MAIN 1)

¡NSRR INTERIM
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35'

24'

10'

2
:1

3:
1

3:1

3:
1

3:1

20'15'35'

.58'
.58'

P
R

O
P

O
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E
D
 
R
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.W
.

P
R

O
P

O
S

E
D
 
R
.O
.W
.

2.0'

1
.4

0
'

¡ UPRR MAIN 2 ¡ UPRR MAIN 1

ROAD

MAINTENANCE

B
A

L
L

A
S

T

1
.0
' 

M
IN

3
.2

8
'

EMBANKMENT

CROWN

EXISTING GROUND
W / 136 CWR

CONCRETE TIE

140.00' MIN.

1

15' VARIES 20' TO 25.33'

65' MIN. NSRR RIGHT-OF-WAY 75' MIN. UPRR RIGHT-OF-WAY

12" SUBBALLAST

2% 2%

1

25.33' FROM UPRR MAIN 1 STA. 47744+27.98 TO STA. 47770+00.00 (STA. 82392+50.91 TO STA. 82419+33.58).

TRANSITION 20' TO 25.33' FROM UPRR MAIN 1 STA. 47738+83.11 TO STA. 47744+27.98 (STA. 82386+51.90 TO STA. 82392+50.91).

20' FROM UPRR MAIN 1 STA. 47727+81.75 TO STA. 47738+83.11 (STA. 82375+54.31 TO STA. 82386+51.90).

STAGE 4
2

2

2

VARIES

DEPTH IS 6" OR LESS.

SUBBALLAST WHERE

THAN 6",

DEPTH IS GREATER

EMBANKMENT WHEREEX. SUBBALLAST

VARIES 15' TO 18'
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CROWN

EXISTING GROUND
W / 136 CWR

CONCRETE TIE

140.00' MIN.

1

15' VARIES 20' TO 25.33'

65' MIN. NSRR RIGHT-OF-WAY 75' MIN. UPRR RIGHT-OF-WAY

12" SUBBALLAST

2% 2%

STAGE 4
3

2

VARIES

VARIES 15' TO 18'

 
 
R
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.W
.

P
R
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E
D

3:1

VARIES

THICKNESS

SUBBALLAST

40:1

(STA. 82381+00.00 TO STA. 82383+30.00).

UPRR MAIN 1 STA. 47733+31.00 TO STA. 47735+60.00

LOOKING SOUTH

(STA. 82383+30.00 TO STA. 82419+33.53).

UPRR MAIN 1 STA. 47735+60.00 TO STA. 47770+00.00

LOOKING SOUTH

PLANS FOR LIMITS 

SEE TRACK PLAN AND PROFILE

PIPE UNDERDRAIN TYPE 2 15" 

PLANS FOR LIMITS 

SEE TRACK PLAN AND PROFILE

PIPE UNDERDRAIN TYPE 2 15" 
3:
1

2%

40:1

(STA. 82386+68.79 TO STA. 82419+33.53).

UPRR MAIN 1 STA. 47739+00.00 TO STA. 47770+00.00

LOOKING SOUTH

18' FROM UPRR MAIN 1 STA. 47756+65.00 TO STA. 47771+60.64 (STA. 82404+38.03 TO STA. 82419+33.58).

26.17' FROM UPRR MAIN 1 STA. 47749+26.75 TO STA. 47755+50.00 (STA. 82396+99.78 TO STA. 82403+23.03).

TRANSITION FROM 18' TO 26.17' FROM UPRR MAIN 1 STA. 47748+40.00 TO STA. 47749+26.75 (STA. 82396+13.03 TO STA. 82396+99.78).

18' FROM UPRR MAIN 1 STA. 47744+27.98 TO STA. 47748+40.00 (STA. 82392+50.91 TO STA. 82396+13.03).

TRANSITION 15' TO 18' FROM UPRR MAIN 1 STA. 47738+83.11 TO STA. 47744+27.98 (STA. 82386+51.90 TO STA. 82392+50.91).

15' FROM UPRR MAIN 1 STA. 47727+81.75 TO STA. 47738+83.11 (STA. 82375+54.31 TO STA. 82386+51.90).

¡ NSRR MAIN 2 (FUTURE)
(& NSRR MAIN 1)

¡NSRR INTERIM

¡ NSRR MAIN 2 (FUTURE)
(& NSRR MAIN 1)

¡NSRR INTERIM



 

 

 

  

 

 

   

 

   

 

 

 

   

 

 

  

SECTION COUNTY

ILLINOIS FED. AID PROJECT

                       

TOTAL

SHEETS

SHEET

NO.RTE.

                      

CONTRACT NO.      

Pop00275USER NAME =

PLOT SCALE = 10.00 ' / in.

PLOT DATE = 11/1/2021 DATE

DESIGNED

CHECKED

DRAWN

REVISED

REVISED

REVISED

REVISED

F.A.P.

SHEET    OF    SHEETS STA.          TO STA.           

-

-

-

-

-

-

-

-

          

          

          

          

          

          

          

          

S
h
e
e
t 

0
6

p
w
:\
\h

a
n
s
o
n
in

c
-p

w
.b

e
n
tl
e
y
.c

o
m
:h

a
n
s
o
n
-p

w
-0

1
\D

o
c
u

m
e
n
ts
\0

9
Jo

b
s
\0

9
L
0
1
7
9

B
\U

s
a
b
le
 
S
e
g

m
e
n
ts
 
II
I 
- 

V
 
- 

V
I\

C
A

D
\R

a
il
\U

s
a
b
le
 
S
e
g

m
e
n
t 
II
I\
S
h
e
e
t\

D
6
0
9

L
0
1
7
9

B
-S

H
T
-T
r
a
c
k
-T

Y
P
.d

g
n

F
IL

E
 
N

A
M

E
:

M
O

D
E

L
:

DEPARTMENT OF TRANSPORTATION

STATE OF ILLINOIS
                              

                              

SCALE:          
2021C  Copyright Hanson Professional Services Inc.

SPRINGFIELD, SANGAMON COUNTY, ILLINOIS

SPRINGFIELD RAIL IMPROVEMENTS PROJECT

TYPICAL SECTIONS - TRACK - 7

GCN

CLG

11/1/2021

GCN

7 7

67,67A 20-00491-00-BR SANGAMON 509 46

9376209L0179B

1

~ 

B
A

L
L

A
S

T
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M
IN

9.00'

10.25'

SECTION B-B

SINGLE TRACK CROSSING

SECTION C-C

EDGE OF PAVEMENT

EDGE OF PAVEMENT

FRONT OF SIDEWALK

FRONT OF SIDEWALK

HMA FULL DEPTH PAVEMENT

.5
0
'

B
O

S

.50'

1.00'

.50'

PAVEMENT

HMA FULL DEPTH

TIMBER TIES

BB
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Y
P
.)
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IN
.

.9
7
'
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D
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R

BACK OF SIDEWALK (BOS)

BACK OF SIDEWALK (BOS)

 
R
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D
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R
A

V
E

L
W

A
Y

SEAL (TYP.)

RUBBER RAIL 

HMA END BEVEL

2

TIMBER TIE (TYP.)

~

18.00'
1

MATCH ROADWAY PAVEMENT

2MATCH ROADWAY PAVEMENT (TYP.)

TRANSITION THICKNESS TO

IMPROVEMENT 12" (TYP.)

AGGREGATE SUBGRADE

PAVEMENT 12" MIN. (TYP.)

HMA FULL DEPTH

12" SUBBALLAST

TIMBER TIE W / 136 CWR

FOR LIMITS (TYP.)

SEE PIPE UNDERDRAIN PLANS

PIPE UNDERDRAIN TYPE 2, 8"

6.00' 6.00'

10.25'

NSRR INTERIM

BASE COURSE OF THE ABUTTING APPROACH PAVEMENT.

MEASURED FOR PAYMENT AS SURFACE, BINDER, AND

VARIABLE THICKNESS HMA TRANSITION WILL BE

RUBBER FLANGEWAY."

"HIGHWAY GRADE CROSSING ASPHALT PAVING WITH

ACCOUNT WORK PER NSRR STANDARD PLAN 7-5B

NSRR WILL PERFORM GRADE CROSSING AS FORCE

BALLAST, RAIL TIES, OTM AND RAIL SEAL BY NSRR.
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(SPECIAL)

REMOVE AND 

RESET 

ORNAMENTAL 
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BEGIN 

STATION

END 

STATION
FOOT FOOT FOOT

MADISON STREET

296+48 55 RT 297+62 45 RT 119

297+88 45 RT 298+07 45 RT 19

298+88 45 RT 299+66 45 RT 78

300+34 46 RT 302+02 48 RT 168

JEFFERSON STREET

896+46 45 LT 898+49 38 LT 210

898+67 38 LT 899+27 38 LT 60

899+55 37 LT 899+66 37 LT 11

900+23 37 LT 901+04 38 LT 81

899+47 36 RT 899+48 74 RT 38

WASHINGTON STREET

NO REMOVAL

MONROE STREET

1001+14 58 RT 1001+54 58 RT 78

CAPITOL AVENUE

60+51 39 RT 61+10 39 RT 59

62+30 39 RT 62+91 39 RT 61

63+34 39 RT 63+82 40 RT 48

62+30 39 LT 63+10 39 LT 80

63+34 39 LT 64+30 38 LT 96

64+54 38 LT 64+71 38 LT 18

47729+56 34 RT 47735+94 56 RT 639

47731+92 98 LT 47731+95 159 LT 61

47733+47 23 LT 47733+43 49 RT 72

47733+47 23 LT 47739+28 21 RT 583

47735+20 95 LT 47735+23 75 LT 20

47736+61 1 RT 47736+56 57 RT 56

47739+28 21 RT 47739+25 64 RT 43

47731+10 101 LT 47739+31 41 LT 823

47736+69 104 LT 47737+63 97 LT 95

47737+60 58 LT 47737+65 120 LT 63

47740+13 41 LT 47743+42 33 LT 329

47742+40 89 LT 47743+42 79 LT 112

47742+90 77 LT 47742+91 140 LT 63

47760+60 100 LT 47761+25 120 LT 61

ROAD SUBTOTALS 581 281 362

MISC SUBTOTALS 3020 0 0

TOTALS 3601 281 362

LOCATION

OFFSET OFFSET

FENCE REMOVAL SCHEDULE

UPRR MAIN 1

Z0076100

TURNOUT 

REMOVAL 

(INCLUDED 

IN TRACK 

REMOVAL)

TRACK 

REMOVAL

TRACK
BEGIN 

STATION

END 

STATION
LT/RT STAGE EACH FOOT

EX NSRR MAIN 47726+50 47735+86 LT 2 936

EX NSRR SHOOFLY 47728+70 47735+86 LT 3 716

EX NSRR MAIN 47735+86 47769+71 LT 3 3,385

ABANDONED RAIL 47757+00 47759+35 RT 3 235

TOTAL 0 5,272

TRACK REMOVAL LIMITS SHALL BE CONFIRMED BY NSRR PRIOR TO ANY REMOVAL

TRACK REMOVAL

LOCATION

A B C D

20200100 21101505 66900200 66900530 66901001 66901003 66901006 Z0069700 Z0002300

EARTH 

EXCAVATION

EXCAVATION TO 

BE USED IN 

EMBANKMENT, 

ADJUSTED FOR 

SHRINKAGE 

(25%)

EMBANKMENT

EARTHWORK 

BALANCE

 EXCESS (+) OR 

SHORTAGE   (-)

TOPSOIL 

EXCAVATION 

AND 

PLACEMENT

NON-SPECIAL 

WASTE 

DISPOSAL

SOIL DISPOSAL 

ANALYSIS

REGULATED 

SUBSTANCES 

PRE-

CONSTRUCTION 

PLAN

REGULATED 

SUBSTANCES 

FINAL 

CONSTRUCTION 

REPORT

REGULATED 

SUBSTANCES 

MONITORING

SUB-BALLAST BALLAST COMMENTS

CU YD CU YD CU YD CU YD CU YD CU YD EACH L SUM L SUM CAL DAYS CU YD CU YD  

STAGE 1

TRACK 9715 7287 3920 3367 5905

CAPITOL AVE 560 420 305 115 57 Topsoil for planting beds

CAPITOL PARKING LOT 100 75 47 28

NON-SPECIAL WASTE -2024 2698 8 0.38 0.38 11

STAGE 1 SUBTOTAL 10375 5758 4272 3510 2698

STAGE 2

TRACK 1385 1039 4605 -3566 2965

MADISON ST 20905 15679 50 15629

JEFFERSON ST 19785 14839 125 14714

WASHINGTON ST 520 390 2230 -1840

REYNOLDS ST 0 0 25 -25 27

NON-SPECIAL WASTE -8280 11039 9 0.43 0.43 83

STAGE 1&2 CUMLATIVE SUBTOTAL 52970 29425 11307 28422 13737

STAGE 4

TRACK 7260 5445 6840 -1395 7205

MADISON ST (INCLUDED IN STAGE 2) 119 Ballast on UP Bridge

JEFFERSON ST (INCLUDED IN STAGE 2) 112 Ballast on UP Bridge

MASON ST 0 0 110 -110 17

NON-SPECIAL WASTE 1187 4 0.19 0.19 14

STAGE 4 SUBTOTAL 7260 5445 6950 -1505 1187

ROADWAY  SUBTOTAL 41870 44

Rounded to Nearest 5 CY 41,870

TRACK SUBTOTAL 18360 14924 21 1 1 108 16075 231

Rounded to Nearest 5 CY 18,360

TOTAL 60,230 57 14,924 21 1 1 108 16119 231

EQUATIONS USED

B = A * 0.75

D = B - C

EARTHWORK

LOCATION/STAGE
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APPROX. 50' WEST OF SW QUADRANT OF
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REFERENCED TO THE ILLINOIS STATE PLANE COORDINATE SYSTEM
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CONTROL POINT #HPS15 CONTROL POINT #HPS16 CONTROL POINT #HPS17 CONTROL POINT #MP1 CONTROL POINT #MP4

CONTROL POINT #MP11CONTROL POINT #MP10CONTROL POINT #MP9CONTROL POINT #MP6 CONTROL POINT #MP8CONTROL POINT #MP5 CONTROL POINT #MP7
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ELEV. 598.513

E 2,447,295.4817

N 1,147,495.9547

SEE TIE ABOVE

ELEV. 601.530

E 2,444,390.1813

N 1,149,038.9733

SEE TIE ABOVE

ELEV. 600.284

E 2,444,765.1777

N 1,150,484.6283

SEE TIE ABOVE

ELEV. 586.445

E 2,445,944.0463

N 1,152,762.7927

SEE TIE ABOVE

ELEV. 591.641

E 2,446,352.2323

N 1,152,745.9277

SEE TIE ABOVE

ELEV. 599.385

E 2,447,107.1640

N 1,137,071.1653

SEE TIE ABOVE

ELEV. 598.294

E 2,448,862.5450

N 1,136,862.1420

SEE TIE ABOVE

ELEV. 600.879

E 2,447,164.0030

N 1,133,938.3877

SEE TIE ABOVE

ELEV. 595.060

E 2,448,992.6143

N 1,134,046.4667

SEE TIE ABOVE ELEV. 602.140 ELEV. 602.114 ELEV. 604.463 ELEV. 598.884

ELEV. 593.355 ELEV. 603.234 ELEV. 604.498 ELEV. 607.422 ELEV. 605.788 ELEV. 600.186

ELEV. 597.757 ELEV. 603.007 ELEV. 607.145 ELEV. 606.418 ELEV. 606.239

E 2,443,636

N 1,144,922

SE QUADRANT 9TH STREET AND ENOS STREET

CHISELED X ON WEST BOLT OF FIRE HYDRANT

E 2,443,608

N 1,144,044

SE QUADRANT 9TH STREET AND CARPENTER STREET

CHISELED X ON SW BOLT OF FIRE HYDRANT

ELEV. 604.856

ELEV. 605.652

E 2,443,604

N 1,143,243

SE QUADRANT 9TH STREET AND MASON STREET

CHISELED X ON SW BOLT OF FIRE HYDRANT

ELEV. 598.122 ELEV. 597.536 ELEV. 599.939 ELEV. 596.758 ELEV. 590.711

ELEV. 590.143 ELEV. 591.932

(NO COORDINATES AVAILABLE)

OVER 9TH STREET (NORTH OF NORTH GRAND AVE.)

BRASS DISK ON SE WINGWALL ON RR BRIDGE

E 2,443,589

N 1,148,900

OVER 9TH STREET (NORTH OF NORTH GRAND AVE.)

CHISELED SQUARE ON SW WINGWALL ON RR BRIDGE

E 2,442,295

N 1,129,362

AND STANFORD AVE.

FOUNDATION - NE QUADRANT OF 6TH STREET

CHISELED SQUARE ON WEST SIDE OF MAST ARM

E 2,442,240

N 1,131,481

SE QUADRANT OF 6TH STREET AND WELLESLY AVE.

CHISELED X ON WEST BOLT OF FIRE HYDRANT

E 2,442,180

N 1,132,506

SE QUADRANT OF 6TH STREET AND BROAD PLACE

CHISELED X ON NORTH END OF RETAINING WALL

E 2,440,583

N 1,132,077

WITH NORTH BONNIE COURT

WEST SIDE OF 1ST STREET AT INTERSECTION

CHISELED X ON WEST BOLT OF FIRE HYDRANT

E 2,440,611

N 1,130,802

NW QUADRANT OF 1ST STREET AND HIGHLAND AVE.

CHISELED X ON WEST BOLT OF FIRE HYDRANT

E 2,443,431

N 1,136,334

SW QUADRANT OF 9TH STREET AND PINE STREET

CHISELED X ON SE BOLT OF FIRE HYDRANT

E 2,443,489

N 1,135,179

SE QUADRANT OF 9TH STREET AND LAUREL STREET

CHISELED X ON SW BOLT OF GAS STATION SIGN

E 2,443,455

N 1,137,570

NW QUADRANT 9TH STREET AND ALLEN STREET

CHISELED X ON WEST BOLT OF FIRE HYDRANT

E 2,443,538

N 1,139,128

SE QUADRANT OF 9TH STREET AND LAWRENCE STREET

CHISELED X ON WEST BOLT OF FIRE HYDRANT

E 2,443,612

N 1,142,416

NE QUADRANT OF 9TH STREET AND JEFFERSON STREET

CHISELED X ON WEST BOLT OF FIRE HYDRANT

E 2,443,633

N 1,145,981

SE QUADRANT OF 9TH STREET AND ENTERPRISE STREET

CHISELED X ON WEST BOLT OF FIRE HYDRANT

E 2,443,654

N 1,147,465

STREET AND NORTH GRAND AVENUE

BOX FOUNDATION - NE QUADRANT OF 9TH

CHISELED SQUARE ON SW CORNER CONTROLLER

E 2,444,329

N 1,139,944

SE QUADRANT OF 11TH STREET AND EDWARDS STREET

CHISELED X ON WEST BOLT OF FIRE HYDRANT

E 2,444,297

N 1,137,917

SE QUADRANT OF 11TH STREET AND KANSAS STREET

CHISELED X ON WEST BOLT OF FIRE HYDRANT

E 2,444,225

N 1,150,729

OF GARFIELD AVENUE

OF SIGN - EAST SIDE OF 9TH STREET SOUTH

CHISELED SQUARE ON NW CORNER FOUNDATION

 E 2,444,878

N 1,151,716

AVENUE AND GRIFFITHS AVENUE

EAST SIDE OF PEORIA ROAD BETWEEN PERCY

CHISELED X ON NW BOLT OF FIRE HYDRANT

E 2,445,538

N 1,152,707

AND SAGAMON AVENUE

ARM FOUNDATION - SE QUADRANT OF PEORIA ROAD

CHISELED SQUARE ON NORTHWEST CORNER MAST

E 2,445,909

N 1,152,733

ACROSS FROM 15TH STREET

WALL - SOUTH SIDE OF SANGAMON AVENUE

CHISELED SQUARE ON WEST END OF RETAINING

E 2,444,316

N 1,139,118

QUADRANT OF 11TH STREET AND LAWRENCE STREET

CHISELED X ON WEST BOLT OF FIRE HYDRANT - SE

ELEV. 598.961 ELEV. 599.392 ELEV. 598.414

E 2,443,822

N 1,141,175

PROPERTY - MONROE STREET

BRASS DISK ON STATE JOURNAL REGISTER

E 2,443,894

N 1,139,498

COOK STREET UNDERPASS

BRASS DISK ON SW CORNER RR BRIDGE ABUTMENT

E 2,443,805

N 1,136,762

SOUTH GRAND AVENUE UNDERPASS

BRASS DISK ON SW CORNER RR BRIDGE ABUTMENT

ELEV. 601.36

E 2,443,239

N 1,134,403

OAK STREET AND WEST SIDE OF RAILROAD

BRASS DISK AT NE CORNER ILES PARK

EL.598.513

CPT MP12

72.95'|

6
4
.9

0
'|

36.44'|

EL.601.530

CPT MP13

EL.600.284

CPT MP14
EL.586.445

CPT MP15

EL.591.641

CPT MP16
EL.599.385

CPT MP17

EL.598.294

CPT MP18

EL.600.879

CPT MP19 EL.595.060

CPT MP20

37.01'|

45.43'|
56.76'|

19.09'|
64.31'|

56.51'|

59.7
1'| 4

6
.18
'|

19.84'|

3
5
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4
'|

4
5
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'|

33.77'|
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'|

87.12'|

30.79'|
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8
'|
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.8
9'
|

76.36'|
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3'
|
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61.66'| 7
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NOTES:

ORTHO HEIGHT: NAVD88 (GEOID 12A)

WEST ZONE DATUM OF NAD 83 (2011)

REFERENCED TO THE ILLINOIS STATE PLANE COORDINATE SYSTEM

CONTROL POINT CROSS TIES ARE APPROXIMATE
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MLK BLVD WHEELER

G
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H

MLK BLVD

A
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H

A
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H

GREGORY CT

BENCHMARK D2300-2 BENCHMARK D2300-3

BENCHMARK D2218-07

BENCHMARK D2218-08

CONTROL POINT #MP12 CONTROL POINT #MP13 CONTROL POINT #MP14 CONTROL POINT #MP15 CONTROL POINT #MP16 CONTROL POINT #MP17 CONTROL POINT #MP18

CONTROL POINT #MP19 CONTROL POINT #MP20 BENCHMARK BM AB-100 BENCHMARK BM B DISK BENCHMARK D2218-04

BENCHMARK JHF-2

BENCHMARK TJM 114

BENCHMARK FH-8 BENCHMARK FH-9

BENCHMARK TJM 107 BENCHMARK TJM 108 BENCHMARK TJM 109

BENCHMARK TJM-3

BENCHMARK NGS L-13 RESET

BENCHMARK FH-20

BENCHMARK TJM 110

BENCHMARK NGS N-13

BENCHMARK FH-21

BENCHMARK TJM 112BENCHMARK TJM 103

BENCHMARK TJM-1 BENCHMARK TJM-2

BENCHMARK JHF-1

BENCHMARK NGS M-13

BENCHMARK TJM 101

BENCHMARK NGS K-13 RESET

USABLE SEGMENT III PROJECT LIMITS

NOTE:  BOLD TITLES INDICATE POINTS WITHIN
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NOTES:

SCHEMATIC TRACK PROFILE UPRR MAIN 1

N.T.S.

UPRR T/R

NSRR T/R

NSRR T/R

UPRR T/R

U
P

R
R
 
1
 
T
/R

U
P

R
R
 
2
 
T
/R

NSRR TOP OF RAIL

UPRR MAIN 2 TOP OF RAIL

3.) RULING GRADE FOR UPRR = 0.65%

    STA. 47658+95.00 TO STA. 47676+39.97.

2.) UPRR MAIN 2 PROFILE IS THE SAME AS UPRR MAIN 1 EXCEPT FROM:

    UPRR 20 MPH THROUGH IMRR RAIL CROSSING DIAMONDS NORTH.

    UPRR 40F/45P MPH THROUGH CURVES 187_4 AND 187_5 SOUTH TO ILES INTERLOCKING.

1.) DESIGN SPEED = 50 MPH FOR NSRR AND UPRR EXCEPT:

UPRR MAIN 1 TOP OF RAIL
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ADJ

BIT. BIT.
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MULCH

REMOVAL BY NSRR
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FIELD ENGINEER.

REMOVALS SHALL BE VERIFIED BY THE

TREE AND SHRUB REMOVAL, ADDITIONAL

SEE SIGN SCHEDULE

SIGN REFERENCE NUMBERSNXXX
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SN213
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SN203
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SN207
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SN214
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261

R
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OWNER, INCLUDING LIGHTS, COST
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EXISTING SIGN REMOVAL TO BE

D

AND DELIVERED TO THE CITY

EXISTING BRICK PAVERS TO BE SALVAGED

D D

DD
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