

CODE NO.	ITEM	UNIT	TOTAL QUANTITY	CONSTRUCTION CODE		
				80% FEDERAL 20% STATE ROADWAY 0004 ADAMS CO.	80% FEDERAL 20% STATE ROADWAY 0004 PIKE CO.	80% FEDERAL 20% STATE BRIDGE 0040 PIKE CO.
50100500	REMOVAL OF EXISTING STRUCTURES NO. 3	EACH	1		1	
50100600	REMOVAL OF EXISTING STRUCTURES NO. 4	EACH	1		1	
50100700	REMOVAL OF EXISTING STRUCTURES NO. 5	EACH	1		1	
50100800	REMOVAL OF EXISTING STRUCTURES NO. 6	EACH	1		1	
50100900	REMOVAL OF EXISTING STRUCTURES NO. 7	EACH	1		1	
50101000	REMOVAL OF EXISTING STRUCTURES NO. 8	EACH	1		1	
50105220	PIPE CULVERT REMOVAL	FOOT	439	78	361	
50200400	ROCK EXCAVATION FOR STRUCTURES	CU YD	100		100	
50800105	REINFORCEMENT BARS	POUND	16,170		2,430	13740
50800205	REINFORCEMENT BARS, EPOXY COATED	POUND	780			780
54001001	BOX CULVERT END SECTIONS, CULVERT NO. 1	EACH	1		1	
54001003	BOX CULVERT END SECTIONS, CULVERT NO. 3	EACH	1		1	
54001004	BOX CULVERT END SECTIONS, CULVERT NO. 4	EACH	1		1	

FILE NAME *	USER NAME * mjal	DESIGNED - PSBA	REVISED -	STATE OF ILLINOIS DEPARTMENT OF TRANSPORTATION	SUMMARY OF QUANTITIES			F.A.S. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
Z:\NR\2010\10-01312.IL-96 Pike Co to IL	97\MSVD\Design\SUMMARY OF QUANTITIES.dgn	DRAWN - NEL	REVISED -					1597	14 (W, RS-7)	ADAMS/PIKE	152	7
PLOT SCALE * 100.0000 * / in.	CHECKED - DBS	REVISOR -	REVISOR -		SCALE:			SHEET 5 OF 10 SHEETS STA. TO STA.				
PLOT DATE * 9/22/2013	DATE - 08/15/2013	REVISOR -	REVISOR -					CONTRACT NO. 72781 ILLINOIS FED. AID PROJECT				