HMA ENTRANCE SCHEDULE
wiotH | tengri | INCDENTALHMA | Hwasurrace | BUMINOUS | aGeregate
ENTRANCE | STATION SURFACING REMOVAL BUTT JOINT (PRIME COAT)
(PRIME COAT)
(FooT) | (FOOT) (TON) (SQ YD) (TON) (TON)
THERMOPLASTIC PAVEMENT MARKING SCHEDULE
F.E. 369+23 24 1.5 1 20.0 0.01 0.03
P.E. 440451 25 1.5 1 20.8 0.01 0.03 LENGTH | SOUTHBOUND SOLID WHITE EDGE LINE[ TEMPORARY PAVEIV!IENT WORK ZONE PAVEMENT
P.E. 443+15 24 7.5 1 20.0 0.01 0.03 STA. T0 STA. NORTHBOUND 4 MARKING LINE 4 MARKING REMOVAL
P.E. 445+79 22 1.5 1 18.3 0.01 0.03 (FOOT) (FOOT) (FOOT) (SQFT)
P.E. 448+43 24 1.5 1 20.0 0.01 0.03
P.E. 451407 | 24 7.5 1 200 0.01 0.03 348+11 [ TO | 427431 7920 NB/SB 15840 15840 5280
P.E. 453+71 24 1.5 1 20.0 0.01 0.03
P.E. 458+99 23 1.5 1 19.2 0.01 0.03 BRIDGE OMISSION
P.E. 464+27 24 7.5 1 20.0 0.01 0.03 427431 | TO | 429+45 214
P.E. 472+19 24 1.5 1 20.0 0.01 0.03
P.E. 474430 | 25 1.5 1 208 0.01 0.03 429+445 | TO | 590+46 | 16101 NB/SB 32202 32202 10734
P.E. 474+83 24 1.5 1 20.0 0.01 0.03
P.E. 480+11 24 1.5 1 20.0 0.01 0.03
C.E. 532+38 22 7.5 1 18.3 0.01 0.03 TOTAL 48042 48042 16014
P.E. 532491 24 7.5 1 20.0 0.01 0.03
P.E. 548+22 24 7.5 1 20.0 0.01 0.03
P.E. 554+03 26 7.5 1 21.7 0.01 0.03
P.E. 555+09 24 15 1 20.0 0.01 0.03
P.E. 558+25 24 15 1 20.0 0.01 0.03
C.E. 558+78 24 1.5 1 20.0 0.01 0.03
P.E. 559+31 24 7.5 1 20.0 0.01 0.03
C.E. 564+59 24 7.5 1 20.0 0.01 0.03
C.E. 567+23 23 7.5 1 19.2 0.01 0.03
P.E. 575+15 24 7.5 1 20.0 0.01 0.03
P.E. 583+07 24 1.5 1 20.0 0.01 0.03
C.E. 585+18 25 7.5 1 20.8 0.01 0.03 SHOULDER SCHEDULE
C.E. 585+18 24 1.5 1 20.0 0.01 0.03 " SHOULDER RUMBLE PAVED SHOULDER AGGREGATE WEDGE EARTH
pE Tsesar | 20 | 75 1 200 001 003 STA. |To| sta | ‘PNGTH | SOUTHEOUND |  HMASHOULDERSS STRIP 8" REMOVAL SHOULDER, TYPEB |  EXCAVATION
P.E. 585+71 22 1.5 1 18.3 0.01 0.03 (FOOT) (sQ YD) (FOOT) (sQ YD) (TON) (CUYD)
P.E. 587+29 24 1.5 1 20.0 0.01 0.03
P.E. 590+46 26 1.5 1 21.7 0.01 0.03 385+07 | TO | 395+63 1056 469
348+11 | TO | 379+68 3157 SB 1403.1 3157 116.9 312.0
348+11 | TO | 427+31 7920 NB 3520.0 7920 293.3 782.6
TOTAL 28.4 619.2 1 ! 379+490 | TO | 390+24 1034 SB 459.6 1034 38.3 102.2
390+46 | TO | 416+64 2618 SB 1163.6 2618 97.0 258.7
416+86 | TO | 427+31 1045 SB 464.4 1045 38.7 103.3
BRIDGE OMISSION
427+31 | TO | 429+45 214
429+45 | TO | 495+74 6629 SB 2946.2 6629 245.5 655.0
429+45 | TO | 442+74 1329 NB 590.7 1329 49.2 131.3
442496 | TO | 495+74 5278 NB 2345.8 5278 195.5 521.5
495496 | TO | 548+61 10530 NB/SB 4680.0 10530 390.0 1040.5
548+83 | TO | 585+18 3635 NB 1615.6 3635 134.6 359.2
548+83 | TO | 554+03 520 SB 2311 520 193 51.4
554+25 | TO | 560+28 603 SB 268.0 603 22.3 59.6
560450 | TO | 590+46 2996 SB 13316 2996 111.0 296.0
TOTAL: 21020 47294 469 1751.6 4673
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