

February 21, 2017

SUBJECT: FAP Route 574 (IL 41) Project ACF-ACHSIP-0574 (300) Section 14RS-4(15,16)RS-3 Knox County Contract No. 68465 Item No. 13, March 3, 2017 Letting Addendum A

NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

- 1. Added pages 93-96 to Special Provisions
- 2. Revised page ii of the Table of Contents

Prime contractors must utilize the enclosed material when preparing their bid and must include any Schedule of Prices changes in their bidding proposal.

Bidders using computer-generated bids are cautioned to reflect any and all Schedule of Prices changes, if involved, into their computer programs.

Very truly yours,

Maureen M. Addis, P.E. Engineer of Design and Environment

Jette abechly P.E.

By: Ted B. Walschleger, P. E. Engineer of Project Management

cc: Kensil Garnett, Region 3, District 4; Tim Kell; Estimates

JW/ck

FAP Route 574 (IL 41) Project ACF-ACHSIP-0574 (300) Section 14RS-4,(15,16)RS-3 Knox County Contract No. 68465

HOT-MIX ASPHALT - MIXTURE DESIGN VERIFICATION AND PRODUCTION (MODIFI	ED
FOR I-FIT PROJECTS ONLY) (CBM)	28
RAILROAD PROTECTIVE LIABILITY INSURANCE (5 AND 10) (BDE)	31
MATERIAL TRANSFER DEVICE (BDE)	32
RECLAIMED ASPHALT PAVEMENT AND RECLAIMED ASPHALT SHINGLES (MODIFIL	ED
FOR PILOT PROJECTS ONLY)	33
AUTOMATED FLAGGER ASSISTANCE DEVICES (BDE)	43
BUTT JOINTS (BDE)	44
DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE)	45
HOT MIX ASPHALT - PAY FOR PERFORMANCE USING PERCENT WITHIN LIMITS	3 -
JOBSITE SAMPLING (BDE)	57
HOT-MIX ASPHALT – TACK COAT (BDE)	62
PORTABLE CHANGEABLE MESSAGE SIGNS (BDE)	62
PORTLAND CEMENT CONCRETE PARTIAL DEPTH HOT-MIX ASPHALT PATCHING (BD	
	63
PROGRESS PAYMENTS (BDE)	
STEEL PLATE BEAM GUARDRAIL (BDE)	66
TRAINING SPECIAL PROVISIONS (BDE)	68
IDOT TRAINING PROGRAM GRADUATE ON-THE-JOB TRAINING SPECIAL PROVISIO	NC
(TPG)	71
TRAFFIC BARRIER TERMINAL, TYPE 1 SPECIAL (BDE)	73
TUBULAR MARKERS (BDE)	74
WARM MIX ASPHALT (BDE)	75
WEEKLY DBE TRUCKING REPORTS (BDE)	77
WORKING DAYS (BDE)	77
BITUMINOUS MATERIALS COST ADJUSTMENTS (BDE) (RETURN FORM WITH BID)	78
FUEL COST ADJUSTMENT (BDE) (RETURN FORM WITH BID)	81
STORM WATER POLLUTION PREVENTION PLAN (SWPPP) - BDE 2342	85
STEEL COST ADJUSTMENT (BDE) (RETURN FORM WITH BID)	93

STEEL COST ADJUSTMENT (BDE) (RETURN FORM WITH BID)

Effective: April 2, 2004

Revised: July 1, 2015

<u>Description</u>. Steel cost adjustments will be made to provide additional compensation to the Contractor, or a credit to the Department, for fluctuations in steel prices when optioned by the Contractor. The bidder shall indicate on the attached form whether or not this special provision will be part of the contract and submit the completed form with his/her bid. Failure to submit the form or failure to indicate contract number, company name, and sign and date the form shall make this contract exempt of steel cost adjustments for all items of steel. Failure to indicate "Yes" for any item of work will make that item of steel exempt from steel cost adjustment.

<u>Types of Steel Products</u>. An adjustment will be made for fluctuations in the cost of steel used in the manufacture of the following items:

Metal Piling (excluding temporary sheet piling) Structural Steel Reinforcing Steel

Other steel materials such as dowel bars, tie bars, mesh reinforcement, guardrail, steel traffic signal and light poles, towers and mast arms, metal railings (excluding wire fence), and frames and grates will be subject to a steel cost adjustment when the pay items they are used in have a contract value of \$10,000 or greater.

The adjustments shall apply to the above items when they are part of the original proposed construction, or added as extra work and paid for by agreed unit prices. The adjustments shall not apply when the item is added as extra work and paid for at a lump sum price or by force account.

<u>Documentation</u>. Sufficient documentation shall be furnished to the Engineer to verify the following:

- (a) The dates and quantity of steel, in lb (kg), shipped from the mill to the fabricator.
- (b) The quantity of steel, in lb (kg), incorporated into the various items of work covered by this special provision. The Department reserves the right to verify submitted quantities.

<u>Method of Adjustment</u>. Steel cost adjustments will be computed as follows:

SCA = Q X D

Where: SCA = steel cost adjustment, in dollars

- Q = quantity of steel incorporated into the work, in lb (kg)
- D = price factor, in dollars per lb (kg)

 $D = MPI_M - MPI_L$

- Where: $MPI_M =$ The Materials Cost Index for steel as published by the Engineering News-Record for the month the steel is shipped from the mill. The indices will be converted from dollars per 100 lb to dollars per lb (kg).
 - MPI_L = The Materials Cost Index for steel as published by the Engineering News-Record for the month prior to the letting for work paid for at the contract price; or for the month the agreed unit price letter is submitted by the Contractor for extra work paid for by agreed unit price,. The indices will be converted from dollars per 100 lb to dollars per lb (kg).

The unit weights (masses) of steel that will be used to calculate the steel cost adjustment for the various items are shown in the attached table.

No steel cost adjustment will be made for any products manufactured from steel having a mill shipping date prior to the letting date.

If the Contractor fails to provide the required documentation, the method of adjustment will be calculated as described above; however, the MPI_M will be based on the date the steel arrives at the job site. In this case, an adjustment will only be made when there is a decrease in steel costs.

<u>Basis of Payment</u>. Steel cost adjustments may be positive or negative but will only be made when there is a difference between the MPI_L and MPI_M in excess of five percent, as calculated by:

Percent Difference = $\{(MPI_L - MPI_M) \div MPI_L\} \times 100$

Steel cost adjustments will be calculated by the Engineer and will be paid or deducted when all other contract requirements for the items of work are satisfied. Adjustments will only be made for fluctuations in the cost of the steel as described herein. No adjustment will be made for changes in the cost of manufacturing, fabrication, shipping, storage, etc.

The adjustments shall not apply during contract time subject to liquidated damages for completion of the entire contract.

Added 2-21-17

FAP Route 574 (IL 41) Project ACF-ACHSIP-0574 (300) Section 14RS-4,(15,16)RS-3 Knox County Contract No. 68465

Attachment			
Item	Unit Mass (Weight)		
Metal Piling (excluding temporary sheet piling)			
Furnishing Metal Pile Shells 12 in. (305 mm), 0.179 in. (3.80 mm) wall thickness)	23 lb/ft (34 kg/m)		
Furnishing Metal Pile Shells 12 in. (305 mm), 0.250 in. (6.35 mm) wall thickness)	32 lb/ft (48 kg/m)		
Furnishing Metal Pile Shells 14 in. (356 mm), 0.250 in. (6.35 mm) wall thickness)	37 lb/ft (55 kg/m)		
Other piling	See plans		
Structural Steel	See plans for weights		
	(masses)		
Reinforcing Steel	See plans for weights		
	(masses)		
Dowel Bars and Tie Bars	6 lb (3 kg) each		
Mesh Reinforcement	63 lb/100 sq ft (310 kg/sq m)		
Guardrail			
Steel Plate Beam Guardrail, Type A w/steel posts	20 lb/ft (30 kg/m)		
Steel Plate Beam Guardrail, Type B w/steel posts	30 lb/ft (45 kg/m)		
Steel Plate Beam Guardrail, Types A and B w/wood posts	8 lb/ft (12 kg/m)		
Steel Plate Beam Guardrail, Type 2	305 lb (140 kg) each		
Steel Plate Beam Guardrail, Type 6	1260 lb (570 kg) each		
Traffic Barrier Terminal, Type 1 Special (Tangent)	730 lb (330 kg) each		
Traffic Barrier Terminal, Type 1 Special (Flared)	410 lb (185 kg) each		
Steel Traffic Signal and Light Poles, Towers and Mast Arms			
Traffic Signal Post	11 lb/ft (16 kg/m)		
Light Pole, Tenon Mount and Twin Mount, 30 - 40 ft (9 – 12 m)	14 lb/ft (21 kg/m)		
Light Pole, Tenon Mount and Twin Mount, 45 - 55 ft (13.5 – 16.5 m)	21 lb/ft (31 kg/m)		
Light Pole w/Mast Arm, 30 - 50 ft (9 – 15.2 m)	13 lb/ft (19 kg/m)		
Light Pole w/Mast Arm, 55 - 60 ft (16.5 – 18 m)	19 lb/ft (28 kg/m)		
Light Tower w/Luminaire Mount, 80 - 110 ft (24 – 33.5 m)	31 lb/ft (46 kg/m)		
Light Tower w/Luminaire Mount, 120 - 140 ft (36.5 – 42.5 m)	65 lb/ft (97 kg/m)		
Light Tower w/Luminaire Mount, 150 - 160 ft (45.5 – 48.5 m)	80 lb/ft (119 kg/m)		
Metal Railings (excluding wire fence)			
Steel Railing, Type SM	64 lb/ft (95 kg/m)		
Steel Railing, Type S-1	39 lb/ft (58 kg/m)		
Steel Railing, Type T-1	53 lb/ft (79 kg/m)		
Steel Bridge Rail	52 lb/ft (77 kg/m)		
Frames and Grates			
Frame	250 lb (115 kg)		
Lids and Grates	150 lb (70 kg)		

FAP Route 574 (IL 41) Project ACF-ACHSIP-0574 (300) Section 14RS-4,(15,16)RS-3 Knox County Contract No. 68465

Return With Bid

ILLINOIS DEPARTMENT OF TRANSPORTATION

OPTION FOR STEEL COST ADJUSTMENT

The bidder shall submit this completed form with his/her bid. Failure to submit the form or properly complete contract number, company name, and sign and date the form shall make this contract exempt of steel cost adjustments for all items of steel. Failure to indicate "Yes" for any item of work will make that item of steel exempt from steel cost adjustment. After award, this form, when submitted shall become part of the contract.

Contract No.: _____

Company Name:_____

Contractor's Option:

Is your company opting to include this special provision as part of the contract plans for the following items of work?

Signature:	Date:	
Frames and Grates	Yes	
Metal Railings (excluding wire fence)	Yes	
Steel Traffic Signal and Light Poles, Towers and Mast Arms	Yes	
Guardrail	Yes	
Dowel Bars, Tie Bars and Mesh Reinforcement	Yes	
Reinforcing Steel	Yes	
Structural Steel	Yes	
Metal Piling	Yes	