78000400 THERMOPLASTIC PAVEMENT MARKING - LINE 8" 78000650 THERMOPLASTIC PAVEMENT MARKING - LINE 24" 78000400 THERMOPLASTIC PAVEMENT MARKING - LINE 6"
ALIGNMENT STATION LT/RT TOTAL FT PER DETAIL ALIGNMENT STATION | LT/RT ]| LENGTH ALIGNMENT STATION ]| NO. OF LINES LENGTH TOTAL
106+50 RT 16 106+67 RT 12 106+80 2 25 50
109+00 RT 16 107+46 LT 12 HAWTHORNE AVENUE 107+35 2 25 50
HAWTHORNE AVENUE 127+50 RT 16 119+79 RT 12 119+90 2 32 64
131+00 RT 16 HAWTHORNE AVENUE 120491 LT 12 120+76 2 32 64
132450 RT 16 131+36 RT 12
132+10 LT 12 300+16 2 25 50
MORRIS AVENUE 203+50 | LT 16 134+90 RT 12 302+46 2 27 54
302+94 (LT) 2 30 60
304+00 T 16 MORRIS AVENUE T 203+58 RT | 12 302+94 (RT) 2 30 60
307+00 LT 16 ~ 303+41 2 25 50
309+58 2 27 54
IRVING AVENUE 310+50 LT 16 300+23 LT 12 IRVING AVENUE $55+85 LT] 5 5 =
313+50 LT 16 302+36 RT 12 05750 (BT, 5 = =
317+00 LT 16 302+81 T 12 g 5 = =
320+00 3 16 302+96 RT 2 Ve 5 3 =)
700+50 LT 6 gggigg ; 15 314160 2 2 22
320+80 p) 27 52
MAPLE LANE 702+00 LT 16 IRVING AVENUE 309+76 T 2
704+00 LT 16 309+90 RT 12 IROQUOIS ROAD [_400707 | Z 52 104
310+24 LT 12
1107+00 RT 16 g}?gg FL"TF 1; NORTH RAILROAD AVENUE | 1510+99 P 26 52
1109+00 RT 16 +
CLAYTON ROAD 1112+00 RT 16 320+73 RT 12 ELM STREET 1300+30 2 26 52
1115+00 RT 16
800+86 LT 12 [__1400+29 ] 2 ] 26 52
1000+00 o 16 MADISON STREET 806+70 RT 12 LAVERNE AVENUE 0529 | p ] 2 64
IDLEWILD LANE 1006+00 LT 16 807+40 LT 12
1010+00 LT 16 810+05 RT 12 1603+77 2 25 50
1604+35 2 25 50
FENWOOD LANE 1203+00 | RT 16 [ 700+16 [N 12 VAN BUREN STREET 1607+57 2 25 50
MAPLE LANE | 706+47 RT | 12 1608+15 2 25 50
500+50 LT 16 1611+31 2 28 56
503+50 T 16 1100+42 K3 12 '
HIGH RIDGE ROAD 506+00 T 16 CLAYTON ROAD 1103+76 RT 12 ASHBEL AVENUE [ 1700+20 ] 2 | 27 o4
510+00 LT 16 1105+43 [T 12
HOWARD AVENUE [ 1800+19 | 2 [ 27 J] 54
600+50 LT 16 [ 1000+76 LT ] 12
BUCKTHORN LANE 503750 o7 5 IDLEWILD LANE [~ 1012+83 RT ] 5 IRVING AVENUE (SOUTH) | 1900+15 | 2 [ 27 54
606+00 LT 16
HIGH RIDGE ROAD  |—200+32 Lt | 12 TOTAL: (;g&?r)
402+00 [T 16 [ 511+92 RT_ | 12
IROQUOIS ROAD 405+00 LT 16 I ]
407+50 LT 16 600+30 3 12
BUCKTHORN LANE —eo8e21 R >
1300+50 | LT 16
ELM STREET
1303+00 | LT 16 [ 904+32 RT 1 12
JACKSON BOULEVARD  |—g s T >
1400+50 | LT 16
LAVERNE AVENUE 140300 ] T T P 466538 T =
[ 411+ 11 RT | 12
1700+50 [ 16
ASHBEL AVENUE 1703+00 LT 16 NORTH RAILROAD AVENUE | 1510+94 RT | 12
1706+00 LT 16
1603+69 RT 2
1800+50 LT 16 1604+45 LT 12
1803400 T 16 VAN BUREN STREET 1607+50 RT 12
HOWARD AVENUE 806500 T 6 1608+22 [T 12
1808+50 T 16 1611+25 RT 12
1900+50 LT 16 ASHBEL AVENUE | 1700+28 LT ] 12
1903+00 LT 16
IRVING AVENUE (SOUTH) —r5205 T TS HOWARD AVENUE | 1800+29 N T
1909+00 [T 16
1900+22 LT 12
TOTAL: 770 IRVING AVENUE (SOUTH) 1906+11 RT 12
(FEET) 1906+70 LT 12
TOTAL: 600
(SQ FT)
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