

STATION	RT OR LT	DRIVEWAY PAVEMENT REMOVAL	
		(SQ YD)	MATERIAL
EXCHANGE AVE			
13+00.00	RT	35	CONC
14+06.00	LT	28	CONC
20+58.00	LT	46	BIT
22+90.00	RT	20	BIT
7TH STREET			
12+55.00	LT	26	BIT
14+35.00	LT	26	BIT
RAMP "O"			
17+95.00	LT	25	CONC
TOTAL		206	

TEMPORARY CONCRETE BARRIER					
STATION TO STATION	SIDE	TEMPORARY CONCRETE BARRIER	RELOCATE TEMPORARY CONCRETE BARRIER	IMPACT ATTENUATORS, TEMPORARY	IMPACT ATTENUATORS, RELOCATE
		FT	FT	EA	EA
EXCHANGE AVE					
19+13.23 TO 19+44.73	RT	38			
BOWMAN ACCESS RD					
12+60.22 TO 15+63.76	RT	304			
13+22.89 TO 16+20.89	LT	298			
MOT STAGE 1					
		500		2	
MOT STAGE 2					
		1040	500		2
TOTAL					
		2180	500	2	2

\$DATE# \$TIME# \$FILE#	FILE NAME =	USER NAME = \$USER#	DESIGNED - RRV	REVISED -	STATE OF ILLINOIS DEPARTMENT OF TRANSPORTATION	SCHEDULE OF QUANTITIES		F.A.I. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
	#FILEL		DRAWN - JMC	REVISED -				70	82-2-1HB	ST. CLAIR	236	23
	PLOT SCALE = \$SCALE#		CHECKED - DRH	REVISED -				CONTRACT NO. 76C55				
	PLOT DATE = \$DATE#	DATE - OCTOBER 9, 2009	REVISED -	SCALE: NONE	SHEET NO. 3 OF 8 SHEETS	STA.	TO STA.	FED. ROAD DIST. NO. ILLINOIS FED. AID PROJECT				