

OUTLET SPECIAL SCHEDULE

LOCATION	OUTLET SPECIAL (EACH)
OHIO AVENUE	
STA. 103+00.67 - 49.12' LT TO STA. 103+08.19 - 49.04' LT	1
<b>TOTAL</b>	<b>1</b>

PAVEMENT MARKING REMOVAL SCHEDULE

LOCATION	PAVEMENT MARKING REMOVAL 4" LANE LINE (SQ FT)	PERFORMED PLASTIC PAVEMENT MARKING REMOVAL 12" STOP BAR (SQ FT)
OHIO AVENUE		
STA. 108+84.29 - 53.85' LT TO STA. 108+84.26 - 59.22' LT	2	
STA. 108+59.68 - 62.48' LT TO STA. 108+84.29 - 53.85' LT		27.0
<b>TOTAL</b>	<b>2.0</b>	<b>27.0</b>

GUTTER OUTLET REMOVAL SCHEDULE

LOCATION	GUTTER OUTLET REMOVAL (EACH)
OHIO AVENUE	
STA. 103+00.67 - 49.12' LT TO STA. 103+08.19 - 49.04' LT	1
<b>TOTAL</b>	<b>1</b>

HANDHOLE REMOVAL SCHEDULE

LOCATION	REMOVE EXISTING HANDHOLE (EACH)
OHIO AVENUE	
STA. 101+75.20 - 500.50' LT	1
STA. 103+00.53 - 28.38' LT	1
<b>TOTAL</b>	<b>2</b>

HANDHOLE SCHEDULE

LOCATION	HEAVY-DUTY HANDHOLE (EACH)	CABLE SPLICE SPECIAL (EACH)
OHIO AVENUE		
STA. 101+75.20 - 500.50' LT	1	
STA. 103+00.53 - 30.20' LT	1	1
<b>TOTAL</b>	<b>2</b>	<b>1</b>

CURB & GUTTER REMOVAL SCHEDULE

LOCATION	COMBINATION CURB & GUTTER REMOVAL (FOOT)
OHIO AVENUE	
STA. 107+88.71 - 31.43' LT TO STA 108+00.67 - 31.64' LT	12.0
STA. 108+42.11 - 47.26' LT TO STA. 108+57.62 - 63.01' LT	22.2
<b>TOTAL</b>	<b>34</b>

PROTECTIVE COAT SCHEDULE

LOCATION	PROTECTIVE COAT (SQ YD)
OHIO AVENUE	
CONCRETE DRIVEWAY PAVEMENT, 8 INCH	128
CONCRETE OUTLET, 4"	2.2
CURB & GUTTER TYPE B-6.24	11.3
<b>TOTAL</b>	<b>142</b>

HOT-MIX ASPHALT SURFACE REMOVAL SCHEDULE

LOCATION	HOT-MIX ASPHALT SURFACE REMOVAL 2" (SQ YD)
OHIO AVENUE	
STA. 101+19.57 LT TO STA. 107+89.07 LT	646
<b>TOTAL</b>	<b>646</b>

PAVED SHOULDER REMOVAL SCHEDULE

LOCATION	PAVED SHOULDER REMOVAL (SQ YD)
OHIO AVENUE	
STA. 102+97.98 - 30.75' LT TO STA. 103+03.09 - 30.85' LT	1.00
<b>TOTAL</b>	<b>1</b>

DRIVEWAY PAVEMENT REMOVAL SCHEDULE

LOCATION	DRIVEWAY PAVEMENT REMOVAL (SQ YD)
OHIO AVENUE	
STA. 103+46.79 - LT	95.2
STA. 104+41.97 - LT	98.4
<b>TOTAL</b>	<b>194</b>

INLET REMOVAL SCHEDULE

LOCATION	REMOVING INLETS (EACH)
OHIO AVENUE	
STA. 103+04.82 - 43.25' LT	1
<b>TOTAL</b>	<b>1</b>

MEDIAN REMOVAL SCHEDULE

LOCATION	MEDIAN REMOVAL (SQ FT)
OHIO AVENUE	
STA. 103+41.87 - LT TO STA. 103+52.72 - LT	63.4
<b>TOTAL</b>	<b>63</b>

DATE  
BY  
SURVEYED  
PLOTTED  
CHECKED  
NOTE BOOK NO.  
CADD FILE NAME

DATE  
BY  
SURVEYED  
PLOTTED  
CHECKED  
NOTE BOOK NO.  
STRUCTURE NOTATIONS CHKD