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SUBJECT  FAP Route 395 (87th Street) 

Project NHPP-30JL(994) 
Section 2020-134-RS 
Cook County 
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Item No. 101, March 5, 2021 Letting 
Addendum A 

 
 
 
NOTICE TO PROSPECTIVE BIDDERS: 
 
 
Attached is an addendum to the plans or proposal.  This addendum involves 
revised and/or added material. 
 

1. Revised Recurring Special Provision Check Sheet 
2. Revised page 88 of the Special Provisions, revising the DBE goal 

 
 
Prime contractors must utilize the enclosed material when preparing their bid 
and must include any changes to the Schedule of Prices in their bid. 
 
 
Very truly yours, 
 

 
 

Jack A. Elston, P.E. 
Bureau Chief, Design and Environment 
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FAP Route 395 (87th Street) 
Project NHPP-30JL(994) 

Section 2020-134-RS 
Cook County 

Contract No. 62M12 
 

RECURRING SPECIAL PROVISIONS 
 

The following RECURRING SPECIAL PROVISIONS indicated by an “X” are applicable to this contract and are included 
by reference: 
 
CHECK SHEET # PAGE NO. 

1 X Additional State Requirements for Federal-Aid Construction Contracts  .........................................  97 
2 X Subletting of Contracts (Federal-Aid Contracts)  .............................................................................  100 
3 X EEO  ................................................................................................................................................  101 
4  Specific EEO Responsibilities Non Federal-Aid Contracts  .............................................................  111 
5  Required Provisions - State Contracts  ............................................................................................  116 
6  Asbestos Bearing Pad Removal  .....................................................................................................  122 
7  Asbestos Waterproofing Membrane and Asbestos HMA Surface Removal  ...................................  123 
8  Temporary Stream Crossings and In-Stream Work Pads  ...............................................................  124 
9  Construction Layout Stakes Except for Bridges  ..............................................................................  125 

10  Construction Layout Stakes  ............................................................................................................  128 
11  Use of Geotextile Fabric for Railroad Crossing  ...............................................................................  131 
12  Subsealing of Concrete Pavements ................................................................................................  133 
13  Hot-Mix Asphalt Surface Correction  ................................................................................................  137 
14 X Pavement and Shoulder Resurfacing  .............................................................................................  139 
15  Patching with Hot-Mix Asphalt Overlay Removal  ............................................................................  140 
16  Polymer Concrete  ...........................................................................................................................  142 
17  PVC Pipeliner  .................................................................................................................................  144 
18  Bicycle Racks  .................................................................................................................................  145 
19  Temporary Portable Bridge Traffic Signals  .....................................................................................  147 
20  Reserved  ........................................................................................................................................  149 
21  Nighttime Inspection of Roadway Lighting  ......................................................................................  150 
22  English Substitution of Metric Bolts .................................................................................................  151 
23  Calcium Chloride Accelerator for Portland Cement Concrete  .........................................................  152 
24  Quality Control of Concrete Mixtures at the Plant  ...........................................................................  153 
25 X Quality Control/Quality Assurance of Concrete Mixtures  ................................................................  161 
26  Digital Terrain Modeling for Earthwork Calculations  .......................................................................  177 
27  Reserved  ........................................................................................................................................  179 
28  Preventive Maintenance – Bituminous Surface Treatment (A-1)  ....................................................  180 
29  Reserved  ........................................................................................................................................  186 
30  Reserved  ........................................................................................................................................  187 
31  Reserved  ........................................................................................................................................  188 
32  Temporary Raised Pavement Markers  ...........................................................................................  189 
33  Restoring Bridge Approach Pavements Using High-Density Foam  ................................................  190 
34  Portland Cement Concrete Inlay or Overlay  ...................................................................................  193 
35  Portland Cement Concrete Partial Depth Hot-Mix Asphalt Patching  ..............................................  197 
36  Longitudinal Joint and Crack Patching  ............................................................................................  200 
37  Concrete Mix Design – Department Provided  .................................................................................  202 
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CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR.  This contract includes a 
specific DBE utilization goal established by the Department.  The goal has been included because 
the Department has determined the work of this contract has subcontracting opportunities that 
may be suitable for performance by DBE companies.  The determination is based on an 
assessment of the type of work, the location of the work, and the availability of DBE companies 
to do a part of the work.  The assessment indicates, in the absence of unlawful discrimination and 
in an arena of fair and open competition, DBE companies can be expected to perform 19.00% of 
the work.  This percentage is set as the DBE participation goal for this contract.  Consequently, 
in addition to the other award criteria established for this contract, the Department will only award 
this contract to a bidder who makes a good faith effort to meet this goal of DBE participation in 
the performance of the work.  A bidder makes a good faith effort for award consideration if either 
of the following is done in accordance with the procedures set for in this Special Provision: 
 

(a) The bidder documents enough DBE participation has been obtained to meet the goal or, 
 

(b) The bidder documents a good faith effort has been made to meet the goal, even though 
the effort did not succeed in obtaining enough DBE participation to meet the goal. 
 

DBE LOCATOR REFERENCES.  Bidders shall consult the IL UCP DBE Directory as a reference 
source for DBE-certified companies.  In addition, the Department maintains a letting and item 
specific DBE locator information system whereby DBE companies can register their interest in 
providing quotes on particular bid items advertised for letting.  Information concerning DBE 
companies willing to quote work for particular contracts may be obtained by contacting the 
Department’s Bureau of Small Business Enterprises at telephone number (217) 785-4611, or by 
visiting the Department’s website at: 
http://www.idot.illinois.gov/doing-business/certifications/disadvantaged-business-enterprise-
certification/il-ucp-directory/index. 
 
BIDDING PROCEDURES.  Compliance with this Special Provision is a material bidding 
requirement and failure of the bidder to comply will render the bid not responsive. 
 
The bidder shall submit a DBE Utilization Plan (form SBE 2026), and a DBE Participation 
Statement (form SBE 2025) for each DBE company proposed for the performance of work to 
achieve the contract goal, with the bid.  If the Utilization Plan indicates the contract goal will not 
be met, documentation of good faith efforts shall also be submitted.  The documentation of good 
faith efforts must include copies of each DBE and non-DBE subcontractor quote submitted to the 
bidder when a non-DBE subcontractor is selected over a DBE for work on the contract.  The 
required forms and documentation must be submitted as a single .pdf file using the “Integrated 
Contractor Exchange (iCX)” application within the Department’s “EBids System”. 
 
The Department will not accept a Utilization Plan if it does not meet the bidding procedures set 
forth herein and the bid will be declared not responsive.  In the event the bid is declared not 
responsive, the Department may elect to cause the forfeiture of the penal sum of the bidder’s 
proposal guaranty and may deny authorization to bid the project if re-advertised for bids.   
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