

# SCHEDULE OF QUANTITIES

TEMPORARY PAVEMENT MARKING					
PRE-STAGE I	4" WHITE	4" YELLOW	8" WHITE	12" YELLOW	TURN ARROW
LOCATION					
STATION TO STATION	FOOT	FOOT	FOOT	FOOT	SQ FT
RT STA.131+73 TO RT STA.138+67	694.5				
LT STA.140+30 TO LT STA.142+00			170.0		17.6
RT STA.146+50 TO RT STA.147+65			115.0		17.6
LT STA.148+60 TO LT STA.150+00			140.0		17.6
RT STA.151+28 TO RT STA.152+37			109.0		17.6
RT STA.155+50 TO RT STA.156+85			135.0		17.6
RT STA.159+00 TO RT STA.159+95			95.0		17.6
LT STA.160+75 TO LT STA.161+80			105.0		17.6
RT STA.166+15 TO RT STA.167+15			100.0		17.6
LT STA.167+70 TO LT STA.168+70			100.0		17.6
RT STA.169+10 TO RT STA.170+10			100.0		17.6
LT STA.170+80 TO LT STA.172+05			125.0		17.6
RT STA.176+01 TO RT STA.177+05			104.0		17.6
RT STA.183+10 TO RT STA.184+14			104.0		17.6
LT STA.187+00					8.8
LT STA.187+75					8.8
LT STA.188+50					8.8
RT STA.190+00 TO RT STA.192+75			275.0		35.2
<b>SUB-TOTAL</b>	<b>694.5</b>	<b>0.0</b>	<b>1777.0</b>	<b>0.0</b>	<b>290.4</b>
STAGE I	4" WHITE	4" YELLOW	8" WHITE	12" YELLOW	TURN ARROW
LOCATION					
STATION TO STATION	FOOT	FOOT	FOOT	FOOT	SQ FT
RT STA.131+55 TO RT STA.144+61	1306.0				
LT STA.131+55 TO LT STA.135+50	395.0				
STA.131+55 TO STA.139+55		1600.0			
STA.136+20 TO STA.139+55				152.0	
STA.139+55 TO STA.196+20		11330.0			
STA.196+20 TO STA.197+65		145.0			
LT STA.193+00 TO LT STA.196+76	376.0				
STA.142+61					17.6
STA.145+63					17.6
STA.150+67					17.6
STA.154+89					17.6
STA.158+69					17.6
STA.162+31					17.6
STA.165+93					17.6
STA.169+06					17.6
STA.171+40					17.6
STA.174+28					17.6
STA.177+57					17.6
STA.181+26					17.6
STA.184+87					17.6
STA.188+04					17.6
STA.191+39					17.6
STA.193+75					17.6
STA.196+01					17.6
STA.197+12					8.8
STA.197+71					8.8
<b>SUB-TOTAL</b>	<b>2077.0</b>	<b>13075.0</b>	<b>0.0</b>	<b>152.0</b>	<b>316.8</b>

TEMPORARY PAVEMENT MARKING (Cont.)					
STAGE II	4" WHITE	4" YELLOW	8" WHITE	12" YELLOW	TURN ARROW
LOCATION					
STATION TO STATION	FOOT	FOOT	FOOT	FOOT	SQ FT
RT STA.131+61 TO RT STA.144+61	1306.0				
LT STA.132+50 TO LT STA.135+50	300.0				
STA.132+53 TO STA.135+50		594.0		346.0	
RT STA.146+81 TO RT STA.147+81			100.0		17.6
RT STA.151+28 TO RT STA.152+28			100.0		17.6
RT STA.155+89 TO RT STA.156+89			100.0		17.6
RT STA.159+11 TO RT STA.159+86			75.0		17.6
RT STA.165+88 TO RT STA.166+88			100.0		17.6
RT STA.175+94 TO RT STA.176+83			89.0		17.6
RT STA.186+50 TO RT STA.187+53			103.0		17.6
RT STA.191+54 TO RT STA.192+54			100.0		17.6
LT STA.194+60 TO LT STA.196+71	211				
LT STA.194+60 TO LT STA.197+80		320.0			
LT STA.197+00 TO LT STA.197+80					17.6
<b>SUB-TOTAL</b>	<b>1817.0</b>	<b>914.0</b>	<b>767.0</b>	<b>346.0</b>	<b>158.4</b>
STAGE III	4" WHITE	4" YELLOW	8" WHITE	12" YELLOW	TURN ARROW
LOCATION					
STATION TO STATION	FOOT	FOOT	FOOT	FOOT	SQ FT
RT STA.131+74 TO RT STA.135+50	376.0				
LT STA.132+50 TO LT STA.135+50	300.0				
STA.132+36 TO STA.135+50		628.0		115.0	
STA.194+60 TO STA.196+24	405.0	328.0			
STA.196+24 TO STA.197+80	156.0	156.0			
STA.197+12					8.8
STA.197+71					8.8
<b>SUB-TOTAL</b>	<b>1237.0</b>	<b>1112.0</b>	<b>0.0</b>	<b>115.0</b>	<b>17.6</b>
<b>TOTAL</b>	<b>5825.5</b>	<b>15101.0</b>	<b>2544.0</b>	<b>613.0</b>	<b>783.2</b>