

SCHEDULE OF QUANTITIES

WORK ZONE PAVEMENT MARKING REMOVAL (CONT.)					
STAGE II	4" WHITE	4" YELLOW	8" WHITE	12" YELLOW	TURN ARROW
LOCATION	AREA	AREA	AREA	AREA	AREA
STATION TO STATION	SQ FT	SQ FT	SQ FT	SQ FT	SQ FT
RT STA.131+61 TO RT STA.135+50	130.0				
STA.132+53 TO STA.135+50		198.0		346.0	
LT STA.140+41 TO LT STA.141+41			67.0		17.6
LT STA.148+54 TO LT STA.149+40			67.0		17.6
LT STA.157+87 TO LT STA.158+87			67.0		17.6
LT STA.167+88 TO LT STA.168+88			67.0		17.6
LT STA.183+33 TO LT STA.184+33			67.0		17.6
LT STA.193+50 TO LT STA.194+60			73.0		
SUB-TOTAL	130.0	198.0	408.0	346.0	88.0
STAGE III	4" WHITE	4" YELLOW	8" WHITE	12" YELLOW	TURN ARROW
LOCATION	AREA	AREA	AREA	AREA	AREA
STATION TO STATION	SQ FT	SQ FT	SQ FT	SQ FT	SQ FT
RT STA.131+74 TO RT STA.135+50	125.0				
LT STA.132+50 TO LT STA.135+50	100.0				
STA.132+36 TO STA.135+50		209.0		115.0	
LT STA.135+50 TO LT STA.194+60	1970.0	3940			
LT STA.138+62					17.6
LT STA.142+30					17.6
LT STA.145+30					17.6
LT STA.148+50					17.6
LT STA.151+86					17.6
LT STA.154+83					17.6
LT STA.158+72					17.6
LT STA.162+64					17.6
LT STA.165+65					17.6
LT STA.169+15					17.6
LT STA.171+66					17.6
LT STA.174+67					17.6
LT STA.178+15					17.6
LT STA.180+33					17.6
LT STA.183+00					17.6
LT STA.185+50					17.6
LT STA.187+88					17.6
LT STA.191+50					17.6
STA.194+60 TO STA.196+24	135.0	109.0			
STA.196+24 TO STA.197+80	52.0	52.0			
STA.197+12					8.8
STA.197+71					8.8
SUB-TOTAL	2382.0	4310.0	0.0	115.0	334.4
TOTAL	3000.5	8866.0	1202.0	613.0	897.6

FILE NAME = schedule.dgn	USER NAME = crespole	DESIGNED -	REVISED -
		DRAWN -	REVISED -
	PLOT SCALE = 1/8"=1'-0" / IN.	CHECKED -	REVISED -
	PLOT DATE = 12/11/2008	DATE -	REVISED -

**STATE OF ILLINOIS
DEPARTMENT OF TRANSPORTATION**

SCHEDULE OF QUANTITIES

SCALE:	SHEET NO. OF SHEETS	STA. TO STA.	F.A.P. RTE. 399	SECTION 36 R-8	COUNTY TAZEWELL	TOTAL SHEETS 429	SHEET NO. 31
FED. ROAD DIST. NO. 4 ILLINOIS FED. AID PROJECT							
CONTRACT NO. 68258							