
 
February 27, 2020 
 
 
 
SUBJECT:  FAI Route 553 (IL 72) 

Project STP-6RLL(172) 
Section (II9R & IIBR-1)BDR 
Ogle County 
Contract No. 64N31 
Item No. 39, March 6, 2020 Letting 
Addendum A 

 
 
 
NOTICE TO PROSPECTIVE BIDDERS: 
 
 
Attached is an addendum to the plans or proposal.  This addendum involves 
revised and/or added material. 
 

1. Revised the Schedule of Prices 
2. Revised pages 1 & 6 of the Special Provisions 
3. Revised sheets 2, 3, & 5 of the Plans 

 
Prime contractors must utilize the enclosed material when preparing their bid 
and must include any changes to the Schedule of Prices in their bid. 
 
 
Very truly yours, 
 

 
 

Jack A. Elston, P.E. 
Bureau Chief, Design and Environment 
 
 
 
 
 
 
MTS 
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STATE OF ILLINOIS 
______________________ 

 
SPECIAL PROVISIONS 

 
 

The following Special Provisions supplement the "Standard Specifications for Road and 
Bridge Construction", adopted April 1, 2016, the latest edition of the "Manual on Uniform Traffic 
Control Devices for Streets and Highways" and the "Manual of Test Procedures for Materials" 
in effect on the date of invitation for bids, and the "Supplemental Specifications and Recurring 
Special Provisions" indicated on the Check Sheet included herein which apply to and govern 
the construction of FAI Route 553 (IL 72) , Project STP-6RLL(172),  
Section (II9R & II9BR-I)BDR, in Ogle County, Contract No. 64N31 and in case of conflict with 
any part, or parts, of said Specifications, the said Special Provisions shall take precedence 
and shall govern. 

 
 
LOCATION OF PROJECT 
 

This project is located on Structure No. 071-0040 IL Route 72 over Rock River, in Ogle 
County. 

 

 
DESCRIPTION OF PROJECT 

This project consists of replacing expansion joints with Preformed Joint Strip Seals, Deck 
Patching, and Concrete Overlay. Pay items include: Preformed Joint Strip Seal and all other 
necessary and collateral work required to complete the project as shown in the plans and as 
described herein. 
 
 

COMPLETION DATE PLUS WORKING DAYS 
Effective:  December 29, 2006       Revised:April 22, 2019 

Revise Article 108.05(b) of the Standard Specifications to read: 

“(b) Completion Date Plus Working Days. When a completion date plus working days is 
specified, the Contractor shall complete all contract items to safely open all roadways to 
traffic by 11:59 p.m. on or prior to September 4, 2020, except as specified herein. 
 

The Contractor will be allowed 5 working days after the completion date for opening the 
roadway to traffic to complete clean-up work and punch list items. Miscellaneous items may 
be completed within the working days allowed for clean-up work and punch list items if 
approved by the Engineer. Temporary lane closures for this work may be allowed at the 
discretion of the Engineer.” 
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The temporary impact attenuator and base shall be removed after the completion of the work. 
The area under the base shall be restored to the original condition. 

 

The cost of the base will be included in the contract unit price per Each for IMPACT 
ATTENUATORS, TEMPORARY (NON-REDIRECTIVE, NARROW) of the test level 
specified. 

 

Temporary Rumble Strips (SPECIAL): 
Temporary Rumble Strips:  When temporary rumble strips are specified and rumble strips such 
as self-adhesive rumble strips manufactured by Advance Traffic Markings are used that do not 
meet the thickness requirement shown on standard 701901, multiple layers of the product shall 
be used to meet standard 701901. 
 
Temporary Rumble Strips shall be install on the westbound leg of Illinois Route 72. 
 
This work shall be included in the contract unit price per each for TEMPORARY RUMBLE 
STRIPS. 
 
Treatment of “T” Crossing Near Standard 701316 or 701321: The signal indications and 
detection of the intersecting street or driveway near the standard 701316 or 701321 traffic 
control installation shall be as followed: 

 

Two signal heads shall be provided for each mainline approach and for each sideroad within 
the designated work area. Each signal shall consist of one red section, one yellow section, 
one green left arrow section, and one green right arrow section with back plates. 

 
Detection for sideroads shall consist of one microwave detector or 5 foot x 5 foot loop 
detector. The microwave detector shall be mounted 14 fete to 18 feet high on the near 
right post for the sideroad. The detector loop shall be installed at the stop bar. The side 
road shall be a phase separate from the cross traffic. 

 
All signing and pavement marking on the sideroad shall be as shown on standard 7-
1316 or 701321. 

 
“NO TURN ON RED” (R10-11B24) signs shall be installed on sideroads in which a right turn 
would turn traffic into the one lane section. 

 
All cost involved in conforming with this provision shall be considered a part of TRAFFIC 
CONTROL AND PROTECTION STANDARD 701321, except the traffic signals will be paid 
for as one Each for TEMPORARY BRIDGE TRAFFIC SIGNALS, which shall include all 
signals within the designated work area. 
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