
 
February 27, 2020 
 
 
 
SUBJECT:  FAP Route 693 (IL 9) 
  Project NHPP-PQR8(399) 
  Section (12B)BR, BDR, BJR 
  Tazewell County 
  Contract No. 68E79 
  Item No. 60, March 6, 2020 Letting 
  Addendum A 
 
 
 
NOTICE TO PROSPECTIVE BIDDERS: 
 
 
Attached is an addendum to the plans or proposal.  This addendum involves 
revised and/or added material. 
 

1. Revised the Schedule of Prices. 
2. Revised page i of the Table of Contents to the Special Provisions. 
3. Revised pages 2 and 3 of the Special Provisions. 
4. Revised sheets 8 and 24 of the Plans. 

 
 

 
Prime contractors must utilize the enclosed material when preparing their bid 
and must include any changes to the Schedule of Prices in their bid. 
 
 
Very truly yours, 
 

 
 

Jack A. Elston, P.E. 
Bureau Chief, Design and Environment 
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The Contractor may obtain, on request, plans for existing electrical facilities from the Department. 
 
The Contractor shall also be responsible for locating and providing protection for IDOT facilities 
during all phases of construction.  If at any time the facilities are damaged, the Contractor shall 
immediately notify the Department and make all necessary arrangements for repair to the 
satisfaction of the Engineer.  This work will not be paid for separately but shall be included in the 
contract bid price. 
 
 
GUARDRAIL AGGREGATE EROSION CONTROL 
Effective February 1, 1993 Revised January 1, 2007 
 
This work shall consist of furnishing, placing, and shaping crushed aggregate placed around and 
behind guardrail posts in accordance with plan details. 
 
Method of Measurement:  The aggregate for constructing the Guardrail Aggregate Erosion 
Control will be measured in Tons (Metric Tons). 
 
The Geotextile Fabric will not be measured for payment. 
 
Basis of Payment:  Guardrail Aggregate Erosion Control will be paid for at the contract unit price 
per Ton (Metric Ton) for GUARDRAIL AGGREGATE EROSION CONTROL measured as 
specified herein.  The Geotextile Fabric will not be measured for payment but shall be included in 
the cost per Ton (Metric Ton) for GUARDRAIL AGGREGATE EROSION CONTROL. 
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TRAFFIC BARRIER TERMINALS 
Effective February 1, 1996 Revised November 5, 2004 
 
Widening of existing shoulders/slopes for the construction of Traffic Barrier Terminals shall be 
completed as directed by the Engineer and paid for as specified in Article 109.04 of the Standard 
Specifications. 
 
 

Revised 2/27/2020 
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